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BILLS OF QUANTITIES 

 

Supplied as part of the contract for the 

Proposed Construction of Administration 

and 9 No. classrooms block at Kiamaina 

Primary School  

 

Prepared by:- 
 

DEPARTMENT PUBLIC WORKS  
P.O. BOX 660 

NAKURU 

The contract of the above mentioned works entered into on 
the……………………………  
Day of ……….20………. by the undersigned parties refers to the works 
described in these Bills of Quantities which shall be read and construed as 
part of the said contract. 

 
Signed                                         Signed                                  
 
……………………………………………       …………………………………….. 
 CONTRACTOR                              (i)   THE SUB  COUNTY WORKS 

                                                            OFFICER             
                                                                                                                                                                                                                                
                                                       

 
SIGNATURE PAGE AND NOTES 
                                                                                                                

SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills 

of Quantities and should he find any missing or in duplicate or figures 

indistinct he must inform the Public Works Officer, at once and have the 

same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item 

or figure for any reason whatsoever, he must inform the Public Works in 

order that the correct meaning may be decided before the date for 

submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the 

Contractor’s Tender due to mistakes in the Specifications which should 

have been rectified in the manner described above. 
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SECTION I  
INVITATION FOR TENDERS 

 
 
Tender reference No. (as per tender document) 

 
Tender Name (as per tender document) 
 

 

1.1The (NGCDF) invites sealed tenders for The PROPOSED 

CONSTRUCTION OF ADMINISTRATION AND  9 NO. 

CLASSROOMS BLOCK AT KIAMAINA PRIMARY SCHOOL  

 
1.2 Interested eligible candidates may obtain further information 

and inspect tender documents (and additional copies) at (as 
indicated on page 2) during normal working hours. 

 
1.3 A complete set of tender documents may be obtained by 

interested candidates upon payment of a non-refundable fees 

of (as indicated in the invitation letter) in cash or Bankers 
Cheque payable to (as indicated in the invitation letter) 

 
1.4 Prices quoted should be net inclusive of all taxes, must be in 

Kenya shillings and shall remain valid for (120 ) days from the 

closing date of tender. 
 

1.5 Completed tender documents are to be enclosed in plain sealed 
envelopes marked with Tender name and reference number 
and deposited in the Tender Box at (as indicated in the 
invitation letter) or to be addressed to (as indicated in the 
invitation letter) so as to be received on or before (as indicated 
in the invitation letter). 

 

1.6 Tenders will be opened immediately thereafter in the presence 
of the candidates or their representatives who choose to attend 
at (as indicated in the invitation letter) 

 
 

       ________________________________  
 

For (Accounting Officer/Procuring Entity)  
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INSTRUCTIONS TO TENDERERS. 
 
1. General/Eligibility/Qualifications/Joint venture/Cost of      

tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of 

Contract invites tenders for Works Contract as described in the 
tender documents. The successful tenderer will be expected to 

complete the Works by the Intended Completion Date specified 
in the tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a 
statement that the tenderer (including all members of a joint 
venture and subcontractors) is not associated, or has not been 

associated in the past, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, 

specifications, and other documents for the project or being 
proposed as Project Manager for the Contract.  A firm that has 
been engaged by the Employer to provide consulting services 

for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and 

Qualification Information, a preliminary description of the 

proposed work method and schedule, including drawings and 
charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has 
been undertaken, only tenders from pre-qualified tenderers will 

be considered for award of Contract.  These qualified tenderers 
should submit with their tenders any information updating 
their original pre-qualification applications or, alternatively, 

confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the 

date of tender submission. 
 

1.5 Where no pre-qualification of potential tenderers has been 

done, all tenderers shall include the following information and 
documents with their tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or 
legal status, place of registration, and principal place of 

business; written power of attorney of the signatory of 
the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for 
each of the last five years: 

 
(c) experience in works of a similar nature and size for each 

of the last five years, and details of work under way or 

contractually committed; and names and addresses of 
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clients who may be contacted for further information on 
these contracts; 

 
(d) major items of construction equipment proposed to carry 

out the Contract and an undertaking that they will be 

available for the Contract. 
 

(e) qualifications and experience of key site management 

and technical personnel proposed for the Contract and 
an undertaking that they shall be available for the 

Contract. 
 

(f) reports on the financial standing of the tenderer, such as 

profit and loss statements and auditor’s reports for the 
past five years; 

 

(g) evidence of adequacy of working capital for this Contract 
(access to line(s) of credit and availability of other 

financial resources); 
 

(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during 

the last five years, in which the tenderer is involved, the 
parties concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works 
amounting to more than 10 percent of the Contract 
Price. 

 
1.6 Tenders submitted by a joint venture of two or more firms as 

partners shall comply with the following requirements, unless 
otherwise stated: 

 

(a)      the tender shall include all the information listed in  
clause 1.5 above for each joint venture partner; 

 
(b)      the tender shall be signed so as to be legally binding  

on all partners; 

 
(c)      all partners shall be jointly and severally liable for the  

execution of the Contract in accordance with the  

Contract terms; 
 

(d)      one of the partners will be nominated as being in  
charge, authorized to incur liabilities, and receive 
instructions for and on behalf of all partners of the joint 

venture; and 
 

(e)     the execution of the entire Contract, including  
payment, shall be done exclusively with the partner in 
charge. 
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1.7 To qualify for award of the Contract, tenderers shall meet the 

following minimum qualifying criteria; 
 

(a) annual volume of construction work of at least 2.5 times the 

estimated annual cashflow for the Contract; 
 

(b) experience as main contractor in the construction of at least 

two works of a nature and complexity equivalent to the 
Works over the last 10 years (to comply with this 

requirement, works cited should be at least 70 percent 
complete); 

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of 
the essential equipment listed as required for the Works; 

 

(d) a Contract manager with at least five years’ experience in 
works of an equivalent nature and volume, including no less 

than three years as Manager; and 
 

(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which 
may be made under the Contract, of no less than 4 months 

of the estimated payment flow under this Contract. 
 
1.8 The figures for each of the partners of a joint venture shall be 

added together to determine the tenderer’s compliance with the 
minimum qualifying criteria of clause 1.7 (a) and (e); however, 
for a joint venture to qualify, each of its partners must meet at 

least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an 
individual tenderer, and the partner in charge at least 40 

percent of those minimum criteria.  Failure to comply with this 
requirement will result in rejection of the joint venture’s tender.  
Subcontractors’ experience and resources will not be taken 

into account in determining the tenderer’s compliance with the 
qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually 

or as a partner in a joint venture.  A tenderer who submits or 

participates in more than one tender (other than as a 
subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the 

tenderer’s participation to be disqualified. 
 

1.10 The tenderer shall bear all costs associated with the 
preparation and submission of his tender, and the Employer 
will in no case be responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be 
necessary for preparing the tender and entering into a contract 
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for construction of the Works.  The costs of visiting the Site 
shall be at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not 

eligible to participate in the tender. 
 

1.13 The price to be changed for the tender document shall not 

exceed Kshs. NIL 
 

1.14 The procuring entity shall allow the tenderer to review the 
tender document free of charge before purchase. 

 

 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the 
documents listed below and any addenda issued in accordance 

with Clause 2.4. 
 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 

(g) Bills of Quantities 
(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled 
and Specifications in the tender documents.  Failure to furnish 

all information required by the tender documents, or 
submission of a tender not substantially responsive to the 
tendering documents in every respect will be at the tenderer’s 

risk and may result in rejection of his tender. 
 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, 
telex or facsimile at the address indicated in the letter of 

invitation to tender.  The Employer will only respond to 
requests for clarification received earlier than seven days prior 
to the deadline for submission of tenders.  Copies of the 

Employer’s response will be forwarded to all persons issued 
with tendering documents, including a description of the 

inquiry, but without identifying its source. 
 

2.4 Before the deadline for submission of tenders, the Employer 

may modify the tendering documents by issuing addenda.  Any 
addendum thus issued shall be part of the tendering 

documents and shall be communicated in writing or by cable, 
telex or facsimile to all tenderers.  Prospective tenderers shall 
acknowledge receipt of each addendum in writing to the 

Employer. 
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2.5 To give prospective tenderers reasonable time in which to take 
an addendum into account in preparing their tenders, the 

Employer shall extend, as necessary, the deadline for 
submission of tenders, in accordance with Clause 4.2 here 
below. 

 
 
3. Preparation of Tenders 

 
3.1 All documents relating to the tender and any correspondence 

shall be in English language. 
 

3.2 The tender submitted by the tenderer shall comprise the 

following: 
 
 

(a) These Instructions to Tenderers, Form of Tender, 
Conditions of Contract, Appendix to Conditions of 

Contract and Specifications; 
 

(b) Tender Security; 

 
(c) Priced Bill of Quantities ; 

 
(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and 

submitted by the tenderers. 
 

3.3 The tenderer shall fill in rates and prices for all items of the 
Works described in the Bill of Quantities.  Items for which no 
rate or price is entered by the tenderer will not be paid for 

when executed and shall be deemed covered by the other rates 
and prices in the Bill of Quantities.  All duties, taxes, and other 

levies payable by the Contractor under the Contract, or for any 
other cause relevant to the Contract, as of 30 days prior to the 
deadline for submission of tenders, shall be included in the 

tender price submitted by the tenderer. 
 

3.4 The rates and prices quoted by the tenderer shall only be 

subject to adjustment during the performance of the Contract 
if provided for in the Appendix to Conditions of Contract and 

provisions made in the Conditions of Contract. 
 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from 

the date of submission.  However in exceptional circumstances, 
the Employer may request that the tenderers extend the period 
of validity for a specified additional period.  The request and 

the tenderers’ responses shall be made in writing.  A tenderer 
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may refuse the request without forfeiting the Tender Security.  
A tenderer agreeing to the request will not be required or 

permitted to otherwise modify the tender, but will be required 
to extend the validity of Tender Security for the period of the 
extension, and in compliance with Clause 3.7 - 3.11 in all 

respects. 
 

3.7 The tenderer shall furnish, as part of the tender, a Tender 

Security in the amount and form specified in the appendix to 
invitation to tenderers.  This shall be in the amount not 

exceeding 2 percent of the tender price 
 
3.8 The format of the Tender Security should be in accordance 

with the form of Tender Security included in Section G - 
Standard forms or any other form acceptable to the Employer. 
Tender Security shall be valid for 30 days beyond the validity of 

the tender. 
 

3.9 Any tender not accompanied by an acceptable Tender Security 
shall be rejected.  The Tender Security of a joint venture must 
define as “Tenderer” all joint venture partners and list them in 

the following manner:  a joint venture consisting 
of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be 

returned within 28 days of the end of the tender validity period 

specified in Clause 3.6. 
 

3.11 The Tender Security of the successful tenderer will be 

discharged when the tenderer has signed the Contract 
Agreement and furnished the required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening 
during the period of tender validity; 

 
(b) if the tenderer does not accept the correction of the 

tender price, pursuant to Clause 5.7; 

 
(c) in the case of a successful tenderer, if the tenderer fails 

within the specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the 
requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and 
Specifications.  Alternatives will not be considered, unless 
specifically allowed in the invitation to tender.  If so allowed, 

tenderers wishing to offer technical alternatives to the 
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requirements of the tendering documents must also submit a 
tender that complies with the requirements of the tendering 

documents, including the basic technical design as indicated in 
the Drawings and Specifications.  In addition to submitting the 
basic tender, the tenderer shall provide all information 

necessary for a complete evaluation of the alternative, 
including design calculations, technical specifications, 
breakdown of prices, proposed construction methods and other 

relevant details.  Only the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 
 

3.14 The tenderer shall prepare one original of the documents 

comprising the tender documents as described in Clause 3.2 of 
these Instructions to Tenderers, bound with the volume 
containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer 
shall submit copies of the tender, in the number specified in 

the invitation to tender, and clearly marked as “COPIES”.  In 
the event of discrepancy between them, the original shall 
prevail. 

 
3.15 The original and all copies of the tender shall be typed or 

written in indelible ink and shall be signed by a person or 
persons duly authorized to sign on behalf of the tenderer, 
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All 

pages of the tender where alterations or additions have been 
made shall be initialed by the person or persons signing the 
tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to 
the deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by 
the tenderer within 3 days of receiving the request to enable 

the tenderer to make timely submission of its tender. 
 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent 

of the tender price. 
 
4. Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender 

in two inner envelopes and one outer envelope, duly marking 
the inner envelopes as “ORIGINAL” and “COPIES” as 
appropriate.  The inner and outer envelopes shall: 

(a) be addressed to the Employer at the address provided in 
the invitation to tender; 

 
(b) bear the name and identification number of the Contract 

as defined in the invitation to tender; and 
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(c) provide a warning not to open before the specified time 
and date for tender opening. 

 
4.2 Tenders shall be delivered to the Employer at the address 

specified above not later than the time and date specified in the 

invitation to tender.  However, the Employer may extend the 
deadline for submission of tenders by issuing an amendment 
in accordance with Sub-Clause 2.5 in which case all rights and 

obligations of the Employer and the tenderers previously 
subject to the original deadline will then be subject to the new 

deadline. 
 

4.3 Any tender received after the deadline prescribed in clause 4.2 

will be returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving 

notice in writing before the deadline prescribed in clause 4.2.  
Each tenderer’s modification or withdrawal notice shall be 

prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the 
outer and inner envelopes additionally marked 

“MODIFICATION “and “WITHDRAWAL”, as appropriate.  No 
tender may be modified after the deadline for submission of 

tenders. 
 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity 
specified in the invitation to tender or as extended pursuant to 
Clause 3.6 may result in the forfeiture of the Tender Security 

pursuant to Clause 3.11. 
 

4.6 Tenderers may only offer discounts to, or otherwise modify the 
prices of their tenders by submitting tender modifications in 
accordance with Clause 4.4 or be included in the original 

tender submission. 
 

5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including 

modifications made pursuant to Clause 4.4, in the presence of 
the tenderers’ representatives who choose to attend at the time 
and in the place specified in the invitation to tender.  

Envelopes marked “WITHDRAWAL” shall be opened and read 
out first. Tenderers’ and Employer’s representatives who are 

present during the opening shall sign a register evidencing 
their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of 
each tender and of any alternative tender (if alternatives have 

been requested or permitted), any discounts, tender 
modifications and withdrawals, the presence or absence of 
Tender Security, and such other details as may be considered 

appropriate, will be announced by the Employer at the 
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opening.  Minutes of the tender opening, including the 
information disclosed to those present will be prepared by the 

Employer. 
 

5.3 Information relating to the examination, clarification, 

evaluation, and comparison of tenders and recommendations 
for the award of Contract shall not be disclosed to tenderers or 
any other persons not officially concerned with such process 

until the award to the successful tenderer has been 
announced.  Any effort by a tenderer to influence the 

Employer’s officials, processing of tenders or award decisions 
may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of 
tenders, the Employer at his discretion, may ask any tenderer 
for clarification of the tender, including breakdowns of unit 

rates.  The request for clarification and the response shall be in 
writing or by cable, telex or facsimile but no change in the 

price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm the correction of 
arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 
 

5.5 Prior to the detailed evaluation of tenders, the Employer will 
determine whether each tender (a) meets the eligibility criteria 
defined in Clause 1.7;(b) has been properly signed; (c) is 

accompanied by the required securities; and (d) is substantially 
responsive to the requirements of the tendering documents.  A 
substantially responsive tender is one which conforms to all 

the terms, conditions and specifications of the tendering 
documents, without material deviation or reservation.  A 

material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the 
works; (b) which limits in any substantial way, inconsistent 

with the tendering documents, the Employer’s rights or the 
tenderer’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of 
other tenderers presenting substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, 
and may not subsequently be made responsive by correction or 
withdrawal of the nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be 

checked for any arithmetic errors.  Errors will be corrected as 
follows: 

 

(a) where there is a discrepancy between the amount in 
figures and the amount in words, the amount in words 

will prevail; and 
 
(b) where there is a discrepancy between the unit rate and 

the line-item total resulting from multiplying the unit 
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rate by the quantity, the unit rate as quoted will prevail, 
unless in the opinion of the Employer, there is an 

obvious typographical error, in which case the 
adjustment will be made to the entry containing that 
error. 

 
(c) In the event of a discrepancy between the tender amount 

as stated in the Form of Tender and the corrected tender 

figure in the main summary of the Bill of Quantities, the 
amount as stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by 

expressing the difference between the tender amount and 

the corrected tender sum as a percentage of the 
corrected Builder’s Work (i.e. Corrected tender sum less 
P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all 

Builder’s Work (as a rebate or addition as the case may 
be) for the purposes of valuations for Interim Certificates 
and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in 

accordance with the above procedure for the correction 
of errors and, with  
concurrence of the tenderer, shall be considered as 

binding upon the tenderer.  If the tenderer does not 
accept the corrected amount, the tender may be rejected 
and the Tender Security may be forfeited in accordance 

with clause 3.11. 
 

5.8 The Employer will evaluate and compare only the tenders 
determined to be substantially responsive in accordance with 
Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each 

tender the evaluated tender price by adjusting the tender price 
as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including 
Dayworks were priced competitively. 

 
(c) making an appropriate adjustment for any other 

acceptable variations, deviations, or alternative offers 

submitted in accordance with clause 3.12; and 
 

(d) making appropriate adjustments to reflect discounts or 
other price modifications offered in accordance with 
clause 4.6 
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5.10 The Employer reserves the right to accept or reject any 
variation, deviation, or alternative offer.  Variations, deviations, 

and alternative offers and other factors which are in excess of 
the requirements of the tender documents or otherwise result 
in unsolicited benefits for the Employer will not be taken into 

account in tender evaluation. 
 

5.11 The tenderer shall not influence the Employer on any matter 

relating to his tender from the time of the tender opening to the 
time the Contract is awarded.  Any effort by the Tenderer to 

influence the Employer or his employees in his decision on 
tender evaluation, tender comparison or Contract award may 
result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 

51% or more of the share capital shall be allowed a 10% 

preferential bias provided that they do not sub-contract work 
valued at more than 50% of the Contract Price excluding 

Provisional Sums to a non-indigenous sub-contractor.  
 

6. Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made 

to the tenderer whose tender has been determined to be 
substantially  
responsive to the tendering documents and who has offered the 

lowest evaluated tender price, provided that such tenderer has 
been determined to be (a) eligible in accordance with the 
provision of Clauses 1.2, and (b) qualified in accordance with 

the provisions of clause 1.7 and 1.8. 
 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the 
right to  
accept or reject any tender, and to cancel the tendering process 

and reject all tenders, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected 

tenderer or tenderers or any obligation to inform the affected 
tenderer or tenderers of the grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of 
the award prior to expiration of the tender validity period in 
writing or by cable, telex or facsimile.  This notification 

(hereinafter and in all Contract, documents called the “Letter of 
Acceptance”) will state the sum (hereinafter and in all Contract, 

documents called the “Contract Price”) that the Employer will 
pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor 

as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 

successful. 
 

The contract shall be formed on the parties signing the 

contract. 
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6.4 The Agreement will incorporate all agreements between the 

Employer and the successful tenderer.  Within 14 days of 
receipt the successful tenderer will sign the Agreement and 
return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the 

successful tenderer shall deliver to the Employer a 

Performance Security in the amount stipulated in the Appendix 
to Conditions of Contract and in the form stipulated in the 

Tender documents. The Performance Security shall be in the 
amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the 
requirements of clause 6.5 shall constitute sufficient grounds 
for cancellation of the award and forfeiture of the Tender 

Security. 
 

6.7 Upon the furnishing by the successful tenderer of the 
Performance Security, the Employer will promptly notify the 
other tenderers that their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not 

be allowed for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender 

within 30 days of the validity period from the date of opening 
the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days 
from the date of notification of contract award unless there is 

an administrative review request. 
 

6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 
 

6.12 Where contract price variation is allowed, the valuation shall 
not exceed 15% of the original contract price. 

 

6.13 Price variation request shall be processed by the procuring 
entity within 30 days of receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to 

any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination 

to the tenderers and on request give its reasons for termination 
within 14 days of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document 

about its qualification or who refuses to enter into a contract 
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after notification of contract award shall be considered for 
debarment from participating in future public procurement.  

 
7. Corrupt and Fraudulent practices  

7.1   The procuring entity requires that tenderers observe the 

highest standards of ethics during procurement process and 
execution of contracts. A tenderer shall sign a declaration that 
he has not and will not be involved in corrupt and fraudulent 

practices. 
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SECTION III 

APPENDIX TO INSTRUCTIONS TO TENDERERS 

The following clauses shall be amended as follows; 

 
Clause 1.5: a) Delete the entire subclause and substitute with the words “a 

copy of the current registration certificate with the National 
Construction Authority under the relevant category’’ 

  
d) Delete the word ‘Major’ and substitute with the word 
‘Relevant’ 

 
Clause 1.7: d) Delete the words ‘contract manager’ and ‘manager’ at the  

beginning and at the end of the subclause and substitute 

with the words ‘general foreman’ and ‘foreman’ respectively 
 

e) Delete the figure ‘4’ and substitute with figure ‘2’ 
 
Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall  

remain valid for a period of 120 days from the date of 
submission’ 

 
Clause 3.14: Delete the entire clause and substitute with the following; 
 

The tenderer shall prepare and submit volume of tender 
documents comprising the documents as described in clause 
3.2 of these instructions  

 
Clause 3.15: Delete the words ‘original and all copies’ and insert the word  

‘original’ after the word ‘the’ 
 
Clause 4.1: Delete the first paragraph and insert the words ‘The tenderer  

shall seal the original of the tender documents in one envelop 
duly marked original’  
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CONDITIONS OF CONTRACT 

 
1. Definitions 

 
1.1 In this Contract, except where context otherwise requires, the 

following terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of 
Quantities forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 

hereunder. 
 
“The Completion Date” means the date of completion of the 

Works as certified by the Project Manager, in accordance with 
Clause 31. 

 
“The Contract” means the agreement entered into between 
the Employer and the Contractor as recorded in the Agreement 

Form and signed by the parties including all attachments and 
appendices thereto and all documents incorporated by 
reference therein to execute, complete, and maintain the 

Works, 
 

“The Contractor” refers to the person or corporate body 
whose tender to carry out the Works has been accepted by the 
Employer. 

 
“The Contractor’s Tender “is the completed tendering 
document submitted by the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 
 

“Days” are calendar days; “Months” are calendar months. 
 

“A Defect” is any part of the Works not completed in 
accordance with the Contract. 
 

“The Defects Liability Certificate” is the certificate issued by 
Project Manager upon correction of defects by the Contractor. 
 

“The Defects Liability Period” is the period named in the 
Contract Data and calculated from the Completion Date. 

 
“Drawings” include calculations and other information 
provided or approved by the Project Manager for the execution 

of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time 
basis for labour and the associated materials and plant. 

 
“Employer”, or the “Procuring entity” as defined in the 
Public Procurement Regulations (i.e. Central or Local 

Government administration, Universities, Public Institutions 
and Corporations, etc.) is the party who employs the 
Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles 

brought temporarily to the Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is 

intended that the Contractor shall complete the Works.  The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 

order. 
 

“Materials” are all supplies, including consumables, used by 
the Contractor for incorporation in the Works. 
 

“Plant” is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

 
“Project Manager” is the person named in the Appendix to 
Conditions of Contract (or any other competent person 

appointed by the Employer and notified to the Contractor, to 
act in replacement of the Project Manager) who is responsible 
for supervising the execution of the Works and administering 

the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 
 

“Site” is the area defined as such in the Appendix to Condition 
of Contract. 

 
“Site Investigation Reports” are those reports that may be 
included in the tendering documents which are factual and 

interpretative about the surface and subsurface conditions at 
the Site. 
 

“Specifications” means the Specifications of the Works 
included in the Contract and any modification or addition 

made or approved by the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall 

commence execution of the Works.  It does not necessarily 
coincide with the Site possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the Work in 

the Contract, which includes Work on the Site. 
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“Temporary works” are works designed, constructed, 

installed, and removed by the Contractor which are needed for 
construction or installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which 
varies the Works. 

 

“The Works” are what the Contract requires the Contractor to 
construct, install, and turnover to the Employer, as defined in the 

Appendix to Conditions of Contract. 
 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also 

means plural, male also means female or neuter, and the other 

way around.  Headings have no significance.  Words have their 
normal meaning in English Language unless specifically 

defined.  The Project Manager will provide instructions 
clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to 
Conditions of Contract, reference in the Conditions of Contract 

to the Works, the Completion Date and the Intended 
Completion Date apply to any section of the Works (other than 
references to the Intended Completion Date for the whole of the 

Works). 
 

2.3 The following documents shall constitute the Contract 

documents and shall be interpreted in the following order of 
priority; 

 
(1) Agreement, 

 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to 

Conditions of Contract as forming part of the Contract. 
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Immediately after the execution of the Contract, the Project Manager       
shall furnish both the Employer and the Contractor with two copies       

each of all the Contract documents. Further, as and when necessary  
the Project Manager shall furnish the Contractor [always with a copy                                        
to the Employer] with three [3] copies of such further drawings or  

details or descriptive schedules as are reasonably necessary either 
to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance 

with 
these Conditions. 

 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract 
shall be English language and the Laws of Kenya respectively 
unless  

otherwise stated. 
 

4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager 

will decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and 
responsibilities to others after notifying the Contractor. 

 

6 Communications 
 

6.1 Communication between parties shall be effective only when in 
writing.  A notice shall be effective only when it is delivered. 

 

7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the 
Project Manager, but may not assign the Contract without the 
approval of the Employer in writing.  Subcontracting shall not 

alter the Contractor’s obligations. 
 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the 
Appendix to Conditions of Contract and also with the 
Employer, as per the directions of the Project Manager.  The 

Contractor shall also provide facilities and services for them.  
The Employer may modify the said List of Other Contractors 

etc., and shall notify the Contractor of any such modification. 
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9 Personnel 

 
9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in 

the said Information or other personnel approved by the Project 
Manager. The Project Manager will approve any proposed 
replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Qualification 

Information.  If the Project Manager asks the Contractor to 
remove a person who is a member of the Contractor’s staff or 
work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no 
further connection with the Work in the Contract. 

 

10 Works 
 

10.1 The Contractor shall construct and install the Works in 
accordance with the Specifications and Drawings.  The Works 
may commence on the Start Date and shall be carried out in 

accordance with the Program submitted by the Contractor, as 
updated with the approval of the Project Manager, and 

complete them by the Intended Completion Date. 
 
11 Safety and Temporary Works  

 
11.1 The Contractor shall be responsible for the design of temporary 

works.  However, before erecting the same, he shall submit his 

designs including specifications and drawings to the Project 
Manager and to any other relevant third parties for their 

approval.  No erection of temporary works shall be done until 
such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary works and all 

drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, shall be subject to prior 
approval by the Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all 

activities on the Site. 

 
12. Discoveries 

 
12.1 Anyth ing of historical or other interest or of significant value 

unexpectedly discovered on Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 
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13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of 

Contract, the Contractor shall submit to the Project Manager 

for approval a program showing the general methods, 
arrangements, order, and timing for all the activities in the 
Works.  An update of the program shall be a program showing 

the actual progress achieved on each activity and the effect of 
the progress achieved on the timing of the remaining Work, 

including any changes to the sequence of the activities. 
 

The Contractor shall submit to the Project Manager for 

approval an updated program at intervals no longer than the 
period stated in the Appendix to Conditions of Contract.  If the 
Contractor does not submit an updated program within this 

period, the Project Manager 
may withhold the amount stated in the said Appendix from the 

next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue 
program has been submitted.  The Project Manager’s approval 

of the program shall not alter the Contractor’s obligations.  The 
Contractor may revise the program and submit it to the Project 

Manager again at any time.  A revised program shall show the 
effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to 

the Contractor.  If possession of a part is not given by the date 
stated in the Appendix to Conditions of Contract, the Employer 

will be deemed to have delayed the start of the relevant 
activities, and this will be a Compensation Event. 

 

15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other 
person authorized by the Project Manager, access to the Site 
and to any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 
 
 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project 

Manager which are in accordance with the Contract. 

 
 

17. Extension or Acceleration of Completion Date 
 
17.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a variation is issued 
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which makes it impossible for completion to be achieved by the 
Intended Completion Date without the Contractor taking steps 

to accelerate the remaining Work, which would cause the 
Contractor to incur additional cost.  The Project Manager shall 
decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full 

supporting information.  If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay caused by such failure shall not be 
considered in assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the 
Contractor by the Employer. 

 

 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and 

attended by the Project Manager and the Contractor.  Its 

business shall be to review the plans for the remaining Work 
and to deal with matters raised in accordance with the early 

warning procedure.  The Project Manager shall record the 
minutes of management meetings and provide copies of the 
same to those attending the meeting and the Employer.  The 

responsibility of the parties for actions to be taken shall be 
decided by the Project Manager either at the management 
meeting or after the management meeting and stated in writing 

to all who attended the meeting. 
 

19. Early Warning 
 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances 
that may adversely affect the quality of the Work, increase the 

Contract Price or delay the execution of the Works.  The Project 
Manager may require the Contractor to provide an estimate of 
the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.  The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals on how the effect of such an 

event or circumstance can be avoided or reduced by anyone 
involved in the Work and in carrying out any resulting 
instructions of the Project Manager. 

 
20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and 

notify the Contractor of any defects that are found.  Such 

inspection shall not affect the Contractor’s responsibilities.  
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The Project Manager may instruct the Contractor to search for 
a defect and to uncover and test any Work that the Project 

Manager considers may have a defect.  Should the defect be 
found, the cost of uncovering and making good shall be borne 
by the Contractor, However, if there is no defect found, the cost 

of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any 
defects  

before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of 
Contract.  The Defects Liability Period shall be extended for as 

long as defects remain to be corrected. 
 

20.3 Every time notice of a defect is given, the Contractor shall 

correct the notified defect within the length of time specified by 
the Project Manager’s notice.  If the Contractor has not 

corrected a defect within the time specified in the Project 
Manager’s notice, the Project Manager will assess the cost of 
having the defect corrected by other parties and such cost shall 

be treated as a variation and be deducted from the Contract 
Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 
installation, testing and commissioning of the Work to be done 
by the Contractor.  The Contractor will be paid for the quantity 

of the Work done at the rate in the Bills of Quantities for each 
item. 

 
21.2 If the final quantity of the Work done differs from the quantity 

in the Bills of Quantities for the particular item by more than 

25 percent and provided the change exceeds 1 percent of the 
Initial Contract price, the Project Manager shall adjust the rate 

to allow for the change. 
 

21.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of 
any rate in the Bills of Quantities. 

 

22. Variations 
 

22.1 All variations shall be included in updated programs produced 
by the Contractor. 

 

 
22.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the variations when requested to do 
so.  The Project Manager shall assess the quotation, which 
shall be given within seven days of the request or within any 
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longer period as may be stated by the Project Manager and 
before the Variation is ordered.  

 
 

22.3 If the work in the variation corresponds with an item 

description in the Bills of Quantities and if in the opinion of the 
Project Manager, the quantity of work is not above the limit 
stated in Clause 21.2 or the timing of its execution does not 

cause the cost per unit of quantity to change, the rate in the 
Bills of Quantities shall be used to calculate the value of the 

variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not 
correspond with items in the Bills of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the 
relevant items of Work.   

 

22.4 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the variation and make a change to the 

Contract price, which shall be based on the Project Manager’s 
own forecast of the effects of the variation on the Contractor’s 
costs. 

 
22.5 If the Project Manager decides that the urgency of varying the 

Work would prevent a quotation being given and considered 
without delaying the Work, no quotation shall be given and the 
variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

 
22.7 When the Program is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. 
 
23. Payment Certificates, Currency of Payments and Advance 

Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly 
applications for payment giving sufficient details of the Work 
done and materials on Site and the amounts which the 

Contractor considers himself to be entitled to. The Project 
Manager shall check the monthly application and certify the 
amount to be paid to the Contractor within 14 days.  The value 

of Work executed and payable shall be determined by the 
Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the 

quantities of the items in the Bills of Quantities completed, 

materials delivered on Site, variations and compensation 
events.   Such materials shall become the property of the 

Employer once the Employer has paid the Contractor for their 
value.  Thereafter, they shall not be removed from Site without 
the Project Manager’s instructions except for use upon the 

Works. 
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23.3 Payments shall be adjusted for deductions for retention.  The 

Employer shall pay the Contractor the amounts certified by the 
Project Manager within 30 days of the date of issue of each 
certificate.  If the Employer makes a late payment, the 

Contractor shall be paid simple interest on the late payment in 
the next payment.  Interest shall be calculated on the basis of 
number of days delayed at a rate three percentage points above 

the Central Bank of Kenya’s average rate for base lending 
prevailing as of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a 

result of an award by an Arbitrator, the Contractor shall be 

paid interest upon the delayed payment as set out in this 
clause.  Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence 

of dispute. 
 

23.5 Items of the Works for which no rate or price has been entered 
in will not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All 

payments to the Contractor shall be made in Kenya Shillings 
and foreign currency in the proportion indicated in the tender, 
or agreed prior to the execution of the Contract Agreement and 

indicated therein.  The rate of exchange for the calculation of 
the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  

If the Contractor indicated foreign currencies for payment other 
than the currencies of the countries of origin of related goods 

and services the Employer reserves the right to pay the 
equivalent at the time of payment in the currencies of the 
countries of such goods and services.  The Employer and the 

Project Manager shall be notified promptly by the Contractor of 
an changes in the expected foreign currency requirements of 

the Contractor during the execution of the Works as indicated 
in the Schedule of Foreign Currency Requirements and the 
foreign and local currency portions of the balance of the 

Contract Price shall then be amended by agreement between 
Employer and the Contractor in order to reflect appropriately 
such changes. 

 
23.7 In the event that an advance payment is granted, the following 

shall apply:- 
 
a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 
entitled to an advance of 10% (ten percent) of the original 

amount of the Contract.  The advance shall not be 
subject to retention money. 
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b) No advance payment may be made before the Contractor 
has submitted proof of the establishment of deposit or   a 

directly  
liable guarantee satisfactory to the Employer in the 
amount of the advance payment.  The guarantee shall be 

in the same currency as the advance. 
 

c) Reimbursement of the lump sum advance shall be made 

by deductions from the Interim payments and where 
applicable from the balance owing to the Contractor.  

Reimbursement shall begin when the amount of the 
sums due under the Contract reaches 20% of the original 
amount of the Contract.  It shall have been completed by 

the time 80% of this amount is reached. 
 

The amount to be repaid by way of successive deductions shall be 

calculated by means of the formula: 
 

R = A(x1 – x11) 
       80 – 20  
Where: 

 
   R = the amount to be reimbursed 

 
   A = the amount of the advance which has been 
granted 

 
X1      = the amount of proposed cumulative 

payments as a percentage of the original 

amount of the Contract.  This figure will 
exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative 

payments as a percentage of the original 

amount of the Contract.  This figure will be 
below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly 

liable guarantee may be reduced accordingly. 

 
24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site 
by the Site Possession Date stated in the Appendix to 
Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, 

etc., in a way that affects the Work of the Contractor 
under the Contract. 
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(c) The Project Manager orders a delay or does not issue 
drawings, specifications or instructions required for 

execution of the Works on time. 
 

(d) The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon the Work, which is 
then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

 
(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 

the Letter of Acceptance from the information issued to 
tenderers (including the Site investigation reports), from 
information available publicly and from a visual 

inspection of the Site. 
 

(g) The Project Manager gives an instruction for dealing with 
an unforeseen condition, caused by the Employer or 
additional work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay 
or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s 

risks. 

 
(j) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 
 

(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would 
prevent the Work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended.  The Project 
Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 
 

24.3 As soon as information demonstrating the effect of each 
compensation event upon the Contractor’s forecast cost has 
been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 
accordingly.  If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react 

competently and promptly to the event. 
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24.4 The Contractor shall not be entitled to compensation to the 

extent that the Employer’s interests are adversely affected by 
the Contractor not having given early warning or not having co-
operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs 

only if provided for in the Appendix to Conditions of Contract. 

 
24.6 The Contractor shall give written notice to the Project Manager 

of his intention to make a claim within thirty days after the 
event giving rise to the claim has first arisen.  The claim shall 
be submitted within thirty days thereafter. 

 
Provided always that should the event giving rise to the claim 
of continuing effect, the Contractor shall submit an interim 

claim within the said thirty days and a final claim within thirty 
days of the end of the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, 
duties and other levies are changed between the date 30 days 

before the submission of tenders for the Contract and the date 
of Completion.  The adjustment shall be the change in the 
amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange 

rates current at the date of tender submission in calculating 

the cost to the Contractor of materials to be specifically 
imported (by express provisions in the Contract Bills of 

Quantities or Specifications) for permanent incorporation in 
the Works.  Unless otherwise stated in the Contract, if at any 
time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such 
materials, then the Project Manager shall assess the net 

difference in the cost of such materials.  Any amount from time 
to time so assessed shall be added to or deducted from the 
Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price 

shall be deemed to have been calculated in the manner set out 

below and in sub-clauses 25.4 and 25.5 and shall be subject to 
adjustment in the events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities 

shall be deemed to be based upon the rates of wages and 

other  
emoluments and expenses as determined by the Joint 

Building Council of Kenya (J.B.C.) and set out in the 
schedule of basic rates issued 30 days before the date for 
submission of tenders. A copy of the schedule used by 
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the Contractor in his pricing shall be attached in the 
Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of 

wages or other emoluments and expenses are increased 

or decreased, then the Contract Price shall be increased 
or decreased by the amount assessed by the Project 
Manager based upon the difference, expressed as a 

percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the 

date for submission of tenders and the rate published by 
the J.B.C. and applied to the quantum of labour 
incorporated within the amount of Work remaining to be 

executed at the date of publication of such increase or 
decrease. 

 

(iii) No adjustment shall be made in respect of changes in the 
rates of wages and other emoluments and expenses 

which occur after the date of Completion except during 
such other period as may be granted as an extension of 
time under clause 17.0 of these Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall 

be deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the 
J.B.C. and set out in the schedule of basic rates issued 30 

days before the date for submission of tenders. A copy of the 
schedule used by the Contractor in his pricing shall be 
attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices 

are increased or decreased then the Contract Price shall be 
increased or decreased by the amount to be assessed by the 
Project Manager based upon the difference between the price 

set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders and the rate published by the 

J.B.C. and applied to the quantum of the relevant materials 
which have not been taken into account in arriving at the 
amount of any interim certificate under clause 23 of these 

Conditions issued before the date of publication of such 
increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic 
prices of materials which occur after the date for Completion 

except during such other period as may be granted as an 
extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not 
apply in respect of any materials included in the schedule of 

basic rates. 
 

 

 



KM/36 

 

26. Retention 
 

26.1 The Employer shall retain from each payment due to the 
Contractor the proportion stated in the Appendix to Conditions 
of Contract until Completion of the whole of the Works.  On 

Completion of the whole of the Works, half the total amount 
retained shall be repaid to the Contractor and the remaining 
half when the Defects Liability Period has passed and the 

Project Manager has certified that all defects notified to the 
Contractor before the end of this period have been corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer 
at the rate stated in the Appendix to Conditions of Contract for 
each day that the actual Completion Date is later than the 

Intended Completion Date.  The Employer may deduct 
liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not alter  the Contractor’s 
liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be 
paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rate specified in 
Clause 23.30 

 

28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no 
later than the date specified in the Letter of Acceptance and 
shall be issued in an amount and form and by a reputable 

bank acceptable to the Employer, and denominated in Kenya 
Shillings. The Performance Security shall be valid until a date 

30 days beyond the date of issue of the Certificate of 
Completion. 

 

 
29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender 
shall be used for small additional amounts of Work only when 

the Project Manager has given written instructions in advance 
for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on Forms approved by the Project Manager.  Each  

completed form shall be verified and signed by the Project 
Manager within two days of the Work being done. 
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29.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms. 

 
30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has 
been issued, the following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to 
property (excluding the Works, Plant, Materials and 

Equipment), which are due to; 
 

(i) use or occupation of the Site by the Works or for 

the purpose of the Works, which is the 
unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference 
with any legal right by the Employer or by any 

person employed by or contracted to him except 
the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 

Employer or in Employer’s design, or due to war or 
radioactive contamination directly affecting the place 
where the Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction 

Certificate has been issued, the risk of loss of or damage to the 

Works, Plant, and Materials is the Employer’s risk except loss 
or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which 
was not itself the Employer’s risk 

 
(c) the activities of the Contractor on the Site after the 

Completion Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has 

been issued, the risks of personal injury, death and loss of or 

damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Employer’s 

risk are Contractor’s risks. 
 

The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start 
Date to the end of the Defects Liability Period, in the amounts 

stated in the Appendix to Conditions of Contract for the 
following events; 
(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 



KM/38 

 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the 

Contract, and 
(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date.  All such insurance shall 

provide for compensation required to rectify the loss or damage 
incurred. 

 
30.5 If the Contractor does not provide any of the policies and 

certificates required, the Employer may affect the insurance 

which the Contractor should have provided and recover the 
premiums from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be a 

debt due. 
 

30.6 Alterations to the terms of an insurance shall not be made 
without the approval of the Project Manager.  Both parties shall 
comply with any conditions of insurance policies. 

 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor 

shall issue a written request to the Project Manager to issue a 

Certificate of  Completion of the Works.  The Employer shall 
take over the Site and the Works within seven [7] days of the 
Project Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed 

account of the total amount that the Contractor considers 

payable to him by the Employer under the Contract before the 
end of the Defects Liability Period.  The Project Manager shall 

issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 30 days of 
receiving the Contractor’s account if it is correct and complete.  

If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions 
that are necessary.  If the final account is still unsatisfactory 

after it has been resubmitted, the Project Manager shall decide 
on the amount payable to the Contractor and issue a Payment 

Certificate.  The Employer shall pay the Contractor the amount 
due in the Final Certificate within 60 days. 

 

33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if 
the other party causes a fundamental breach of the Contract.  
These  

 



KM/39 

 

fundamental breaches of Contract shall include, but shall not 
be limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage 

of work is shown on the current program and the 

stoppage has not been authorized by the Project 
Manager; 

 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not 

withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into 

liquidation other than for a reconstruction or 
amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by 
the Employer to the Contractor within 30 days (for 

Interim Certificate) or 60 days (for Final Certificate)of 
issue. 

 

(e) the Project Manager gives notice that failure to correct a 
particular defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable 
period of time determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is 
required. 

 

33.2 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those 

listed under Clause 33.1 above, the Project Manager shall 
decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

 
33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible.  The Project Manager shall 
immediately thereafter arrange for a meeting for the purpose of 
taking record of the Works executed and materials , goods, 

equipment and temporary buildings on Site. 
 

34. Payment Upon Termination 
 
34.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue 
a certificate for the value of the Work done and materials 

ordered and delivered to Site up to the date of the issue of the 
certificate.  Additional liquidated damages shall not apply.  If 
the total amount due to the Employer exceeds any payment 
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due to the Contractor, the difference shall be a debt payable by 
the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, 

the Project Manager shall issue a certificate for the value of the 
Work done, materials ordered, the reasonable cost of removal 
of equipment, repatriation of the Contractor’s personnel 

employed solely on the  
Works, and the Contractor’s costs of protecting and securing 

the Works. 
 

34.3 The Employer may employ and pay other persons to carry out 

and complete the Works and to rectify any defects and may 
enter upon the Works and use all materials on the Site, plant, 
equipment and temporary works.  

 
34.4 The Contractor shall, during the execution or after the 

completion of the Works under this clause remove from the 
Site as and when required, within such reasonable time as the 
Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials 
belonging to or hired by him, and in default the Employer may 

(without being responsible for any loss or damage) remove and 
sell any such property of the Contractor, holding the proceeds 
less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the 
Employer shall not be bound by any other provision of this 
Contract to make any payment to the Contractor, but upon 

such completion as aforesaid and the verification within a 
reasonable time of the accounts therefore the Project Manager 

shall certify the amount of expenses properly incurred by the 
Employer and, if such amount added to the money paid to the 
Contractor before such determination exceeds the total amount 

which would have been payable on due completion in 
accordance with this Contract the difference shall be a debt 

payable to the Employer by the Contractor; and if the said 
amount added to the said money be less than the said total 
amount, the difference shall be a debt payable by the Employer 

to the Contractor. 
 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 
or the Contractor, the Project Manager shall certify that the 
Contract has been frustrated.  The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving 
this certificate and shall be paid for all Work carried out before 

receiving it. 
 
36. Corrupt gifts and payments of commission 
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The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the 
obtaining or execution of this or any other Contract for the 

Employer or for showing or forbearing to show favor 
or disfavor to any person in relation to this or any other 

contract for the Employer. 
 
(b) Enter into this or any other contract with the Employer in 

connection with which commission has been paid or agreed to 
be paid by him or on his behalf or to his knowledge, unless 
before the Contract is made particulars of any such 

commission and of the terms and conditions of any agreement 
for the payment thereof have been disclosed in writing to the 

Employer. 
 
Any breach of this Condition by the Contractor or by anyone 

employed by him or acting on his behalf (whether with or 
without the knowledge of the Contractor) shall be an offence 

under the provisions of the Public Procurement Regulations 
issued under The Exchequer and Audit Act Cap 412 of the 
Laws of Kenya. 

 
37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the 
Employer or the Project Manager on his behalf and the 

Contractor, either during the progress or after the completion 
or termination  of the Works, such dispute shall be notified in 
writing by either party to the other with a request to submit it 

to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice.  The dispute shall be 

referred to the arbitration and final decision of a person to be 
agreed between the parties.  Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed 

by the Chairman or Vice Chairman of any of the following 
professional institutions; 

 

(i) Architectural Association of Kenya 
 

(ii) Institute of Quantity Surveyors of Kenya 
 

(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 
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On the request of the applying party.  The institution written to 
first by the aggrieved party shall take precedence over all other 

institutions. 
 

37.2 The arbitration may be on the construction of this Contract or 

on any matter or thing of whatsoever nature arising thereunder 
or in connection therewith, including any matter or thing left 
by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which 
the Contractor may claim to be entitled to or the measurement 

and valuation referred to in clause 23.0 of these conditions, or 
the rights and liabilities of the parties subsequent to the 
termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced 

on any dispute or difference where notice of a dispute or 

difference has not been given by the applying party within 
ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute. 
 

37.4 Notwithstanding the issue of a notice as stated above, the 

arbitration of such a dispute or difference shall not commence 
unless an attempt has in the first instance been made by the 

parties to settle such dispute or difference amicably with or 
without the assistance of third parties.  Proof of such attempt 
shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters 

may be referred to arbitration before the practical completion of 

the Works or abandonment of the Works or termination of the 
Contract by either party: 

 
37.5.1.1 The appointment of a replacement Project 

Manager upon the said person ceasing to act. 

 
37.5.1.2 Whether or not the issue of an instruction by 

the Project Manager is empowered by these 
Conditions.        

 

37.5.1.3 Whether or not a certificate has been 
improperly withheld or is not in accordance 
with these Conditions. 

 
37.5.1.4 Any dispute or difference arising in respect of 

war risks or war damage. 
 
37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination 
or alleged termination of the Contract, unless the Employer 

and the Contractor agree otherwise in writing. 
 
37.7 The Arbitrator shall, without prejudice to the generality of his 

powers, have powers to direct such measurements, 
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computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and 

assess and award any sums which ought to have been the 
subject of or included in any certificate. 

 

 
37.8 The Arbitrator shall, without prejudice to the generality of his 

powers,  

 
have powers to open up, review and revise any certificate, 

opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the 
same manner as if no such certificate, opinion, decision 

requirement or notice had been given. 
 

37.9 The award of such Arbitrator shall be final and binding upon 

the parties. 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 
 
THE EMPLOYER IS 

 
Name:  :   NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT 

FUND  

 

Address:  BAHATI 
 

Name of Authorized Representative:  

THE FUNDS MANAGER 

BAHATI CONSTITUENCY 

BAHATI 
Facsimile:   

 
THE PROJECT MANAGER IS 
 

Name:  SUB COUNTY WORKS OFFICER  
    

Address:  P.O. Box 660 NAKURU. 

 
Telephone:   
Facsimile:   
 

The name (and identification number) of the PROPOSED CONSTRUCTION OF 

ADMINSTRATION AND 9 NO. CLASSROOMS BLOCK AT KIAMAINA 
PRIMARY SCHOOL 
 
 
The Works consist of : ABOVE QUOTED 
 

The Start Date shall be AGREED WITH THE PROJECT MANAGER 

 

The Intended Completion Date for the whole of the Works shall be 
……………………………………AFTER START DATE 
 

The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT 
 

The Contractor shall submit a program for the Works within 14 days of 
delivery of the Letter of Acceptance.  

 
The Site Possession Date shall be AGREED WITH THE PROJECT 
MANAGER 
 
The Site is located KIAMAINA PRIMARY SCHOOL 

 
The Defects Liability period is  6 Months 
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Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of; 

 
 
1.  ELECTRICAL WORKS 

 
2.  MECHANICAL WORKS 
3._____________________________________________ 

 
4._____________________________________________ 

 
The minimum insurance covers shall be; 
 

1. The minimum cover for insurance of the Works and of Plant and 
Materials in respect of the Contractor’s faulty design is  100% of the 
value of the works, plants and materials. 

 
2. The minimum cover for loss or damage to Equipment is AS PER THE 

LAWS APPLICABLE 

 
3.  The minimum for insurance of other property is AS PER THE LAWS 

APPLICABLE 

 

4.  The minimum cover for personal injury or death insurance 

 

• For the Contractor’s employees is AS PER THE LAWS 

APPLICABLE 

• And for other people is AS PER THE LAWS APPLICABLE 
 

The following events shall also be Compensation Events: 
 
1.      NONE (ONLY THOSE DEFINED IN CLAUSE 24 OF THE CONDITIONS 

OF CONTRACT) 

 

2.      
_______________________________________________________________________ 

3.      

_______________________________________________________________________ 
 

4.   
_______________________________________________________________________ 

The period between Program updates is ______7__________ days. 

 
The amount to be withheld for late submission of an updated Program is 
FULL CERTIFICATE 

 
 

The proportion of payments retained is _________10____________ percent. 
Limit of retention 5% of the contract amount. 
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The Price Adjustment Clause _________ shall Not________________ apply 

 
The liquidated damages for the whole of the Works are Ksh.              (per 
calendar week) 

 
The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price 10 percent (%) 

 
The rate of exchange for calculation of foreign currency payments is AS PER 

THE PREVAILING EXCHANGE RATE 

 
The schedule of basic rates used in pricing by the Contractor is as attached 
[Contractor to attach]. 
Certificate)of issue. 
 
23 Payment Certificates, Currency of Payments and Advance 

Payments 
 

Clause 23.3  Substitute “The Employer shall pay the Contractor the 
amounts certified by the Project Manager within 30 days of the date of 
issue of each certificate”  with “The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 120 days of the date of 
issue of each certificate” 

 
 Completion and taking over 
Clause 31.1 Substitute “Upon deciding that the Works are complete, the 

Contractor shall issue a written request to the Project Manager to issue a 
Certificate of Completion of the Works”  with “ Upon deciding that the 
Works are complete, the Contractor shall issue a written request to the 

Project Manager to inspect and  issue a Certificate of Completion of the 
Works”     

Final Account 
Clause 32.1 Substitute “The Employer shall pay the Contractor the 
amount due in the final certificate within 60 days” with “ The Employer 

shall pay the contractor the amount due in the final certificate within 120 
days” 

 
Termination 
Clause 33 (d)  Substitute “A payment certified by the Project Manager is 

not paid by the Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. ‘ with “A payment 
certified by the Project Manager is not paid by the Employer to the 

Contractor within 120 days (for Interim Certificate) or 120days (for Final 
Certificate)of issue. 
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ADD CLAUSE 38.0 
 

38.0 Alternative Dispute Resolution 
 

38.1 In pursuant to clause 37 of these Conditions of Contract, it 
shall be a condition that no dispute shall be referred to 
arbitration unless and until the matter has been dealt with 

through Alternative Dispute Resolution (ADR) mechanism. 
38.2 The person or persons to conduct the Alternative Resolution 

shall be agreed upon between the parties. 
38.3 The Alternative Dispute Resolution shall involve Reconciliation, 

Mediation or Adjudication. 
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SECTION VI - DRAWINGS 
 

Note 1.   See separate booklet for a list of drawings, actual plans 

including Site plans  
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SECTION VII – STANDARD FORMS 

 

(i)        Form of Invitation for Tenders 

(ii)  Form of Tender 
(iii)         Letter of Acceptance 
(iv)         Form of Agreement 
(v)         Form of Tender Security 
(vi)         Performance Bank Guarantee  
(vii)   Bank Guarantee for Advance Payment 
(viii)  Qualification Information 
(ix)         Tender Questionnaire 
(xi)         Confidential Business Questionnaire 
(x)         Statement of Foreign Currency Requirement 
(xi)  Details of Sub-Contractors 
(x)  Request for Review Form 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 

Dear Sirs: 
 
Reference:______________________________________________[Contract Name] 

 
You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender 
for the execution and completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from ____ 
________________________________________________________________________ 

   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 
All tenders must be accompanied by ________________number of copies of 

the same and a security in the form and amount specified in the tendering 
documents, and must be delivered to  

________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who 

choose to attend. 
 
Please confirm receipt of this letter immediately in writing by 

cable/facsimile or telex. 
 
Yours faithfully, 

 
_____________________________________ Authorized Signature 

 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 
       __________________________[Name of Contract] 
 
Dear Sir, 
 

1. In accordance with the Conditions of Contract, Specifications, 
Drawings and Bills of Quantities for the execution of the above 

named Works, we, the undersigned offer to construct, install and 
complete such Works and remedy any defects therein for the sum of 
Kshs._____________________________[Amount in figures]Kenya 

Shillings___________________________________________________________
________________________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project 

Manager’s notice to commence, and to complete the whole of the 
Works comprised in the Contract within the time stated in the 

Appendix to Conditions of Contract. 
 
3.   We agree to abide by this tender until ___________________[Insert date], 

and it shall remain binding upon us and may be accepted at any time 
before that date. 

 
4. Unless and until a formal Agreement is prepared and executed this  

tender together with your written acceptance thereof, shall constitute a 

binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 

 
duly authorized to sign tenders for and on behalf of 

_____________________________________________ [Name of Employer] 
of___________________________________________ [Address of Employer] 
 

Witness;  Name______________________________________  
 

       Address_____________________________________  
 
      Signature___________________________________ 

 
      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
            
       _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 
 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number, as given in the Tender 
documents] for the Contract Price of Kshs.  __________________________ 
[amount in figures][Kenya Shillings______________________________(amount in 
words) ] in accordance with the Instructions to Tenderers is hereby 
accepted. 

 
You are hereby instructed to proceed with the execution of the said Works 
in accordance with the Contract documents. 

 
Authorized Signature  ………………………………………………………………… 
 

Name and Title of Signatory  ………………………………………………………… 
 

Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose 

registered office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose 

registered office is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 

WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the 
Works”) located at______________________________[Place/location of 
theWorks]and the Employer has accepted the tender submitted by the 
Contractor for the execution and completion of such Works and the 
remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same 

meanings as are respectively assigned to them in the Conditions of 

Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read 

and construed as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  

 
(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of 
Contract 

 
(v) Specifications 

 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
 
3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  
covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 
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4.     The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  
        remedying of defects therein, the Contract Price or such other sum    
        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be 

executed the day and year first before written. 
 

The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 

 
Signed Sealed, and Delivered by the said  ______________________________ 
 

Binding Signature of Employer  ________________________________________ 
 

Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 

 
                                  Address_____________________________________ 

 
                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 

 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 

WHEREAS ………………………………………..(hereinafter called “the 
Tenderer”) has submitted his tender dated  ………………………… for the 
construction of ……………………………………………………………………… 

……………………  (name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE ……………………… having 
our registered office at  ………………(hereinafter called “the Bank”), are 
bound unto ……………………………(hereinafter called “the Employer”) in the 

sum of Kshs.……………………… for which payment well and truly to be 
made to the said Employer, the Bank binds itself, its successors and 
assigns by these presents  sealed with the Common Seal of the said Bank 

this ……………. Day of ………20………… 
 

THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the 

period of tender validity specified in the instructions to tenderers  
Or 

 
2. If the tenderer, having been notified of the acceptance of his tender 

by the Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance 

with the Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in 
accordance with the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon 
receipt of his first written demand, without the Employer having to 

substantiate his demand, provided that in his demand the Employer 
will note that the amount claimed by him is due to him, owing to the 
occurrence of one or both of the two conditions, specifying the 

occurred condition or conditions. 
 

This guarantee will remain in force up to and including thirty (30) 
days after the period of tender validity, and any demand in respect 
thereof should reach the Bank not later than the said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 

 
WHEREAS ______________________(hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. _____________ dated _________ to 
execute _______________ (hereinafter called “the Works”); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank 
for the sum specified therein as security for compliance with his obligations 

in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you, on behalf of the Contractor, up to a total of Kshs. 

________________ (amount of Guarantee in figures) Kenya 
Shillings__________________________________________ (amount of Guarantee 
in words), and we undertake to pay you, upon your first written demand 
and without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _________________________ (amount of Guarantee in words) as 

aforesaid without your needing to prove or to show grounds or reasons for 
your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the 

terms of the Contract or of the Works to be performed thereunder or of any 
of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or 
modification. 
 

This guarantee shall be valid until the date of issue of the Certificate of 
Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 

 
 Name of Bank  ____________________________________________ 

  
Address  ________________________________________________ 

  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 

Gentlemen, 
 

Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the 
above-mentioned Contract, 

We,_______________________________________[name and Address of 
Contractor] (hereinafter called “the Contractor”) shall deposit with 

_______________________________[name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Contract in 
an amount of Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in 
words]. 
 
We,   ________________[bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to 
___________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding 

Kshs________________________[amount of Guarantee in figures] Kenya 
Shillings 
_____________________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the 
amounts recovered by you from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed thereunder or of any 
of the Contract documents which may be made between 
________________________[name of Employer] and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have 
received notice in writing from you that an advance payment of the amount 

listed above has been paid to the Contractor pursuant to the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  
______________________________________________(name of Employer) receives 

full payment of the same amount from the Contract. 
 
Yours faithfully, 

 
 

 
Signature and Seal __________________________________________________ 
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Name of the Bank or financial institution ______________________________ 

 
Address  ______________________________________________________________ 
 

Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 

 
  Address:  __________________________________________________ 

 
  Signature:  ________________________________________________ 
 

  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or 

Incorporation Certificate); 
Place of registration:  ____________________________ 

 
Principal place of business _____________________________ 
 

Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last 

five years 

Year Volume 

 

 Currency                 Value 

 
 

 

 
1.3 Work performed as Main Contractor on works of a similar 

nature and volume over the last five years.  Also list details of 
work under way or committed, including expected completion 
date. 

 
Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 

   person  year of 
      completion 

  _________     ___________     __________     ________ 

        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 

 
 
1.4 Major items of Contractor’s Equipment proposed for carrying 

out the Works.  List all information requested below.   

 
 

Item of 
Equipment          

Description, 
Make and age 

(years) 

Condition(new, 
good, poor) and 

number 
available 

Owned, leased 
(from whom?), 

or to be 
purchased 
(from whom?) 

_________

_________ 
_________
(etc.) 

____________

____________
____________ 

___________

___________
___________ 
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach 

biographical data.   
 

Position Name Years of 

experience 
(general) 

Years of 

experience in 
proposed position 

Project Manager 
__________________ 

___________________ 
 

 

(etc.) 
 

 

 
 

 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit 

and loss statements, auditor’s reports, etc.  List below and 

attach copies. 
 
______________________________________________________________

__________________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the 
qualification requirements:  cash in hand, lines of credit, etc.  
List below and attach copies of supportive documents. 

____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 

 
1.8 Name, address and telephone, telex and facsimile numbers of 

banks that may provide reference if contacted by the Employer. 
 

 ______________________________________________________________
____ 
           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 

of the Instructions to Tenderers. 
              

____________________________________________________________ 
____________________________________________________________ 

_____________________________________________ 
 

1.10 Proposed program (work method and schedule) for the whole of 

the Works.  
 
 

2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for 
each partner of the joint venture. 
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2.5 The information required in 1.11 above shall be provided for 
the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender 
authorizing signature of the tender on behalf of the joint 
venture 

 
2.7 Attach the Agreement among all partners of the joint venture ( 

and which is legally binding on all partners), which shows that: 
 

a) all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the 
Contract terms; 

 

b) one of the partners will be nominated as being in charge, 
authorized to incur liabilities  and receive instructions 

for and on behalf of any and all partners of the joint 
venture; and 

 

c) the execution of the entire Contract, including payment, 
shall be done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 

 
 Please fill in block letters. 
 

1. Full names of tenderer 
 

……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 
 

……………………………………………………………………………………… 

 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 

4. Telex address of tenderer 
 

……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the 

tender during the tender period 
 

……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender 

notices.  This is essential if the tenderer does not have his registered 

address in Kenya (name, address, telephone, telex) 
 

……………………………………………………………………………………… 
 
……………………………………………………………………………………… 

 
       _______________________ 

       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either Part 
2 (a), 2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this 
Form. 

 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 

Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 
 

Current Trade License No…………………… Expiring date………………… 
 

Maximum value of business which you can handle at any time: K. 
pound……………………….. 
 

Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 

Nationality………………………………… Country of Origin………………… 
 

*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 

 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 

     2…………………………………………………………………………………… 
     3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 

 
Private or public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 
 

Nominal Kshs………………………………………………………………… 
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Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 
 

Name in full .     Nationality. Citizenship Details*. Shares. 
 
 

1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 

……………………………………………………………………………………… 
 
 

Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) 
who has interest in this firm? Yes/No………………………(Delete as 
necessary) 
 
I certify that the information given above is correct. 

 
……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 
 
 

• Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOT 
APPLICABLE) 

 
(See Clause 23] of the Conditions of Contract) 

 

In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we 

would require in accordance with Clause 21 of the Conditions of 
Contract, which is attached hereto, the following percentage: 
 

(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign 

currency. 
 

 
Currency in which foreign exchange element is required: 
 

……………………………………………………………………………………… 
 

Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign 

currency. 
 
Maximum foreign currency requirement shall be 

_____________(percent) of the Contract Sum, less Fluctuations. 
 

 
 

 

 
       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends 
to employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender.   
 

(1) Portion of Works to be sublet:  ……………………………… 
  

      [i)      Full name of Sub-contractor 
and address of head office: ……………………………… 
 

     ……………………………… 
 

(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 

Contract value:   ……………………………… 
 
     ……………………………… 

      
     ……………………………… 

 
(2) Portion of Works to sublet:  ……………………………… 
 

 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 

       ……………………………… 
 

       ……………………………… 
 

(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 

contract value:   …………………………… 
 
     …………………………… 

 
      
____________________             _______________________ 

[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 

To:   
   
   

   
 

RE: Tender No.  
 
        Tender Name  

 
This is to notify that the contract/s stated below under the above 
mentioned tender have been awarded to you.  

  
  

 
1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days 

of the date of this letter but not earlier than 14 days from the date of 
the letter.  

 

 
3. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.  

 
(FULL PARTICULARS)  
  

  
  

   
 

 
      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) 

of ……………dated the…day of ………….20……….in the matter of Tender 

No………..…of …………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: 

- 

1. 

2. 

etc. 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….……… 

 
SIGNED 

Board Secretary 
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TRADE PREAMBLES 
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PREAMBLES AND PRICING NOTES 

 
A. GENERALLY 

All work to be carried out in accordance with the Ministry of 
Public Works General Specifications for Building Works issued 

in 1976 or as qualified or amended below. 
 

B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for 
guidance to quality and standard only. Alternative 

manufacturer of equal quality will be accepted at the 
discretion of the Project Manager. 
 

C.  WALLING 
All precast concrete blocks shall be manufactured by the 
methods and to the sizes specified in the Ministry of Public 

Works “Specification for Metric Sized Concrete Blocks for 
Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with 
hoop iron every alternate course. 

 
Prices for walling must allow for all costs in preparing, 

packing and sending sample blocks for testing as and when 
required by the Project Manager. 

 

D. CARPENTRY 
The grading rules for cypress shall be the same for 
podocarpus and all timber used for structural work shall be 

select (second grade). 
 

All structural timber must conform to the minimum 
requirements for moisture content and preservative 
treatment and timber prices must allow for preparing, 

packing and sending samples for testing when required. 
 

Prices must also include for all nails and fasteners. 
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A. JOINERY 

Cypress for joinery shall be second grade in accordance with the 
latest grading rules of the Kenya Government 
 

Where Mahogany is specified, this refers to prime grade only. The 
Contractor may with the approval of the Project Manager; use 
either Msharagi or Mvuli in lieu of Mahogany but such approval 

will be given only in the case of shortages of the hardwoods 
specified. 

 
Plugging shall be carried out by drilling walling or concrete with 
masonry drill and filling with propriety plugs of the correct sizes. 

Cutting with hammer and chisel will not be allowed. 
 
Prices for joinery must include for pencil rounded arises, 

protection against damage, nails, screws, framing and bedding in 
cement mortar as required. 

 
Sizes given for joinery items are nominal sizes and exact 
dimensions of doors, etc., must be ascertained on site. 

 
No Joinery shall be fitted/installed without sample approvals. 

 
 

B. IRONMONGERY 
Ironmongery shall be specified in the Bills of Quantities or equal 
and approved 

 
Prices must include for removing and re-fixing during and after 
painting, labeling all keys, and for fixing to hardwood, softwood, 

concrete or blockwork. 
 

Catalogue references given for ironmongery are for purposes of 
indicating quality and size of item(s). Should the Contractor wish 
to substitute the specified item(s) with others of equal 

manufacture, he must inform the Project Manager and obtain 
approval in writing. No Ironmongery shall be fitted/installed 
without sample approvals. 

 

C. STRUCTURAL STEELWORK 
All structural steelwork shall comply with the Ministry of Public Works 
“Structural Steelwork Specification (1973) and shall be executed by an 
approved Sub-contractor 
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A. PLASTERWORK AND OTHER FINISHES 
All finishings shall be as described in these Bills of Quantities. 
 
Prices for pavings are to include for brushing concrete clean, 

wetting and coating with cement and sand grout 1:1. 
 

Rates for glazed wall tiling are to include for a 12 mm cement and 
sand (1:4) backing screed unless otherwise specified in these Bills 
of Quantities. 

 

B. GLAZING 
Where polished plate glass is specified, this refers to general 
glazing quality  
 

Prices for glazing shall include for priming of rebates before 
placing putty. 

 
The Contractor will be responsible for replacing any broken or 
scratched glass and handing over in perfect condition. 

 

C. PAINTING 
Painting shall be applied in accordance with the manufacturers’ 
instructions. 
Prices for painting are to include for scaffolding, preparatory work, 

priming coats, protection of other works and for cleaning up on 
completion. Prices for painting on galvanized metal are to include 
for mordant solution as necessary. 

 

D. TILES, CERAMICS, PORCELAIN, GRANITO ETC 
No tiles shall be fitted/installed without sample approvals. 
No claim shall be allowed on the grounds that the bidder priced 

an inferior quality 
 

E:      CURTAINS & COVERS, ETC 

The bidder shall be deemed to have priced the best materials for 

this esteemed office. No curtains & covers shall be fitted/installed 
without sample approvals. 

 

No claim shall be allowed on the grounds that the bidder priced an 
inferior quality. 

 
 
 
 
 
 



PROPOSED CONSTRUCTION OF ADMINISTRATION BLOCK AND 9 NO. CLASSROOMS 

AT KIAMAINA PRIMARY SCHOOL-BAHATI CONSTITUENCY

 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BILL NO.1: PROPOSED CONSTRUCTION OF GROUND FLOOR 
UPTO AND INCLUDING FIRST FLOOR SLAB LEVEL

ELEMENT No. 1

SUBSTRUCTURE (All Provisional)

A Clear site of bushes undergrowth and the like,small trees 536 SM

grabbing up by their roots and burn off site as directed

B Excavating  oversite to remove top vegetable soil average 
 150mm disposing on site average 50m from excavations 460 SM

C Mass excavation to reduce level  not exceeding 1.50m deep 190 CM

D
Excavate trenches to receive foundations not exceeding 1.50m deep
starting from reduced level

135 CM

E Ditto in column pits excavation 160 CM

F
Extra over normal excavation for excavating in rock of any
class(assumed at 10%)

30 CM

G
Backfill and compact selected excavated materials in 150mm thick
layers

120 CM

H Load and cart away surplus excavated material 175 CM

J
Allow for keeping all excavations free from surface and ground 
water

1 ITEM

K Allow for planking and strutting to  uphold sides of all excavations 1 ITEM

L Approved natural stone hard-core; depositing
and compacting in 150mm thick layers, levelling 115 CM

M 50mm thick stone dust or murram blinding over 380 SM
hardcore

N Termidore 25 EC" insecticide treatment to hard-core beds 380 SM

Concrete

P Plain concrete (1:4:8) in 50mm thick blinding  215 SM
under strip footings and column bases

Vibrated reinforced concrete class 25/25 to:

Q Foundations in trenches 22 CM

R Column bases 37 CM

S Sub-columns 5 CM

T 150mm thick horizontal ground slab 445 SM

TOTAL CARRIED TO COLLECTION

AD/CL/01



 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Fabric mesh reinforcement 200mm laps

A Reference A1042 weighing 2.22kg per square metre 445 SM

High tensile steel ribbed reinforcement bars 

B 8mm diameter bars 570 KG

C 10mm diameter bars 490 KG

D 12mm diameter bars 485 KG

E 16mm diameter bars 2360 KG

Sawn formwork to:

F Vertical side of foundations;PROVISIONAL 130 SM

G Column bases 115 SM

H Sides of sub-column 70 SM

J Edges of slab; 75 to 150mm wide 112 LM

Approved natural stonework, roughly squared
in cement mortar (1:4):25mm wide x20 gauge 
hoop iron strapping every alternate course

K 200mm thick walls 235 SM

L
25mm thick flexcell expansion with approved sealant in expansion 
joint

25 SM

1000 gauge polythene; 150mm laps

M Damp proofing membrane; horizontal 445 SM

Cement and sand (1:4) rendering as described

N 12mm thick, two coatwork to walls steel 
trowelled 34 SM

Painting and Decorations

P
Prepare and apply three coats of Black bitumnous paint to rendered 
surface externally

34 SM

TOTAL CARRIED TO COLLECTION

COLLECTION

Brought forward from  AD/CL/01

Brought forward  from above

TOTAL FOR SUBSTRUCTURE CARRIED TO SUMMARY

AD/CL/02



 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 2

REINFORCED CONCRETE FRAME

Vibrated reinforced concrete class 25/25 to:

A Beams 30 CM

B Columns 11 CM

C 150mm thick suspended slab 455 SM

Reinforcement (All Provisional) 

Mild steel round ribbed reinforcement bars to BS 449 to 
structural concrete work

D 8mm diameter bars 1410 KG

E 10mm diameter bars 5035 KG

F 12mm diameter bars 300 KG

G 16mm diameter bars 3025 KG

H 20mm diameter bars 2645 KG

Sawn formwork as described to:

J Sides and soffites of ring beams 290 SM

K Battered sides of columns 140 SM

L Ditto but to 350mm diameter columns 11 SM

M Soffites of Suspended slabs 425 SM

N Edges of Suspended slab;75-150mm high 112 LM

TOTAL FOR REINFORCED CONCRETE FRAMES  CARRIED TO 
SUMMARY

AD/CL/03



 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT N0.3

WALLING

Machine cut natural quarry stone-work bedded
and jointed in cement and sand (1:4) mortar as 
described in:-

A 200mm thick walls 305 SM

B 150mm ditto 60 SM

C 25mm thick flexcell expansion a.b.d 25 SM

Damp Proofing

D 200mm wide hesian based damp proof course:
with 200mm side and end laps 168 LM

E 150mm wide ditto 25 LM

TOTAL FOR WALLING CARRIED TO SUMMARY

AD/CL/04



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 4

STAIRCASE

FRAME

Vibrated reinforced concrete (1:1.5:3) Class 

25/25mm in

A Steps and staircases 3                     CM

B Landing slabs, thickness 150mm 9                     SM

Reinforcement (all provisional)

Supply,cut,bend,tie and fix the following ribbed mild steel 

reinforcement Bars to B.S 4461 including all necessary tying wire 

and spacer blocks

C 12mm diameter 162                 KG

D 10mm ditto 135                 KG

E 8mm ditto 46                   KG

Sawn formwork to:

F Slopping soffits of stair 18                   SM

G Horizontal soffits of landings 9                     SM

H
Open string of staircase 335mm extreme height) including cutting to profile 

of treads and risers
14                   LM

J Face of risers 150-225 54                   LM

K Edges of landings ditto 18                   LM

TOTAL FOR STAIRCASE CARRIED TO SUMMARY

AD/CL/05



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 5

DOORS 

Mild steel metal door  including 50x50x3mm framing 
plugged to concrete surround with 100mm long fish tailed 
25x25x2mm angle section frames at 300mm centres
both sides angle cuts one coat primer and all requisite 
iron mongery in;

A Double door size 2000x2400mm high including 6 pairs 1 NO
150mm long purpose made hinges 

B Ditto 1500x2400mm high 3 NO

45mm thick semi-solid core flush doors to B.S. 459 part 2 
veneered both sides with first quality plywood and lipped on all 
edges in approved hardwood

C Single door overall size  900 x 2400mm high 10 NO

D Double swing double door overall size  1200 x 2400mm high 1 NO

Wrot ceclured cypress framed frames and framings

E 100 x 50mm, 2 No labours, plugged door frame 74 LM

F 40 x 25mm weather architrave 63 LM

G 25mm rounded quardrat 63 LM

GLAZING

4mm thick clear glass and glazing

H Glasses fixed with approved metal putty;to steel casement 1 SM
doors

TOTAL CARRIED TO COLLECTION

AD/CL/06



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

IRON MONGERY

Supply and fix the following ironmongery with
screws to match (Ref, is to Union Catalogue or
other equal and approved)

A 4- lever rebated lock as complete with lever furniture for 4 NO
steel door

B 3- lever rebated lock as complete with lever furniture for flush doors 11 NO

C 100mm steel butt door hinges with screws 36 PRS

D 100mm long drop bolt 8 NO

E "D" pull handles with allied furniture to match 4 NO

F Rubber door stop fixed to concrete floor or masonry walling 16 NO
with and including 38mm rawl bolt

PAINTING AND DECORATION

Touching up primer
Prepare and apply one undercaot and two finishing coats
of gloss oil paint to 

G General surface : mild steel door;internally and externally 29 SM

Aluminium primer or other equal and approved wood 
primerbefore fixing:-

H Backs of frame, board, etc over 0mm but not exceeding 100mm girth 126 LM

J
Backs of frame, board, etc over 100mm but not exceeding 200mm 
girth

74 LM

Prepare and apply three coats oil paint full gloss to Crown Solo 
or other equal and approved to:-

K General surfaces of flush doors b.s.m 49 SM

TOTAL CARRIED TO COLLECTION

COLLECTION

Total Brought forward from AD/CL/06

Total Brought forward from page above

TOTAL FOR DOORS  CARRIED TO SUMMARY

AD/CL/07



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 6

WINDOWS

Supply, assemble and fix the following purpose made mild
Steel casement windows,standard metal section from 
millions with and including permanet vents comprising  'T' 
bars,gauge and 16 gauge sheet metal hood 50mm high x50
mm projection to full width of window, coupling mullions, 
approved iron mongery and one coat manufacturer's 
primer all welded ground to:

A Window overall size 2000x900mm high 2 NO

B Window overall size 1500x1500mm high 15 NO

C Window overall size 1500x1200mm high 10 NO

D Window overall size 600x1200mm high 3 NO

E Window overall size 600x900mm high 1 NO

GLAZING

4mm thick clear glass and glazing

F Clear sheet glasses fixed with approved metal putty 56 SM

G Ditto but obscured 1 SM

Sills

Bull-nosed burnt clay,finishing fair on all exposed surfaces
and hoisting and placing I position,bedded, jointed and 
pointed in pigmented cement and sand (1:3) mortar

H 175x25mm thick clay window cill 51 LM

Painting works

Preapre and apply three coats full gloss paint of 
crown solo or equal and approved to:

J General surface ; over 300mm girth internally 57 SM

K General surface ; over 300mm girth externally 57 SM

TOTAL FOR WINDOWS CARRIED TO SUMMARY

AD/CL/08



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 7

FINISHES

EXTERNAL WALL FINISHES

Cement and sand (1:2:9) plaster as describes in:-

A
Extra over dressed stone wallingLabour for forming recessed 
horizontal joints and flush vertical joints on walls in cement mortar 
(1:3) externally

170 SM

INTERNAL WALL FINISHES

Cement and sand (1:2:9) plaster as describes in:-

B 15mm Thick to vertical surfaces of walls and beams 645 SM

C Extra over for blackboard 30 SM

25mm thick gauged cement sand (1:3) plaster to:-

D Soffites of suspended slabs; steel trowelled hard and smooth 360 SM

15mm thick cement sand (1:3) plaster to:-

E Walls,wood floated to receive glazed wall tiles 20 SM

Wall Tilling

F 250x250x8mm Ceramic wall tiles and fix with coloured 20 SM
cement to the Satisfaction of the Architect including all required

labours fo any identified edges to be rounded

FLOOR FINISHES

G 32mm thick  cement sand( 1;3) to receive ceramic tile 400 SM

H
Supply and fix 330x330x8mm thick ceramic floor tiles fixed with 
approved adhesive 

400 SM

J 100x8mm thick skirting 275 LM

TOTAL CARRIED TO COLLECTION

AD/CL/09



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

EXTERNAL FINISHES

25mm thick gauged cement sand (1:3) rendering to:-

A Surfaces of  ringbeams;Wood floated 130 SM

B Ditto columns 100 SM

Paved slab around the Building plinth

C
50mm thick in-situ concrete 600mm wide screeded with cement 
sand (1:4) mix steel trowelled hard and smooth

70 SM

PAINTING AND DECORATION
Prepare and apply three coats of silk vinyl plastic emulsion 
paint as described on;

D Plastered wall surfaces and beams internally 625 SM

E General surfaces;plastered soffites;of suspended slabs 360 SM

F General surfaces of rendered concrete frame; 230 SM
externally

Prepare and apply three coats black board paint to:

G Plastered surfaces 30 SM

STAIRCASE FINISHES
Cement Lime and sand (1:1:6) plaster to:

H Sloping soffties of staircases 18                 SM

J Soffites of landings 9                   SM

Insitu cement and sand (1:3) screeded beds,with wooden
float finish; on concrete

K 32mm thick to receive ceramic tilling 35 SM

Approved coloured non-slip ceramic floor tiles as selected
by the Architect and joint and point with mathing cement
and sand (1:3)mortar as described

L 200x250x8mm thick in staircase 35 SM

SKIRTING

M
8x150mm high ceramic tile Skirting to the profile of risers and 
treads

14 LM

TOTAL CARRIED TO COLLECTION

AD/CL/10



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PAINTING AND DECORATION

Prepare and apply three coats first grade plastic to:

A Plastered  sloping concrete soffites of staircases and Landing 27                 SM

BALUSTRADING AND RAILING

900 mm high mild steel raking balustrading to 
staircases comprising 25 x 25 x 3 mm RHS vertical 
balusters at 600mm centres: one end welded 
onto 75mm long horizontal steel lug and built 
into mortice in concrete work (m.s.); other 
end welded to handrail: 100 x 50 x 3 mm RHS 
handrail welded to top of balusters: 2 No. 

B horizontal mid rails in 25 x 25 x 3 mm RHS 14 LM
spaced 500 mm apart: 25 x 25 x 3 mm RHS 
vertical bars each 600 mm long and welded 
at 600 mm centres in between balusters: 
300 x 500 mm open panels formed in
between balusters and mid rails to be infilled 
with 20 x 20 x 3 mm RHS bars in decorative
pattern; all welding ground to smooth finish; 
one coat of red oxide primer; all as per 
Architect's details

Prepare and apply two undercoats and one finishing coat first 
quality gloss paint on metal work to:

C Surfaces generally 26 SM

TOTAL CARRIED TO COLLECTION

Brought forward from AD/CL/09

Brought forward from AD/CL/10

Brought forward from Above

TOTAL FOR FINISHES CARRIED TO  SUMMARY

AD/CL/11



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

PROPOSED GROUND FLOOR UPTO AND INCLUDING FIRST FLOOR SLAB LEVEL

A SUBSTRUCTURES
Brought forward from page………………………….……………..…..……… AD/CL/02

B REINFORCED CONCRETE FRAME
Brought forward from page………………………….……………..…..……… AD/CL/03

C WALLING 
Brought forward from page………………………….……………..…..……… AD/CL/04

D STAIRCASE
Brought forward from page………………………….……………..…..……… AD/CL/05

E DOORS 
Brought forward from page………………………….……………..…..……… AD/CL/07

F WINDOWS
Brought forward from page………………………….……………..…..……… AD/CL/08

G FINISHES 
Brought forward from page………………………….……………..…..……… AD/CL/11

TOTAL FOR PROPOSED CONSTRUCTION OF  GROUND FLOOR 
UPTO AND INCLUDING FIRST FLOOR SLAB LEVEL CARRIED TO 
SUMMARY

AD/CL/12



BILL NO.2: PROPOSED FIRST FLOOR UPTO AND INCLUDING SECOND FLOOR SLAB LEVEL

 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 1

REINFORCED CONCRETE FRAME

Vibrated reinforced concrete class 25/25 to:

A Beams 30 CM

B Columns 11 CM

C 150mm thick suspended slab 455 SM

Reinforcement (All Provisional) 

Mild steel round ribbed reinforcement bars to BS 449 to 
structural concrete work

D 8mm diameter bars 1410 KG

E 10mm diameter bars 5035 KG

F 12mm diameter bars 300 KG

G 16mm diameter bars 3025 KG

H 20mm diameter bars 2645 KG

Sawn formwork as described to:

J Sides and soffites of ring beams 290 SM

K Battered sides of columns 140 SM

L Ditto but to 350mm diameter columns 11 SM

M Soffites of Suspended slabs 425 SM

N Edges of Suspended slab;75-150mm high 112 LM

TOTAL FOR REINFORCED CONCRETE FRAME CARRIED TO 
SUMMARY

AD/CL/13



 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT N0.2

WALLING

Machine cut natural quarry stone-work bedded
and jointed in cement and sand (1:4) mortar as 
described in:-

A 200mm thick walls 275 SM

B 25mm thick flexcell expansion a.b.d 25 SM

TOTAL FOR WALLING CARRIED TO SUMMARY

AD/CL/14



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 3

STAIRCASE

FRAME

Vibrated reinforced concrete (1:1.5:3) Class 

25/25mm in

A Steps and staircases 3                     CM

B Landing slabs, thickness 150mm 9                     SM

Reinforcement (all provisional)

Supply,cut,bend,tie and fix the following ribbed mild steel 

reinforcement Bars to B.S 4461 including all necessary tying wire 

and spacer blocks

C 12mm diameter 162                 KG

D 10mm ditto 135                 KG

E 8mm ditto 46                   KG

Sawn formwork to:

F Slopping soffits of stair 18                   SM

G Horizontal soffits of landings 9                     SM

H
Open string of staircase 335mm extreme height) including cutting to profile 

of treads and risers
14                   LM

J Face of risers 150-225 54                   LM

K Edges of landings ditto 18                   LM

TOTAL FOR STAIRCASE CARRIED TO SUMMARY

AD/CL/15



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 4

DOORS 

Mild steel metal door  including 50x50x3mm framing 
plugged to concrete surround with 100mm long fish tailed 
25x25x2mm angle section frames at 300mm centres
both sides angle cuts one coat primer and all requisite 
iron mongery in;

A Double door size 1200x2400mm high including 6 pairs 4 NO
150mm long purpose made hinges 

GLAZING

4mm thick clear glass and glazing

B Glasses fixed with approved metal putty;to steel casement 2 SM
doors

IRON MONGERY

Supply and fix the following ironmongery with
screws to match (Ref, is to Union Catalogue or
other equal and approved)

C 4- lever rebated lock as complete with lever furniture for 4 NO
steel door

D Rubber door stop fixed to concrete floor or masonry walling 8 NO
with and including 38mm rawl bolt

PAINTING AND DECORATION

Touching up primer
Prepare and apply one undercaot and two finishing coats
of gloss oil paint to 

E General surface : mild steel door;internally and externally 24 SM

TOTAL FOR DOORS CARRIED TO SUMMARY

AD/CL/16



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 5

WINDOWS

Supply, assemble and fix the following purpose made mild
Steel casement windows,standard metal section from 
millions with and including permanet vents comprising  'T' 
bars,gauge and 16 gauge sheet metal hood 50mm high x50
mm projection to full width of window, coupling mullions, 
approved iron mongery and one coat manufacturer's 
primer all welded ground to:

A Window overall size 2000x900mm high 2 NO

B Window overall size 1500x1500mm high 16 NO

C Window overall size 1500x1200mm high 12 NO

GLAZING

4mm thick clear glass and glazing

D Clear sheet glasses fixed with approved metal putty 62 SM

Sills

Bull-nosed burnt clay,finishing fair on all exposed surfaces
and hoisting and placing I position,bedded, jointed and 
pointed in pigmented cement and sand (1:3) mortar

E 175x25mm thick clay window cill 52 LM

Painting works

Preapre and apply three coats full gloss paint of 
crown solo or equal and approved to:

F General surface ; over 300mm girth internally 62 SM

G General surface ; over 300mm girth externally 62 SM

TOTAL FOR WINDOWS CARRIED TO SUMMARY

AD/CL/17



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 6

FINISHES

EXTERNAL WALL FINISHES

Cement and sand (1:2:9) plaster as describes in:-

A
Extra over dressed stone wallingLabour for forming recessed 
horizontal joints and flush vertical joints on walls in cement mortar 
(1:3) externally

165 SM

INTERNAL WALL FINISHES

Cement and sand (1:2:9) plaster as describes in:-

B 15mm Thick to vertical surfaces of walls and beams 515 SM

C Extra over for blackboard 60 SM

25mm thick gauged cement sand (1:3) plaster to:-

D Soffites of suspended slabs; steel trowelled hard and smooth 360 SM

FLOOR FINISHES

E 32mm thick  cement sand( 1;3) to receive ceramic tile 360 SM

F
Supply and fix 330x330x8mm thick ceramic floor tiles fixed with 
approved adhesive 

360 SM

G 100x8mm thick skirting 170 LM

TOTAL CARRIED TO COLLECTION

AD/CL/18



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

EXTERNAL FINISHES

25mm thick gauged cement sand (1:3) rendering to:-

A Surfaces of  ringbeams;Wood floated 130 SM

B Ditto columns 100 SM

PAINTING AND DECORATION

Prepare and apply three coats of silk vinyl plastic emulsion 
paint as described on;

C Plastered wall surfaces and beams internally 515 SM

D General surfaces;plastered soffites;of suspended slabs 360 SM

E General surfaces of rendered concrete frame; 230 SM
externally

Prepare and apply three coats black board paint to:

F Plastered surfaces 60 SM

STAIRCASE FINISHES
Cement Lime and sand (1:1:6) plaster to:

G Sloping soffties of staircases 18                 SM

H Soffites of landings 9                   SM

Insitu cement and sand (1:3) screeded beds,with wooden
float finish; on concrete

J 32mm thick to receive ceramic tilling 35 SM

Approved coloured non-slip ceramic floor tiles as selected
by the Architect and joint and point with mathing cement
and sand (1:3)mortar as described

K 200x250x8mm thick in staircase 35 SM

SKIRTING

L
8x150mm high ceramic tile Skirting to the profile of risers and 
treads

14 LM

TOTAL CARRIED TO COLLECTION

AD/CL/19



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PAINTING AND DECORATION

Prepare and apply three coats first grade plastic to:

A Plastered  sloping concrete soffites of staircases and Landing 27                 SM

BALLUSTRADING & RAILING TO STAIRS AND BALCONY

Purpose made steel balustrading framework with stardard RHS 
section framing:factory primmed with red oxide primmer 
including cutting and pinning,fixing lugs to concrete or 
masonry work jambs,bedding in cement and sand (1:3) 
mortar,pointing all frame in mastic

B 1200mm high 40x30x4mm thick RHS primary baluster,fish  62 LM

tailed and grouted on one end at 500mm centres and welded

onto handrail infilled with 25x25x4mm thick top horizontal and 
bottom rails and 500mm high 25x25x4mm thick intermediate 
ballusters at 150mm welded to approved detail centres all cut 

Prepare and apply one undercoat and two finishing
coats gloss oil  paint on;

C General surfaces of mild steel balustrades 149 SM

TOTAL CARRIED TO COLLECTION

Brought forward from AD/CL/18

Brought forward from AD/CL/19

Brought forward from Above

TOTAL FOR FINISHES CARRIED TO  SUMMARY

AD/CL/20



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

PROPOSED FIRST FLOOR UPTO AND INCLUDING SECOND FLOOR SLAB LEVEL

A REINFORCED CONCRETE FRAME
Brought forward from page………………………….……………..…..……… AD/CL/13

B WALLING 
Brought forward from page………………………….……………..…..……… AD/CL/14

C STAIRCASE
Brought forward from page………………………….……………..…..……… AD/CL/15

D DOORS 
Brought forward from page………………………….……………..…..……… AD/CL/16

E WINDOWS
Brought forward from page………………………….……………..…..……… AD/CL/17

F FINISHES 
Brought forward from page………………………….……………..…..……… AD/CL/20

TOTAL FOR PROPOSED CONSTRUCTION OF FIRST FLOOR UPTO 
AND INCLUDING SECOND  FLOOR SLAB LEVEL CARRIED TO 
SUMMARY

AD/CL/21



BILL NO.3: PROPOSED SECOND FLOOR UPTO AND INCLUDING ROOF LEVEL

 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 1

REINFORCED CONCRETE FRAME

Vibrated reinforced concrete class 25/25 to:

A Beams 20 CM

B Columns 11 CM

Reinforcement (All Provisional) 

Mild steel round ribbed reinforcement bars to BS 449 to 
structural concrete work

C 8mm diameter bars 915 KG

D 12mm diameter bars 300 KG

E 16mm diameter bars 3530 KG

Sawn formwork as described to:

F Sides and soffites of ring beams 210 SM

G Battered sides of columns 140 SM

H Ditto but to 350mm diameter columns 11 SM

TOTAL FOR REINFORCED CONCRETE FRAME CARRIED TO 
SUMMARY

AD/CL/22



 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT N0.2

WALLING

Machine cut natural quarry stone-work bedded
and jointed in cement and sand (1:4) mortar as 
described in:-

A 200mm thick walls 275 SM

B Ditto but 150mm thick to Gable walls 55 SM

C 25mm thick flexcell expansion a.b.d 25 SM

Permanent ventilation

D
Pair of permanent ventilation size 225x225x25mm thick fixed with and 

including mosquito wire gauze
32                   PRS

E Leave or form hole  in irrespective of thickness wall size 32                   NO

F EAO for eaves filling maximum 300mm wide 92                   LM

G Raking cutting top of 200mm walling 35                   LM

TOTAL FOR WALLING CARRIED TO SUMMARY

AD/CL/23



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 3

ROOF CONSTRUCTION ,COVERING AND RAINWATER GOODS

All the following structural timber shall be sawn second grade 
treated cypress with 15% M.C

A 100x50mm wall plate plugging 135              LM

Trusses

The following in  trusses with nailed connection including 
templates  filets strap, splice and hoisting approx  6 metres 
above ground level

B 100x50mm Tie beam 315              LM

C 100x50mm rafters 386              LM

D 75x50mm purlins 645              LM

E 100x50mm king posts 72                 LM

F 100x50mm struts and ties 620              LM

Fascia Board

G
200x 25 mm thick wrot cypress fascia /barge boards fixed to end of 
rafters (m/s)

130              LM

Roof Covering

H
Gauge 28 resincot IT5 roofing sheet covering on timber purlins (m.s) 
at 1350 mm general spacing

555              SM

J Ditto rigde capping 47                 LM

TOTAL CARRIED TO COLLECTION

AD/CL/24



 ITEM DESCRIPTION QTY UNIT RATE AMOUNT

RAINWATER GOODS

A
150 x100mm box gutter including soldered joints in the running 
length fixed to fascia with and including brackets at appproved 
centres

90 LM

B Extra over for bend 2 NO

C
100mm diameter galvanzed iron downpipe gauge 24 fixed to wall 
with and including holder butts at 1000mm centres

95 LM

D Extra over downpipe for swanneck 1200mm long 9 NO

E Ditto but for 100mm diameter outlet 9 NO

F Ditto horse shoe 500m long 9 NO

Painting and Decorations

on Woodwork

Prepare and apply one undercoat and two coats of CROWN 
SOLO or other equal and approved super gloss oil paint to:-

G Fascia board and barge board 200 to 300mm girth; external 130 LM

On Metal work

Prepare and apply one approved etching primer, one undercoat 
and two coats of CROWN SOLO
 or other equal and approved super gloss oil paint to:-

H General surfaces of gutters; over 300mm girth external 90 LM

J Small pipes; external 95 LM

TOTAL CARRIED TO COLLECTION

COLLECTION

Brought forward from AD/CL/24

Brought forward from above

TOTAL FOR ROOF CARRIED TO SUMMARY

AD/CL/25



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 4

DOORS 

Mild steel metal door  including 50x50x3mm framing 
plugged to concrete surround with 100mm long fish tailed 
25x25x2mm angle section frames at 300mm centres
both sides angle cuts one coat primer and all requisite 
iron mongery in;

A Double door size 1200x2400mm high including 6 pairs 4 NO

150mm long purpose made hinges 

GLAZING

4mm thick clear glass and glazing

B Glasses fixed with approved metal putty;to steel casement 2 SM

doors

IRON MONGERY

Supply and fix the following ironmongery with

screws to match (Ref, is to Union Catalogue or

other equal and approved)

C 4- lever rebated lock as complete with lever furniture for 4 NO

steel door

D Rubber door stop fixed to concrete floor or masonry walling 8 NO

with and including 38mm rawl bolt

PAINTING AND DECORATION

Touching up primer

Prepare and apply one undercaot and two finishing coats
of gloss oil paint to 

E General surface : mild steel door;internally and externally 24 SM

TOTAL FOR DOORS CARRIED TO SUMMARY

AD/CL/26



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 5

WINDOWS

Supply, assemble and fix the following purpose made mild
Steel casement windows,standard metal section from 
millions with and including permanet vents comprising  'T' 
bars,gauge and 16 gauge sheet metal hood 50mm high x50
mm projection to full width of window, coupling mullions, 
approved iron mongery and one coat manufacturer's 
primer all welded ground to:

A Window overall size 2000x900mm high 2 NO

B Window overall size 1500x1500mm high 16 NO

C Window overall size 1500x1200mm high 12 NO

GLAZING

4mm thick clear glass and glazing

D Clear sheet glasses fixed with approved metal putty 62 SM

Sills

Bull-nosed burnt clay,finishing fair on all exposed surfaces
and hoisting and placing I position,bedded, jointed and 
pointed in pigmented cement and sand (1:3) mortar

E 175x25mm thick clay window cill 52 LM

Painting works

Preapre and apply three coats full gloss paint of 
crown solo or equal and approved to:

F General surface ; over 300mm girth internally 62 SM

G General surface ; over 300mm girth externally 62 SM

TOTAL FOR WINDOWS CARRIED TO SUMMARY

AD/CL/27



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT No. 6

FINISHES

EXTERNAL WALL FINISHES

Cement and sand (1:2:9) plaster as describes in:-

A
Extra over dressed stone wallingLabour for forming recessed 
horizontal joints and flush vertical joints on walls in cement mortar 
(1:3) externally

165 SM

INTERNAL WALL FINISHES

Cement and sand (1:2:9) plaster as describes in:-

B 15mm Thick to vertical surfaces of walls and beams 415 SM

C Extra over for blackboard 60 SM

CEILING FINISHES

Sawn cypress, pressure impregnated as described in:-

D 50x50mm brandering 1350 LM

E 75X50mm pluggings 300 LM

Wrot cypress prime grade as described in:-

F 75x25mm cornice with three labours; plugged 300 LM

G 12mm thick 'celotex' ceiling lining 405 SM

with vee butt joints

H Extra for access panel size 600x600mm; including 2 NO

50x50mm framing

FLOOR FINISHES

J 32mm thick  cement sand( 1;3) to receive ceramic tile 360 SM

K
Supply and fix 330x330x8mm thick ceramic floor tiles fixed with 
approved adhesive 

360 SM

L 100x8mm thick skirting 170 LM

TOTAL CARRIED TO COLLECTION

AD/CL/28



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

EXTERNAL FINISHES

25mm thick gauged cement sand (1:3) rendering to:-

A Surfaces of  ringbeams;Wood floated 120 SM

B Ditto columns 100 SM

PAINTING AND DECORATION

Prepare and apply three coats of silk vinyl plastic emulsion 
paint as described on;

C Plastered wall surfaces and beams internally 415 SM

D General surfaces; soffites of ceiling 360 SM

E General surfaces of rendered concrete frame; 220 SM

externally

Prepare and apply three coats black board paint to:

F Plastered surfaces 60 SM

BALLUSTRADING & RAILING TO BALCONY

Purpose made steel balustrading framework with stardard RHS 
section framing:factory primmed with red oxide primmer 
including cutting and pinning,fixing lugs to concrete or 
masonry work jambs,bedding in cement and sand (1:3) 
mortar,pointing all frame in mastic

G 1200mm high 40x30x4mm thick RHS primary baluster,fish  44 LM

tailed and grouted on one end at 500mm centres and welded

onto handrail infilled with 25x25x4mm thick top horizontal and 
bottom rails and 500mm high 25x25x4mm thick intermediate 
ballusters at 150mm welded to approved detail centres all cut 

Prepare and apply one undercoat and two finishing
coats gloss oil  paint on;

H General surfaces of mild steel balustrades 106 SM

TOTAL CARRIED TO COLLECTION

COLLECTION

Brought forward from GF/08

Brought forward from Above

TOTAL FOR FINISHES CARRIED TO  SUMMARY

AD/CL/29



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

PROPOSED SECOND FLOOR UPTO AND INCLUDING ROOF LEVEL

A REINFORCED CONCRETE FRAME
Brought forward from page………………………….……………..…..……… AD/CL/22

B WALLING 
Brought forward from page………………………….……………..…..……… AD/CL/23

C ROOFING
Brought forward from page………………………….……………..…..……… AD/CL/25

D DOORS 

Brought forward from page………………………….……………..…..……… AD/CL/26

E WINDOWS

Brought forward from page………………………….……………..…..……… AD/CL/27

F FINISHES 

Brought forward from page………………………….……………..…..……… AD/CL/29

TOTAL FOR PROPOSED CONSTRUCTION OF SECOND FLOOR 
UPTO AND INCLUDING ROOF LEVEL

AD/CL/30



ITEM DESCRIPTION QTY UNIT RATE AMOUNT

GRAND SUMMARY FOR  CONSTRUCTION OF ADMINISTRATION BLOCK AND 9 NO. CLASSROOMS 

A
PROPOSED CONSTRUCTION OF GROUND FLOOR UPTO AND 
INCLUDING FIRST FLOOR SLAB LEVEL

PR/01

B
PROPOSED CONSTRUCTION OF FIRST FLOOR UPTO AND 
INCLUDING SECOND FLOOR SLAB LEVEL

GF/17

C
PROPOSED CONSTRUCTION OF SECOND FLOOR UPTO AND 
INCLUDING ROOF LEVEL

FF/13

D
Provide a sum of KShs One Million,Two Hundred Thousand  (KShs 
1,200,000) only for electrical works 

SUM 1,200,000.00              

E
Provide a sum of Kenya shillings Nine  Hundred Thousand,                                                                                                                                                                                                                                                                
( Ksh 900,000) for Engineer's  transport and Site supervision

SUM 900,000.00                 

F
Provide a sum of Kenya shillings Six Hundred Thousand                                                                                                                                                                                                                                                                          
( Ksh 600,000) for Project Management

SUM 600,000.00                 

G
Provide a sum of Kenya shillings Twenty Thousand                                                                                                                                                                                                                                                                                        
( Ksh 20,000) for branding,Project writing and CDF Logo on sign 
board

SUM 20,000.00                    

SUB-TOTAL

ADD 3% Preliminaries

GRAND TOTAL FOR PROPOSED CONSTRUCTION OF 
ADMINISTRATION BLOCK AND 9 NO. CLASSROOMS 
AT KIAMAINA PRIMARY SCHOOL IN BAHATI 
CONSTITUENCY CARRIED TO SUMMARY                                                                                                                                                                                                                                                                                                                                                      
(V.A.T INCLUSIVE)

Contract period  ……………………..………………………………(weeks)
 ………………………………………………..………………………………………………………………
Amount in words……………………………..………………………………………………………………
………………………………………………………………..……………………………………………..
………………………………………………………………..……………………………………………..
Tenderers Name   …………………………………………...……………………………………………….
…………………………………………………………………………..…………………………………..
Adress ………………………………………………………...…………………………………………….
………………………….…………………………………………………..………………….…………….
Signature  ……………………...…………..Date…………………...………….…………………………….

GS/01


