— National Government Constituencies Development Fund
<~ Kasarani Constituency
Njiru Office, Off Kangundo Road
P.O Box 50990-00100
bwis 4, NAIROBI
raartili “ Email:cdfkasarani@ngcdf.go.ke

ADDENDUM
Bidders are hereby notified on extension in the tender closing date for the below mentioned
tender from Monday, 21 June 2021 at 10:00am to Monday, 28t June 2021 at 10:00am.

S/N | Tender Tender Description Category | Clarification
Number

1 KAS/NG-~ | Proposed construction Open | Kindly be advised that the tender document

CDF/021/ | of 15 doors ablution for the proposed construction of 15 doors
020/021 block at Chieko Pry ablution block at Chieko Primary School
School was erroneously uploaded as proposed

completion of Zno. classrooms at Drumvale
Primary School. The correct tender
document is hereby uploaded for any
interested bidder

Complete set of tender document may be downloaded by interested candidates from the Public
Procurement Information Portal or NG-CDF Board website (www.ngcdf.go.ke) free of any
charge.

Prices quoted shall be inclusive of all taxes and must be expressed in Kenya shillings and shall
remain valid for a period of 150 days from the closing date of the tender.

Complete tender document enclosed in plain envelop marked tender name and tender number
should be dropped in the tender box at Kasarani NG~CDF office on or before Monday, 28t June
2021 at 10:00am and should be addressed to

The Fund Account Manager

Kasarani NG~CDF

P.O Box 50990-00100

Nairobi
Tenders shall be opened immediately thereaffer in the presence of the tenderers or their
representatives who choose fo attend the opening af Kasarani NG-CDF Oftice
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DEFINITIONS

The following terms and expressions used in the contract document shall have the
following meanings:

The Employer - The NG-CDF Funds Manager,
KASARANI Constituency

Project Manager: - Regional Works Officer. Nairobi Region
State Department of Public Works
P. O. Box 42267, NAIROBI

Architect - Regional Architect
State Department of Public Works
P. O. Box 42267, NAIROBI

Quantity Surveyor - Regional Quantity Surveyor
State Department of Public Works
P.O. Box 42267
NAIROBI

Employer’s Representative - Shall mean the Project Manager
(Replacing DR) who in this case is the
Regional Works Officer -Nairobi



REPUBLIC OF KENYA

MINISTRY OF PUBLIC WORKS

BILLS OF QUANTITIES

THE PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT
CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-NAIROBI

TENDER NO: KAS/NG-CDF/021/020/021
Issued by:
REGIONAL WORKS OFFICER
KASARANI SUBCOUNTY
STATE DEPARTMENT FOR PUBLIC WORKS
P. O. BOX 42267
NAIROBI.

SPECIAL NOTES

The contractor is required to check the number of pages of these Bills of Quantities
and should he find any missing or duplicate, or figures indistinct, he must inform
the Regional Works Officer, State Department of Public Works, Machakos Road
Nairobi, Nairobi Regional at once and have the same rectified.

Further, should the contractor be in doubt about the precise meaning of any item or
figure for reason any whatsoever, he must inform the Regional Works Officer, State
department for Public Works, Machakos Road Nairobi, in order that the correct
meaning may be decided before the date of Submission of tenders.

No liability will be admitted nor claim allowed in respect of the errors in the
contractors’ tender due to mistakes in the specification that should have been
rectified in the manner described above.



SECTION A

STANDARD FORMS



STANDARD FORMS

10.

11.

12.

13.

14.

15.

16.

. Form of Invitation to Tender
. Site Visit Certification Form
. Form of Tender

. Form of Agreement

Form of Tender Security

Form of Performance Bank Guarantee

Confidential Business Questionnaire

Tender Questionnaire.

Key Personnel.

Schedule of Contracts completed in the last five (5) years.

Schedule of on-going projects.

Evidence of Financial Resources to Meet Qualification Requirements.
Bidders Bank Information

Details of Litigation or Arbitration Proceedings.

Proposed Works Programme

Schedule of Major Items of Contractor’s equipment proposed for carrying out

the works

17 Anti corruption declaration.

NOTE:

Tenderers must duly fill these Standard Forms where applicable as a mandatory
requirement as they will form part of the evaluation criteria.



SITE VISIT CERTIFICATION FORM

Department)

do hereby certify that......ccooviiiiii e
(Name of tender/tenderers representative)

bidding firm and address)

Have actually visited the site for the proposed.........ccoooiiiiiiiiiiiiiiiiien,

....................................................................................

Signature Official Stamp

Declaration (by Tenderer)

PPN (Name of tenderer)
Do hereby declare that I have visited the site for the proposed works and that I am
satisfied /not satisfied with the (delete as appropriate) information gathered.

Signature Date Official Stamp



TO:

FORM OF TENDER

[Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1.

In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities/Schedule of Rates for the execution of the above named
Works, we, the undersigned offer to construct, install and complete such
Works and remedy any defects therein for the sum of

Kshs. [Amount in figures/Kenya

Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Employer’s
Representative’s notice to commence, and to complete the whole of the Works
complised in the Contract within the time stated in the Appendix to
Conditions of Contract.

We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance there of, shall constitute a binding
Contract between us.

We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of
[Name of Tenderer]| of
[Address of Tenderer]

Witness; Name

Address

Signature

Date




FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between offor whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

offor whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located
at [Place/ location of the Works]and the Employer has
accepted the tender submitted by the Contractor for the execution and completion

of such Works and the remedying of any defects therein for the Contract Price of
Kshs [Amount in figures|,Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as

are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(ii)  Form of Tender

(iii Conditions of Contract Part I

(iv)  Conditions of Contract Part II and Appendix to Conditions of Contract

(V) Specifications
(vij Drawings

(vii)  Priced Bills of Quantities/Priced Schedule of Rates[whichever is
applicable]

3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby

covenants with the Employer to execute and complete the Works and remedy

any defects therein in conformity in all respects with the provisions of the

Contract. o



4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein,
the Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature




FORM OF TENDER SECURITY (SAMPLE do not fill )

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted his tender dated @ ..., for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered
office at ... (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs.....coooooiiiii for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Dayof ......... 20.....nees

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

(@)  fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b)  fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the
period of tender validity, and any demand in respect thereof should reach the Bank
not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE (SAMPLE do not fill)

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount of Guarantee
in words), and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of Kenya Shillings
(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract documents which may
be made between you and the Contractor shall in any way release us from any liability under
this Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

11



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2
(c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.
Part1 - General

Business Name .......ccuviiiiuiiiiniiniiiiin ittt it ineee e ses e cen e cen e cenaes
Location of business premises; Country/Town.......ccoeevveevennieeennnes

PIOt NO..cceieiceeceiicee v e e e eeeeeeen e StTEEt/ROAd oovvenva i ee e e e
Postal Address........cccceevuviiiiiiiniiiieinis TRINO ciiiiiiiniiiin i
Nature of Business.........ccouiiiiiiiiiiiiiiiiiiiiiniiiii i e e e s cee e
Current Trade Licence No........................ Expiring date.....................

Maximum value of business which you can handle at any time: K.
pound.......coceeieiiiiiiiiiiinnn

Name of your bankers.........ccouvveitiiniiiiitiiiiiiiit i i i e e cee e e
Branch......c.coouii it i e e e e s e e e
Part 2 (a) - Sole Proprietor
Your name in full.......cooooiiiiiiiiiiiiiiiiiiiiiiiiiiis ABCuuiiiiiiiiiiiiinniiecennnnan,
Nationality.......cccooeevviiiiiiininnnieveennno.. Country of Origin........ceueeennn.
*Citizenship details .......ccovvuiiiiiiiiiiiiiiiiiiiiiiii i e
Part 2 (b) - Partnership
Give details of partners as follows:

Namein full Nationality Citizenship Details Shares

12



Part 2(c) - Registered Company:

Private or publiC........cooiuiiiiiiiii
State the nominal and issued capital of the Company-

Nominal Kshs..............ooo
Issued Kshs........c.ooiiii
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) - Interest in the Firm:

Is there any person / personsin ............... ......... (Name of Employer) who has interest
in this firm? Yes/No.............cocooiiain (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship

13



TENDER QUESTIONNAIRE

Please fill in block letters.
1. Full names of Tenderer:

---------------------------------------------------------------------------------------------------

2. Full address of Tenderer to which tender correspondence is to be sent (unless
an agent has been appointed below):

S. Name of Tenderer’s representative to be contacted on matters of the tender
during the tender period:

...................................................................................................

6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the Tenderer does not have his registered address in Kenya
(name, address, telephone, telex):

Signature of Tenderer

14



KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration
and execution of the Contract.

POSITION NAME YEARS OF YEARS OF
EXPERIE | EXPERIENCE
NCE IN PROPOSED
(GENERAL POSITION
)
1.
2.
3.
4.
5.
6.
7.
8.
o.
10.
I certify that the above information is correct.
.................. T1t1e Slgna ture Date

15



CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature, complexity and volume over the
last 5 years.

PROJECT NAME NAME OF TYPE OF VALUE OF
CLIENT WORK AND CONTRACT
YEAR OF (Kshs.)
COMPLETION

I certify that the above works were successfully carried out and completed by
ourselves.

Title Signature Date

16



SCHEDULE OF ON-GOING PROJECTS

Details of on-going or committed projects, including expected completion

date.
PROJECT NAME OF CONTRA % COMPLETIO
NAME CLIENT CT SUM | COMPLE N DATE

TE

I certify that the above works are currently being carried out by ourselves.

Title Signature Date

17



EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION
REQUIREMENTS

(Cash in hand, Lines of credit, e.t.c. List below and attach copies of
supportive documents)

10.

18



BIDDERS BANK INFORMATION
(This should be for banks that may provide reference if contacted by the
employer)

NAME OF BANK ACCOUNT ADDRESS TELEPHONE
BANK BRANCH NAME

19



DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE
TENDERER HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST S5
YEARS

10.

20



PROPOSED WORKS PROGRAMME

(Bidders to Propose Works Programme in form of a Bar Chart covering the
whole of the Contract Period indicating their proposed Contract Completion
Period)

21



SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED
FOR CARRYING OUT THE WORKS

ITEM OF DESCRIPTION, CONDITION OWNED,
EQUIPMENT MAKE AND AGE (New, good, LEASED (From
(Years) poor) and whom?), or to
number be purchased

available (From whom?)

22



Anti-corruption declaration commitment

MEMORANDUM ( FORMAT )

Clause 41, 62 and 66 of Kenya Public Procurement and Asset Disposal Act (PPADA) 2015 This
company (name of
company) has issued, for the purposes of this tender, a Compliance Program copy attached -which

includes all reasonable steps necessary to assure that the No-bribery commitment given in this
statement will be complied with by its managers and employees, as well as by all third parties working
with this company on the public sector projects or contract including agents, consultants, consortium
partners, subcontractors and suppliers)"

We also confirm that we have not been debarred from participating in Public Procurement
Proceedings.

Authorized Signature:

Name and Title of Signatory:

Name of Bidder:

23



SECTION B

INSTRUCTION TO TENDERERS
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1.1

1.2

1.3

1.4

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful Tenderer will be expected to complete the
Works by the Intended Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with
their tenders, unless otherwise stated:

(a) copies of certificates of registration, and principal place of
business;

(b) total monetary value of construction work performed for each of
the last two years;

(¢) experience in works of a similar nature and size for each of the
last two years, and clients who may be contacted for further
information on these contracts;

(d) major items of construction equipment owned,;

(e) qualifications and experience of key site management and
technical personnel proposed for the Contract;

(9 reports on the financial standing of the Tenderer, such as profit
and loss statements and auditor’s reports for the last five years;

(2) authority to seek references from the Tenderer’s bankers.

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Tenderer’s own
expense.

26



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed
here below and any addenda issued in accordance with clause 2.4
herebelow:-

(a) These instructions to Tenderers

(b) Form of Tender

(¢) Conditions of Contract and Appendix to Conditions of Contract
(d) Specifications

(e) Drawings
() Bills of Quantities/Schedule of Rates (whichever is applicable)
(g) Other materials required to be filled and submitted in accordance

with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in
the tender documents. Failure to furnish all information required by
the tender documents may result in rejection of his tender.

A prospective Tenderer requiring any clarification of the tendering
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will respond to any request for clarification received
earlier than seven [7] days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify
the tendering documents by issuing addenda. Any addendum thus
issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all Tenderers.
Prospective Tenderers shall acknowledge receipt of each addendum in
writing to the Employer.

To give prospective Tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders in
accordance with clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in
English Language.
The tender submitted by the Tenderer shall comprise the following:-

(a) The Tender;
(b)  Tender Security;

27



3.3

3.4

3.5

3.6

3.7

3.8

(¢) Priced Bill of Quantities/Schedule of Rates for lump-sum
Contracts

(d)  Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities/Schedule of Rates. Items for which
no rate or price is entered by the Tenderer will not be paid for when
executed and shall be deemed covered by the other rates and prices in
the Bill of Quantities/Schedule of Rates. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days
prior to the deadline for submission of tenders, shall be included in the
tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of 90 days from the date of
submission. However in exceptional circumstances, the Employer may
request that the Tenderers extend the period of validity for a specified
additional period. The request and the Tenderers’ responses shall be
made in writing.

The Tenderer shall prepare one original of the documents comprising
the tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorised to sign on behalf of the
Tenderer. All pages of the tender where alterations or additions have
been made shall be initialed by the person or persons signing the
tender.

Submission of Tenders

4.1
(2)
[b]
[c]
4.2

The tender duly filled and sealed in an envelope shall;-

be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contractor as defined
in the invitation to tender; and

provide a warning not to open before the specified time and date for
tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to

28



4.3

4.4

4.5

tender.

The tenderer shall not submit any alternative offers unless they are
specifically required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who
fails to comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be
returned to the tenderer un-opened.

The Employer may extend the deadline for submission of tenders by
issuing an amendment in accordance with sub-clause 2.5 in which case
all rights and obligations of the Employer and the Tenderers previously
subject to the original deadline will then be subject to the new deadline.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

The tenders will be opened in the presence of the Tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other
details as may be considered appropriate, will be announced at the
opening by the Employer . Minutes of the tender opening, including the
information disclosed to those present will also be prepared by the
Employer.

Information relating to the examination, clarification, evaluation and
comparison of tenders and recommendations for the award of the
Contract shall not be disclosed to Tenderers or any other persons not
officially concerned with such process until the award to the successful
Tenderer has been announced. Any effort by a Tenderer to influence
the Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and
(b)  where there is a discrepancy between the unit rate rate and the

line item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the

opinion of the Employer’s representative, there is an obvious

typographical error, in which case the adjustment will be made to
the entry containing that error.

29



5.5

5.6

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities/Quotation, the
amount as stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender
sum as a percentage of the Corrected Builder’s Work (i.e.
corrected tender sum less P.C. and Provisional Sums).

(e) The Error Correction Factor shall be applied to all Builder’s Work
(as a rebate or addition as the case may be) for the purposes of
valuations for Interim Certificates and valuation of variations.

() The amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and with
concurrence of the Tenderer, shall be considered as binding upon
the Tenderer. If the Tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
forfeited.

To assist in the examination, evaluation, and comparison of tenders; A
substantially responsive tender is one which is within the margin of
10% of the Attendant Bill estimate. The Employer at his discretion, may
request [in writing] any Tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and
the response shall be in writing or by cable, telex or facsimile but no
change in the tender price or substance of the tender shall be sought,
offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to
his tender from the time of the tender opening to the time the Contract
is awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

Award of Contract

6.1

6.2

The award of the Contract will be made to the Tenderer who has offered
the lowest evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer
reserves the right to accept or reject any tender and to cancel the
tendering process and reject all tenders at any time prior to the award

of Contract without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform the affected Tenderer
or Tenderers of the grounds for the action.
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6.3

6.4

6.5

The Tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the sum
[hereinafter and in all Contract documents called the “Contract Price”
which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor
as prescribed by the Contract. The notification of award will constitute
the formation of the Contract, subject to the Tenderer furnishing the
Performance Security and signing the Contract Agreement.

The Contract Agreement will incorporate all agreements between the
Employer and the successful Tenderer. It will be signed by the
Employer and sent to the successful Tenderer, within 30 days following
the notification of award. Within 21 days of receipt ,the successful
Tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful

Tenderer shall deliver to the Employer a Performance Security amount
stipulated in the Appendix to Conditions of Contract.
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APPENDIX TO SECTION B

1. For purposes of Instruction number 1.2 (a) in the Standard Instruction to
Tenderers, tenderers shall be required to have been registered with National
Construction Authority and Commissioner of VAT.
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SECTION C

CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of
Quantities forming part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part
of the tender [where applicable].

“The Completion Date” means the date of completion of the Works as
certified by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer
and the Contractor as recorded in the Agreement Form and signed by
the parties.

“The Contractor” refers to the person or corporate body whose tender
to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by
Employer’s Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix
to Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Employer’s Representative for the execution of the
Contract.

“Employer” Includes Central or Local Government administration,
Universities, Public Institutions and Corporations and is the party who
employs the Contractor to carry out the Works.
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“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be
carried out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Employer’s Representative” is the person appointed by the
Employer and notified to the Contractor for the purpose of supervision
of the Works.

“Specification” means the Specification of the Works included in the
Contract.

“Start Date” is the date when the Contractor shall commence
execution of the Works.

“ A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

“ A Variation” is an instruction given by the Employer’s
Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer.

2. Contract Documents

2.1 The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s T-ender,

(4) Conditions of Contract,

(S) Specifications,

(6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable)

36



3. Employer’s Representative’s Decisions

3.1

Except where otherwise specifically stated, the Employer’s
Representative will decide contractual matters between the Employer
and the Contractor in the role representing the Employer.

4. Works, Language and Law of Contract

4.1

4.2

The Contractor shall construct and install the Works in accordance
with the Contract documents. The Works may commence on the Start
Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Employer’s Representative, and complete them by the Intended
Completion Date.

The ruling language of the Contract shall be English language and the
law governing the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1

5.2

5.3

The Contractor shall be responsible for design of temporary works and
shall obtain approval of third parties to the design of the temporary
works where required.

The Contractor shall be responsible for the safety of all activities on the
Site.

Any thing of historical or other interest or significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Employer’s Representative of
such discoveries and carry out the Employer’s Representative’s
instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

7.1

7.2

Within seven days after Site possession date, the Contractor shall
submit to the Employer’s Representative for approval a program
showing the general methods, arrangements, order and timing for all
the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of
25 percent of the Contract Price) with the approval of the Employer’s
Representative. However, he shall not assign the Contract without the
approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

The Employer shall give possession of all parts of the Site to the

Contractor.

The Contractor shall allow the Employer’s Representative and any other

person authorised by the Employer’s Representative ,access to the Site
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and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

8 Instructions

8.1

The Contractor shall carry out all instructions of the Employer’s
Representative which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer’s Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be
achieved by the Intended Completion Date. The Employer’s
Representative shall decide whether and by how much to extend the
Completion Date.

For the purposes of this clause, the following occurrences shall be valid
for consideration;

Delay by:-

(a) force majeure, or

(b) reason of any exceptionally adverse weather conditions, or

(c) reason of civil commotion, strike or lockout affecting any of the

trades employed upon the Works or any of the trades engaged in
the preparation, manufacture or transportation of any of the
goods or materials required for the Works, or

(d) reason of the Employer’s Representative’s instructions issued
under these Conditions, or

(e) reason of the contractor not having received in due time
necessary instructions, drawings, details or levels from the
Employer’s Representative for which he specifically applied in
writing on a date which having regard to the date for Completion
stated in the appendix to these Conditions or to any extension of
time then fixed under this clause was neither unreasonably
distant from nor unreasonably close to the date on which it was
necessary for him to receive the same, or

() delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or

(2) reason of delay by statutory or other services providers or similar
bodies engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of
the testing or any of the Work, materials or goods in accordance
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with these conditions unless the inspection or test showed that
the Work, materials or goods were not in accordance with this
Contract, or

(i) reason of delay in appointing a replacement Employer’s
Representative, or

(4) reason of delay caused by the late supply of goods or materials or
in executing Work for which the Employer or his agents are
contractually obliged to supply or to execute as the case may be,
or

(k) delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

11.1

11.2

11.3

A Contract management meeting shall be held regularly and attended
by the Employer’s Representative and the Contractor. Its business
shall be to review the plans for the remaining Work. The Employer’s
Representative shall record the business of management meetings and
provide copies of the record to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall
be decided by the Employer’s Representative either at the management
meeting or after the management meeting and stated in writing to all
who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and
notify the Contractor of any defects that are found. Such inspection
shall not affect the Contractor’s responsibilities. The Employer’s
Representative may instruct the Contractor to search for a defect and to
uncover and test any Work that the Employer’s Representative
considers may have a defect. Should the defect be found, the cost of
uncovering and making good shall be borne by the Contractor.

However if there is no defect found, the cost of uncovering and making
good shall be treated as a variation and added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Employer’s
Representative’s notice. If the Contractor has not corrected a defect
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within the time specified in the Employer’s Representative’s notice, the
Employer’s Representative will assess the cost of having the defect
corrected by other parties and such cost shall be treated as a variation
and be deducted from the Contract Price.

12 Bills of Quantities/Schedule of Rates

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the
construction, installation, testing and commissioning of the Work to be
done by the Contractor. The Contractor will be paid for the quantity of
the Work done at the rates in the Bills of Quantities/Schedule of Rates
for each item. Items against which no rate is entered by the Tenderer
will not be paid for when executed and shall be deemed covered by the
rates for other items in the Bills of Quantities/Schedule of Rates.

12.2 Where Bills of Quantities do not form part of the Contract, the Contract
Price shall be a lump sum (which shall be deemed to have been based
on the rates in the Schedule of Rates forming part of the tender) and
shall be subject to re-measurement after each stage.

13 Variations

13.1 The Contractor shall provide the Employer’s Representative with a
quotation for carrying out the variations when requested to do so. The
Employer’s Representative shall assess the quotation and shall obtain
the necessary authority from the Employer before the variation is
ordered.

13.2 If the Work in the variation corresponds with an item description in the
Bill of Quantities/Schedule of Rates, the rate in the Bill of
Quantities /Schedule of Rates shall be used to calculate the value of the
variation. If the nature of the Work in the variation does not
correspond with items in the Bill of Quantities/Schedule of Rates, the
quotation by the Contractor shall be in the form of new rates for the
relevant items of Work.

13.3 If the Contractor’s quotation is unreasonable, the Employer’s
Representative may order the variation and make a change to the
Contract Price, which shall be based on the Employer’s Representative’s
own forecast of the effects of the variation on the Contractor’s costs.

14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work
listed herebelow (subject to re-measurement by the Employer’s

Representative of the Work done in each stage before payment is made).
In case of lump-sum Contracts, the valuation for each stage shall be
based on the quantities so obtained in the re-measurement and the
rates in the Schedule of Rates.
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15.

16.

14.2

14.3

14.4

(i) Advance payment (percent of Contract Price,
[after Contract execution] to be inserted by the Employer).

(ii) First stage (define stage)

(iii Second stage (define stage)

(iv) Third stage (define stage)

(v) After defects liability period .

Upon deciding that Works included in a particular stage are complete,
the Contractor shall submit to the Employer’s Representative his
application for payment. The Employer’s Representative shall check,
adjust if necessary and certify the amount to be paid to the Contractor
within 21 days of receipt of the Contractor’s application .The Employer
shall pay the Contractor the amounts so certified within 30 days of the
date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a
detailed final account of the total amount that the Contractor considers
payable under the Contract before the end of the Defects Liability
Period. The Employer’s Representative shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Employer’s Representative shall issue within
21 days a schedule that states the scope of the corrections or additions
that are necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Employer’s Representative shall decide on the
amount payable to the Contractor and issue a Final Payment
Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been
exceeded, the Contractor shall be entitled to claim simple interest
calculated pro-rata on the basis of the number of days delayed at the
Central Bank of Kenya’s average base lending rate prevailing on the first
day the payment becomes overdue. The Contractor will be required to
notify the Employer within 15 days of receipt of delayed payments of his
intentions to claim interest.

Insurance

15.1

The Contractor shall be responsible for and shall take out appropriate
cover against, among other risks, personal injury; loss of or damage to
the Works, materials and plant; and loss of or damage to property.

Liquidated Damages
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17.

18.

16.1

The Contractor shall pay liquidated damages to the Employer at the
rate 0.001 per cent of the Contract price per day for each day that the
actual Completion Date is later than the Intended Completion Date
except in the case of any of the occurrences listed under clause 9.2.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

Completion and Taking Over

17.1

Upon deciding that the Work is complete the Contractor shall request
the Employer’s Representative to issue a Certificate of Completion of the
Works, upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days
of the Employer’s Representative issuing a Certificate of Completion.

Termination

18.1

18.2

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract. These fundamental
breaches of Contract shall include, but shall not be limited to, the
following;

(a) the Contractor stops Work for 30 days continously without
reasonable cause or authority from the Employer’s
Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(¢) a payment certified by the Employer’s Representative is not paid
by the Employer to the Contractor within 30 days after the expiry
of the payment periods stated in subclauses 14.2 and 14.3
hereabove.

(d) the Employer’s Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time.

If the Contract is terminated, the Contractor shall stop Work
immediately, and leave the Site as soon as reasonably possible. The
Employer’s Representative shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.
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19. Payment Upon Termination
19.1 The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on Site, plant, equipment and temporary
works.

19.2 The Contractor shall, during the execution or after the completion of the
Works under this clause, remove from the Site as and when required
within such reasonable time as the Employer’s Representative may in
writing specify,any temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in
default thereof , the Employer may (without being responsible for any
loss or damage) remove and sell any such property of the Contractor,
holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3 Until after completion of the Works under this clause, the Employer
shall not be bound by any other provision of this Contract to make any
payment to the Contractor, but upon such completion as aforesaid and
the verification within a reasonable time of the accounts therefor the
Employer’s Representative shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid
to the Contractor before such determination exceeds the total amount
which would have been payable on due completion in accordance with
this Contract, the difference shall be a debt payable to the Employer by
the Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

20. Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the
Employer any gifts or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of
this or any other contract with the Employer or for showing or
forbearing to show favour or disfavour to any person in relation to
this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without
the knowledge of the Contractor) shall be an offence under the
Laws of Kenya.
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21. Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably
settled between the parties shall be referred by either party to the
arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed by the chairman of the
Chartered Institute of Arbitrators, Kenya branch, on the request of the
applying party.
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APPENDIX TO CONDITIONS OF CONTRACT
THE EMPLOYER IS
Name of Employer:
The NGCDF MANAGER,
KASARANI CONSTITUENCY

The name (and identification number) of the Contract is THE PROPOSED
CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY
SCHOOL IN KASARANI CONSTITUENCY-NAIROBI

TENDER NO: KAS/NG-CDF/021/020/021

The Start Date shall be as Instructed by the Project Manager

The following documents also form part of the Contract:

The Site Possession Date shall be as instructed by Project Manager

The Site is located at ........oooiiiiiiii
And is defined in drawings nos.

The Defects Liability Period is 180 days.

The Price Adjustment Clause SHALL NOT apply

Amount of Tender Security is Kshs...ccccocveeeinneneans Note: This amount should be
between one (1) percent and three (3) percent of the value of the Works)

The name and Address of the Employer for the purposes of submission of tenders
is...as indicated in the invitation letter..........................

The tender opening date and time is as in invitation letter
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TENDER EVALUATION CRITERIA

The following criteria will be used in the evaluation of all bids. The submission of the
required documents will be used in the determination of the Completeness and Suitability
of the Bid. Bids that do not contain all the information required will be declared non-
responsive and shall not be evaluated further.
STAGE 1: PRE-LIMINARY EVALUATION

No. | Completeness and Responsiveness Criteria Requirement
L Form of Tender ~ Amount must be ipdicated
~ Properly fill and sign
: . ~ Attach an Original Bid Bond of Ksh. 100,000
z. Bid Bond (Tender Security) ~ Valid for ISOgdays after tender opening ’
~ Properly filled, sign and stamped
3. Confidential Business Questionnaire ~ Provide all required information
~ copy of Form CR12
Provide a written power of attorney which shall
4 Form of Power of Attorney accompany the t.ender if the signatory to the
tender is not a director of the company as per
form CR 12.
Valid Tax Compliance Certificate ~ Provide a Valid Copy
6. Valid Business Permit/ Trade License ) ﬁ%ﬁisoef Single Business Permit/Trade
iegistrgtion with National Construction - Category NCA 7 and above, Building Works
uthority ?
8. Certificate of Incorporation - Copy of certificate
Submit a Signed Declaration statement that the
Anti . : firm will not be involved in corrupt or
nti~-corruption declaration . .
9 commitment/Debarment fraudulent practices and it has NOT been
debarred by Public Procurement Regulatory
Authority (PPRA).
10 | Copy of Bid Document ~ Nno copy
11 Serialization of pages by bidders for each | It should be done page by page in progressive

Bid submitted

mannecr

i) Proof of authorization shall be furnished in the form of a written power of
attorney which shall accompany the tender if the signatory to the tender is not a
director of the company (Provide name and attach proof of citizenship of the

signatory to the Tender).

NB: - A tenderer who fails fo meet the mandatory requirements shall be disqualified
from further evaluation.
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Note:

a) The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to
Tenderers which states as follows:

Clause 13.1 of Instruction to Tenderers,” the tenderers shall furnish as part of his tenders
a Bid surety in the amount stated in the tender document in the Appendix to
Instructions to Tenderers”.

Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in
Kenya shillings and be in form of a certified cheque, bank draft, an irrevocable letter of
credit or a guarantee from a reputable Bank/ Insurance approved by PPRA located in
the Republic of Kenya. The format of the surety shall be in accordance with the sample
form included in the tender documents and the tender surety shall be valid for 150 days
from the date of tender opening™.

Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially
responsive tender is one which conforms to all terms and condition and specifications of
the tender document without material deviation or reservation and has a valid
Bank/Insurance guarantee”.

b) The employer/procuring entity may seek further clarification/confirmation if necessary
to confirm authenticity/compliance of any condition of the tender. Further, in case of a
discrepancy between the amounts stated in the appendix to instruction to tenderers and
the one stated in the advertisement or invitation letter, the bid security shall be taken as
the amount in the advertisement/ letter of invitation.

The tenderers who do not satisfy any of the above mandatory requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.
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STAGE 2: TECHNICAL EVALUATION

Stage II (A): ~ Technical Evaluation Stage

The following criteria will be used in the evaluation of all bids. The submission of the required
documents will be used in the determination of the Completeness and Suitability of the Bid. Bids
that do not contain all the information required will be declared non-responsive and shall not be
evaluated further

Stage II ~Technical Evaluation Criteria

No | Parameter Max Points
1 Presentation of Bid Document 2
2 Key Personnel 15
3 Contract Completed in the last Five (5) Years 15
4 Schedule of on-going projects 10
5 Schedule of contractors equipment 5
6(a) | Audited Financial Report for the last 2 years (2018& 2019) 10
(b) | Evidence of Financial Resources 10
©) Name, Address and Telephone of Banks 3
7 Litigation History 5
8 Compliance to project completion time 10
9 Provision of detailed work program and Methodology 10
10 | Firm Reputation 9
TOTAL 100

A bidder scoring less than 70% shall not be considered technically responsive and
therefore shall not be considered for financial evaluation.
The detailed scoring plan shall be as shown in table 1 below: -
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Item

Description

Raw Points
Scored

Max Points

Presentation and Response :~ This includes binding the documents,
neat presentation, separation and arrangement of requested
information and general response to all requirements

2

Key Personnel

Attach Evidence i.e. CVs and copies of_Academic_Certificates for
staff. The site staff shall possess minimum levels set below:
(Relevant field =.(Engineering, Architecture,quantitity surveyor
etc.)

15

Director of the firm

e Holder of degree in relevant field -

ii

e Holder of diploma in relevant field ~~~~~~~~~~~~

ii

e Holder of certificate in relevant field-----~-

iv

e Holder of trade test certificate in relevant field--

e No relevant certificate

O | N W|

2No. Degree/Diploma holders of key personnel in relevant
technical field. (Engineering,Architectural quantitity surveyor etc.)

With over 4 years in relevant field

N

ii

With over 3 years in relevant field

ii

With under 2 years in relevant field

2 No. certificate holder of key personnel in relevant field.

With over 4 years in relevant field

ii

With over 3 years in relevant field

iii

With under 2 years inrelevant field

3 No. artisan (trade test certificate in relevant field)

Artisan with over 3 years’ experience in relevant field

ii

Artisan with under 2 years’ experience in relevant field

Provide Evidence of at least TWO projects of Relevant Contracts
completed in the last Five (5) years i.e. Copies of contract
agreements/ Completion certificates, LPOs/ LSOs

15

Above Kshs. 5 Million (7.5 marks for each projects)

Kshs 2 Million ~ (5 marks for each project)

Kshs 1Million ~ (2 mark for each project)

TWO on-~going projects and their values Provide Evidence

10

gl B o T

Schedule of contractors equipment and transport (proof or
evidence of ownership/Lease)

The Bidder must indicate the core equipment necessary for
undertaking the project together with proof ownership or lease
arrangements) Equipment’s/Plant

Financial report

Audited financial report (last three (3) years)

10

Provide Audited Accounts for 2019 and 2020 ~ (5 MKks)
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Item | Description Raw Points | Max Points
Scored
i Average Annual Turn-over equal to or greater than the annual 5
Expected Turnover of the project
ii | Average Annual Turn-over above 50% but below 100% of the cost 4
of the project
iii | Average Annual Turn-over below 50% of the cost of the project 3
NB:- capacity to have a cash flow equivalent to 20% of the tender
sum
b | Evidence of Financial Resources (cash in hand, lines of credit, over 10
draft facility, etc.)
i Has financial resources to finance the projected monthly cash flow* 10
for three months
ii | Has financial resources equal to the projected monthly cash flow* 8
iii | Has financial resources less the projected monthly cash flow* 5
iv | Has not indicated sources of financial resources 0
C Name, Address and Telephone of Banks 3
Litigation History 5
Duly Filled - 5 5
Not filled - O
8 | Compliance to Project completion time 10
i 12weeks and below 10
ii Between 13-16 weeks
iii | Above 16 weeks 5
9 | Provision of detailed work program and methodology 10
10 | Firm Reputation:~ 5
Proof of Satisfactory Service:-Submit letters of reference from major
clients, , (2.5marks per letter)
TOTAL 100

NB: - A bidder scoring less than 70% shall not be considered technically responsive and
therefore shall not be considered for financial evaluation.
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STAGE III - FINANCIAL EVALUATION
The Tenderers who qualify under Technical Evaluation will have their Financial Bid
evaluated and the lowest responsive bid submitted after analysis shall have their tender
considered for award.
The evaluation shall be in three stages

a) Determination of Arithmetic errors

b) Comparison of Rates; and

¢) Consistency of the Rates.

A) Determination of Arithmetic Errors
Arithmetic Errors will be corrected by the Procuring Entity as follows:

i)

i)

In the event of a discrepancy between the tender amount as stated in the form
of Tender and the corrected tender figure in the Main summary of the Bills of
Quantities, the amount as stated in the Form of Tender shall prevail. Pursuant to
Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender
sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any
way by any person or entity;

Error correction factor shall be computed by expressing the difference between
the amount and the corrected tender sum as a percentage of the corrected
contract works (i.e. corrected tender sum less P.C; and Provisional Sum:s);

The Error correction factor shall be applied to all contract works (as a rebate or
addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

B) Comparison of rates
Iltems that are under priced or overpriced may indicate potential for non-delivery and front
loading respectively. The committee shall promptly write to the tenderer asking for
detailed breakdown of costs for any of the quoted items, relationship between those prices,
proposed construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such recommendations
may include but not limited to:

(i) Recommend no adverse action to the tenderer after a convincing response;
(ii) Employer requiring that the amount of the performance bond be raised at the

expense of the successful tenderer to a level sufficient to protect the employer
against potential financial losses;

(ili)Recommend non-award based on the response provided and the available

demonstratable evidence that the scope, quality, completion timing,
administration of works to be undertaken by the tenderer, would adversely be
affected or the rights of the employer or the tenderers



obligations would be limited in a substantial way.
(iv)
C) Consistency of the Rates
The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 4 - RECOMMENDATION FOR AWARD

The bidder with the lowest evaluated bid shall be recommended for award.

STAGE V - DUE DILIGENCE

The Evaluation Committee may agree to conduct a post qualification evaluation to the
MOST RESPONSIVE CONTRACTOR on projects done and also to ascertain the above
information given.
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PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Public Works General
Specifications for Building Works issued in 1976 or as qualified or amended below.

MANUFACTURERS’ NAMES

Manufacturers’ names and catalogue references are given for guidance to quality and
standard only. Alternative manufacturer of equal quality will be accepted at the discretion
of the Project Manager.

All precast concrete blocks shall be manufactured by the methods and to the sizes specified
in the Ministry of Public Works “Specification for Metric Sized Concrete Blocks for
Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate
course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks
for testing as and when required by the Project Manager.

CARPENTRY

The grading rules for cypress shall be the same for podocarpus and all timber used for
structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and
preservative treatment and timber prices must allow for preparing, packing and sending
samples for testing when required.

Prices must also include for all nails and fasteners.
JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading rules of the
Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the
approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany but
such approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling
with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be

allowed.
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Prices for joinery must include for pencil rounded arises, protection against damage, nails,
screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be
ascertained on site.

IRONMONGERY

Ironmongery shall be specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all keys,
and for fixing to hardwood, softwood, concrete or blockwork.

Catalogue references given for ironmongery are for purposes of indicating quality and size
of item(s). Should the Contractor wish to substitute the specified item(s) with others of
equal manufacture, he must inform the Project Manager and obtain approval in writing.

STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Public Works “Structural
Steelwork Specification (1973) and shall be executed by an approved Sub-contractor.

PLASTERWORK AND OTHER FINISHES
All finishings shall be as described in the general specifications and in these Bills of
Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating with
cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing
screed unless otherwise specified in these Bills of Quantities.

GLAZING
Where polished plate glass is specified, this refers to general glazing quality.
Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing
over in perfect condition.

PAINTING
Painting shall be applied in accordance with the manufacturers’ instructions.
Prices for painting are to include for scaffolding, preparatory work, priming coats,

protection of other works and for cleaning up on completion. Prices for painting on
galvanized metal are to include for mordant solution as necessary.
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PARTICULAR PRELIMINARIES



ITEM

DESCRIPTION

AMOUNT

A

C

PARTICULAR PRELIMINARIES

EMPLOYER

The “Employer” is
THE NG-CDF FUND ACCOUNT MANAGER
P.0.BOX-00100 NAIROBI.

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous

DESCRIPTION OF THE WORKS
The works to be carried out under this contract comprise

10 Door Ground floor ablution block including associated
electrical and external works

LOCATION OF SITE
The site of the proposed works at Chieko Primary
SCHOOL-NAIROBI

The Contractor is advised to visit the site, to familiarize with the
nature and position of the site. No claims arising from the
Contractor’s failure to do so will be entertained.

Total carried to collections

PP/1




ITEM

DESCRIPTION

AMOUNT

A

C

D

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris
and surplus materials from the site as they accumulate and upon
completion of the works, remove and clear away all plant,
equipment, rubbish, unused materials and stains and leave in a
clean and tidy state to the reasonable satisfaction of the Project
Manager.

The whole of the works shall be delivered up clean, complete and
in perfect condition in every respect to the satisfaction of the
Project Manager.

WORKING CONDITIONS

These offices are currently occupied and the contractor shall allow
for disruption of works and pollution control

The contractor must allow for compliance with all County & Civic
Authority laws & requlations

CLAIMS

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred

losses and/or expenses due to any of the contract conditions, or
by any other reason whatsoever, he shall present such claim or
intent to claim notice to the PROJECT MANAGER within the
contract period. No claims shall be entertained upon the expiry of
the said contract period.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.
Allow for transporting workers to and from the site during the
tenure of the contract.

PP/2




ITEM

DESCRIPTION
Total carried to collections

AMOUNT

PRICING RATES
The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities.

Items for which no rate or price is entered by the tenderer
shall be deemed to be covered in the rates and prices of
the priced items in the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of
the works, including transport, replacing damaged items, fixing,
all to comply with the said Conditions of Contract.

Prices quoted should be in Kenya shillings inclusive of all taxes

except V.A.T which will be inserted at the grand summary.

Prices shall remain valid for one hundred and Twenty (120) days
from the closing date of tender.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-used
and shall become the property of the client unless otherwise
advised.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and
should be completed within the period stated in Particular
Preliminaries.The Contractor shall allow in his rates for any costs
he may incur by having to complete the works within the
stinulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site
before payment is effected, unless specifically exempted by the
Project Manager. This is to include materials of the Contractor,
nominated sub-Contractors .

Total carried to collections
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ITEM

DESCRIPTION

AMOUNT

A

C

D

ADVANCE PAYMENTS
The tenderer’s attention if drawn to the fact that the Government
does not make advance payments.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to
ascertain from the relevant authority the exact position, depth
and level of all existing services in the area and shall make
whatever provisions may be required by the authorities concerned
for the support, maintenance and protection of such services.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT
MANAGER in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation
and be dealt with in accordance with Clause 22 of the said
Conditions.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the
Finance Act part 3 Section 21(b) operative from 1% September,
1993 which requires payment of VAT on all contracts.

In accordance with Government public notice No. 35 & 36 Dated
11th September 2003 operational from 1st October 2003,
withholding VAT was to be levied against the contract sum by the
Employer and remitted to the Commissioner of VAT through all
interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY

The contractor should include his taxes in the rates and NOT in
the Grand Summary page.

Total carried to collections

PP/4




ITEM

DESCRIPTION

AMOUNT

SPECIAL PRELIMINARIES

TRANSPORT & SUBSISTENCE

Allow PROVISIONAL SUM of Kenya Shillings TWO HUNDRED
THOUSAND (KShs.200,000.00) only for transport charges &
Subsistence allowance to be expended as directed by the PM

Allow for profits and attendance --- %

PROJECT MANAGER'S EXPENSES & STATIONERY

Provisional sum of Kenya shillings................ only for Project
Manager’s Project management expenses & stationery

Allow for profits and attendance ------- %

Allow a SUM of Kenya Shillings Fifty Thousand (KShs.50,000.00)
only for CDF logo branding to be expended as directed by the PM

NIL

200,000.00

50,000.00

Total carried to collections

250,000.00
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ITEM

DESCRIPTION

AMOUNT

A

C

D

G

H

—

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX
TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to
the contract Agreement:-

Period of Final Measurement
3 Months from Practical Completion

Defects Liability Period
6 Months from Practical Completion

Date for Possession
To be agreed with the Project Manager

Date for Completion
TWENTY FOUR (24) WEEKS from the Date
of possession

Liquidated and Ascertained Damages
At a rate of KSh 1,000 Per week or part
thereof|
Period of Interim Certificates
Monthly
Period of Honouring Certificates
30Days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

Total carried to collections
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ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5

Brought forward from page PP/6

250,000.00

TOTAL CARRIED TO GRAND SUMMARY

250,000.00

PP/7




GENERAL PRELIMINARIES



ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES

.|PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates
for the various items in the Bills of Quantities or Specification for all
costs involved in complying with all the requirements for the proper
execution of the whole of the works in the Contract.

Failure to price an item shall not exempt the contractor form carrying
out works described therein.

Should the contractor fail to carry out works which he/she did not
price and after having received a written instruction from the PM,
then the value of such works shall be deducted from the very
immediate certificate issued to the contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates
shall be used by the PM in valuation of unpriced items which
the contractor shall fail to execute.

The contractor is advised to read and understand all preliminary

The Contractor is advised to visit the site, to familiarize with the
nature and position of the site. No claims arising from the
Contractor’s failure to do so will be entertained.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works(2006
Edition) included herein The Conditions of Contract are also included
herein Conditions of Contract These are numbered from 1 to 37 as
set out in pages 20 to 48 of these tender documents.Particulars of
insertions to be made in the Appendix to the Contract Agreement will
be found in the Particular Preliminaries part of these Bills of Quantities

Total carried to collections

FIRM PRICE CONTRACT
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ITEM

DESCRIPTION

AMOUNT

Unless otherwise specifically stated in the Contract Data and/or
Particular preliminaries this is a firm price contract and the contractor
must allow in his tender rates for any increase in the cost of labour
and/or materials during the currency of the contract.

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit
the site the location of which is described in the Particular
Preliminaries hereof. He shall be deemed to have acquainted himself
therewith as to its nature, position, means of access or any other
matter which, may affect his tender. No claim arising from his failure
to comply with this recommendation will be considered.

PERFORMANCE BOND

5% bond shall be required from the specified institution

The period for supplying the bond shall be 14 days.

No contract shall besigned, NOR shall any payment bemade before
the bidder has complied with the bond requirements

Failure to deliver the bond within the specified period shall
automatically disqualify the bidder and the tender shall be awarded to
next most reponsive bidder without reference to the defaulting

bidder.
Should the bidder commence works and subsequently fail to provide

the bond, he shall be evicted from site without any reimbursement
not withstanding the site having been handed over by the PM and
client. The handing over only kickstarts the process and is not a
waiver to bond conditions.

The bond for the due performances of the Contract shall be valid up
to the date of completion as certified by the PROJECT MANAGER

Any bond which provides otherwise or attempts to vary the duration
of validity shall be invalid

The bond shall comply in all respects with the PPOA copy enclosed in
the instructions to tender. A bond that does not match the PPOA copy

shall be treated as NO BOND!
The contractor shall provide a bid security duly signed, sealed and

stamped from an approved Bank of required amount in the particular
preliminaries

BID BOND
A bid bond shall be required in the amount stated here or in the
invitation to tender or advertisement

Total carried to collections

GP/2




ITEM

DESCRIPTION

AMOUNT

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of
Measurement is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item
in each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary;providing
space for office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power
and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and
being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated), pay all demurrage charges, load and transport to

site where necessary, unload, store, unpack, assemble as necessary,
distribute to position, hoist and fix only.

Total carried to collections

ABBREVIATIONS
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ITEM

DESCRIPTION

AMOUNT

Throughout these Bills units of measurement and terms are
abbreviated and shall be interpreted as follows:-

CM or Cm Shall mean cubic meter

SM or Sm Shall mean square meter
LM or Lm Shall mean linear meter
MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard

Specification Published by the British Standards Institution, 2 Park
Street, London W.I Enaland
M.S. Shall mean measured separately

Ditto shall mean the whole of the
preceding description except as qualified in the description in which it
occurs.

Do shall mean the whole of the

preceding description except as qualified in the description in which it
occurs.

a.b.d. Shall mean as before described

@ Shall mean at

Total carried to collections

A

EMPLOYER
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ITEM

DESCRIPTION

AMOUNT

The “Employer” is
AS DEFINED UNDER PARTICULAR PRELIMINARIES

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous

PROJECT MANAGER shall be -:

The term "P.M." wherever used in these Bills of Quantities shall be
deemed to imply the

Project Manager as defined in Condition 1 of the Conditions of
Contract or such person

or persons as may be duly authorised to represent him on behalf of
the Government.

In this Project, the PM shall be -:
REGIONAL WORKS OFFICER

STATE DEPARTMENT OF PUBLIC WORKS
P.O. BOX 42267-00100

NAIROBI

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is as above

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

Total carried to collections

A

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

GP/5




ITEM

DESCRIPTION

AMOUNT

C

MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The P.M."
as defined above whose address unless otherwise notified is as above
STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M."
as defined above whose address unless otherwise notified is as
above

Total carried to collections

A

PLANT, TOOLS AND VEHICLES
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ITEM

DESCRIPTION

AMOUNT

Allow for providing all scaffolding, plant, tools and vehicles required
for the worksexcept in so far as may be stated otherwise herein and
except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site
at such hours and by such routes as may be permitted by the
competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall
be of the best quality and description unless otherwise stated. The
Contractor shall order all materialsto be obtained from overseas
immediately after the Contract is signed and shall also order materials
to be obtained from local sources as early as necessary to ensure that
they are onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.
I he Contractor will be required to sign a receipt tor all articles and

materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or
materials which will be supplied by the PROJECT MANAGER at the
current market prices including Customs Duty and V.A.T., all at the

Contractor's own cost and expense, to the satisfaction of the
PROTFCT MANAGFR

Total carried to collections

STORAGE OF MATERIALS
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ITEM

DESCRIPTION

AMOUNT

The Contractor shall provide at his own risk and cost where directed
on the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the
PROJECT MANAGER Nominated Sub-Contractors are to be made liable
for the cost of any storage accommodation provided especially for
their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials
or workmanship including concrete test cubes required for the works
that may be called for by the PROJECT MANAGER for his approval
until such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not in
his opinion to be up to approved samples. The PROJECT MANAGER
shall arrange for the testing of such materials as he may at his
discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the PROJECT
MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall pay
for the testing in accordance with the current scale of testing charges
laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-
contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be
required for approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer has
chosen a superior finish unless the bidder had attached the sample he
priced.

Total carried to collections

A

PUBLIC AND PRIVATE ROADS.
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ITEM

DESCRIPTION

AMOUNT

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from or
consequent upon the execution of the works to the satisfaction of the
local and other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services
and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own
expense to the satisfaction of the PROJECT MANAGER

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must
allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for
the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges,
etc., and make good and reinstate all works and surfaces disturbed to
the satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use
of storage and for the purpose of erecting workshops, etc., shall be
defined on site by the PROJECT MANAGER

Total carried to collections

A

SECURITY OF WORKS ETC.
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ITEM

DESCRIPTION

AMOUNT

The Contractor shall be entirely responsible for the security of all the
works stores,materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and
other precautions as necessary to ensure security against theft, loss
or damage and the protection of the public.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site
and in agreement with the PROJECT MANAGER a Progress Chart for
the whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER and
a further copy to be retained on Site. Progress to be recorded and
chart to be amended as necessary as the work proceeds.

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the
Conditions of Contract. No payment on account of the work executed
will be made to the Contractor until he has satisfied the PROJECT
MANAGER either by production of an Insurance Policy or and
Insurance Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects. Thereafter the
PROJECT MANAGER shall from time to time ascertain that premiums
are duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the kind
of work involved and shall give his whole time to the superintendence
of the works. Such Agent or Representative shall receive on behalf of
the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to
the Contractor in accordance with the Conditions of Contract.

Total carried to collections

PROVISIONAL WORK
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ITEM

DESCRIPTION

AMOUNT

All work described as "Provisional" in these Bills of Quantities is
subject to remeasurement in order to ascertain the actual quantity
executed for which payment will be made. All "Provisional" and other
work liable to adjustment under this Contract shall left uncovered for
a reasonable time to allow all measurements needed for such
adjustment to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice to the
PROJECT MANAGER. If the Contractor makes default in these
respects he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards
reinstate at his own expense.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of the Standard
Method of Measurement.Such sums are net and no addition shall be
made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS.
In the tinal account all Provisional Sums shall be deducted and the

value of the work properly executed in respect of them upon the
PROJECT MANAGER's order added to the Contract Sum. Such work
shall be valued , but should any part of the work be executed by a
Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work
or articles shall be treated as a P.C. Sum and profit and attendance

comparable to that contained in the priced Bills of Quantities for
cimilar iteme added

Total carried to collections

A

PRIME COST (OR P.C.) SUMS.
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ITEM

DESCRIPTION

AMOUNT

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these
Bills of Quantities shall have the meaning stated in Section A item A7
(ii) of the Standard Method of Measurement . Persons or firms
nominated by the PROJECT MANAGER to execute work or to provide
and fix materials or goods are described herein as Nominated Sub-
Contractors.Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect of
each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details of
the sums paid by the Contractor. Items of profit upon P.C. Sums shall
be adjusted in the final account pro-rata to the amount paid. Items of
"attendance" (as previously described) following P.C. Sums shall be
adjusted pro-rata to the physical extent of the work executed (not pro
rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in
respect of them. Should the Contractor be permitted to tender and his
tender be accepted of any work for which a P.C. Sum is included in
these Bill of Quantities profit and attendance will be allowed at the
same rate as it would be if the work were executed by a Nominated
Sub-Contractor.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors
in every respect. Unless otherwise described the Contractor is to
provide for such Sub-Contractors any or all of the facilities described
in these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C.
Sums under the description "add for Attendance".

Total carried to collections
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ITEM

DESCRIPTION

AMOUNT

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services
required in the works which are covered by a P.C. Sum in the Bills of
Quantities and to pay for the same direct. In any such instances,
profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and
shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding.
The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as
may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in
these Bills.

OFFICE ETC. FOR THE PROJECT MANAGER (NOT
APPLICABLE)

The Contractor shall provide, erect and maintain where directed on
site and afterwards dismantle the site office of the type noted in the
Particular Preliminaries, complete with Furniture. He shall also provide
a strong metal trunk complete with strong hasp and staple fastening
and two keys. He shall provide, erect and maintain a lock-up type
water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable
to the satisfaction of Government and Medical Officer of Health and
shall provide services of cleaner and pay all conservancy charges and
keep both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and
make good disturbed surfaces. The office and closet shall be
completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when
required by the "PROJECT MANAGER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre metallic or
linen tape.

Total carried to collections

GP /13




ITEM

DESCRIPTION

AMOUNT

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He
must also provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER . The
Contractor shall pay all charges in connection herewith. No guarantee
is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting
this supply at his own cost. Nominated Sub--contractors are to be
made liable for the cost of any water or electric current used and for
any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at all
times during normal working hours have access to the works and to
the yards and workshops of the Contractor and sub-Contractors or
other places where work is being prepared for the contract.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other means
as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer
required and make good any damage which may nevertheless have
been done at completion free of cost to the Government.

Total carried to collections

GP /14




ITEM

DESCRIPTION

AMOUNT

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and
clean all floors, sanitary fittings,glass inside and outside and any other
parts of the works and remove all marks,blemishes, stains and
defects from joinery, fittings and decorated surfaces generally,polish
door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the
approval of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is referred
to the Ministry of Roads and Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is
issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of

October, 1971, which requires payment by the Contractor of a
Training Levy at the rate of 1/4 % of the Contract sum on all

contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment is effected unless specifically
exempted by the PROJECT MANAGER. This includes the materials of
the Main Contractor, Nominated Sub-Contractors and Nominated
Suppliers.

Total carried to collections

GP /15




ITEM

DESCRIPTION

AMOUNT

A

HOARDING

The Contractor shall enclose the site or part of the works under
construction with a hoarding 2400 mm high consisting of iron sheets
on 100 x 50 mm timber posts firmly secured at 1800 mm centres with
two 75 x 50 mm timber rails for a total length of approximately three
hundred meters. The Contractor is in addition required to take all
precautions necessary for the safe custody of the works, materials,
plant, public and Employer's property on the site.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will in
any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no
price has been inserted in the priced Bills of Quantities.All items of
measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down
to show the price of each item before they will be accepted.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless otherwise provided for in the
particular preliminaries. Such materials shall only be used in the
works, in substitution of materials which the Contractor would
otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor
shall make due allowance for the value of the materials so used at a
price to be agreed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal
activities. The Contractor is instructed to take reasonable care in the
execution of the works as to prevent accidents, damage or loss and
disruption of normal activities being carried out by the Client. The
Contractor shall allow in his rates any expense he deems necessary
by taking such care within the site.

Total carried to collections

GP /16




ITEM

DESCRIPTION

AMOUNT

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations
in connection with the employment of Labour and other matters
related to the execution of the works. In particular the Contractor's
attention is drawn to the provisions of the Factory Act 1950 and his
tender must include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances, pensions
and holidays for workpeople or so the safety, health and welfare of
the workpeople. The Contractor must make himself fully acquainted
with current Acts and Regulations,including Police Regulations
regarding the movement, housing, security and control of labour,
labour camps , passes for transport, etc. It is most important that the
Contractor, before tendering, shall obtain from the relevant Authority
the fullest information regarding all such regulations and/or
restrictions which may affect the information regarding all such
regulations and/or restrictions which may affect the organisation of
the works, supply and control of labour, etc., and allow accordingly in
his tender.

No claim in respect of want of knowledge in this connection will be
entertained.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all plant,
scaffolding and unused materials at completion.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be carried
out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special
regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of

the Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

Total carried to collections

GP /17




ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought Forward From Page GP/1
Brought Forward From Page GP/2
Brought Forward From Page GP/3
Brought Forward From Page GP/4
Brought Forward From Page GP/5
Brought Forward From Page GP/6
Brought Forward From Page GP/7
Brought Forward From Page GP/8
Brought Forward From Page GP/9
Brought Forward From Page GP/10
Brought Forward From Page GP/11
Brought Forward From Page GP/12
Brought Forward From Page GP/13
Brought Forward From Page GP/14
Brought Forward From Page GP/15
Brought Forward From Page GP/16

Brought Forward From Page GP/17

Total Carried to Main Summary

GP /18




BUILDERS WORK



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT
ELEMENT NO.1
SUBSTRUCTURES

(ALL PROVISIONAL)
Site clearance

Clear site of all shrubs and undergrowth including

A grubbing up of roots and dispose off as directed. 60 | SM
B Excavate to remove top soil and load, wheel and 58 | sm
deposit where directed, average depth 200mm
c Excavate for strip foundations from the reduced 29 | oM i

level not exceeding 1.50m deep.

Excavate for foundation columns from the reduced
level not exceeding 1.50m deep.

Disposal
Load and Cart away surplus excavated materials

from site 1] Cm i
Return fill and ram selected excavated materials
F |around foundation in layers not exceeding 150mm| 49 | CM -
thick.

Imported filling
Hand packed crushed stone hardcore well rolled

and consolidated (300mm thick) >8 M .

50mm thick approved murram blinding to surface

of hardcore finished to receive concrete slab. 58 SM i

Damp proof membrane

500 gauge polythene shheeting d.p.m laid on
| rreated blinded hardcore with 200mm side and end| 58 SM -
laps.

Carried to collection -

Anti-termite treatment

Mw1



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

Treat surface of blinded hardcore with 'Aldrex 48'
or other equal and approved insecticide treatment
A |with atleast a minimum guarantee of 10 years in 58 | SM -
accordance with the manufacturer's printed
instructions

Concrete works

Mass concrete class Q/40mm(1:3:6)-40mm
aggregate as described in;-

B  ]150mm thick floor slab. 58 SM -

Plain;(1:4:8 - 12 mm Aggreqgate ) in :-
C |50 mm thick blinding to strip foundation 41 | SM -

Vibrated reinforced concerete :class 20/(1:2:4)
20mm aggregate) in:-

D |Strip Footings 3 CM -
E |Column bases 9 CM -
F |Foundation Columns 1 CM -

Steel reinforcement

Supply and fix high tensile square twisted bars
to B.S 4661 reinforcement bars including
bending hooks tying

G |Assorted diameter (8-16) 500 | Kg -

Fabric; B.S. 4483
Reference A142 meash 200x200 mm,weight
2.22Kkgs per square meter (measured net-no

H allowance made for laps)including bends tying 58 | SM i
wire and distance blocks
Sawn formwork to insitu concrete as described
I |To sides of strip foundation 16 SM -
J  |To sides of column bases 17 SM -
K |To vertical sides of columns 12 SM -
L |To edge of ground floor slab;150mm girth 31 LM -

Carried to collection below -

walling

MwW2



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

200mm thick masonry walling in cement and sand
A |(1:3) mortar reinforced with and includding 20swg| 48 | SM -
x 25mm wide hoop iron in every alternate course.

Plinth finishes
15mm thick cement and sand (1:3) rendering
trowelled smooth to plinth walls

Prepare and apply two coats of black bituminous
paint to plinth areas

Carried to collection below -

COLLECTION
Brought down from page 1 -
Brought down from page2 -

Brought down from page above -

Total for Substructure Carried to summary -

ELEMENT NO. 2

FRAME

Vibrated reinforced concrete grade 20/20 (1:2:4)
in:

A |Beams 5 CM -

MW3



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |[DESCRIPTION QTY |UNIT] RATE | AMOUNT
B |Columns 2 CM -
C [150mm thick RC slab. 58 | SM -
Sawn formwork to:
D |Sides and soffites of ring beam 50 | SM -
E [Sides of columns 29 | SM -
F |Soffists of slab 50 | SM -
G |Edge of slab 22 LM -

Steel reinforcement as described including cutting
to length, bending, hoisting and fixing including
all necessary tying wires and spacing blocks (all

provisional)

H |Assorted diameter (8-16) 1,600 KG -

TOTAL FOR RC SUPER-STRUCTURES
CARRIED TO SUMMARY

ELEMENT NO. 3

WALLING

200mm wide approved quality 3-ply bituminous

felt damp proof course under walls 35 LM i

Smooth chisel dressed natural stone walling in
cement and sand (1:4) mortar reinforced with

and including 25 x 3mm thick hoop iron in
every alternate course

Mw4



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY JUNIT| RATE |AMOUNT
B [200mm Thick walling externally 62 | SM -

Medium chisel dressed natural stone walling in
cement and sand (1:4) mortar reinforced with
and including 25 x 3mm thick hoop iron in
every alternate course

C |200mm Thick walling internally 17 | SM -
D |100mm Thick walling internally 36 | SM -

Permanent ventilation

Pair of permanent ventilation size 225 x 225 x
E |25mm thick fixed with and including mosquito 0 NO -
wire gauze

Leave or form hole in 200mm thick wall size 225
X 225mm wide

Eave filling to 200mm thick wall extreme height
300mm

TOTAL FOR WALLING CARRIED TO
SUMMARY

MW5



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY |uNIT| RATE |AMOUNT
ELEMENT NO. 4:
DOORS

Standard section purpose made heavy duty
glazed steel casement door in 200 x 250mm
high panes prepared for glazing (m.s) complete
with all requisite frame, sub-frames, mullions,
transomes, fixing lugs cast on, 1 1/2 pairs heavy
duty pin type hinges associated casement door
lock and handles, 2 x 200mm wide x 16 gauge
bottom plate, including one coat red oxide
primer before fixing and mastic sealant all
around as described in:

Door Size 1000 x 2500mm high overall single leaf

Flush doors to BS 459

45 mm semi-solid core flush door faced both sides
B |with skin mahogany veneered and hardwood 10 No. -
lipped all round overall, size 900x 2100mm .

Doors, frames and finishing in wrot cypress

Frame to detail size, 150x50mm , with two labours| 51 LM -

Architrave to detail size, 50x25mm 51 LM -
E |Quadrant bead, diameter 25mm 51 LM -

supply and fix the following iron mongery with
matching screws to timber doors as per
"UNION"unless otherwise stated

125mm brass butt hinges 20 Prs -
G Thrge lever rebated mortice lock complete with 3 No. i
furniture
H qu lever mortice lock with polished brass lever 10 | NO i
furniture
J  |Rubber door stop 3 No. -
Painting
Knot, prime and stop and prepare and apply
one undercoat and two finishing coats of oil
paint on:-
K  |General surfaces of wood 40 SM -
L |Metal doors 15 SM -

carried to collection -

MW6



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

Prime only back of frame with aluminium or
equal and approved primer before fixing as
described to:-

150x50mm surfaces not exceeding 100-200mm

A girth 51 | LM -
B [50x25mm surfaces not exceeding 100mm girth 51 LM -
C |Quadrant bead 25mm diameter 51 LM -

Carried to collection below -

Collection

Brought forward from page 6 -

Brought forward from above -

Total of Element 04 Carried to Summary -

Mw7



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT
ELEMENT NO.5
WINDOWS

Supply and fix the following standard mild
steel casement windows comprising of standard
Z- section framing; complete with aluminium
fasteners, stays and all other necessary iron
mongery; including burglar proofing and
75x3mm thick perforated permanent vent and
hood at the top infilled with mosquito gauze
wire and all primed in one coat red oxide
primer before delivery to the site

A [Window size 1200 x 1500mm high 3 NO -

B |Window size 400 x 900mm high 2 NO -

"C  |Window size 1000 x 400mm high 2 NO -
Glazing

4mm Thick clear sheet glass in metal putty in:-

Panes exceeding 0.1m square metres but not

D exceeding 0.5m square metres 3 SM i
Approved obscure glass
4mm glass and glazing to metal with putty in

E . 4 SM -
panes not exceeding 0.1 square meter
Sills
125x20mm Thick clay tile sill with one curved

F |edge including bedding and pointing in cement 7 LM -
and sand (1:3) mortar
Make splay fair cut 50mm girth on natural stone

G . . 7 LM -
wall to receive clay tile
Window boards
145x25mm Thick wrot mahogany window board

H . 0 LM -
screwed to timber

| 20x10mm Impregnated sawn cypress timber 0 LM i

ground plugged

TOTAL FOR WINDOWS CARRIED TO SUMMARY -

Mw8



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY|UNIT|] RATE |AMOUNT
ELEMENT NO. 6
EXTERNAL FINISHINGS
Walls
Extra over walling for smooth chisel dressing with
A |flush pointed vertical joints and recessed 62 | SM -
horizontal joints
15mm thick gauged lime (1:2:9) plaster to :
B |Ring Beam 19 | SM -
C |Columns 16 SM -

Prepare and apply one undercoat and three
finishing coats of exterior Ruff and Tuff paste to:

D |Plastered surfaces of ring beam 19 SM -

E |Plastered surfaces of columns 16 SM -

TOTAL FOR EXTERNAL FINISHES
CARRIED TO SUMMARY

MW9



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

ELEMENT NO. 7
INTERNAL FINISHES
FLOORS

Cement and sand (1:4) screeding smooth trowelled

32mm thick screed prepared to receive terrazo 50 | sm
(m/s)

20mm thick, 2 No. coat work terrazzo; approved
colour; white cement and marble chippings (1:2);
machine polished; to concrete or blockwork base
generally to: -

B [To floors 50 SM

C 100 x 8mm skirting 65 LM

Wall tiles

300x300x8mm as manufactured by SAJ
CERAMICS LTD. or other approved glazed white
tiles bedded a in cement and sand 1:1 and pointed
in whitecement grouting

136 | SM 0.00

WALLS

Cement and sand (1:4) Plaster

15 mm thick two coat cement sand (1:4) plaster
E |trowelled smooth and comprising of 12mm 171 | SM -
backing and 3mm finish coat

Prepare and apply three coats first grade plastic
emulsion paint to:
F [Plastered walls 35 SM -

Cement and sand (1:3) plaster;

25mm thick cement and sand Plaster to soffits of
the suspended slab, finished with a steel float.

Prepare and apply one undercoat and three
coats of first quality emulsion paint to the
following surfaces

H |Surface of suspended slabs 63 | SM

TOTAL FOR INTERNAL FINISHES
CARRIED TO GROUND FLOOR -
SUMMARY

MW10



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |[DESCRIPTION QTY |UNIT| RATE |AMOUNT
GROUND FLOOR SUMMARY
A [SUBSTRUCTURES.......cceerverreerenreesuennnens] MW/3 -
B |SUPERSTRUCTURES.........ccververererrenens] MW/4 -
C |[WALLING...cceecteetreteeereteeeesreeeeseeeaennd MW/5 -
E  [DOORS....occeereetrerreeieeeeeteeerenseesenseeneend MW/7 -
F [WINDOWS.....coueeueereereereeeeeteeve e eveennes MW/8 -
G |EXTERNAL FINISHES.........cc0ceveereereennenn. MW/9 -
H |INTERNAL FINISHES........c..ccveeveeveerrennens MW/10 -

Mw11



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT| RATE | AMOUNT

TOTALS FOR GROUND FLOOR
BUILDERS WORK CARRIED TO -
SUMMARY

FIRST FLOOR

ELEMENT NO. 1

FRAME

Vibrated reinforced concrete grade 20/20 (1:2:4)
in:

A |Beams 5 CM -
B [Columns 2 CM -
C |150mm thick RC slab. 58 SM -

Sawn formwork to:

D |Sides and soffites of ring beam 50 | SM -
E |Sides of columns 29 | SM -
F |Soffists of slab 50 | SM -
G |Edge of slab 22 LM -

Steel reinforcement as described including cutting
to length, bending, hoisting and fixing including
all necessary tying wires and spacing blocks (all

provisional)

H |Assorted diameter (8-16) 1,600 KG -

TOTAL FOR RC SUPER-STRUCTURES
CARRIED TO SUMMARY

MW12



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

ELEMENT NO. 2

WALLING

200mm wide approved quality 3-ply bituminous

felt damp proof course under walls s | M )

Smooth chisel dressed natural stone walling in
cement and sand (1:4) mortar reinforced with
and including 25 x 3mm thick hoop iron in
every alternate course

B |200mm Thick walling externally 62 SM -

Medium chisel dressed natural stone walling in
cement and sand (1:4) mortar reinforced with
and including 25 x 3mm thick hoop iron in
every alternate course

C |200mm Thick walling internally 17 | SM -
D |100mm Thick walling internally 36 | SM -

Permanent ventilation

Pair of permanent ventilation size 225 x 225 x
E |25mm thick fixed with and including mosquito 0 NO -
wire gauze

Leave or form hole in 200mm thick wall size 225
X 225mm wide

Eave filling to 200mm thick wall extreme height
300mm

TOTAL FOR WALLING CARRIED TO
SUMMARY

MW13



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT
ELEMENT NO. 3:
DOORS

Standard section purpose made heavy duty
glazed steel casement door in 200 x 250mm
high panes prepared for glazing (m.s) complete
with all requisite frame, sub-frames, mullions,
transomes, fixing lugs cast on, 1 1/2 pairs heavy
duty pin type hinges associated casement door
lock and handles, 2 x 200mm wide x 16 gauge
bottom plate, including one coat red oxide
primer before fixing and mastic sealant all
around as described in:

Door Size 1000 x 2500mm high overall single leaf| 3 | No -

Flush doors to BS 459

45 mm semi-solid core flush door faced both sides
B |with skin mahogany veneered and hardwood 10 | No. -
lipped all round overall, size 900x 2100mm .

Doors, frames and finishing in wrot cypress

Frame to detail size, 150x50mm , with two labours| 51 LM -

Architrave to detail size, 50x25mm 51 LM -
E |Quadrant bead, diameter 25mm 51 LM -

supply and fix the following iron mongery with
matching screws to timber doors as per
"UNION"unless otherwise stated

125mm brass butt hinges 20 Prs -
Three lever rebated mortice lock complete with
G . 3 No. -
furniture
H qu lever mortice lock with polished brass lever 10 | NO i
furniture
J  |Rubber door stop 3 No. -
Painting
Knot, prime and stop and prepare and apply
one undercoat and two finishing coats of oil
paint on:-
K  [General surfaces of wood 40 SM -
M  |Metal surfaces of doors 15 SM -

carried to collection -

MwW14



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

Prime only back of frame with aluminium or
equal and approved primer before fixing as
described to:-

150x50mm surfaces not exceeding 100-200mm

A girth 51 | LM -
B [50x25mm surfaces not exceeding 100mm girth 51 LM -
C |Quadrant bead 25mm diameter 51 LM -

Carried to collection below -

Collection

Brought forward from page 14 -

Brought forward from above -

Total Carried to Summary -

MW15



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT
ELEMENT NO.4
WINDOWS

Supply and fix the following standard mild
steel casement windows comprising of standard
Z- section framing; complete with aluminium
fasteners, stays and all other necessary iron
mongery; including burglar proofing and
75x3mm thick perforated permanent vent and
hood at the top infilled with mosquito gauze
wire and all primed in one coat red oxide
primer before delivery to the site

A [Window size 1200 x 1500mm high 3 NO -

B |Window size 400 x 900mm high 2 NO -

"C  |Window size 1000 x 400mm high 2 NO -
Glazing

4mm Thick clear sheet glass in metal putty in:-

Panes exceeding 0.1m square metres but not

D exceeding 0.5m square metres 3 SM i
Approved obscure glass
4mm glass and glazing to metal with putty in

E . 4 SM -
panes not exceeding 0.1 square meter
Sills
125x20mm Thick clay tile sill with one curved

F |edge including bedding and pointing in cement 7 LM -
and sand (1:3) mortar
Make splay fair cut 50mm girth on natural stone

G . . 7 LM -
wall to receive clay tile
Window boards
145x25mm Thick wrot mahogany window board

H . 0 LM -
screwed to timber

| 20x10mm Impregnated sawn cypress timber 0 LM i

ground plugged

TOTAL FOR WINDOWS CARRIED TO SUMMARY -

MW16



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |DESCRIPTION QTY|UNIT|] RATE |AMOUNT
ELEMENT NO. 5
EXTERNAL FINISHINGS
Walls
Extra over walling for smooth chisel dressing with
A |flush pointed vertical joints and recessed 62 | SM -
horizontal joints
15mm thick gauged lime (1:2:9) plaster to :
B |Ring Beam 19 | SM -
C |Columns 16 SM -

Prepare and apply one undercoat and three
finishing coats of exterior Ruff and Tuff paste to:

D |Plastered surfaces of ring beam 19 SM -

E |Plastered surfaces of columns 16 SM -

TOTAL FOR EXTERNAL FINISHES
CARRIED TO SUMMARY

Mw17



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM |DESCRIPTION QTY JUNIT|] RATE | AMOUNT

ELEMENT NO. 6
INTERNAL FINISHES
FLOORS

Cement and sand (1:4) screeding smooth trowelled

32mm thick screed prepared to receive terrazo 50 | sm
(m/s)

20mm thick, 2 No. coat work terrazzo; approved
colour; white cement and marble chippings (1:2);
machine polished; to concrete or blockwork base
generally to: -

B [To floors 50 SM

C 100 x 8mm skirting 65 LM

Wall tiles

300x300x8mm as manufactured by SAJ
CERAMICS LTD. or other approved glazed white
tiles bedded a in cement and sand 1:1 and pointed
in whitecement grouting

136 | SM 0.00

WALLS

Cement and sand (1:4) Plaster

15 mm thick two coat cement sand (1:4) plaster
E |trowelled smooth and comprising of 12mm 171 | SM -
backing and 3mm finish coat

Prepare and apply three coats first grade plastic
emulsion paint to:
F [Plastered walls 35 SM -

Cement and sand (1:3) plaster;

25mm thick cement and sand Plaster to soffits of
the suspended slab, finished with a steel float.

Prepare and apply one undercoat and three
coats of first quality emulsion paint to the
following surfaces

H |Surface of suspended slabs 63 | SM

TOTAL FOR INTERNAL FINISHES
CARRIED TO SUMMARY

MW18



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI CONSTITUENCY-

NAIROBI
ITEM |[DESCRIPTION QTY |UNIT| RATE |AMOUNT
SECTION SUMMARY
B |SUPERSTRUCTURES (FRAME)............ MW/12 -
C |[WALLING...ccueciteetreteetrecteeeeereeeeereeaensd MW/13 -
E  [DOORS.....couiereetrecrrereeteeteereereeneeanennesd MW/15 -
F [WINDOWS....cocveeeereeeieereeieeeeveeenesseennas MW/16 -
G |EXTERNAL FINISHES........cc0ceverveererrennenn. MW/17 -
H |INTERNAL FINISHES........c.cceeveeveeveerenenn MW/18 -

TOTALS FOR FIRST FLOOR BUILDERS
WORK CARRIED SUMMARY

MW19



MECHANICAL WORK



MECHANICAL WORKS BILLS OF QUANTITIES

ITEM DESCRIPTION QTY UNIT RATE | AMOUNT

GROUND FLOOR
INTERNAL PLUMBING
Supply and install in INDO Green PPR pipes
chased in walls/floors

A [20mm dia pipe 10 Lm -
B |25mm -ditto- 40 Lm -
C |32mm -ditto- 0 Lm -

Extra-over PPR pipework for the following:-
Bends/elbows

D |20mm dia bend 17 No -

E |25mm -ditto- 12 No -

F |32mm -ditto- 0 No -

G |32 x 25mm female elbow 0 No -
Tees

H [32mm diameter equal tee 1 No -

I |25x20mm diameter unequal tee 17 No -
32x20mm ditto 0 No -
Reducers

K |25x20mm dia reducers 2 No -

L |32x25mm dia ditto 2 No -
Male Sockets

M |32 x 25mm Male sockets 0 No -

N |25mm x 20mm ditto 5 No -
Male Adoptor sockets

O |32 x 25mm male adaptor sockets 6 No -
Plain Sockets

P |32mm dia plain sockets 0 No -

Q [25mm plain sockets 12 No -
Gate valves

R [25mm dia gate valve as peglar. 3 No -

S |32mm ditto 0 No -

T |20mm ditto 0 No -

U [20mm dia Longthread nipples 3 No -

V' [20mm dia backnut 6 No -

TOTAL FOR PLUMBING WORKS TO -

MBQ1L




ITEM DESCRIPTION QTY UNIT RATE | AMOUNT
INTERNAL DRAINAGE.
Supply and fix u PVC soil system and u PVC
waste systems to with screwed and socketed
A 190mm diameter golden brown UPVC class ‘D’ 30 Lm :
pipes
B |100mm diameter grey class ‘D' pipes 0 Lm -
C | 50mm diameter waste pipes 36 Lm -
Extra over UPVC pipework for the following:- -
D |100mm diameter access bends 4 No. -
E |100mm diameter sweep bends 2 No. -
F  [100mm diameter access cap 4 No. -
G |100mm diameter long radius bends 2 No. -
100 mm diameter WC connector bend with
H |provision for appropriate adaptation for 11 No. -
conversion to S-trap
I |100mm diameter WC manifold capable of
connection to horizontal soil pipe. Complete with 11 No. -
pan seal to fit pan outlet
J |100mm diameter weathering slate and vent cow! 2 No. -
100x50mm diameter trapped floor trap complete
K . . 3 No. -
with grating and cover
L |50mm diameter sweep Tees 5 No. -
M |50mm diameter sweep bends 14 No. -
BELOW GROUND DRAINAGE WORKS -
Excavate trench for large diameter pipe average
N width 600mm and depth not exceeding 1.5m 12 M ;
from the original ground level in black cotton
soil, lay pipe and backfill with suitable material.
100mm high duty diameter golden brown uPVC
(0] . S 12 LM -
waste pipe laid in the trench.
Manhole Construction
Excavate and construct Man hole in natural stone
blocks size 700 x 650mm and depth not
P X . X i 2 No -
exceeding 1.5m including plastering and
benching.
Q Supply and fit Medium Duty Cast Iron manhole 2 No )

cover.

TOTAL FOR DRAINAGE WORKS TO

MBQ2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SANITARY FITTINGS AND APPLIANCES

Allow for fixing, testing and commissioning of
the following sanitary appliances complete with
all the connections to services, waste, jointing to
supply overflows and plugging and scewing to
the floors.

Water closet

Supply and install vitreous China ‘’Sahar’’
squatting pan type and WC 4090WH, complete
with loose type VVC 4522WH, 6L high level
cistern and fill SSO type CX7610WH cistern,
brackets — SR 1300xx inlet connector, CF
4220xx clip, plastic type CF 6415WH including
screwing cistern to wall and supported on
brackets.

WATER CLOSET- FOR THE

CHALLENGED
Low level wash down WC suite as Twyfords
‘CLASSIC’ comprising of the following: -

WC bowl bottom outlet ref. No.CC 1138WH

Low-level 7.5 litre cistern and fittings. Side inlet
and overflow Ref. No. CC 284 WH
Heavy duty black Seat and cover

The suite to be supplied complete with valveless
cistern fittings including siphon, 4 side inlet
ball valve, %4 side overflow, plastics flush bend,
inlet connection and reversible chrome plated
cistern lever and cistern supports.

Wash Hand Basin

Wash hand basin of size 585x450mm with 1No.
tap holes and chain stay hole in approved colour.
To be complete with wall support, wall bolts.
Toilet Roll holder.

450mm long,50mm diameter stainless steel grab
rails mounted on the wall to detail

No

No

No

Total Carried Forward Collection Page

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Robe Hook

Vitreous China in approved colour mounted onto
walls or flush doors.

Mirrors

4mm thick polished plate glass, silver backed
mirror, size 610x497mm plugged and screwed to
wall with 4No. Chrome plated chrome capped
screws and 5mm thick foam back rest.

Urinal Bowls

Supply and install Stainless steel urinal slab
(2800mmx100x1200mm complete with matching
automatic cistern.

Supply and fix 15mm diameter angle valve.
32mm diameter viega bottle trap
15mm diameter piller tap

Elex Tubing.

15mm diameter 300mm long flex tubing

11

17

17

No

No

No

No
No
No

Total Carried Forward Collection Page

Collection page

MBQ3




Total from page 3

From above

TOTAL FOR SANITARY FITTINGS
CARRIED FORWARD TO SUMMARY

MBQ4




GROUND FLOOR SUMMARY PAGE

ITEM DESCRIPTION AMOUNT

1 [INTERNAL PLUMBING WORKS -

2 [INTERNAL AND BELOW GROUND PLUMBING WORKS -

3 [SANITARY FITTINGS -

TOTAL FOR GROUNG FLOOR MECHANICAL WORKS -

FIRST FLOOR

ITEM DESCRIPTION QTY UNIT RATE | AMOUNT

INTERNAL PLUMBING
Supply and install in INDO Green PPR pipes
chased in walls/floors

A [20mm dia pipe 10 Lm -
B |25mm -ditto- 40 Lm -
C |32mm -ditto- 10 Lm -

Extra-over PPR pipework for the following:-
Bends/elbows

D |20mm dia bend 17 No -
E |25mm -ditto- 12 No -
F  [32mm -ditto- 0 No -
G |32 x 25mm female elbow 2 No -
Tees
H [32mm diameter equal tee 1 No -
I |25x20mm diameter unequal tee 17 No -
J|32x20mm ditto 0 No -
Reducers
K [25x20mm dia reducers 2 No -
L [32x25mm dia ditto 2 No -
Male Sockets
M |32 x 25mm Male sockets 0 No -
N [25mm x 20mm ditto 5 No -
Male Adoptor sockets
O |32 x 25mm male adaptor sockets 6 No -
Plain Sockets
P |32mm dia plain sockets 0 No -
Q |25mm plain sockets 12 No -
Gate valves
R [25mm dia gate valve as peglar. 3 No -
S [32mm ditto 1 No -
T |20mm dia Longthread nipples 3 No -
U  |20mm dia backnut 6 No -
Ball valve
V  [15mm diameter medium pressure ball valve
brass stem and plastic float, screwed to threaded 2 No -
socket of tank including union
Water storage tank
W |5000L.itres capacity plastic water storage tank
complete with cover and having screwed 2 No .

connections for inlet (25mm), outlet (25mm),
overflow (32mm) and 20mm drain .

TOTAL FOR PLUMBING WORKS TO -

MBQ5




ITEM DESCRIPTION QTY UNIT RATE | AMOUNT
INTERNAL DRAINAGE.
Supply and fix u PVC soil system and u PVC
waste systems to with screwed and socketed
joints
A 190mm diameter golden brown UPVC class ‘D’ 18 Lm :
pipes
B |100mm diameter grey class ‘D' pipes 21 Lm -
C | 50mm diameter waste pipes 36 Lm -
Extra over UPVC pipework for the following:- -
D |100mm diameter access bends 4 No. -
E |100mm diameter sweep bends 2 No. -
F  [100mm diameter access cap 4 No. -
G |100mm diameter long radius bends 2 No. -
100 mm diameter WC connector bend with
H |provision for appropriate adaptation for 11 No. -
conversion to S-trap
I 1100mm diameter WC manifold capable of
connection to horizontal soil pipe. Complete with 11 No. -
pan seal to fit pan outlet
J |100mm diameter weathering slate and vent cow! 2 No. -
100x50mm diameter trapped floor trap complete
K . . 3 No. -
with grating and cover
L [100x100mm diameter boss connector 3 No. -
M [100x50mm diameter boss connector 3 No. -
N [100x40mm diameter boss connector 0 No. -
O |50mm diameter sweep Tees 5 No. -
P |40mm diameter sweep tee 0 No. B
Q |50mm diameter sweep bends 14 No. -
R [40mm diameter sweep bend 0 No. -
S [40mm diameter acces plug 3 No. -

TOTAL FOR DRAINAGE WORKS TO

MBQ6




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SANITARY FITTINGS AND APPLIANCES

Allow for fixing, testing and commissioning of
the following sanitary appliances complete with
all the connections to services, waste, jointing to
supply overflows and plugging and scewing to
the floors.

Water closet

Supply and install vitreous China ‘’Sahar’’
squatting pan type and WC 4090WH, complete
with loose type VVC 4522WH, 6L high level
cistern and fill SSO type CX7610WH cistern,
brackets — SR 1300xx inlet connector, CF
4220xx clip, plastic type CF 6415WH including
screwing cistern to wall and supported on
brackets.

Wash Hand Basin

Wash hand basin of size 585x450mm with 1No.
tap holes and chain stay hole in approved colour.
To be complete with wall support, wall bolts.

Robe Hook

Vitreous China in approved colour mounted onto
walls or flush doors.

Mirrors

4mm thick polished plate glass, silver backed
mirror, size 610x497mm plugged and screwed to
wall with 4No. Chrome plated chrome capped
screws and 5mm thick foam back rest.

Urinal Bowls

Supply and install Stainless steel urinal slab
(2800mmx100x1200mm complete with matching
automatic cistern.

Supply and fix 15mm diameter angle valve.
32mm diameter viega bottle trap
15mm diameter piller tap

Elex Tubing.

15mm diameter 300mm long flex tubing

11

17

17

No

No

No

No

No

No
No
No

Total Carried Forward Collection Page

MBQ7




FIRST FLOOR COLLECTION PAGE

ITEM DESCRIPTION AMOUNT

1 [INTERNAL PLUMBING WORKS

2 [INTERNAL AND BELOW GROUND PLUMBING WORKS

3 [SANITARY FITTINGS

TOTAL FOR FIRST FLOOR MECHANICAL WORKS -

SUMMARY PAGE FOR MECHANICAL WORKS

ITEM DESCRIPTION AMOUNT

1 |GROUND FLOOR -

N

FIRST FLOOR -

TOTAL FOR MECHANICAL WORKS CARRIED TO SUMMARY -

MBQ8




PROVISIONAL SUMS



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

PROVISIONAL AND PRIME COST SUMS

A Allow a Prime Cost Sum of Kshs One Hundred

thousand (100,000.00) only for Electrical Works SUM 100,000.00
B Allow a Prime Cost Sum of Kshs Two Hundred
Thousand (200,000.00) only for Contingencies SUM 200,000.00

TOTAL FOR PROVISIONAL AND PRIME COST

SUMS 300,000.00

PS/1




GRAND SUMMARY



PROPOSED CONSTRUCTION 15 NO. DOOR ABLUTION BLOCK AT CHIEKO PRIMARY SCHOOL IN KASARANI

CONSTITUENCY-NAIROBI
GRAND SUMMARY
ITEM DESCRIPTION TENDERERS SUM OFFICIAL USE
(KSHS) (KSHS)
1 |Perticular Preliminaries PP/7
2 |General Preliminaries GP/18
3 |BUILDERS WORKS
A) GROUND FLOOR
B) FIRST FLOOR
4 |MECHANICAL WORKS
4 |Provisional Sums PS/1
TOTAL COST CARRIED TO MAIN SUMMARY -
Amount in words: Kenya Shilings:
Amount of tender in words: Kenya Shilings.........ccccovvininiiinc e

Tenderer's signature and StAMP ...

16 e 3 =Y

GS/1




