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INSTRUCTIONS TO TENDERERS

1. General

1.1

1.2.

1.3,

1.4.

L.5.

1.6.

1.7.

The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The successful tenderer will be expected to complete the Works by
the Intended Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their fenders, unless otherwise
stated:

(a) copies of certificates of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last five years;

(c) experience in works of a similar nature and size for each of the last five years, and clients who may
be contacted for further information on these contracts;

(d) major items of construction equipment owned;

(e) qualifications and experience of key site management and technical personnel proposed for the
Contract;

(f) reports on the financial standing of the Tenderer, such as profit and loss statements and auditor’s
reports for the last five years;

{g) anthority to seek references from the Tenderer’s bankers.

The Tenderer shall bear all costs associated with the preparation and submission of his tender, and the
Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be at
the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members and their relative (spouse and
children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000

The procuring entity shall allow the tenderer to review the tender document free of charge before
purchase,

2. TFender Documents

2.1

The complete set of tender documents comprises the documents listed here below and any addenda
1ssued in accordance with clause here below:-

(a) These instructions to Tenderers

(b) Form of Tender

(¢) Conditions of Contract and Appendix to Conditions of Contract

{d) Specifications

{e} Drawings

(f) Bills of Quantities/Schedule of Rates (whichever is applicable)

{g) Other materials required to be filled and submitted in accordance with these Instructions and
Conditions
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2.2.

2.3

24

2.5,

The Tenderer shall examine all instructions, forms and specifications in the tender documents. Failure to
furnish all information required by the tender documents may result in rejection of his tender.

A prospective Tenderer making inquiry of the tendering documents may notify the Employer in writing
or by cable, telex or facsimile at the address indicated in the letter of invitation to tender. The Emplover
will respond to any request for clarification received earlier than seven [7] days prior to the deadline for
submission of tenders. Copies of the Employer’s response will be forwarded to all persons issued with
tendering documents, including a description of the inquiry, but without identifving its source.

Before the deadline for submission of tenders, the Employer may modify the tendering documents by
issuing addenda. Any addendum thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing
their tenders, the Employer shall extend, as necessary, the deadline for submission of tenders in
accordance with clause 4.2 here below.

Preparation of Tenders

3L

3.2.

3.3.

34

3.6

3.7.

All documents relating to the tender and any correspondence shall be in English Language.
The tender submitted by the Tenderer shall comprise the following:-

{a) The Tender;

(b) Tender Security;

(c) Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities/Schedule of Rates. Items for which no rate or price is entered by the Tenderer will not be paid
for when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities/Schedule of Rates. All duties, taxes and other levies payable by the Contractor under the
Contract, as of 30 days prior to the deadline for submission of tenders, shall be included in the tender
price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment during the
performance of the Contract.

. The unit rates and prices shall be in Kenya Shillings.

. Tenders shall remain valid for a period of one hundred and twenty (120) days from the date of

submission. However in exceptional circumstances, the Employer may request that the Tenderers extend
the period of validity for a specified additional period. The request and the Tenderers’ responses shall be
made in writing.

The Tenderer shall prepare one original of the documents comprising the tender documents as described
in these Instructions to Tenderers.
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3.8. The original shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the Tenderer. AH pages of the tender where alterations or additions have
been made shall be initialed by the person or persons signing the tender.

3.9. Clarification of tenders shall be requested by the tenderer to be received by the procuring entity not later
than seven (7) days prior to the deadline for submission of tenders.

3.10. The procuring entity shall reply to any clarifications sought by the tenderer within three (3) days
of receiving the request to enable the tenderer to make timely submission of its tender.

. Submission of Fenders

4.1. The tender duly filled and sealed in an envelope shall;-

(a) be addressed to the Employer at the address provided in the invitation to tender;
(b) bear the name and identification number of the Contract as defined in the invitation to tender; and
(c) provide a waming not to open before the specified time and date for tender opening.

4.2. Tenders shall be delivered to the Employer at the address specified above not later than the time and date
specified in the invitation to tender.

4.3. The tenderer shall not submit any alternative offers unless they are specifically required in the tender
documents,

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with this
requirement will be disqualified.

4.4. Any tender received after the deadline for opening tenders will be returned to the tenderer un-opened.

4.5. The Employer may extend the deadline for submission of tenders by issuing an amendment in
accordance with sub-clause 2.5 in which case all rights and obligations of the Employer and the
Tenderers previously subject to the original deadline will then be subject to the new deadline.

. Tender Opening and Evaluation

5.1. The tenders will be opened in the presence of the Tenderers’ representatives who choose to attend at the
time and in the place specified in the invitation to tender.

5.2. The Tenderers™ names, the total amount of each tender and such other details as may be considered
appropriate, will be announced at the opening by the Employer. Minutes of the tender opening, including
the information disclosed to those present will also be prepared by the Employer.

5.3. Information relating to the examination, clanification, evaluation and comparison of tenders and
recommendations for the award of the Contract shall not be disclosed to Tenderers or any other persons
not officially concerned with such process until the award to the successful Tenderer has been
announced. Any cffort by a Tenderer to influence the Employer’s officials, processing of tenders or
award decisions may result in the rejection of his tender.
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5.4. As per the provisions of the Public Procurement and Asset Disposal Act, 2015 (Section 82) ‘The tender
sum as submitted and read out during the tender opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in any way by any person or entity’.

5.5. The tender evaluation committee shall evaluate the tender within 30 days of the validity period from the
date of opening the tender.

5.6. Contract price variations shall not be allowed for contracts not exceeding one year (12 months)

5.7. Where contract price variation is allowed, the valuation shall not exceed 15% of the original contract
price.

5.8. Price variation requests shall be processed by the procuring entity within 30 days of receiving the
request.

5.9. Preference where allowed in the evaluation of tenders shall not exceed 15%

5.10. To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may request {in writing] any Tenderer for clarification of the tender, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable, telex or facsimile
but no change in the tender price or substance of the tender shall be sought, offered or permitted.

5.11L The Tenderer shall not influence the Employer on any matter relating to his tender from the time
of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation, tender comparison or Contract award
may result in the rejection of the tender.

. Award of Contract

6.1. The award of the Contract will be made to the Tenderer who has offered the lowest evaluated tender
price.

6.2. Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to accept or reject
any tender and to cancel the tendering process and reject all tenders at any time prior to the award of
Contract without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to
inform the affected Tenderer or Tenderers of the grounds for the action.

6.3. The Tenderer whose tender has been accepted will be notified of the award prior to expiration of the
tender validity period in writing or by cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the sum [hereinafier and in all Contract
documents called the “Contract Price” which the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by the
Contract. The contract shall be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

6.4. Subject to the regulations, a successful tenderer shall submit a performance security equivalent to not
more than ten (10} per cent of the contract amount before signing of the contract.

6.5. The Contract Agreement will incorporate all agreements between the Employer and the successful
Tenderer. It will be signed by the Employer and sent to the successful Tenderer, within the period
specified in the notification but not before fourteen (14) days have elapsed following the giving of that
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6.6.

6.7.

6.8.

notification provided that a contract shall be signed within the tender validity period. No contract is
formed between the person submitting the successful tender and the accounting officer of a procuring
entity until the written contract is signed by the parties.

The parties to the contract shall have it signed on or soon after fourteen (14) days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before contract award and shall
not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on request give its
reasons for termination within 14 days of receiving the request from any tenderer.

Corrupt and fraudulent practices

7.1.

7.2.

7.3.

The procuring entity requires that the tenderer observes the highest standard of ethics during the
procurement process and execution of the contract. A tenderer shall sign a declaration that he has not and
will engage in corrupt and fraudulent practices; and a declaration that the person or his or her sub-
contractors are not debarred from participating in procurement proceedings in Kenya.

The procuring entity will reject a tender if it determines that the tenderer recommended for award has
engaged in corrupt and fraudulent practices in competing for the contract in question.

Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks being debarred
from participating in public procurement in Kenya.
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EVALUATION CRITERIA

PRELIMINARY EVALUATION

Interested Bidders must attach the following (MANDATORY REQUIREMENTS)

I. Duly Filled Form of Tender

Confidential Business Questionnaire

Certified Certificate of Registration/Incorporation

Valid and certified Copy of VAT/PIN certificate from KRA
Valid and certified Tax Compliance Certificate

Certified Copy of CR12 showing the list of directors

I

Current Single Business Permit issued by the county government of laikipia or any other County
Government

8. Certified NCA 6 and above Registration Certificate and current practicing license

9. Tender should be accompanied by a bid bond of 2% from established approved insurance company/Bank

which must remain valid for a period of at least 120 days from the date of the opening of the Tender.

TECHNICAL EVALUATION

1. Confidential Business Questionnaire (duly filled, 5 points; and duly signed 5points) — 1¢ points
Form of Tender (duly filled, 5 points; duly signed and stamped, 5 points) — 10 points

Audited financial accounts for the last three (3) years (5 points for each year provided) — 15 points

Ea

List of works of similar nature spanning up for the last three years (5 points for a purchase order, service
order, or a duly executed contract; 5 points for a certificate of completion or any other valid evidence of the
completion; giving a total of 10 points for each works duly awarded and completed) — Maximum of 30
points for up to three construction works previously done.

5. List of Personnel and their qualifications (Qualified site agent with at least a diploma in construction, 10

points; at least one Foreman with Trade Test in construction related areas, 5 points) — Maximum of 15 points

6. NCA 6 and above (10 points )

7. Local Preference as evidenced by the location of the business as per the provided Single Business Permit
(Laikipia - 10 poiuts; Other Counties — 5 points; No Single Business Permit — no point)

8. Litigation History (Sworn Affidavit Provided 10 points; Not provided no point) '

Tenderers who shall have Technical Evaluation (TE) score above 70 points and above shall qualify for the

financial evaluation.
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SECTION HI — CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

1. Definitions

1.1. In this Contract, except where context otherwise requires, the following terms shall be interpreted as
indicated;

“the Act” whenever used in this contract means the Public Procurement and Asset Disposal Act of 2015.

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the tender
{where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where applicable].

“The Completion Date” means the date of completion of the Works as certified by the Emplover’s
Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as recorded in the
Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has been
accepted by the Employer.

“The Contractor’s Tender” 1s the completed tendering document submitted by the Contractor to the
Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the Employer’s
Representative for the execution of the Contract.

“Employer” Includes National or County Government administration, Universities, Public Institutions
and Corporations and is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the
execution of the Warks.
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“Site” means the place or places where the permanent Works are to be carried out including workshops
where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the Contractor
for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out a
part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

“A Variation” 1s an instruction given by the Employer’s Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the
Employer.

2. Contract Documents

2.1. The following documents shall constitute the Contract documents and shall be interpreted in the
following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4) Conditions of Contract,

(5) Specifications,

{6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable}

3. Empleyer’s Representative’s Decisions

3.1. Except where otherwise specifically stated, the Employer’s Representative will decide contractual
matters between the Employer and the Contractor in the role representing the Employer,

4. Works, Language and Law of Contract
4.1. The Contractor shall construct and install the Works in accordance with the Contract documents. The
Works may commence on the Start Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the Employer’s Representative, and
complete them by the Intended Completion Date.
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4.2. The ruling language of the Contract shall be English language and the law governing the Contract shall
be the law of the Republic of Kenya.

. Safety, Temporary works and Discoveries

5.1. The Contractor shall be responsible for design of temporary works and shall obtain approval of third
parties to the design of the temporary works where required.

5.2. The Contractor shall be responsible for the safety of all activities on the Site,
5.3. Anything of historical or other interest or significant value unexpectedly discovered on the Site shall be

the property of the Employer. The Contractor shall notify the Employer’s Representative of such
discoveries and carry out the Employer’s Representative’s instructions for dealing with them.

. Work Program and Sub-contracting

6.1. Within seven days after Site possession date, the Contractor shall submit to the Employer’s
Representative for approval a program showing the general methods, arrangements, order and timing for
all the activities in the Works.

6.2. The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the Contract Price)
with the approval of the Employer’s Representative. However, he shall not assign the Contract without
the approval of the Employer in writing. Sub-contracting shall not alter the Contractor’s obligations.

. The site

7.1. The Employer shall give possession of all parts of the Site to the Contractor.

7.2. The Contractor shall allow the Employer’s Representative and any other person authorised by the
Employer’s Representative, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

. Instructions

8.1. The Contractor shall carry out all instructions of the Employer’s Representative which are in accordance
with the Contract,

. Extension of Completion Date

9.1. The Employer’s Representative shall extend the Completion Date if an occurrence arises which makes it
imppossible for completion to be achieved by the Intended Completion Date, The Employer’s
Representative shall decide whether and by how much to extend the Completion Date.

9.2. For the purposes of this clause, the following occurrences shall be valid for consideration;
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Delay by:-

(a) force majeure, or

(b} reason of any exceptionally adverse weather conditions, or

{c} reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works or any of the
trades engaged in the preparation, manufacture or transportation of any of the goods or materials required for
the Works, or

{d) reason of the Employer’s Representative’s instructions issned under these Conditions, or

(e} reason of the contractor not having received in due time necessary instructions, drawings, details or levels from
the Employer’s Representative for which he specifically applied in writing on a date which having regard to the
date for Completion stated in the appendix to these Conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close to the date on which it was necessary for
him to receive the same, or

{f) delay on the part of artists, tradesmen or others engaged by the Employer in executing work not forming part of
this Contract, or

(g) reason of delay by statutory or other services providers or similar bodies engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work, materials or
goods in accordance with these conditions unless the inspection or test showed that the Work, materials or
goods were not in accordance with this Contract, or

{1) reason of delay in appointing a replacement Employer’s Representative, or

(j) reason of delay caused by the late supply of goods or materials or in executing Work for which the Emplover or
his agents are contractually obliged to supply or to execute as the case may be, or

(k) delay in receiving possession of or access to the Site,

10. Management Meetings

10.1. A Contract management meeting shall be held regularly and attended by the Employer’s
Representative and the Contractor. Its business shall be to review the plans for the remaining Work. The
Employer’s Representative shall record the business of management meetings and provide copies of the
record to those attending the meeting and the Employer. The responsibility of the parties for actions to be
taken shall be decided by the Employer’s Representative either at the manageraent meeting or after the
management meeting and stated in writing to all who atiend the meeting.

10.2. Communication between parties shall be effective only when in writing.
11, Defects
11.1. The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of

any defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The
Employer’s Representative may instruct the Contractor to search for a defect and to uncover and test any
Work that the Employer’s Representative considers may have a defect. Should the defect be found, the
cost of uncovering and making good shall be borne by the Contractor. However if there is no defect
found, the cost of uncovering and making good shall be treated as a variation and added to the Contract
Price.

11.2. The Emplover’s Representative shall give notice to the Contractor of any defects before the end of

the Defects Liability Period, which begins at Completion, and is defined i the Appendix to Conditions
of Contract.

Soilo social hall/14



11.3. Every time notice of a defect is given, the Contractor shall correct the notified defect within the
length of ime specified by the Employer’s Representative’s notice. If the Contractor has not corrected a
defect within the time specified in the Employer’s Representative’s notice, the Employer’s
Representative will assess the cost of having the defect corrected by other parties and such cost shall be
treated as a variation and be deducted from the Contract Price.

12. Bills of Quantities/Schedule of Rates

12.1. The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The Contractor will be paid for the
quantity of the Work done at the rates in the Bills of Quantities/Schedule of Rates for each item. Items
against which no rate is entered by the Tenderer will not be paid for when executed and shall be deemed
covered by the rates for other ttems in the Bills of Quantities/Schedule of Rates.

12.2, Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a Iump sum
{(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of the
tender) and shall be subject to re-measurement after each stage.

13. Variations

13.1. The Contractor shall provide the Employer’s Representative with a quotation for carrying out the
variations when requested to do so. The Employer’s Representative shall assess the quotation and shall
obtain the necessary authority from the Employer before the variation is ordered.

13.2. If the Work in the variation corresponds with an item description in the Bill of
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used to
calculate the value of the variation. If the nature of the Work in the variation does not correspond with
items in the Bill of Quantities/Schedule of Rates, the quotation by the Contractor shall be in the form of
new rates for the relevant items of Work,

13.3. If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the
variation and make a change to the Contract Price, which shall be based on the Employer’s
Representative’s own forecast of the effects of the vartation on the Contractor’s costs.

14. Payment Certificates and Final Account

14.1. The Contractor shall be paid after each of the following stages of Work listed here below (subject
to re-measurement by the Employer’s Representative of the Work done in each stage before payment is
made). In case of lump-sum Contracts, the valuation for each stage shall be based on the quantities so
obtained in the re-measurement and the rates in the Schedule of Rates.

1. Advance payment N/A

it. First stage (at least 30% of works done) N/A
iii. Second stage (at least 60% of works done)

N/A
iv. Third stage (at least 90% of works done) N/A
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v. After defects liability period —

vi. In any of the above circumstances, and where applicable and approved, the Employer shall accept
a maximum of one {1} partial payment request from the Contractor during the entire duration of
the contract.

14.2. Upon deciding that Works included in a particular stage are complete, the Contractor shall submit
to the Employer’s Representative his application for payment. The Employer’s Representative shall
check, adjust if necessary and certify the amount to be paid to the Contractor within 21 days of receipt of
the Contractor’s application . The Employer shall pay the Contractor the amounts so certified within 30
days of the date of issue of each Interim Certificate.

14.3. The Contractor shall supply the Employer’s Representative with a detailed final account of the
total amount that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Employer’s Representative shall issue a Defect Liability Certificate and certify any
final payment that 1s due to the Contractor within 30 days of receiving the Contractor’s account if it is
correct and complete. If it is not, the Employer’s Representative shall issue within 21 days a schedule
that states the scope of the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer’s Representative shall decide on the amount
payable to the Contractor and issue a Final Payment Certificate. The Employer shall pay the Contractor
the amount so certified within 60 days of the issue of the Final Payment Certificate.

144, If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor shall be entitled to claim
simple interest calculated pro-rata on the basis of the number of days delayed at the Central Bank of
Kenya’s average base lending rate prevailing on the first day the payment becomes overdue. The
Contractor will be required to notify the Employer within 15 days of receipt of delayed payments of his
mtentions to claim interest.

15. Insurance

15.1. The Contractor shall be responsible for and shall take out appropriate cover against, among other
risks, personal injury; loss of or damage to the Works, materials and plant; and loss of or damage to
property. .

16. Liquidated Damages
16.1. The Contractor shall pay liquidated damages to the Employer at the rate 5,000.00 per per day that
the actual Completion Date is later than the Intended Completion Date except in the case of any of the

occurrences listed under clause 9.2. The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the Contractor’s Habilities.
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17. Completion and Taking Over

17.1. Upon deciding that the Work is complete the Contractor shall request the Employer’s
Representative to issue a Certificate of Completion of the Works, upon deciding that the Work is
completed. The Employer shall take over the Site and the Works within seven days of the Employer’s
Representative issuing a Certificate of Completion.

18. Termination

18.1. The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall include, but shall not
be limited to, the following;

{a) the Contractor stops Work for 30 days continuously without reasenable cause or authority from
the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or
amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the Employer to the
Contractor within 30 days after the expiry of the payment periods stated in sub clauses 14.2 and
14.3 hereinabove,

(d) the Employer’s Representative gives notice that failure to correct a particular defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of
time.

18.2. If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as
soon as reasonably possible. The Employer’s Representative shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and materials, goods, equipment and
temporary buildings on Site.

19. Payment Upon Termination

19.1. The Employer may employ and pay other persons to carry out and complete the Works and to
rectify any defects and may enter upon the Works and use all materials on Site, plant, equipment and
temporary works.

19.2. The Contractor shall, during the execution or after the completion of the Works under this clause,
remove from the Site as and when required within such reasonable time as the Employer’s
Representative may in writing specity, any temporary buildings, plant, machinery, appliances, goods or
materials belonging to him, and in default thereof , the Employer may (without being responsible for any
loss or damage) remove and sell any such property of the Contractor, holding the proceeds less all costs
incurred to the credit of the Contractor.

19.3. Until after completion of the Works under this clause, the Employer shall not be bound by any
other provision of this Contract to make any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts therefor the Employer’s
Representative shall certify the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination exceeds the total amount
which would have been payable on due completion in accordance with this Contract, the difference shall
be a debt payable to the Employer by the Contractor; and if the said amount added to the said money be
less than the said total amount, the difference shall be a debt payable by the Employer to the Contractor.
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20. Corrupt Gifts and Payments of Commission
20.1. The Contractor shall not;

(a} Offer or give or agree to give to any person in the service of the Employer any gifts or
consideration of any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of this or any
other contract with the Employer or for showing or forbearing to show favour or disfavour to
any person in relation to this or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by him or acting on his
behalf (whether with or without the knowledge of the Contractor) shall be an offence under the
Laws of Kenva.

21, Settlement of Disputes

21.1. Any dispute arising out of the Contract which cannot be amicably settled between the parties shall
be referred by either party to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the applying

21.2. APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: Ng-Cdf Laikipia East constituency
Address: P.O Box -—(’.Z-Z-'—Q---Nanyuki

Name of Employer’s Representative:
Chief Officer, Department of Infrastructure; or a representative designated by him/her in writing, and
copied to both the contractor and the employer. The Employer’s Representative shall be the project manager.

The name (and identification number) of the Contract
construction of the preposed social hall at Solio viilage 4 for acc effices

The Works consist of:

(a) Preliminary works

(b} Builder’s works

(¢} Allied Works (Mechanical and Electrical)
{d) Other contingent works as instructed

The Start Date shall be as per contract document.
The Intended Completion Date for the whole of the Works shall be 52 weeks after signing of contract.

The Site Possession Date shall be as signed in the contract
The Site is located at solio villaged

The Defects Liability Period is: 180 days (6menths). During this period the emplover shall retain 5% of the total
tender sum. The contractor shall be required to make good any defects that arise due to poor workmanship of the
contractor or manufacturers defect. The employer shall reserve the right to remedy the defects and charge the
contractor.
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The name and Address of the Employer for the purposes of submission of tenders is:
Fund manger ,Ng-Cdf laikipia east constituency P.o box —eeeeeee Nanyuki.

The tender opening date and time is ~- 2021 at .......

RESERVED AMOUNT

The amount Reserved for this particular Work approximately KSh —-ememmem-
TENDER SECURITY

Tender Security is 2% of Contract Price- (Not applicable for Youth, Women and People with Disability).

PERFORMANCE SECURITY

The amount of the Performance Security is stated in law (Public Procurement and Asset Disposal Act, 2015) as
an absolute amount not exceeding 10% of the Contract Price.

1t shall be KSh —~-- bank guarantee from a reputable local bank and, as per the applicable law, must be provided
before the signing of the Contract.

If the contractor chooses to utilise a performance bond from an insurance company then it shall be up to 30% of
the Contract Price; and in this case shall be fixed at a value of KSh ——

In case the confract is not fully or well executed, the performance security shall unconditionally be fully seized
by the procuring entity as compensation without prejudice to other penalties provided for by the Act.

The Performance Securities may be waived or fixed at not more than one per cent of the contract price reserved
for the works reserved for women, youth, persons with disabilities and other disadvantaged groups,.

LABOUR
Unskilled labor shall be sourced from the locality of the project.
At least 30% of the labor force shall comprise of youth, women and persons living with disability.

MATERIALS; .

The contractor 1s encouraged to use as much local available material as possible without compromising quality. All
materials delivered to site will be deemed to be the preperty of the employer and permission will be required from the
employer before their removal from site.

SECURITY;

Security of the materials on site will remain the responsibility of the contractor until the project is completed, tested,
commissioned and handed over. All insurance costs shall be borne by the contractor and any loss of materials shall be
replaced by the contractor.

INSURANCE;
The tenderer shall ensure a workman compensation insurance policy is in place before commencement of work.

CONCRETE;
Al reinforced concrete shall be vibrated.

Supply and Iunstall,
It shall be assumed that all materials supplied shall be installed and used to construct the specified infrastructure
to working condition. The contractor shall be deemed to have completed the contract works when they provide a
“Working Systern”.

Where Sub-contract agreements exist, they shall be declared and shall form part of the contract. The County
Government shall be the arbitrator in the event of any disputes between the Contractor and the Sub-Contractor
and the decision of the arbitrator shall be final. The arbitrator can direct payments be made directly to sub-
contractors, if need be.
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Before commencement of work the contractor shall submit work plans for the project to be approved by the
department before taking over the site.

The site shall be handed over to the contractor within one week of signing the Contract Agreement.

The Contractor shall complete the project within the contract period. Any delay in completion shall attract the
employer to charge for Liquidated Damages.

The penalties shall be charged at KSh -— per day (contracts up to Kes.5 Million), KSh -- per day (contracts 5M-
10M} KSh --- per day (Contracts above 10M)

Upon Completion of work the contractor shall prepare and submit “as built” drawings at the contractor’s cost
that indicate the layout of the final installation.
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SECTION IV - SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

I SPECIFICATIONS

Notes for prepaning Specifications

1.0 Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the requirements of
the Employer and ensure responsiveness of tenders. The Specifications should require that all materials,
plant, and other supplies to be permanently incorporated in the Works be new, unused, of the most recent
or current models and incorporating all recent improvements in design and materials unless provided

otherwise in the Contract.

2.0 Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract,

3.0 Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized intemational standards may also be used.

H. DRAWINGS

NOTE:
I. A hist of the Contract Drawings should be inserted here.

a. The drawings include:
1. Floor Plan
ii. Elevations
iii. Section view, and
iv. Perspective view

2. The actual Contract Drawings including Site plans should be annexed in a separate booklet
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III. BILL OF QUANTITIES/SCHEDULE OF RATES
Notes for preparing Bills of Quantities
The objectives of the Bills of Quantities are;

(2) to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared
efficiently and accurately; and

(b} when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation
of Works executed,

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carmried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layout and content of the Bill of Quantities should be as simple and brief as possible

Notes for preparing Schedule of Rates

Where the time limit or other constraints do not allow the preparation of a Bill of Quantities for the Works, a
lump-sum Contract shall be adopted and a Schedule of Rates (in place of a Bills of Quantities) shall be issued as
part of the tender documents.

The objectives of the Schedule of Rates are;

(a) to provide sufficient information on the nature of work items to be performed to enable tenders to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a basis for the pricing of Works executed for interim
and final valuations.

In order to attain these objectives, Works should be itemized in the Schedule of Rates in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layout and content of Schedule of Rates should be as simple and brief as possible.
Measurement of Work executed after every agreed stage should be done and the quantities so obtained used
alongside the rates in the schedule to arrive at interim valuation [for each stage] and the final valuation.
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PREAMBLE TO BILL OF QUANTITIES

These bills of quantities shall form part of the contract documents and are to be read in conjunction with the
instruction to bidders’ general, special conditions of contract, technical specifications, technical drawings and
other contract documents.

There is no guarantee to the contractor that he will be required to carry out the quantities of work indicated
under anyone particular item or group of items in the bills of quantities, though on the contract as a whole the
quantities are believed to represent the overall value of the work to be carried out.

The prices and rates inserted in the bills of quantities will be used for valuing the work executed and the
engineer will measure the whole of the works in accordance with the contract.

The quantities in the bill of quantities are estimated and provisional, and are given to provide a common basis
for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as measured
by the contractor and verified by the engineer and valued at the rates and prices bid in the priced bill of
guantities, where applicable, and otherwise at such rates as the engineer may fix within the terms of the
contract.

The rates in the bill of quantities shall include all contractual plant, labour, supervision, materials erection,
maintenance, insurance, profit, taxes and duties, together with all general risks liabilities, and obligations set
out or implied in the contract.

A rate or price shall be entered against each item in the priced bill of quantities whether quantities are stated
or not. The cost of items which the contractor as failed to enter a rate or price shall be deemed to be covered
by the other rates and prices entered in the bill of quantities.

The whole cost of complying with the provisions of the contract shall be included in the items provided in the
bill of quantities, and where items are not provided, the cost shall be deemed to be distributed among the rates
and prices entered 1n the related items of work.

Provisional sums included and so designated in the bill of quantities shall be expended in whole or in parf at
the direction and discretion of the engineer.

The method of measurement of completed work for payment shall be in accordance with the standard method
of measurement of civil works.
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BILLS OF QUANTITIES

COUNTY GOVERNMENT OF LAIKIPIA

DEPARTMENT OF INFRASTRUCTURE

Bill of quantities for the construction of the proposed social hall at solio village4 for Acc offices

Supplied as part of the contract for: construction of the propesed as above described

PREPARED AND ISSUED BY:-

The Chief Officer,
Department of infrastructure,
P. O. Box 1271-10400
NANYUKI

The contract for the above mentioned works entered intoonthe ... day of
............................................... 2021 by the undersigned parties, refers to these Bills of Quantities
consisting of these pages as numbered from page (i),the Ministry of Works general specification dated 1976,
(together with any amendments thereto issued since the date of publication) which shall be read and construed as
part of the said confract.

Contractor The funds account manger

Laikipia East Ng-cdf

Date: Date: oo,

Soilo social hall/24



SPECIAL NOTES

The contractor is required to check the pages of these Bills of Quantities together with all collections and
summaries and should he find any missing or should the contractor be in doubt of the precise meaning of any
items of figures, for any reason whatsoever, he must inform the assigned PROJECT MANAGER in order that
the correct meaning may be decided before the date for submission of Tenders.

No liability will be admitted or claim allowed in respect of errors in the contractors tender due to mistakes in the
Bills of Quantities which should have been rectified in the manner described above.

The Bills of Quantities, the General Specifications and Drawings shall be read and construed together and
wherever descriptions in the Bills of Quantities do not agree with descriptions in the General Specifications and
Drawings then the Bills of Quantities shall override the others and whenever the Drawings do not agree with
General Specifications the Drawings shall override the General Specifications.

In the event of any discrepancies arising between the Bills of Quantities and actual works the site measurements
shall generally take precedence. However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with Clause 22 of the conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt with in accordance with Clause 22 of
the said Conditions.
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ITEM

DESCRIPTION

KSHS

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and undersiand all
preliminary items. In the event that an item is not priced the cost is deemed to be
included in the measured works/Bills of Quantities.

This is a FULL contract and the prices inserted against the various items shall be
for all expenses required for the proper execution of the works.

DESCRIPTION OF THE WORKS

The works to be carried involves construction of Social hall as described
Fhis includes but is not limited to all associated builders works, electrical,
mechanical, ect

MEASUREMENTS

In the event of any discrepancies ansing between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,
such discrepancies between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt with
m accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site for the proposed works is at Selio village 4 . The Contractor is advised to
visit the site, to familiarize with the nature and position of the site. No claims
arising from the Contractor’s failure to do so will be entertained.

Carried to collection
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TENDER VALIDITY PERIOD

Clause 3.6 of the Instructions to Tenderers has been amended to read; Tenders
shall remain valid for a period of One Hundred and Twenty {120) days from the
date of Tender Opening, and not Ninety (90) days.

All Tenderers are advised to note this amendment when filling the Form of
Tender

TENDER SECURITY (N/A)

Bid bond/Tender secunty, which must be from an established bank or insurance
company, shall remain valid for a period of One Hundred and Fifty (150) days
from the date of Tender Opening i.e. Thirty (30) days beyond the Tender Validity
Period.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works
including ordinary and special dust screens, hoardings, barriers, warning signs,
etc as directed by the Project Manager and as necessary for the adequate propping
and protection of existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred due to the
msufficiency of such protection must be made good by the Contractor. All
protective devices are to be removed on completion of the works and any loss or
damage made good to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all finishes
on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsibie for any breakage or damage which
may occur to materials required for re-use during their removal unless it is
certified by the Project Manager that such damage or breakage was inevitable as a
result of the condition of the item concermned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplas
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and stains
and leave in a clean and tidy state to the reasonable satisfaction of the Project
Manager.

Carried to collection
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CLEARING AWAY CTD...

The whole of the works shall be delivered up clean, complete and in perfect
condition In every respect to the satisfaction of the Project Manager.

CLAIMS

it shall be a condition of this contract that upon it becoming reasonably apparent
to the Contractor that he has incurred losses and / or expenses due to any of the
contract conditions, or by any other reason whatsoever, he shall present such a
claim or intent to claim notice to the PROJECT MANAGER within the contract
period. No claim shall be entertained upon the expiry of the said contact period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to site: all in accordance with Clause 23 of the Conditions of Contract
Agreement. In order to facilitate this, a list of the general component elements for
the works is given at the summary page of these specifications and the tenderer is
requested to break down his tender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these warks are to be carried out on a restricted site
where the client is going on with other normal activities. The Contractor s thus
instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of activities being carried out by the
Client. The Contractor shall allow in his rates any expense he deems necessary by
taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may encounter
in the course of the works for the Client may in some cases ask the Contractor not
to proceed with the works until some activities within the site are completed, as
the station will be operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract
and afterwards clearing away a signboard as designed, specified and approved by
the Project Manager,

Carried to collection
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LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DPEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property
of the Government of Kenya.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the said
Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and the
workers in the course of execution of this contract. No claim will be entertained
from the Contractor for not maintaining adequate security for both the works and
workers,

URGENCY OF THE WORKS

‘The Contractor 1s notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment
is effected, unless specifically exempted by the Project Manager. This is to
include materials of the Contractor, nominated sub-Contractors and nominated
suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and protection of such
services.

Carried to collection
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CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the Conditions
of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the ‘PROJECT
MANAGER’ shall inform the Contractor in writing that his actual performance
on site is not satisfactory .In all such cases the Coniractor shall accelerate his
rate of performance production and progress by all means such as additional
labour,plant, e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required in accordance with clause 6.00
on award of contract of the Instructions to Tenderer’s. No payment on account for
the works executed will be made to the contractor until he has submitted the
Performance Bond to the Project Manager duly signed, sealed and stamped from
an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page
STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these documents
or as indicated in the invitation to tender.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the invitation to tender. Tenders
delivered/received later than the above time will not be opened.

Carried to collection
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VALUE ADDED TAX

The Contractor’s attention 1s drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1% September, 1993 which requires payment of
VAT on all contracts. The Contractor should therefore include allowance in his
rates and prices for prices for VAT and any other Government taxes currently in
force.

The tenderer is advised that in accordance with Government public notice No. 35
& 36 Dated 11™ September 2003 operational from 1% October 2003, VAT will be
deducted against the contract sum at the prevailing rate by the Employer and
remitted directly to the Commissioner of VAT through all interim certificates, It
should however be noted that this is not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the Contractor has
submitted monthly returns to the Commissioner of VAT who will do the refunds
when satisfied that the VAT regulations have been complied with.

NB:V.A.T. shall not be included in the rates but shall be given as a percentage in
the grand summary page.

Carvied to collection
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PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement; -

Period of Final Measurement; 3 Months From Practical Completion

Defects Liability Period; 6 Months from Practical Completion
Date for Possession; To be agreed with the Project Manager
Date for Completion; 52 Weeks from date of Possession

Liquidated and Ascertained damages; At the rate of Kshs 5,800 per week or
part thereof

Prime cost sums forwhich ...
The Contractor desires to tender ...

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

Carried to collection

COLLECTION
Brought forward from page 26

Brought forward from page 27
Brought forward from page 28
Brought forward from page 29
Brought forward from page 30

Brought forward from page 31
Brought forward from above

TOTAL FOR PARTICULAR PRELIMINARIES TO GRAND SUMMARY
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GENERAL PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor’s priced B
Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various items
in the Bills of Quantities or Specification for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in the Contract. Value
Added Tax (V.A.T.) shall not be included in the individual prices but shall be given as a
percentage in the grand summary page.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be ali the
requirements for the proper execution of the whole of the works in the Contract.

C.M. Shall mean cubic metre
S.M, Shall mcan square metre
LM, Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. -~ Shall mean the British Standard Specification Published by the British Standards
Institution, 2 Park Street, London W.1.,, England.

Ditto - Shall mean the whole of the preceding description except as gualified in the
description in which it oceurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be
deemed to include: allowing use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary;
providing space for office accommodation and for storage of plant and materials; providing
light and water for their work: clearing away rubbish; unleading checking and hoisting;
providing electric power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors® work and being responsible for
the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated),pay
all demurrage charges, load and transport te site where necessary, unload, store,unpack,
assemble as necessary, distribute to position, hoist and fix only.

Total to collection
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EMPLOYER

The "Employer” is the county Governrment of Laikipia

The term "Employer™ and "Government” wherever used in the contract document shall be
SYROBYIIOUS

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person or
persons as may be duly autherised to represent him on behalf of the county Government.

ARCHITECT

The term "Architect” shall be deemed te mean "The P.M." as defined above whose address
unless otherwise notified is Ministry of infrastructure.

QUANTITY SURVEYOR

The term " Quantity Surveyor” shall be deemed to mean "The P.M." as defined above whose
address unless otherwise notified is Ministry of infrastructure.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Ministry ofinfrastructure.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.VL" as defined above
whose address unless otherwise notified is Miunistry of infrastructure.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Ministry of infrastructure.

TFotal to collection
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FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender
Document for Procurement of Building Works (2006 Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from I to 37 as set out in pages 18 to 38 of these tender documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement wiil be
found in the Particular Preliminaries part of these Biils of Quantities

BOND.

The Contractor shall find and submit en the Form of Tender and approved bank and
whowill be willing to be bound the county Government in and amount equal to five per cent
(5%) of the Contract amount for the due performances of the Contract up to the date of
compietion as certified by the PROJECT MANAGER and who will when and if called upon,
sign 2 Bond to that effect on the relevant standard form included herein. (without the
addition of any limitations) on the same day as the Contract Agreement is signed, by the
Government, the Contracter shall furnish within seven days another Surety to the approval
of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all seaffolding, plant, tools and vehicles required for the works except
isofar as may be stated otherwise herein and except for such items specificallyand only
requirfor the use of nominated Sub-Contractors as described herein. No timber used for
seaffolding, formwork or temporary works of any kind shall be used afterwards in the
permanent work.

TRANSPORT.

Allow for transport of werkmen, materials, etc., to and from the site at such hours and by
such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality
and description unless otherwise stated. The Contractor shall order all materials to be
obtained from overseas immediately after the Contract is signed and shall 2lso ensure they
are onsite when required for use in the works. The Bills of Quantities shall not be used for
the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by
the PROJECT MANAGER at the time of taking deliver thereof, as having received them in
good order and condition, and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or materials which will be
supplied by the PROJECT MANAGER at the current market prices including Customs
Duty and V.A.T,, all at the Contractor's own cost and expense, to the satisfaction of the
PROJECT MANAGER

Total to collection

Soilo social hall/35




STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors are to be made
liable for the cost of any sterage accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his ewn cost any samples of materials or workmanship
including concrete test cubes required for ¢he works that may be called for by the PROJECT
MANAGER for his approval until such samples are approved by the PROJECT
MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not
in his opinion to be up to approved samples. The PROJECT MANAGER shall arrange for
the testing of such materials as he may at his discretion deem desirable, but the testing shall
be made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the current scale of
testing charges [aid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of marking
for identification shall be as laid down by the PROJECT MANAGER The Contractor shall
allow in his tender for such samples and tests except those in connection with nominated sub-
contractors' work.

GOVERMNMENT ACTS REGARDING WORKPEOPLE ETC.

AHow for complying with all Government Acts, Orders and Regulations in connection with
the employment of Labour and other matters related to the execution of the works. In
particular the Contractor's attention is drawn to the provisiens of the Factory Aet 1950 and
kis tender must include for all costs arising or resulting from compliance with any Act,
Order or Regulation relating to Insurances, pensions and helidays for workpeeple or so the
safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations,
including Police Regulations regarding the movement, housing, security and controf of
labour, labour camps , passes for transport, etc. It is most important that the Contracter,
before tendering, shall obtain from the relevant Authority the fullest information regarding
all such regulations and/or restrictions which may affect the organisation of the works,
supply and control of labour, etc., and allow accordingly in his tender. No claim in respect of
want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works steres,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide all
necessary watching, lighting and other precautions as necessary to ensure security against
theft, loss or damage and the protection of the public,

Total to collection
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PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to
public or private roads arising from or consequent upon the execution of the works to the
satisfaction of the local and other competent suthority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to aveid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for and
shall make good all such damage arising from the execution of this contract at his own
expense to the satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of
which is described in the Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position, means of access or any other matter
which, may affect his tender. No claim arising from his failare to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and contractor must allow for building any necessary temporary
access roads (approximately 70 metres long ) for the transport of the materials, plant and
workmenas may be requiredfor the complete execution of the works including provision of
temporary culverts, crossings, bridges, or any other means of gaining access to the site. Upon
compietion of the works, the contractor shall remove such temporary access
roads,culverts,bridges,etc. and make good and reinstate all works and surfaces disturbed to
the satisfaction of the PROJECT MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER

OFFICE ETC. FOR THE PRGJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and afterwards
dismantle a site office of the type noted in the particular preliminaries or as directed by the
PROJECT MANAGER, complete with furniture. He shall also provide a strong maetal trunk
complete with strong hasp and staple fastening and two keys. He shall provide, erect and
maintain a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temperary connections to the drain where applicable to the satisfaction of
Government and Medical Officer of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and make good disturbed
surfaces. The office and closet shall be complefed before the contractor is permitted to
commence the works. The contractor shall make avaijlable on the site as and when required
by the "PROJECT MANAGER" a modern and accurate level together with levelling staff,
ranging rods and 50 metre metallic or linen tape.

Total to collection
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WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER ., The Contractor shalf pay all
charges in connection herewith. No guarantee is given or implied that sufficient water will be avaitable
from mains and the Contractor must make his own arrangements for augmenting this supply at his own
cost. Nominated Sub--contractors are to be made Hable for the cost of any water or clectric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of the
Govemment and/or Local Authorities, Eabour Department and the PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works shall be exccuted under the direction and to the entire satisfaction in all respects of the
PROJECT MANAGER who shall at all times during normal working hours have access to the works
and to the yards and workshops of the Contractor and sub-Confractors or other places where work is
being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in
Section A item A7(i} of the Standard Method of Measurement mentioned in Condition No. 16 of the
conditions of Contract. Such sums are niet and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum” or "P.C. Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7 (i1} of the Standard Method of Measurement mentioned in
Condition No. 16 of the conditions of Contract. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or goods as stated in Condition Ne. 20 of
the Conditions of Contract are described herein as Nominated Sub-Contractors. Persons ot firms so
nominated to supply goods or materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the
PROJECT MANAGER a Progress Chart for the whole of the works including the works of Nominated
Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further copy to be
retained on Site. Progress to be recorded and chart to be amended as necessary as the work proceeds.

Total to collection
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ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the
PROJECT MANAGER'S order in respect of each of them added to the Contract sum, The Contractor
shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly receipted, as
may be necessary to show the actual details of the sums paid by the Contractor. Ifems of profit upen
P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. Iems of "attendance”

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any work for which a P.C.
Sum is inciuded in these Biil of Quantities profit and attendance will be allowed at the same rate as it
would be if the work were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the {inal account all Provisional Sumns shall be deducted and the value of the work property executed
in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such work shall
be valued as described for Variations in Cenditions No. 130f the Conditions of Contract, but should any
part of the work be executed by a Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work or articles shall be treated as a
P.C. Sum and profit and attendance comparable to that contained in the priced Bills of Quantities for
similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-contractors,
the Contractor shall enter into sub-contracts as described in Condition Ne. 20 of the Conditions of
Contract and shall thereafter be responsible for such sub-contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-Contractors any or all of the facilities deseribed in
these Preliminaries. The Contractor should price for these with the nominated Sub-contract Contractor's
work concerned in the P.C. Sums under the description "add for Attendance”.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place 2 "Direct
Contract” for apy goods or services required in the works which are covered by a P.C. Sum in the Bills
of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C. Sum the
priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shail allow for the attendance of trade upon trade and shall afford any tradesmen or
other persons emploved for the execution of any work net included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not
be required to erect any special scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to the extent executed at rates provided in
these Bills.

Total to collection
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INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of Contract. No payment on
account of the work executed will be made to the Contractor until he has satisfied the PROJECT
MANAGER either hy production of an {nsurance Policy or and Insurance Certificate that the provision
of the foregoing Insurance Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up by the Contractor who
shall if calied upon to do so, produce the receipted premium renewals for the PROJECT MANAGER's
inspection,

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to remeasurement in order to
ascertain the actual quantity executed for which payment will be made, All “Provisional" and other
work Hable to adjustment under this Contract shall left uncovered for a reasonable time to allow all
measuretments needed for such adjustment to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER. If the
Contractor makes default in these respects he shall if the PROFECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made fo the text of the Bills of Quantities may cause the
Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shali be priced in detail and the Tenders
contzining Lump Sums to cover trades or groups of work must be broken down to show the price of
each item before they will be accepted.

BLASTING OPERATIONS

Blasting wiil onty be allowed with the express permission of the PROJECT MANAGER in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind ebtained from the excavations shall be the property of the Government. Unless

the PROJECT MANAGER directs otherwise such materials shall be dealt with as provided in the
Contract. Such materials shall only be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the written permission of the PROJECT
MANAGER Should such permission be given, the Contractor shall make due allowance for the value of
the materials so used at a price to be agreed.

Total to collection
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PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, including casing,
casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of
the works and remove all plant, scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where such
treatment might cause damage) and clean all floors, sanitary fittings, glass inside and outside and any
other parts of the works and remove afl marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the approval of the PROJECT
MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work and notes for
pricing, the Contractor is referred to the Ministry of Roads, Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is issued as a separate document,
and which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires payment

by the Centractor of a Training Levy at the rate of 1/4 % of the Contract surn on all contracts of more
than Kshs. 50,000.00 in value,

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site before payrent is
effected unless specifically exempted by the PROJECT MANAGER. This includes the materials of the
Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hearding 2400 mm high consisting of
iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress timber posts firmly secured at
1800 mm centres with two 75 x 5¢ mm 2nd grade treated sawn cypress timber rails. The Contractor is
in addition required to take all precautions necessary for the safe custody of the works, materials, plant,
public and Employer's property on the site.

Total to collection

Seoilo social hall/4l




CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or Representative,
competent and experienced in the kind of work involved who shall give his whole experience in the
kind of work involved and shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the Contractor in accordance with
the Conditions of Contract.

Total fo collection

COLLECTION

Brought forward from page 33
Brought forward from page 34
Brought forward from p;ge 35
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Brought forward from page 37
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TOTAL FOR GENERAL PRELIMINARIES TO GRAND SUMMARY
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PREAMBLES AND PRINCING NOTES
GENERALLY
All work is to be carried out in accordance with the ministry of public works.

General specification issued in 1976 as qualified or amended below.,
The contractor shall maintain a copy in the PROJECT MANAGER’S office at all times.

MANUFACTURERS NAME and catalogue references are given as a guide to
quality only

Alternative manufacture of equal quality will be accepted at the discretion of the PROJECT MANAGER

EXCAVATION
Prices are to include for excavating in all materials met with except rock as specified.

Prices are also to include for planking and strutting and for destroying all white ants in
the vicinity of the buildings.

CONCRETE WORK
All concrete work will conform to the “concrete specification for building in 1974

issued by the structural department of ministry of roads and public works. All reinforced

concrete to be class 20 of the above specification and to be guaranteed strength as
described.

Cover to Reinforcement:- unless other wise specified on the drawings cover to be

Foundations 50mm
Columns 40mm
Beams 25mm
Slabs 50mim

Test cubes: allowance must be included in the tender for the preparation of concrete test
cubes as required by the PROJECT MANAGER.

Precast concrete works:- prices are to included for handling reinforcement and for
bedding in cement mortar; concrete will be class 20.

WALLING

Concrete blocks:- all concrete walling blocks are to be described in the ministry of roads

and public works standard specification for metric concrete blocks issued in September

1972 bocks shall be type B, Medium Destiny and solid blocks shall have a destiny of not
less than 100kgm’ .

Wall reinforced shall be hoop iron one layer per 90mm thickness and placed in bed joint
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of alternate courses.

Samples:- prices are to include for packing and sending samples blocks to approved testing laboratories
ROOFING

All roof materials shall be as specified in the bill of quantities and laid in accordance with

the Manufacturer’s instructions.

CAPENTRY AND JOINERY

Cypress: the grading rules for cypress shall be the same as those for podocarpus.
Laminated plastic sheeting:- shall be fixed with and approved waterproof adhesive.

Prices of joinery:- shall include for pencil rounded arises ;for protection against damage

and for bedding frames and cills in cement mortar.
Plugged :- shall mean drilling walling or concrete with masonry drill and filling with

proprietary plugs of the correct size: cutting with hammer and chisel will not be
permitted.

TRONMONGER.
Shall be as specified in the bills of quantities ,or equal and approved. Prices must include

for removing and refining during and after painting ,for labelling all keys and for mixing with matching serews.
METAL WORK

Structural steelwork:- shall comply with ministry public of works structural steel specification

1673.
Generally: all steelwork shall be cleaned free from rust and primed one coat of red lead

primer before being delivered to the site .

Prices for metal windows :- are to include for assembling parts, bedding and pointing in

mastic building in fixing lugs, and plugging as necessary.

PLASTER WORK AND OTHER FINISHES

Generally:- all plaster work and paving as described in the general specification and in these Bill of Quantities

Terrazzo paving:- shall be as described for granolithic paving but using marble chipping and colour cement.

Paving :- prices are to include for brushing concrete clean, wetting and coating with

cement and sand grout 1:1
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Tyrolean rendering shall be mn two coats :- the first coat 10mm thick in gauged cement

mortar 1:4 (with 10% lime added to the cement) applied with a trowel and the second

coat in cement and sand 1:4 applied with tyrolean spraying machine in three layers to a total
thickness between Sand 10mm

GLAZING

Polished Plate Glags:- shall be generally grazing quality

Prime Rebates:- prices are to include for priming rebates before placing putty.
Broken or Scratched Glass:- the contractor will be responsible at his own cost for

replacing any broken or scratched glass and handing over in perfect conditi
PAINTING

Generally:- Note that the general contractor is to provide scaffolding for all trades
incloding painting

Paint Category :-shall be category “A” ministry of public works approved list and applied
in accordance with manufacturer’s instructions.

Prices :- prices are to include for all preparatory work priming coats and for protecting

other works and for cleaning up on completion prices for painting on galvanized metal
are to include for mordant solution as necessary.

PLUMBING
Generally:- all work shall be executed by an approved sub-contractor and in

accordance with the general specification.

Description;- the sizes given are the internal diameter. The words pipe and tube are

synonymous.

Prices of pipes:- are to include for assembling and jointing parts plugging as necessary

and all joints to services and wastes or soil pipes.
DRAINAGE
All work to be executed by approved sub-contractors and in accordance with general specification.

ROADS AND CAR PARKS
All work must be supervised by an experienced roads engineer or foreman.

EXTERNAL WORKS
Prices of excavation are to include for keeping excavations dry for supporting sides.
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SECTION V- STANDARD FORMS
List of Standard Forms

i.  Form of Invitation for Tenders
ii.  Form of Tender
iii. Letter of Acceptance
iv.  Form of Agreement
v.  Form of Tender Security
vi. Performance Bank Guarantee
vii.  Performance Bond
viii, Bank Guarantee for Advance Payment
ix.  Qualification Information
X.  Tender Questionnaire
xi.  Confidential Business Questionnaire
xii.  Details of Sub-Contractors
xiii. Request for Review Form
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contracior]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and completion of the
above Contract.

A complete set of tender documents may be purchased by vou from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a tender security in the
form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before {time and date}. Tenders will be opened immediately thereafter, in the
presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title
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TO:

FORM OF TENDER

[Name of Employer] [Date]

[Name of Contract]

Dear Sir,

1.

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities/Schedule
of Rates for the execution of the above named Works, we, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of

KShs. [Amount in figures] Kenya

Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the
receipt of the Employer’s Representative’s notice to commence, and to complete the whole of the Works
accomplished in the Contract within the time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender until [Insert datef, and it shall remain binding upon
us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of

[Name of Tenderer] of

fAddress of Tenderer]

Witness; Name

Address

Signature

Date

{Amend accordingly if provided by Insurance Company)
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LETTER OF ACCEPTANCE
[Letierhead paper of the Employer]

[date]

To:
[name of the Contractor]

[address of the Contractor]

Dear Sir,

This is to notify you that your Tender dated

for the execution of
[name of the Contract and identification number, as given in the Tender documents|

JSor the Contract Price of Kshs. [amount in figures]/Kenya

Shillings

(amount in words)/ in accordance with the Instructions to
Tenderers is hereby accepred.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract
documents.

Authorized Signature

---------------------------------------------------------------------------

Name and Title of Signatory

------------------------------------------------------------------

Attachment: Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of for whose registered office is situated at]

(hereinafier called “the Employer™) of the one part AND

of for whose registered office is situated

atf

thereinafter called “the Contractor™) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

{(name and identification number of Contract) (hereinafter called “the Works”) located

at [Place/location of the Works] and the Employer has accepted the
tender submitted by the Contractor for the execution and completion of such Works and the remedying of any
defects therein for the Contract Price of Kshs [Amount in figures|, Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.

(i} Letter of Acceptance

(ii} Form of Tender

(iii) Conditions of Contract Part I

(i) Conditions of Contract Part II and Appendix to Conditions of Contract

(v} Specifications

(vi} Drawings

(vii) Priced Bills of Quantities/Priced Schedule of Rates [whichever is applicable]

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of

the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of [i Name

Address

Signature

[iif Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS L (hereinafter called “the Tenderer™) has submitted
histenderdated ... for the construction of

KNOW ALL PEOPLE by these presents that WE ..................o...L having our registered office at
.................. (heremafter called “the Bank™), are bound unto ........................... (hereinafter called “the
Employer™) in the sum of KS8hs............................ for which payment well and truly to be made to the said

Employer, the Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the
said Bank this ................ Dayof......... 200

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified in the
instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the period of
tender validity:

(a} fails or refuses to execute the form of Agreement in accordance with the Instructions to Tenderers, if required;
or
(b) {ails or refuses to furnish the Performance Security, in accordance with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without
the Employer having to substantiate his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, specifying
the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender validity, and
any demand in respect thereof should reach the Bank not later than the said date.

[date] [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: {Name of Employer) (Date)
{Address of Employer)
Dear Sir,
WHEREAS (hereinafier called “the Contractor™) has undertaken, in pursuance of
Contract No. dated to execute (hereinafter called “the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHERFEAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya

Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without civil or argument, any sum or sums within
the limits of Kenya Shillings (amount of Guarantee in words) as aforesaid

without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with
the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works
to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of

any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

(Amend accordingly if provided by Insurance Company)
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PERFORMANCE BOND

By this Bond, We of (or whose registered office is

situated at]

as Principal (hereinafter called “the Contractor™) and

of [or whose registered office is situated at]

as Surety (hereinafter called “the Surety™), are held and firmly bound unto

of [or whose

registered office is situated at]

as Obligee (hereinafter called “the Employer™) in the amount of

Kshs. famount of Bond in figures] Kenya Shillings

famount of Bond in words], for the payment of which sum well and truly, the Contractor and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered into a Contract with the Employer dated the day of
20 for the execution of

[name of Contract] in accordance with the Contract documents, Specifications and amendments thereto, which to
the extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract.

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Employer to be, in default under the Contract, the Employer having performed the Employer’s obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

{1 complete the Contract in accordance with its terms and conditions; or

(2}  obtain a tender or tenders from qualified tenderers for submission to the Employer for completing the
Contract in accordance with its terms and conditions, and upon determination by the Employer and the
Surety of the lowest responsive tenderer, arrange for a Contract between such tenderer and Employer and
make available as work progresses {even though there should be a default or a succession of defaults
under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the
cost of completion less the balance of the Contract Price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
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The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total amount payable
by the Employer to the Contractor under the Contract, less the amount properly paid by the Employer to
the Contractor; or

3) pay the Employer the amount required by the Employer to complete the Contract in accordance with its
terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of issuance of the
Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the
Employer named herein or the heirs, executors, administrators, successors and assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this

day of 20
SIGNED ON SIGNED ON
On behalf of On behalf of
[name of Contractor] [name of Surety]
By By
In the capacity of In the capacity of
In the presence of; Name In the presence of; Name
Address Address
Signature Signature
Date Date

BANK GUARANTEE FOR ADVANCE PAYMENT

To: iname of Employer] {Date)
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[address of Employer]

Gentlemen,

Ref: _ [name of Contract]

In accordance with the provisions of the Conditions of Contract of the abovementioned

Contract, We, [name and Address of

Contractor] (hereinafter called “the Contractor”) shall deposit with
[name of Employer] a bank guarantee to guarantee his proper and faithful

performance under the said Contract in an amount of KShs. [amount of Guarantee in
figurers] Kenya Shillings [amount of Guarantee in
words].

We, [bank or financial institution], as instructed by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to
[name of Employer] on his first demand without whatsoever nght of
objection on our part and without his first claim to the Contractor, in the amount not exceeding

Kshs [amount of Guarantee in figures] Kenya Shillings

[amount of

Guarantee in words], such amount to be reduced periodically by the amounts recovered by you from the proceeds
of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works
to be performed thereunder or of any of the Contract documents which may be made between

[name of Employer] and the Contractor, shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this gonarantee until we have received notice in writing from you that an
advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract
until {name of Employer) receives full payment of the
same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:

QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal statas of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business
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Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years
Year Volume
Currency Value
13

Work performed as Main Contractor on works of a similar nature and volume over the last five
years. Also list details of work under way or committed, including expected completion date.

Project name

Name of client
and contact
person

Type of work
performed and
year of
Completion

Value of
Contract

14 Major items of Contractor’s Equipment proposed for carrying out the Works. List all information
requested below.
Htem of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available | to be purchased
(from whom?)
(etc.)
1.5 Qualifications and experience of key personnel proposed for administration and execution of the
Contract. Attach biographical data.
Position Name Years of Years of experience
experience in proposed position
{general)

Project Manager
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(ete.)

1.6

1.7

[.8

Financial reports for the last five years: balance sheets, profit and loss statements, auditor’s
reports, etc. List below and attach copies.

Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List below and attach copies of supportive documents.

Name, address and telephone, telex and facsimile numbers of banks that may provide reference if
contacted by the Employer.

1.9

1.10

Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers.

Proposed program (work method and schedule) for the whole of the Works.

2 Joint Ventures

2.0

2.1

22

23

The information listed in 1.1 — 1.10 above shall be provided for cach partner of the joint venture.

The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the tender
on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and which is legaily binding on all
partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur liabilities and
recetve instructions for and on behalf of any and all partners of the joint venture; and

) the execution of the entire Contract, including payment, shall be done exclusively with the
partner in charge,
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TENDER QUESTIONNAIRE
Please fill in block letters.
Full names of tenderer;

Full address of tenderer to which tender correspondence is to be sent {unless an agent has been appointed
below});

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if the tenderer
does not have his registered address in Kenya (name, address, telephone, telex);

Signature of Tenderer

Make copy and deliver to: {(Name of Employer)
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REPUBLIC OF KENYA FORM 8. 33

CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and efther Part 2 {a), 2 (b) or 2 (¢} whichever applies to your type of business.

You are advised that it is a sericus offence to give false information on this Form.

Part 1 — General:

BUSINESS INAIINE .11ttt ettt et et et e
Location of BUSINESS PrefliiSes ... .. i it eiiee e et rea e e et et e e et e e e et s rrene e es b erbe b ae et aan s eeansstsas
Plot NO Street RO, e,

Current Trade License NO. ..ot Expiring Date oo
Maximum vatue of business which you can handle at any one time: K£ ... i

Name of your bankers ..........ooiiiiiiiii s Branch..........,
Are you an agent of the Kenya National Trading Corporation? YES/NO. ... i

Part 2 (a) — Sole Proprietors:

Your name in full
MNationality ... s
*Citizenship details

Part 2 (b) — Partnership:

Give details of partners as follows:

Name Nationality Citizenship Details Shares
1.

Part 2 (¢) — Registered Company:

PrIVALE O PUDIIC Lo ettt e e e e
State the nominal and issued capital of the company-

Nominal KE ... e

Essued KE .

Give details of all directors as follows:
Name Nationality Citizenship Detatls Shares

*{f Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or Registration.
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to subiet any portions of the Works under any heading, he must give below details
of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1 Portion of Works to be sublet:

[1)  Full name of Sub-~contractor
and address of head office: ...

(11} Sub-contractor’s experience
of similar works carried out

in the last 3 years with
Contract value:

(2) Portion of Works to sublet:

(i) Full name of sub-contractor
and address of head office: ...

(i)}  Sub-contractor’s experience
of similar works carried out

in the last 3 years with
contract value:

[Signature of Tenderer) Date
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DESCRIPTION

QTY

UNIT

RATE

K.SHS

ITEM

PROPOSED SOCIAL HALL FOR SOLIO
VILLAGE FOUR

ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)

Site clearance
Clear the site off grass, shrubs and all vegetation; cart
away as directed

Excavate vegetable soil average 200mm deep and cart
away as directed

Excavation

Excavate oversite to reduce levels commencing from
stripped level average 300mm deep and spread on site
av. 10 meters away

Excavate for strip foundation starting from reduced
level not exceeding 1.50 meters deep and cart away as

Extra over excavation for excavating in rock class 1
Return, fill-in and rum selected excavated material

Remove and cart away from site surplus excavated
material as directed

Diposal of water
Keeping all excavations free from all water including
spring or running water

Planking and strutting
Uphold the sides of all excavations

Filling

Hardcore filling in making up levels exceeding 300mm
thick, depositing and compacting in layers of 150mm
maximum thickness

S0mm thick murram blinding to surfaces of fill

Anfitermite treatment

TERMIDOR! or other equal and approved insecticide
with a ten-years guarantee to surfaces of fill and tops of
foundations

450

450

135

66
17
24

42

391

413

sm

sm

cm

cm
cm

cm

cm

Ttem

Ttem

sm

sm

Sm

Carried to collection

BW/ 1




ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

K

Concrete

50mm thick mass concrete class @ (1:4:8) to bottoms of
{oundations

Insitu concrete; reinforced; class 20 / (20mm); vibrated

Foundations in trenches irrespective of thickness
150mm thick bed

Reinforcement

Bars: high vield steel: cold worked 1o B.S. 4461
including bends, hooks, tving wire and distance blocks

10mm bars

8mm bars

Fabric: B.S. 4483

Reference A142 mesh 200 x 200 mm , weight 2.22 kgs
per square meter ( measured net - no allowance made

for laps( inclunding bends, tying wire and distance
blocks

Sawn formwork to insitu concrete as described:-

To sides; vertical or battering of strip foundations.
Edges of ground floor slab; 75 to 150mm wide

Walling

200mm thick approved local natural stone; roughly
squared to foundation walling; bedding and jointing in
cement sand (1:3) mortar

Extra over walling in 400x200x1300mm high mason pie}

Damp proofing
Polythene; 1000 gauge, 150mm laps (no allowance
made to laps), horizontal; 1 no. layer laid on murram

66

13

413

246

183

413

44

91

143

20

sm

cm

Sin

sm

sm

m

sm

no

sm

Carried to collection
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ITEM |DESCRIPTION QTY |[UNIT| RATE K.SHS

A |225mm wide; B.S. 743 Type A bitumen hessian base
150 mm laps (no allowance made for laps); horizontal, 1
no. layer, bedded in cement sand (1:3) mortar 110 im
Insitu finishings

B {14mm thick 2 No. coatwork cement sand (1:3) render;
wood floated to concrete or blockwork base to walls;
external 41 sm
Prepare and apply three coats black bituminous paint on:

C  |Rendered plinths, externally. 41 sm
Paving Slabs around building

D 600 x 600 x 50mm thick precast concrete paving slabs
bedded and jointed in cement and sand (1:4) mortar laid on
and including 50mm thick sand bed(Two rows) 55 sm

Carried to collection

COLLECTION

From page BW/1
From page BW/2

From page Above

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

ELEMENT NO. 2

FRAME

Insitu concrete; reinforced: class 20 / (Z0mm): vibrated

Beams

Reinforcement

Bars: high vield steel: cold worked to B.S. 4461
including bends. hooks. tving wire and distance blocks

12mm diameter bars

8mm ditto

Sawn formwork to insitu concrete as described:-

To sides and soffits of beams

593

330

100

cm

kg

sm

TOTAL FOR FRAME CARRIED TO SUMMARY
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EM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

ELEMENT NO. 3

EXTERNAL & INTERNAL WALLING

Precast concrete grade 20(12mm aggregate) including

formwork, finishing fair on all exposed surfaces and
hoisting and placing in position, bedding, jointine and
pointing in cement and sand (1:3) mortar

Window cill; 275 x 75 mm extreme height; once sunk-
weathered; once throated; reinforced as necessary for
handling; surface fair finish 400 mm girth; bedding,
jointing and pointing in cement sand (1:3) mortar

NATURAL STONE WALLING

200 mm thick approved local; machine cut; reinforced
with hoop iron at alternate courses; bedding, jointing
and pointing in cement sand (1:3) mortar

Ditto gable

200 mm eaves filling, 240mm high including dressing
between rafters

Extra over walling in 400x200x2700mm high mason
Sundries

Form opening for ventilation 100mm in diameter and
build in ventilating gratings

Labour and material

Extra over horizontal pointing in 10mm thick rod in
cement and sand (1:3) mortar to external wall

23

368

50

66

20

11

418

Im

SIm

sm

Im

No

No.

Sm

TOTAL FOR WALLING CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

ELEMENT NO.3

ROQFING

28 gauge versatile roofing sheets fixed onto steel
purlins(m/s) to detail

Roof covering not exceeding 45° from horizontal;fixing
to Steel structure (m/s) with roofing u bolts to detail

Accessories, fixing as necessary to roof

Ridge cap

Steel trusses well primed before delivery to site with

plates /oussets etc

The following in steel hollow sections

S0x50x3mm stee] hollow sections
50x50x3mm ditto but purlins
50x25%3mm ditto

Wrot cyoress. prime orade

200 x 25mm thick fascia/barge board
Wrot cypress, prime grade

Eaves

50x50 mm second grade celeured and well seaoned
cybress timber brandering

Ditto but plugged

509

34

584

328

321

98

sm

Im

Im

Im

Im

Im

lm

Im

Carried to Collection
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ITEM

DESCRIPTION QTY [UNIT| RATE K.SHS

PLUMBING AND DRAINAGE

Rain water goods

Heavy duty upve gutters and down pipes
A 1150 x 100mm box gutter including soldered joints in the

running length fixed to fascia board with and including 66 Im
B |Extra; for blocked ends with 75mm dia.outlet 100mm loff 4 No
C {75mm dia. rainwater downpipe fixed with and including

mild steel straps at 900mm centres, plugged and

screwed to wall 12 Im
D |Extra; swanneck bend 4 No
E |Extra; horse shoe bend 4 No

Painting and Decorations

On Woodwork

Prepare and apply one undercoat and two coats of

'CROWN SQLO' or other equal and approved super

gloss oil paint to:-
F |Fascias; 200 to 300mm girth; external 113 Im

Carried to Collection

COLLECTION

From page BW/6

From above

TOTAL FOR ROOFING CARRIED TO SUMMARY
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DESCRIPTION

QTY

UNIT

RATE

K.SHS

ITEM

ELEMENT NO. 5

DOORS

METAL WORK - PURPOSE - MADE UNITS

Doors and cates

Mild steel casement doors: 75 x 50 x 3mm thick rebated

frame plugged to concrete or blockwork with 100mm
long fishtailed 25 x 25 x 2mm thick anele section. 50 x
50 x 3mm thick angle section frames at 300mm centres

both sides, angles cut, mitred and welded: panels
infilled with glazing (m/s). one coat manufacturer's

primer, complete with all necessarv ironmongery: all
welding ground to smooth finish

Double door; 2000 x 2400mm high, including 6 pairs
150mm long purpose made hinges; 4 lever rebated steel
lock (m/s); all welded

No.

Carried to Collection

BW/ 8




DESCRIPTION

QTY

UNIT

RATE

K.SHS

ITEM

Supply and fix the following ironmongery with screws
10 match.

4 lever rebated steel lock

GLAZING
4mm thick clear sheet glass to timber fixing with timber

beads (m/s) or to metal surfaces fixxing with putty

0.5 to 1.0 square meters
40mm Diameter rubber door stops

Prepare and apply three coats oil paint full oloss to
Crown Solo or other equal and approved to: -

General surfaces of metal surfaces

48

No

sm
No

sm

Carried to Collection

COLLECTION

From page BW/8

From above

TOTAL FOR DOORS CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

ELEMENT NO. 6
WINDOWS

Wrot Cypress

150 x 25 mm thick window boards including bull-nosed
edges and 25 x 25 mm bearer; plugged, counter sinking
and flush pelleting,

15 x 15mm quadrant bead
Pelmet box

Comprising 150 x 25mm wide fascia, 2 No. 150 x
25mm ends 100mm long; 100 x 25mm blockboard top;
and 50 x 25mm wrot cypress bearer; plugged

Supply. assemble and fix the following purpose-made
mild steel casement windows; standard metal section
from approved manufacturer complete with frames,
transomes. mullions and with and including permanent
ventilators comprising "T" bar. gauze and 16 gaupe
sheet metal hood 50mm high x 50mm projection to full
width of window, coupling mullions. approved

ironmongery and one coat manufacturer's primer; all

- |welding ground to smooth finish. and approved burelar

proot

Steel; for glazing with putty, lugs to two jambs, cutting
and pinning fo concrete or blockwork, fixing to head
and sill with screws; plugging

Window, overall size 1800x 1500mm high.

23

46

22

Im

Im

Carried to Collection
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ITEM [DESCRIPTION QTY |UNIT| RATE K.SHS
" |Glazing
A {4mm Thick clear sheet glass panes over 0.1 but not
exceeding 0.5 square meters; fixing with putty 60 sm
Painting and Decorations
On Metal work
Prepare and apply three coats oil paint full gloss to
Crown Solo or other equal and approved to: -
B |General window surfaces; measured gross both sides 120 sm

Carried to Collection

COLLECTION
From Page BW/10

From above

TOTAL WINDOWS CARRIED TO SUMMARY

BW/ 11




ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

ELEMENT NO. 7

Wall finishes

Plaster: 12mm thick 2 No. coatwork, 9mm first coat of
cement sand (1:6): 3mm second coat of cement and lime

putty (1:10); steel irowelled toconcrete or blockwork
base generally to: -

Walls beams ; internal
Beams external

Painting and decorations

Prepare and apply three coats of first quality plastic
emulsion paint to: -

Plastered walls and beams
Beams externally
Floor finishes

Beds and backings

40mm thick one coat backings; red oxide steel
trowelled smooth to concrete base; to floors level;
internal

Skirtings; 100mm wide with rounded junction with wall
finish and straight junction with floor finish

Supply and install 10000 litre plastic water tank
complete with concrete base and connection to rain
water pipe from the roof/Tap and over flow pipe.

411

42

411

42

391

114

sm

sin

S

sm

sm

Im

no

Carried to Collection

BW/ 12




ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

Ceiling finishes( in ict hub room only)

Approved wrot cypress: prime grade: pressure

impregnated
100 x 25mm moulded cornice

Approved sawn softwood: second grade; pressure
impregnated.

50 x 50mm brandering
Ditto plugged

PLAIN SHEET FINISHINGS

Celotex ceiling boards

[2mm thick nailed to 50 x 50mm timber brandering
{m/s}), nails punched and puttied; set to pattern to
ceilings

Extra; access panels 600 x 600mm, 50 x 50mm

Paintine and Decorations

To wood surfaces

Knot. prime & stop and prepare and apply three coats

polvurethane mati varnish on woodwork internally

Moulded comice not exceeding 100mm girth

Prepare and apoly three coats oil paint full gloss to
Crown Solo or other equal and approved to: -

Softboard surfaces

42

400

42

108

42

108

Im

Im

Im

sm

Im

sm

Carried to Collection

COLLECTION

From page BW /12

From Above

TOTAL FINISHES CARRIED TO SUMMARY

BW/ 13




ITEM

DESCRIPTION QTY |UNIT| RATE K.SHS
SUMMARY
ELEMENT NO. TITLE PAGE NO. K.SHS.
1 ISUBSTRUCTURE (ALL PROVISIONAL) BW/3
2 [FRAME BwW /4
3 |EXTERNAL & INTERNAL WALLING BW/5
4 |ROOFING. BW/7
5 {DOORS BW/9
6 [WINDOWS BW/11
7 |FINISHES BW /13

TOTAL CARRIED TO GRAND SUMMARY

BW/ 14




123

PROPOSED SOCIAL HALL ELECTRICAL WORKS

ITEM

DESCRIPTION

QNTY.

UNIT

RATE

AMOUNT

1.01

1.02

1.03

1.04

SUPPLY, INSTALL, TEST & COMMISSION THE
FOLLOWING

LIGHTING POINTS

Lighting points wired in 3x 1.5 mm? P.V.C -
SC-CU cables (E.A) drawn in 20 mm diameter
H.G P.V.C conduits concealed inside ceiling
c/w all necessary accessories.

SWITCHES

{a) Two gang two way switch as MK or

approved equivalent.

{b) One gang one way switch as MK or

approved equivalent.
LIGHTING FITTINGS
Light fittings ¢/w fixing accessories and
tamps as follows:-

{i} 1200mm , 1 x 36w florescent
fittings of slim cross section with
clip-on cover as Thorn/approved
equivalent .

{ii} 50w,watts led floodlight ¢/w
fixing accessories with input
voltage of 85v-265v.

(i) 100W Ball fitting complete with
bulb as thorn or approved
equivalent.

{iv) Moonlight fitting as thorn or
approved equivalent

SOCKET OUTLET/POWER POINTS

Socket outlet points wired in 3 x 2 5 mm? SC-
P.V.C-CU cables drawn inside 25 mm
diameter p.v.c conduits ¢/w all necessary
accessories

(i) 13A 2 gang switched molded
socket outlet plate as
MK/approved equivalent

Carried to Collection

28

20

16

16

NO.

NO.

NO

NO

NO

NO

NO




ITEM DESCRIPTION QNTY. | UNIT RATE AMOUNT
1.05 Cooker control point points wired in 3x6.0mm’
SC CU[EA] cables drawn inside 25mm HG 1 NO
Conduit
[1] Cooker control unit as MK or approved 1 NO
equivalent
[11] cooker connector as MK or approved
equivalent. 1 NO
1.06 CONSUMER ETC UNIT/DISTRIBUTION
BOARDS
9way consumer unit flush molded on wall 1 NO.
¢/w 100A SPN/N integral isolator as
ABD/approved equivalent.
Single pole miniature cct breakers to fit the 4 NO.
above consumer unit as follows:- 2 NO.
(i} 6 Amps sp 1 NO
(ii) 32 Amps sp
1.07 {iii}  45amps circuit
SUB-MAINS CABLES AND OTHER ITEMS
Sub-mains wired in 3 x 10 mm2 SC-PVC-CU 30 LM
cables (E.A) drawn in 32 mm diameter H.G
ppve conduits concealed inside ceiling ¢/w
all necessary accessories.
(i} Electrical earthing system comprising
10.0 mm?2 SC-PVC-CU cables (E.A)
drawn inside HG PVC conduits, 1500
mm x 15 mm diameter copper
electrode ¢/w clamp, precast LOT LOT
concrete inspection pit with cover
(ii) standard meter box with glass
window 16 gauge. 1 NO
LOT LOT 100,000 | 100,000

K.P.LCSUM

Carried to Collection
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COLLECTION PAGE

ITEM DESCRIPTION KSHS Cis
A Carried fromE/f1
B Carried from E/2

TOTAL CARRIED TO GRAND SUMMARY

KSHS.

pg. 3




GRAND SUMMARY -SOLIO VILLAGE- SOCIAL HALL

Witness: Name and signature

Description...min.s. reereuraveensresrenrsestarnanransrun st e snannrrassen
Address.e.. reibersamensrasrarsasnsrssEanes R NP RTAI SRR YIS NSRSt renenrensnseennrarrentaserrs
LIBTCreenrsrerrrrssrressssnrs eeveeseeesensTssensaetsanTsa—._nb_LhE i —nTrnTEAntLeReearsrtrsatnntnrrerstrenan

ITEM DESCRIPTION TENDERERS
AMOUNT OFFICIAL USE

1 |Builders works from page 14

2 |Electrical works from page 3

3 |Project management

SUB-TOTAL
ADD 16 % V.A.T
TOTAL CARRIED TO FORM OF TENDER

Amount of tender in words: Kenya Shilings......ouveemvereesrvessenens
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1. All dimensions are in millimetres unless
otherwise stated

2.All structural work to structural engineer's
details

3.Al walls to be reinforced with hoop iron at
aHernate courses

4.All drainage and plumbing work to comply
with MOH and Local Authority requirement

5. Al finishes to satisfaction of the clignt

6.Provide permanent ventilation (pv) abovs
all deors and windows except washroom

BEVISION

WEST BELEVATION |

COUNTY GOVERNMENT OF LAIKIPIA
DEPARTMENT OF INFRASTRUCTURE

PROJECT TETLE
PROPOSED SOCIAL HALL

CLIENT

LAIKIPIA EAST NATIONAL
GOVERNMENT CONSTITUENCY
DEVELOPMENT FUND
P.O BOX 826,
NANYUKL

BATE
JUNE 2021

PREPARERD
M.J. MWANGH

CHECKERD

EAST ELEVATION

SCALE SHEET NG,
1108 01151




28.0 degrees pitched roef

28 gauge prepainted yoofing sheet on
T 18X 50mm purling

100X 50mm rafters,ties, struts and kingpost
150mm tiebeam (@ meost 1800mm c/c

200X 25mm fascia & verge board

300x200mm beam to SE
details

Staircase details:.
Risers =150mm
Tread = 800mm
Balustrade 20X20X2.5mm SHS _,
Handrails 20xsmm Flar bar
Newer Post 21.9x38.2mm CHS

200mm thick masonry
e

walling

Foundatjon details:-
. 40¢/s mortar screeding
foundation ta SEng details . 150mm concrete siab on BRC
T { depith to be determined on e ABS

site} DPM 1000y

§0mm murram blinding
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