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REPUBLIC OF KENYA 
MINISTRY OF PUBLIC WORKS 

 
 

TENDER DOCUMENT 
Supplied as part of the Contract No. …………………………………….. 

 
PROPOSED	VERTICAL	EXTENSION	OF	ADMINISTRATION	BLOCK	AT	
KIAMBU	PRIMARY	SCHOOL	-	PHASE	ONE		

	
 Issued by: - 
County Works Officer, 
Ministry of Public Works, 
P.O. Box 189, 
Kiambu. 
 
The Contract for the above mentioned works entered into this …………….. day of 
………….20.... by the undersigned refers to these Bills of Quantities and the Ministry of 
Public Works 
General Specification for building works 1976 Edition (together with any amendments 
issued thereto) which shall be read and construed as part of the said contract. 
 
 
 
………………………………………… …………………………………………… 
CONTRACTOR                                            EMPLOYER                                       
                                                                          
Date: ………………………………  Date: ……………………………… 
 
 
………………………………………… ………………………………………… 
WITNESS                                                      WITNESS                                    
                  
                                                         
Date: ………………………………  Date: ………………………………… 

  
 

 
 

(ii) 
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SPECIAL NOTES 
 
The Contractor is required to check the numbers of the pages of these Bills of Quantities 
and should he find any missing or in duplicate or figures indistinct he must inform the 
County Works Officer for Ministry of Public Works, Kiambu at once and have the same 
rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure for any 
reason whatsoever, he must inform the County Works Officer for Ministry of Public 
Works, Kiambu in order that the correct meaning may be decided before the date for 
submission of tenders. 
 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 
Tender due to mistakes in the Specification which should have been rectified in the 
manner described above. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
(iii)  
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INTRODUCTION 

 
 
1.1 This standard tender document for procurement of works has been prepared 

for use by procuring entities in Kenya in the procurement of works (i.e. 
Buildings and associated Civil Engineering Works).  

 
1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the Invitation to tender and 
in the special conditions of contract (where applicable).  The tender 
document issued to tenderers should not have blank spaces or 
options. 

 
(b) The instructions to tenderers and the General Conditions of Contract 

should remain unchanged.  Any necessary amendments to these parts 
should be made through Appendix to instructions to tenderers and 
special conditions of contract respectively. 

 
1.3  

(b) Information contained in the invitation to tender shall conform to 
the data and information in the tender documents to enable prospective 
tenderers to decide whether or not to participate in the tender and shall indicate 
any important tender requirements 

 
(c) The invitation to tender shall be as an advertisement in accordance 

with the regulations or a letter of invitation addressed to tenderers who have 
been prequalified following a request for prequalification.  

 
1.4 The cover of the document shall be modified to include:- 

 
I. Tender number. 

II. Tender name. 
III. Name of procuring entity. 
IV. Delete name and address of PPOA. 
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SECTION I  

INVITATION FOR TENDERS 
 
Tender reference No. (as per tender document/Advert) 
 
Tender Name (as per tender document) 
 
 
1.1 The (procuring entity) invites sealed tenders for the construction of (Brief 

description of works) 
 
1.2 Interested eligible candidates may obtain further information and inspect 

tender documents (and additional copies) at (name, address and physical 
location of the procuring entity including relevant office) during normal 
working hours. 

 
1.3 A complete set of tender documents may be obtained by interested 

candidates upon payment of a non-refundable fees of (Amount) in cash or 
Bankers Cheque payable to (According officer) 

 
1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 

shillings and shall remain valid for (   ) days from the closing date of 
tender. 

 
1.5 Completed tender documents are to be enclosed in plain sealed envelopes 

marked with Tender name and reference number and deposited in the 
Tender Box at (address and location) or to be addressed to (procurement 
entity’s name and address) so as to be received on or before (day, date and 
time). 

 
 
1.6 Tenders will be opened immediately thereafter in the presence of the 

candidates or their representatives who choose to attend at (Address and 
Appropriate Officer) 

 
 

       ________________________________  
 

For (Accounting Officer/Procuring Entity)  
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INSTRUCTIONS TO TENDERERS. 
 
1. 1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites 
tenders for Works Contract as described in the tender documents.  The 
successful tenderer will be expected to complete the Works by the Intended 
Completion Date specified in the tender documents. 
 

1.2 All tenderers shall provide the Qualification Information, a statement that 
the tenderer (including all members of a joint venture and subcontractors) 
is not associated, or has not been associated in the past, directly or 
indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the project or being 
proposed as Project Manager for the Contract.  A firm that has been 
engaged by the Employer to provide consulting services for the preparation 
or supervision of the Works, and any of its affiliates, shall not be eligible to 
tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be considered 
for award of Contract.  These qualified tenderers should submit with their 
tenders any information updating their original pre-qualification 
applications or, alternatively, confirm in their tenders that the originally 
submitted pre-qualification information remains essentially correct as of 
the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with their 
tenders , unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; written 
power of attorney of the signatory of the tender to commit the 
tenderer: 

 
(b) total monetary value of construction work performed for each of the 

last five years: 
 

(c) experience in works of a similar nature and size for each of the last 
five years, and details of work under way or contractually 
committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 
Contract. 
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(e) qualifications and experience of key site management and technical 
personnel proposed for the Contract and an undertaking that they 
shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and 

loss statements and auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to 
line(s) of credit and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last five 

years, in which the tenderer is involved, the parties concerned and 
disputed amount; and 

 
(j) proposals for subcontracting components of the Works amounting 

to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 
(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on 
behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated 

annual cashflow for the Contract; 
 

(b) experience as main contractor in the construction of at least 
 

(c)  two works of a nature and complexity equivalent to the Works 
over the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 

 
(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
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(e) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as 
Manager; and 

 
(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 
made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to 
qualify, each of its partners must meet at least 25 percent of minimum 
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 
charge at least 40 percent of those minimum criteria.  Failure to comply 
with this requirement will result in rejection of the joint venture’s tender.  
Subcontractors’ experience and resources will not be taken into account in 
determining the tenderer’s compliance with the qualifying criteria, unless 
otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in more 
than one tender (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with the 
tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible 
or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 
information that may be necessary for preparing the tender and entering 
into a contract for construction of the Works.  The costs of visiting the Site 
shall be at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members 

and their relative (spouse and children) are not eligible to participate in the 
tender. 

 
1.13 The price to be changed for the tender document shall not exceed 

Kshs.1,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender document 
free of charge before purchase. 

1.15 A bidder can only be awarded a maximum of 3 fields as per the advert. 
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2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all information 
required by the tender documents, or submission of a tender not 
substantially responsive to the tendering documents in every respect will be 
at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 
address indicated in the letter of invitation to tender.  The Employer will 
only respond to requests for clarification received earlier than seven days 
prior to the deadline for submission of tenders.  Copies of the Employer’s 
response will be forwarded to all persons issued with tendering documents, 
including a description of the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify 

the tendering documents by issuing addenda.  Any addendum thus issued 
shall be part of the tendering documents and shall be communicated in 
writing or by cable, telex or facsimile to all tenderers.  Prospective 
tenderers shall acknowledge receipt of each addendum in writing to the 
Employer. 

7 
2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in accordance 
with Clause 4.2 here below. 

 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in 
English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 
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(c) Priced Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 
tenderers. 

 
3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities.  All 
duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause relevant to the Contract, as of 30 days prior to the 
deadline for submission of tenders, shall be included in the tender price 
submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the 
Appendix to Conditions of Contract and provisions made in the Conditions 
of Contract. 

3.5 The unit rates and prices shall be in Kenya Shillings. 
 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 
submission.  However in exceptional circumstances, the Employer may 
request that the tenderers extend the period of validity for a specified 
additional period.  The request and the tenderers’ responses shall be made 
in writing.  A tenderer may refuse the request without forfeiting the Tender 
Security.  A tenderer agreeing to the request will not be required or 
permitted to otherwise modify the tender, but will be required to extend the 
validity of Tender Security for the period of the extension, and in 
compliance with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.  This 
shall be in the amount not exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form 
acceptable to the Employer . Tender Security shall be valid for 30 days 
beyond the validity of the tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be 

rejected.  The Tender Security of a joint venture must define as “Tenderer” 
all joint venture partners and list them in the following manner:  a joint 
venture consisting of”…………”,”…………”,and “…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 

days of the end of the tender validity period specified in Clause 3.6. 
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3.11 The Tender Security of the successful tenderer will be discharged when the 
tenderer has signed the Contract Agreement and furnished the required 
Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during the 

period of tender validity; 
 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) Furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated in 
the Drawings and Specifications.  Alternatives will not be considered, 
unless specifically allowed in the invitation to tender.  If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of the 
tendering documents must also submit a tender that complies with the 
requirements of the tendering documents, including the basic technical 
design as indicated in the Drawings and Specifications.  In addition to 
submitting the basic tender, the tenderer shall provide all information 
necessary for a complete evaluation of the alternative, including design 
calculations, technical specifications, breakdown of prices, proposed 
construction methods and other relevant details.  Only the technical 
alternatives, if any, of the lowest evaluated tender conforming to the basic 
technical requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, and 
clearly marked as “COPIES”.  In the event of discrepancy between them, 
the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorised to 
sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the 
case may be.  All pages of the tender where alterations or additions have 
been made shall be initialled by the person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for 
submission of tenders. 
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3.17 The procuring entity shall reply to any clarifications sought by the tenderer 
within 3 days of receiving the request to enable the tenderer to make timely 
submission of its tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender 

price. 
 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner 
envelopes and one outer envelope, duly marking the inner envelopes as 
“ORIGINAL” and “COPIES” as appropriate.  The inner and outer 
envelopes shall: 

10 
(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as defined 
in the invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date for 

tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above 
not later than the time and date specified in the invitation to tender.  
However, the Employer may extend the deadline for submission of tenders 
by issuing an amendment in accordance with Sub-Clause 2.5 in which case 
all rights and obligations of the Employer and the tenderers previously 
subject to the original deadline will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2.  Each tenderer’s modification 
or withdrawal notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer and 
inner envelopes additionally marked “MODIFICATION”and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in the 
forfeiture of the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with Clause 
4.4 or be included in the original tender submission. 
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5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made 
pursuant to Clause 4.4, in the presence of the tenderers’ representatives 
who choose to attend at the time and in the place specified in the invitation 
to tender.  Envelopes marked “WITHDRAWAL” shall be opened and read 
out first. Tenderers’ and Employer’s representatives who are present during 
the opening shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and 

of any alternative tender (if alternatives have been requested or permitted), 
any discounts, tender modifications and withdrawals, the presence or 
absence of Tender Security, and such other details as may be considered 
appropriate, will be announced by the Employer at the opening.  Minutes of 
the tender opening, including the information disclosed to those present 
will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of  Contract 
shall not be disclosed to tenderers or any other persons not officially 
concerned with such process until the award to the successful tenderer has 
been announced.  Any effort by a tenderer to influence the Employer’s 
officials, processing of tenders or award decisions may result in the 
rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 
tender, including breakdowns of unit rates.  The request for clarification 
and the response shall be in writing or by cable, telex or facsimile but no 
change in the price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors 
discovered in the evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined  
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the requirements 
of the tendering documents.  A substantially responsive tender is one which 
conforms to all the terms, 
conditions and specifications of the tendering documents, without material 
deviation or reservation.  A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality, or performance of 
the works; (b) which limits in any substantial way, inconsistent with the 
tendering documents, the Employer’s rights or the tenderer’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially responsive 
tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 
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5.7 Tenders determined to be substantially responsive will be checked for any 
arithmetic errors.  Errors will be corrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the 
unit rate as quoted will prevail, unless in the opinion of the 
Employer, there is an obvious typographical error, in which case the 
adjustment will be made to the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in 

the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form 
of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum 
as a percentage of the corrected Builder’s Work (i.e. Corrected 
tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work 

(as a rebate or addition as the case may be) for the purposes of 
valuations for Interim Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with 

the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon the 
tenderer.  If the tenderer does not accept the corrected amount, the 
tender may be rejected and the Tender Security may be forfeited in 
accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the 
evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in accordance 
with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
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5.10 The Employer reserves the right to accept or reject any variation, deviation, 
or alternative offer.  Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the tender documents or 
otherwise result in unsolicited benefits for the Employer will not be taken 
into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 
awarded.  Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or 
Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 
they do not sub-contract work valued at more than 50% of the Contract 
Price excluding Provisional Sums to an  
non-indigenous sub-contractor.  
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially responsive 
to the tendering documents and who has offered the lowest evaluated 
tender price, provided that such tenderer has been determined to be (a) 
eligible in accordance with the provision of Clauses 1.2, and (b) qualified 
in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject 
all tenders, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected tenderer or tenderers or any obligation 
to inform the affected tenderer or tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award 

prior to expiration of the tender validity period in writing or by cable, telex 
or facsimile.  This notification (hereinafter and in all Contract documents 
called the “Letter of Acceptance”) will state the sum (hereinafter and in all 
Contract documents called the “Contract Price”)that the Employer will pay 
the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract. 
At the same time the other tenderers shall be informed that their tenders 
have not been successful.The contract shall be formed on the parties 
signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and 

the successful tenderer.  Within 14 days of receipt the successful tenderer 
will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in the 
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form stipulated in the Tender documents. The Performance Security shall 
be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that their 
tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of 
the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date 

of notification of contract award unless there is an administrative review 
request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 
 

6.12 Where contract price variation is allowed, the valuation shall not exceed 
15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 30 

days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement proceedings 
before contract award and shall not be liable to any person for the 
termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of 
receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in 
future public procurement.  

 
 
7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest standards 
of ethics during procurement process and execution of contracts. A tenderer 
shall sign a declaration that he has not and will not be involved in corrupt 
and fraudulent practices. 
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SECTIONS I & II 
 

INVITATION & INSTRUCTIONS TO TENDERERS 
 

 
 
Completed	tender	documents	are	to	be	enclosed	in	plain	sealed	envelopes	marked	with	Tender	name	and	
reference	number	and	deposited	in	the	Tender	Box	at	(address	and	location)	or	to	be	addressed	to	
(procurement	entity’s	name	and	address)	so	as	to	be	received	on	or	before	(day,	date	and	time).	
 
Tenderers	shall	include	the	following	information	and	documents	with	their	tenders,	unless	
otherwise	stated:	
	
(a) Copy	of	Business	Registration/Incorporation;	
(b) Copy	of	VAT	Registration	Certificate;	
(c) Copy	of	current	and	valid	Tax	Compliance	Certificate;	
(d) Copy	of	Registration	Certificate	with	National	Construction	Authority;	
(e) Proof	of	adequate	Equipment	and	Key	Personell;	
(f) Proof	of	works	of	similar	magnitude;	
	
Lack	of	the	foregoing	may	render	a	bid	non-responsive	and	subject	to	disqualification.	
Further,	bids	from	the	following	shall	be	automatically	non-responsive	and	disqualified:	
	
(a) A	bid	from	a	tenderer	whose	on-going	works	are	behind	schedule	without	approved	time	

extension;	
(b) A	bid	from	a	tenderer	whose	on-going	works	have	been	served	a	default	notice;	
	
	
TENDER	EVALUATION	CRITERIA	
	

1. MANDATORY	
The	following	criteria	included	in	the	advert,	and/or	bid	documents,	ARE	MANDATORY	and	
any	bidder	who	fails	in	them	SHALL	be	discontinued	from	further	evaluation.	
	
A	bidder	MUST	
	

a) Mandatory	Technical	Criteria	
1. Attach	a	bid	bond	(and	of	applicable	value,	if	required)	
2. Attach	a	copy	of	VAT	Registration	Certificate	
3. Attach	a	copy	of		certificate		of	Business	Registration	/Incorporation	
4. Attach	a	copy	of	current	and	valid	Tax	Compliance	Certificate	
5. Attach	a	copy	of	Registration	certificate	with	NCA		category	7	and	
6. ,	A	tender	from	a	tenderer	whose	ongoing	project(s	)	is	/are	behind	schedule	without	

any	approved	extension	of	time.	
7. A	tender	from	a	tenderer	who	has	been	served	with	a	default	notice	on	on-going	

project(s)	or	terminated	in	the	previous	project(s)		
8. A	duly	filled	stamped	and	signed	form	of	tender	
9. A	completed	confidential	business	questionnaire	
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2. EVALUATABLE	

The	following	criteria	included	in	the	advert,	and/or	bid	documents,	ARE	EVALUATABLE	and	
SHALL	be	analysed	based	on	the	following	weighted	score.	
	

a) Evaluatable	Technical	Criteria	
1. Proof	of	works	of	similar	magnitude		 	 	 	 15%	
2. Adequate	equipment		and	key	personnel	 	 	 15%	
3. Proof	of	sound	financial	standing	 	 	 	 15%	
4. Litigation	history	of	the	company	 	 	 	 		10%	

	
b) Evaluatable		Financial	Criteria	
1. Pricing	consistency	 	 	 	 	 	 15%	
2. Arithmetic	check	 	 	 	 	 	 15%	
3. Variance	compared	to	official	estimate	 	 	 15%	

	
TOTAL		 	 	 	 	 	 	 100%	
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CONDITIONS OF CONTRACT 
 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following 
terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer 
and the Contractor as recorded in the Agreement Form and signed by the 
parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the 
Works, 
 
“The Contractor” refers to the person or corporate body whose tender to 
carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender”is the completed tendering document 
submitted by the Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the 
Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data 
and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour 
and the associated materials and plant. 
 
“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government administration, 
Universities, Public Institutions and Corporations, etc) is the party who 
employs the Contractor to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended that 
the Contractor shall complete the Works.  The Intended Completion Date 
may be revised only by the Project Manager by issuing an extension of 
time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of 
Contract (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project Manager) 
who is responsible for supervising the execution of the Works and 
administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 
525 or an “Engineer” registered under Engineers Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface 
and subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the Project 
Manager. 
 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the Work in the Contract, which 
includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the 
Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, 
and turnover to the Employer, as defined in the Appendix to Conditions of 
Contract. 
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2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning in English 
Language unless specifically defined.  The Project Manager will provide 
instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any section of 
the Works (other than references to the Intended Completion Date for the 
whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall 

be interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 

 
                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       
                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                                        
                    to the Employer] with three [3] copies of such further drawings or  
                    details or descriptive schedules as are reasonably necessary either 
                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 
                    these Conditions. 
 
 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless otherwise 
stated. 
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4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to 
others after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A 
notice shall be effective only when it is delivered. 

7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, 
but may not assign the Contract without the approval of the Employer in 
writing.  Subcontracting shall not alter the Contractor’s obligations. 

8 Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the directions of the Project 
Manager.  The Contractor shall also provide facilities and services for 
them.  The Employer may modify the said List of Other Contractors etc., 
and shall notify the Contractor of any such modification. 

9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or 
other personnel approved by the Project Manager. The Project Manager 
will approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are substantially equal to or better than 
those of the personnel listed in the Qualification Information.  If the Project 
Manager asks the Contractor to remove a person who is a member of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the Work in the Contract. 

10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings.  The Works may commence on the Start Date 
and shall be carried out in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and 
complete them by the Intended Completion Date. 

 
11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  
However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other 
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relevant third parties for  their approval.  No erection of temporary works 
shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings prepared 
by the Contractor for the execution of the temporary or permanent Works, 
shall be  subject to prior approval by the Project Manager before they can 
be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the 

Site. 
 
12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer.  The Contractor 
shall notify the Project Manager of such discoveries and carry out the 
Project Manager’s instructions for dealing with them. 

 
13. Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, the 
Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  An update of the program shall be a program 
showing the actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities. The Contractor shall submit to the 
Project Manager for approval an updated program at intervals no longer 
than the period stated in the Appendix to Conditions of Contract.  If the 
Contractor does not submit an updated program within this period, the 
Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the next 
payment after the date on which the overdue program has been submitted.  
The Project Manager’s approval of the program shall not alter the 
Contractor’s obligations.  The Contractor may revise the program and 
submit it to the Project Manager again at any time.  A revised program 
shall show the effect of Variations and Compensation Events. 

 
14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the 
Contractor.  If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract, the Employer will be deemed to have 
delayed the start of the relevant activities, and this will be a Compensation 
Event. 
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15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which 
are in accordance with the Contract. 

17. Extension or Acceleration of Completion Date 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Work, 
which would cause the Contractor to incur additional cost.  The Project 
Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project 
Manager in writing for a decision upon the effect of a Compensation Event 
or variation and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay caused by such failure shall not be 
considered in assessing the new (extended) Completion Date. 
 

17.2 No bonus for early completion of the Works shall be paid to the Contractor 
by the Employer. 

 
18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by the 
Project Manager and the Contractor.  Its business shall be to review the 
plans for the remaining Work and to deal with matters raised in accordance 
with the early warning procedure.  The Project Manager shall record the 
minutes of management meetings and provide copies of the same to those 
attending the meeting and the Employer.  The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 
 

19. Early Warning 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect 
the quality of the Work, increase the Contract Price or delay the execution 
of the Works.  The Project Manager may require the Contractor to provide 
an estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date.  The estimate shall be provided by the 
Contractor as soon as reasonably possible. 
 

19.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals on how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the Work and in carrying 
out any resulting instructions of the Project Manager. 

 



30  
 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect 
the Contractor’s responsibilities.  The Project Manager may instruct the 
Contractor to search for a defect and to uncover and test any Work that the 
Project Manager considers may have a defect.  Should the defect be found, 
the cost of uncovering and making good shall be borne by the Contractor, 
However, if there is no defect found, the cost of uncovering and making 
good shall be treated as a variation and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, 
and is defined in the Appendix to Conditions of Contract.  The Defects 
Liability Period shall be extended for as long as defects remain to be 
corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project Manager’s 
notice.  If the Contractor has not corrected a defect within the time 
specified in the Project Manager’s notice, the Project Manager will assess 
the cost of having the defect corrected by other parties and such cost shall 
be treated as a variation and be deducted from the Contract Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, 
testing and commissioning of the Work to be done by the Contractor.  The 
Contractor will be paid for the quantity of the Work done at the rate in the 
Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills 

of Quantities for the particular item by more than 25 percent and  provided 
the change exceeds 1 percent of the Initial Contract price, the Project 
Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills of 
Quantities. 

 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project Manager 
shall assess the quotation, which shall be given within seven days of the 
request or within any longer period as may be stated by the Project 
Manager and before the Variation is ordered.  
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22.3 If the work in the variation corresponds with an item description in the 
Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the timing 
of its execution does not cause the cost per unit of quantity to change, the 
rate in the Bills of Quantities shall be used to calculate the value of the 
variation.  If the cost per unit of quantity changes, or  
if the nature or timing of the work in the variation does not correspond with 
items in the Bills of Quantities, the quotation by the Contractor shall be in 
the form of new rates for the relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 

order the variation and make a change to the Contract price, which shall be 
based on the Project Manager’s own forecast of the effects of the variation 
on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, 
no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications 
for payment giving sufficient details of the Work done and materials on 
Site and the amounts which the Contractor considers himself to be entitled 
to. The Project Manager shall check the monthly application and certify the 
amount to be paid to the Contractor within 14 days.  The value of Work 
executed and payable shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of 

the items in the Bills of Quantities completed, materials delivered on Site, 
variations and compensation events.   Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for 
their value.  Thereafter, they shall not be removed from Site without the 
Project Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 
within 30 days of the date of issue of each certificate.  If the Employer 
makes a late payment, the Contractor shall be paid simple interest on the 
late payment in the next payment.  Interest shall be calculated on the basis 
of number of days delayed at a rate three percentage points above the 
Central Bank of Kenya’s average rate for base lending  prevailing as of the 
first day the payment becomes overdue. 
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23.4 If an amount certified is increased in a later certificate or as a result of an 
award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated from 
the date upon which the increased amount would have been certified in the 
absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 
proportion indicated in the tender, or agreed prior to the execution of the 
Contract Agreement and indicated therein.  The rate of exchange for the 
calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  If the 
Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the 
Employer reserves the right to pay the equivalent at the time of payment in 
the currencies of the countries of such goods and services.  The Employer 
and the Project Manager shall be notified promptly by the Contractor of an 
changes in the expected foreign currency requirements of the Contractor 
during the execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of the 
balance of the Contract Price shall then be amended by agreement between 
Employer and the Contractor in order to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance 
of 10% (ten percent) of the original amount of the Contract.  The 
advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly liable 
guarantee satisfactory to the Employer in the amount of the advance 
payment.  The guarantee shall be in the same currency as the 
advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 
the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% 
of the original amount of the Contract.  It shall have been completed 
by the time 80% of this amount is reached. 
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The amount to be repaid by way of successive deductions shall be calculated by 
means of the formula: 
 
R = A(x1 – x11) 

       80 – 20  
Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way 

that affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the Works on 
time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry 

out additional tests upon the Work, which is then found to have no 
defects. 

 
(e) The Project Manager unreasonably does not approve a subcontract 

to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and 
from a visual inspection of the Site. 
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(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

(k) Other compensation events described in the Contract or determined 
by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent the 

Work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended.  The Project Manager shall decide whether and by how much the 
Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly.  If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on 
the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react competently and 
promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise to 
the claim has first arisen.  The claim shall be submitted within thirty days 
thereafter. 

 
Provided always that should the event giving rise to the claim of continuing 
effect, the Contractor shall submit an interim claim within the said thirty 
days and a final claim within thirty days of the end of the event giving rise 
to the claim. 
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25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 
other levies are changed between the date 30 days before the submission of 
tenders for the Contract and the date of Completion.  The adjustment shall 
be the change in the amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the Contractor of 
materials to be specifically imported (by express provisions in the Contract 
Bills of Quantities or Specifications) for permanent incorporation in the 
Works.  Unless otherwise stated in the Contract, if at any time during the 
period of the Contract exchange rates shall be varied and this shall affect 
the cost to the Contractor of such materials, then the Project Manager shall 
assess the net difference in the cost of such materials.  Any amount from 
time to time so assessed shall be added to or deducted from the Contract 
Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed 

to have been calculated in the manner set out below and in sub-clauses 25.4 
and 25.5 and shall be subject to adjustment in the events specified there 
under; 

 
 

(i) The prices contained in the Contract Bills of Quantities shall be 
deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders. A copy of 
the schedule used by the Contractor in his pricing shall be attached 
in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the 
Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount of 
Work remaining to be executed at the date of publication of such 
increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the basic prices of materials to be permanently incorporated 
in the Works as determined by the J.B.C. and set out in the schedule of 
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basic rates issued 30 days before the date for submission of tenders. A copy 
of the schedule used by the Contractor in his pricing shall be attached in the 
Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by the 
amount to be assessed by the Project Manager based upon the difference 
between the price set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders and the rate published by the 
J.B.C. and applied to the quantum of the relevant materials which have not 
been taken into account in arriving at the amount of any interim certificate 
under clause 23 of these Conditions issued before the date of publication of 
such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 
other period as may be granted as an extension of time under clause 17.0 of 
these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect 

of any materials included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of the 
Works, half the total amount retained shall be repaid to the Contractor and 
the remaining half when the Defects Liability Period has passed and the 
Project Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the 
actual Completion Date is later than the Intended Completion Date.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not alter  the Contractor’s 
liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  The 
Contractor shall be paid interest on the overpayment, calculated from the 
date of payment to the date of repayment, at the rate specified in Clause 
23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than 
the date specified in the Letter of Acceptance and shall be issued in an 
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amount and form and by a reputable bank acceptable to the Employer, and 
denominated in Kenya Shillings. The Performance Security shall be valid 
until a date 30 days beyond the date of issue of the Certificate of 
Completion. 

 
29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used 
for small additional amounts of Work only when the Project Manager has 
given written instructions in advance for additional work to be paid for in 
that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

Forms approved by the Project Manager.  Each completed form shall be 
verified and signed by the Project Manager within two days of the Work 
being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 

30. Liability and Insurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been 
issued, the following are the Employer’s risks: 

 
(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are 
due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of the 
Works, or 

 
(ii) negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by 
or contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in 
Employer’s design, or due to war or radioactive contamination 
directly affecting the place where the Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is 
the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself 

the Employer’s risk 
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(c) the activities of the Contractor on the Site after the Completion 
Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risk are Contractor’s risks. The Contractor shall 
provide, in the joint names of the Employer and the Contractor, insurance 
cover from the Start Date to the end of the Defects Liability Period, in the 
amounts stated in the Appendix to Conditions of Contract for the following 
events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor 

to the Project Manager for the Project Manager’s approval before the Start 
Date.  All such insurance shall provide for compensation required to rectify 
the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 

 
31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a 
written request to the Project Manager to issue a Certificate of Completion 
of the Works.  The Employer shall take over the Site and the Works within 
seven [7] days of the Project Manager’s issuing a Certificate of 
Completion. 

 
32. Final Account 
 

32.1 The Contractor shall issue the Project Manager with a detailed account of 
the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability Period.  
The Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 30 days of receiving 
the Contractor’s account if it is correct and complete.  If it is not, the 
Project Manager shall issue within 30 days a schedule that states the scope 
of the corrections or additions that are necessary.  If the final account is still 
unsatisfactory after it has been resubmitted, the Project Manager shall 
decide on the amount payable to the Contractor and issue a Payment 
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Certificate.  The Employer shall pay the Contractor the amount due in the 
Final Certificate within 60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  These fundamental 
breaches of Contract shall include, but shall not be limited to, the 
following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorised by the Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress 

of the Works, and the instruction is not withdrawn within 30 days; 
 

(c) the Contractor is declared bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 
Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to 

the Project Manager for a cause other than those listed under Clause 33.1 
above, the Project Manager shall decide whether the breach is fundamental 
or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible.  The Project Manager shall immediately thereafter arrange for a 
meeting for the purpose of taking record of the Works executed and 
materials, goods, equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 
 

34.1 If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Project Manager shall issue a certificate for the value 
of the Work done and materials ordered and delivered to Site up to the date 
of the issue of the certificate.  Additional liquidated damages shall not 
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apply.  If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Project Manager 
shall issue a certificate for the value of the Work done, materials ordered, 
the reasonable cost of removal of equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the Contractor’s 
costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and temporary 
works.  

 
34.4 The Contractor shall, during the execution or after the completion of the 

Works under this clause remove from the Site as and when required, within 
such reasonable time as the Project Manager may in writing specify, any 
temporary buildings, plant, machinery, appliances, goods or materials 
belonging to or hired by him, and in default the Employer may (without 
being responsible for any loss or damage) remove and sell any such 
property of the Contractor, holding the proceeds less all costs incurred to 
the credit of the Contractor. Until after completion of the Works under this 
clause the Employer shall not be bound by any other provision of this 
Contract to make any payment to the Contractor, but upon such completion 
as aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses properly 
incurred by the Employer and, if such amount added to the money paid to 
the Contractor before such determination exceeds the total amount which 
would have been payable on due completion in accordance with this 
Contract the difference shall be a debt payable to the Employer by the 
Contractor; and if the said amount added to the said money be less than the 
said total amount, the difference shall be a debt payable by the Employer to 
the Contractor. 

 
35. Release from Performance 
 

35.1 If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out 
before receiving it. 

 
36. Corrupt gifts and payments of commission 
 
The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the Employer 
any gift or consideration of any kind as an inducement or reward for doing 
or forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other Contract for the Employer 
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or for showing or forbearing to show favour or disfavour to any person in 
relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his 
behalf or to his knowledge, unless before the Contract is made particulars 
of any such commission and of the terms and conditions of any agreement 
for the payment thereof have been disclosed in writing to the Employer. 
Any breach of this Condition by the Contractor or by anyone employed by 
him or acting on his behalf (whether with or without the knowledge of the 
Contractor) shall be an offence under the provisions of the Public 
Procurement Regulations issued under The Exchequer and Audit Act Cap 
412 of the Laws of Kenya. 

 
37. Settlement Of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the 

Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination of the Works, such dispute 
shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice.  The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties.  
Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of 
the following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya. 

 
On the request of the applying party.  The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter 

or thing of whatsoever nature arising thereunder or in connection therewith, 
including any matter or thing left by this Contract to the discretion of the 
Project Manager, or the withholding by the Project Manager of any 
certificate to which the Contractor may claim to be entitled to or the 
measurement and valuation referred to in clause 23.0 of these conditions, or 
the rights and liabilities of the parties subsequent to the termination of 
Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
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given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has in 
the first instance been made by the parties to settle such dispute or 
difference amicably with or without the assistance of third parties.  Proof of 
such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
abandonment of the Works or termination of the Contract by either party: 

 
37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project  
Manager is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks    
or war damage. 

 
37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination of 
the Contract, unless the Employer and the Contractor agree otherwise in 
writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 
may in his opinion be desirable in order to determine the rights of the 
parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion, 
decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

 
THE EMPLOYER IS 
 
Name: _______________________________________________________________ 
 
Address:______________________________________________________________ 
 
Name of Authorised Representative:________________________________________ 
 
Telephone:  _______________________ 
 

 
THE PROJECT MANAGER IS 
 
Name:  DIRECTOR-COUNTY PUBLIC WORKS; KIAMBU COUNTY 
 
Address:  P.O. Box 189, KIAMBU 
 
The name (and identification number) of the Contract is  
 _________________________ 
 
The Works consist of PROPOSED	VERTICAL	EXTENSION	OF	ADMINISTRATION	BLOCK	

AT	KIAMBU	PRIMARY	SCHOOL - PHASE	ONE	 
 

The Start Date shall be   
AS AGREED WITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works shall be 
AS AGREED WITH THE PROJECT MANAGER 
 
The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 
 
The Site Possession Date shall be   
AS AGREED WITH THE PROJECT MANAGER 
 
The Commencement Date shall be   
AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from site 

possession date) 
 

 
The Site is located at KIAMBU PRIMARY SCHOOL 

        and is defined in drawings nos. 
 

________________________________________________________________________ 
 
       The Defects Liability Period is 180 days. 

 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of ; 
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1. ELECTRICAL WORKS 
2. __________________________ 

 
The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in                                               
respect of the Contractor’s faulty design is NIL 

 
2.   The minimum cover for loss or damage to Equipment is  NIL 
 
3.   The minimum for insurance of other property is NIL  
 
4.   The minimum cover for personal injury or death insurance 
 

• For the Contractor’s employees is  NIL 
 
• And for other people is  NIL 

 
The following events shall also be Compensation Events: 

NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 
CONTRACT 
 
1. __________________________________________________________________ 
 
2. __________________________________________________________________ 
 
3. __________________________________________________________________ 
 
4.      ________________________________________________________________ 
The period between Program updates is 14 days. 
 
The amount to be withheld for late submission of an updated Program is Nil 
 
The proportion of payments retained is 10 percent. 
 
The Price Adjustment Clause SHALL NOT (shall/shall not) apply 
 
The liquidated damages for the whole of the Works is Kshs. 10,000.00 (per week) 

 
The Performance Security shall be for the following minimum amounts equivalent as a 
percentage of the Contract Price--- (AS PER PREVAILING PPOA GUIDELINES) 
TWO percent (%) 
 
The Completion Period for the Works is 16weeks 
 
The rate of exchange for calculation of foreign currency payments is N/A 
 
The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to 
attach]. 
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Advance Payment SHALL NOT (shall/ shall not) be granted. 
 
Prices for V.A.T should be included in the unit prices of billed items but should not be 
given as a percentage at the GRAND SUMMARY PAGE. 
 
The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY of the Bills of 
Quantities and not Two (2No.) as indicated in Clause 4.1 of the Instruction To Tenderers. 
 
 

 
 

SECTION V - SPECIFICATIONS 
Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  
  precise statement of the required standards of materials,  
 and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and 
ensure responsiveness of tenders.  The Specifications should 
require that all materials, plant, and other supplies to be 
permanently incorporated in the Works be new, unused, of 
the most recent or current models, and incorporating all 
recent improvements in design and materials unless 
provided otherwise in the Contract. Where the Contractor is 
responsible for the design of any part of the permanent 
Works, the extent of his obligations must be stated.  

 
2.0 Specifications from previous similar projects are useful and 

may not be necessary to re-write specifications for every 
Works Contract.  

 
3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public 
sectors, such as highways, urban housing, irrigation and 
water supply.  The General Specifications should cover all 
classes of workmanship, materials and equipment 
commonly involved in constructions, although not 
necessarily to be used in a particular works contract.  
Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

 
4.0 Care must be taken in drafting Specifications to ensure they 

are not restrictive.  In the Specifications of standards for 
materials, plant and workmanship, existing Kenya Standards 
should be used as much as possible, otherwise recognized 
international standards may also be used. 

 
5.0 The Employer should decide whether technical solutions to 

specified parts of the Works are to be permitted.  
Alternatives are appropriate in cases where obvious (and 
potentially less costly) alternatives are possible to the 
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technical solutions indicated in tender documents for certain 
elements of the Works, taking into consideration the 
comparative specialized advantage of potential tenderers. 

 
 
The Employer should provide a description of the selected 
parts of the Works with appropriate reference to Drawings, 
Specifications, Bills of Quantities, and Design or 
Performance criteria, stating that the alternative solutions 
shall be at least structurally and functionally equivalent to 
the basic design parameters and Specifications. 
 
Such alternative solutions shall be accompanied by all 
information necessary for a complete evaluation by the 
Employer, including drawings, design calculations, 
technical specifications, breakdown of prices, proposed 
construction methodology, and other relevant details.  
Technical alternatives permitted in this manner shall be 
considered by the Employer each on its own merits and 
independently of whether the tenderer has priced the item as 
described in the Employer’s design included with the tender 
documents. 
 

The Specifications for these contract shall be 
MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING 
WORKS 1976 EDITION (together with any amendments issued thereto) 

 
 

 
 

SECTION VI - DRAWINGS 
 

Note 1. A list of drawings should be inserted here 
 

2.     The actual drawings including Site plans should be annexed in a   
         separate booklet. 

 
 
The Drawings for these contract shall be 
AS ISSUED/APPROVED BY THE PROJECT MANAGER 
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SECTION VII - BILL OF QUANTITIES 
 

Notes for preparing Bills of Quantities 
 
1.0 The objectives of the Bills of Quantities are; 
 

(a) to provide sufficient information on the quantities of Works to 
be performed to enable tenders to be prepared efficiently and 
accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes of 
Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different 
considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 

 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 
 

(a) Preliminaries. 
 

The preliminaries should indicate the inclusiveness of the unit prices, and 
should state the methods of measurement which have been adopted in the 
preparation of the Bill of Quantities and which are to be used for the 
measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should be 
limited to tangible items such as site office and other temporary works, 
otherwise items such as security for the Works which are primarily part of 
the Contractor’s obligations should be included in the Contractor’s rates. 

 
(b) Work Items 

 
(i) The items in the Bills of Quantities should be grouped into sections 

to distinguish between those parts of the Works which by nature, 
location, access, timing, or any other special characteristics may 
give rise to different methods of construction, or phasing of the 
Works, or considerations of cost.  General items common to all 
parts of the Works may be grouped as a separate section in the Bill 
of Quantities. 

 
 

(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 
made for bulking, shrinkage or waste.  Quantities should be 
rounded up or down where appropriate. 
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(iii) The following units of measurement and abbreviations are 

recommended for use. 
 
 

 
Unit Abbreviation Unit Abbreviation 
cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric ton (1,000 
kg) 

m3 or cu m 
ha 
h 
kg 
sum 
m 
t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 
 

 
(iv) The commencing surface should be identified in the 

description of each item for Work involving excavation, 
boring or drilling, for which the commencing surface is not 
also the original surface.  The excavated surface should be 
identified in the description of each item for Work involving 
excavation for which the excavated surface is not also the 
final surface.  The depths of Work should be measured from 
the commencing surface to the excavated surface, as 
defined. 

(c)   Daywork Schedule 
 

A Daywork Schedule should be included if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is relatively high.  To facilitate checking 

by the Employer of the realism of rates quoted by the tenderers, the Daywork Schedule 

should normally comprise: 

 
(i)    a list of the various classes of labour, and         
        materials for which basic Day work rates or    
        prices are to be inserted by the tenderer,  
        together with a statement of the conditions  
        under which the Contractor will be paid for   
        Work executed on a Day work basis; and 

 
(ii) a percentage to be entered by the tenderer against 

each basic Day work Subtotal amount for labour, 
materials and plant representing the Contractor’s 
profit, overheads, supervision and other charges. 

 
 
(d) Provisional Quantities and Sums 
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(i) Provision for quantity contingencies in any particular 
 item or class of Work with a high expectation of  
 quantity overrun should be made by entering specific   
 “Provisional Quantities” or “Provisional Items” in the  
  Bill of Quantities, and not by increasing the quantities    
  for that item or class of Work beyond those of theWork   
   normally expected to be required.  To the extent not  
   covered above, a general provision for physical  
   contingencies (quantity overruns) should be made by  
   including a “Provisional Sum” in the Summary of the  
   Bill of Quantities.  Similarly, a contingency allowance  
   for possible price increases should be provided as a  
  “Provisional Sum” in the Summary of the Bill of  
 Quantities.  The inclusion of such provisional sums often 
facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need 
arises. 

 
(ii) Provisional sums to cover specialized works normally 

carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialised 
Works should be included as a section of the main Bills of 
Quantities to be priced by the Main Contractor.  The Main 
Contractor should be required to indicate the name(s) of  

 
the specialised firms he proposes to engage to carry out the 
specialized Works as his approved domestic sub-contractors.  Only 
provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities.  
 
 
 
(e)  Summary 
 

 The Summary should contain a tabulation of the separate 
parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, for physical (quantity) 
contingencies, and for price contingencies (upward price 
adjustment) where applicable. 

 
The Bills of Quantities/Schedule of rates for these contract shall be 
AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these tender 
documents)  
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SECTION VIII – STANDARD FORM 
 
 (i)       Form of Invitation for Tenders 

(ii)        Form of Tender 
(iii)            Letter of Acceptance 
(iv)         Form of Agreement 
(v)         Form of Tender Security 
(vi)         Performance Bank Guarantee  
(vii)        Bank Guarantee for Advance Payment 
(viii)        Qualification Information 
(ix)        Tender Questionnaire 
(xi)        Confidential Business Questionnaire 
(x)        Statement of Foreign Currency Requirement 
(xi)        Details of Sub-Contractors 
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FORM OF INVITATION FOR TENDERS 
 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs: 
 
Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project. 
 
We hereby invite you and other prequalified tenderers to submit a tender for the execution 
and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 
________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 
All tenders must be accompanied by ________________number of copies of the same and 
a security in the form and amount specified in the tendering documents, and must be 
delivered to  
________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to attend. 

 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 
Yours faithfully, 

 
_____________________________________ Authorised Signature 

 
_____________________________________  Name and Title 
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FORM OF TENDER 
 
_______________________[Date] 

        To: _____________________________________ [name of Employer] 
 _____________________________________[address] 
 _____________________________________ 

 
PROPOSED	VERTICAL	EXTENSION	OF	ADMINISTRATION	BLOCK	AT	
KIAMBU	PRIMARY	SCHOOL	-	PHASE	ONE		
 
Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned 
offer to construct, install and complete such Works and remedy any defects therein 
for the sum of Kshs._______________________________[Amount in 
figures]Kenya 
Shillings___________________________________________________________
____________________________________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Appendix to Conditions of Contract. 

 
3.   We agree to abide by this tender until ___________________[Insert date], and it 

shall remain binding upon us and may be accepted at any time before that date. 
 
4. Unless and until a formal Agreement is prepared and executed this  tender together 

with your written acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Tenderer]  
 
of___________________________________________[Address of Tenderer] 
 
Witness;  Name______________________________________  
 
         Address_____________________________________  
 
      Signature___________________________________ 
 

                        Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
           
 _______________________[date] 
 
To:  _______________________ 
 [name of the Contractor] 
 
 _____________________ 
 [address of the Contractor] 
 
Dear Sir, 
 
This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number,as given in the Tender documents] for 
the Contract Price of Kshs.  __________________________ [amount in figures][Kenya 
Shillings______________________________(amount in words) ]  in accordance with the 
Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in accordance 
with the Contract documents. 
 
Authorized Signature  ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 
 
Attachment : Agreement 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose registered 
office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose 
registered office is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
_____________________________________________________________________ 
(name and identification number of Contract ) (hereinafter called “the Works”) located 
at______________________________[Place/location of the Works]and the Employer has 
accepted the tender submitted by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein for the Contract Price of 
Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
2. The following documents shall be deemed to form and shall be read and construed 

as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
 
3. In consideration of the payments to be made by the Employer to 
           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all respects with the provisions of the Contract. 

 
4.     The Employer hereby covenants to pay the Contractor in      
        consideration of the execution and completion of the Works and the  
        remedying of defects therein, the Contract Price or such other sum    
        as may become payable under the provisions of the Contract at the  
        times and in the manner prescribed by the Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written. 
 
The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 
 
                                  Address_____________________________________ 
 
                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 
 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 
WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has 
submitted his tender dated ………………………… for the construction of 
……………………………………………………………………… 
……………………  (Name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  sealed with 
the Common Seal of the said Bank this ……………. Day of ………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by 
him is due to him, owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the Bank 
not later than the said date. 

 ___________________________  ______________________________ 
  [Date [     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)    ___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _____________ dated _________ to execute 
_______________ (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 
Guarantee in figures) Kenya Shillings__________________________________________ 
(amount of Guarantee in words), and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _________________________ (amount of Guarantee in words) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee, and we hereby waive notice of any change, addition, or 
modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date_____________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract, We,_______________________________________[name and Address of 
Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 
merely, the payment to ___________________________[name of Employer] on his first 
demand without whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding Kshs________________________[amount of 
Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the amounts recovered 
by you from the proceeds of the Contract. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between ________________________[name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 
No drawing may be made by you under this guarantee until we have received notice in 
writing from you that an advance payment of the amount listed above has been paid to the 
Contractor pursuant to the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  
______________________________________________(name of Employer) receives full 
payment of the same amount from the Contract. 
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Yours faithfully, 
 
 
 
Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 
 
  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
Year Volume 

 
 Currency                 Value 
 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 
   person  year of 
      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 
          

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   
 
 

Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number available 

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

_________
_________ 
_________
(etc.)  

____________
____________
____________ 

___________
___________
___________ 
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1.5 Qualifications and experience of key personnel proposed for administration 
and execution of the Contract.  Attach biographical data.   

 
Position Name Years of 

experience 
(general) 

Years of experience 
in proposed position 

Project Manager 
__________________ 
___________________ 
 
 
(etc.) 
 

 
 
 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 
 
____________________________________________________________
____________________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer. 

 
 ____________________________________________________________

______ 
           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
              
____________________________________________________________ 
____________________________________________________________ 
_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the Works.  

 
 
2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 
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2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and which is 
legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized 
to incur liabilities  and receive instructions for and on behalf of any 
and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent (unless an 

agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender during 

the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 
address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either 
Part 2 (a), 2 (b) or 2 (c) and 2 (d) whichever applies to your type of 
business. 
 
You are advised that it is a serious offence to give false information on 
this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ……………………… 
 
Postal Address……………………………… Tel No…………………………… 
 
Nature of Business…………………………………………………………………. 
 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time:                                         
K. pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 
 
*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 
     3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 
 
Private or public…………………………………………………………… 
 
State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 
 
Give details of all directors as follows: 
 
  Name in full .                 Nationality. Citizenship Details*. Shares. 
 
 
1.………………………………………………………………………………… 
 
2.………………………………………………………………………………… 
 
3.………………………………………………………………………………… 
 
4.………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 
Is there any person / persons in …………… ………(Name of Employer) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 
 
I certify that the information given above is correct. 
 
 
 
 
 
……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 
 

• Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we 
would require in accordance with Clause 21 of the Conditions of 
Contract, which is attached hereto, the following percentage: 
 
(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign 
currency. 
 
 
Currency in which foreign exchange element is required: 
 
……………………………………………………………………………………… 
 
Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign 
currency. 
 
Maximum foreign currency requirement shall be 
_____________(percent) of the Contract Sum, less Fluctuations. 
 
 
 

 
 
       _____________________ 
      (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under 
any heading, he must give below details of the sub-contractors he 
intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet: ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 

    ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 

    ……………………………… 
      
 ……………………………… 
 

(2) Portion of Works to sublet:……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ………………………………
     ………………………………  
    ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
 

    …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
         
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender have 
been awarded to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 
 
2. The contract/contracts shall be signed by the parties within 30 days of the date of 

this letter but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
  

  
  
   
 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
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ITEM DESCRIPTION AMOUNT 
  SECTION NO. 1   
  PRELIMINARIES   
  BILL NO. 1   
  PARTICULAR PRELIMINARIES   
A  PRICING ITEMS OF PRELIMINARIES   
  Prices SHALL BE INSERTED against items of preliminaries in 

the tenderers priced Bills of   

  Quantities.   
  Please note that failure to price any item of general / 

particular preliminaries will be   

  construed to mean that the tenderer has allowed for its costs 
elsewhere or wishes to   

  provide for that item free of charge.   
B FIRM PRICE CONTRACT   
  This is a firm price contract and the Contractor must allow in 

his tender rates for any   

  increase in the cost of labour and/or materials during the 
currency of the contract. Clause 25.2, 25.3, and 25.4 as stated 
in the conditions of contract shall not apply. 

  

C  SCOPE OF CONTRACT   
  The works to be carried out under this contract comprise 

CONSTRUCTION OF CLASSES, SUBSTRUCTURE AND 
REINFORCED CONCRETE SUPERSTRUCTURE 

  

      
D FLOOR AREA   
  The total gross approximate floor area is N/A square metres. 

The total gross floor area is   

  given without warranty but for guidance only.   
E MEASUREMENTS   
  In the event of any discrepancies arising between the Bills of 

Quantities and the actual   

  works, the site measurements shall generally take 
precedence. However, such discrepancies   

  between any contract document shall immediately be 
referred to the Project Manager.  

  

    
    
    
    

 
 
 
  

  

    PP/1   
      
  TO COLLECTION   
      
  LOCATION OF SITE   
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A The site for works is located within;   
  as indicated on the contract appendix   
  The tenderer shall be deemed to have visited the site and 

familiarized himself with all site   

  Conditions prior to submission of tenders.   
  No claims arising from the tenderers failure to do so will be 

entertained.   

B  EXISTING BUILDING SERVICES   
  Special precautions shall be required throughout the contract 

period to avoid damage to the   

  Existing cables, drains and other services.   
  The Contractor shall allow for making good any damage 

arising from his actions during   

  Execution of this contract at his own expense.   
C WORKING CONDITIONS   
  The Contractor shall allow in his rates for any interference 

that he may encounter in the   

  course of execution of the works for the Client may in some 
cases ask the Contractor not to   

  Proceed with the works until some activities within the site 
are completed.   

D  LABOUR CAMPS   
  The Contractor shall not be allowed to house labor on site. 

Allow for transporting workers   

  To and from the site during the tenure of the contract.   
      
      
      
      
      
      
      
      
      
      
      
      
   

 
 
 
 

PP/2 

  

      
      
  TO COLLECTION   
      
  MATERIALS FROM DEMOLITIONS   
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A Any materials arising from demolitions and not re-used shall 
become remain the property of   

  the school. The Contractor shall allow in his rates the cost of 
assembling and keeping them   

  in the school premises.   
B PRICING RATES   
  The tenderer shall include for all costs in executing the whole 

of the Works, including   

  transport, replacing damaged items, fixing all to comply with 
the said Conditions of   

  Contract.   
C  PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT   

  AGREEMENT   
  1. Period of Final measurements 3Months from practical 

completion   

  2. Defects liability Period 6Months from practical completion 
  

  3. Date for Possession To be agreed with Project Manager   
  4. Date for Completion (as indicated on the contract 

appendix)   

  5. Liquidated and Ascertained Damages At the rate of Kshs 
10,000.00 per week or part thereof   

  6. Period of issuing Interim Certificates Monthly   
  7. Period of Honoring certificates Thirty (30) Days   
  8. Percentage Certified value retained 10%   
  9. Limit of Retention Fund 10% of Contract Sum   
  10.BondsThe Bonds required shall be from Approved 

institutions ONLY   

      
      
      
      
      
      
      
      
       
    

 
 
 
 

PP/3 

  

  TO COLLECTION   
  

  AMENDMENTS TO TENDERING INSTRUCTIONS   
A a) Clause 3.6 of the Instructions to Tenderers has been 

amended to read;   
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  Tenders shall remain valid for a period of One Hundred and 
Twenty(120) days 
 
from the date of Tender Opening,and not Ninety (90) days. All 
tenderers are 

  

  advised to note this amendment when filling the Form of 
Tender.   

  b) Clause 3.8 of the Instructions to Tenderers will hence be 
qualified and interpreted   

  to mean; "Bid Bond/Tender Security, which must be from an 
established and   

  approved institution, shall remain valid for a period of One 
Hundred and Fifty   

  (150) days from the date of Tender Opening i.e, it is still Thirty 
(30) days beyond   

  the Tender Validity Period.   
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
    

 
 
 
 
  

  

    PP/4   
      
  TO COLLECTION   
      
  Section No. 1   
  Bill No. 1   
  PARTICULAR PRELIMINARIES   
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  COLLECTION   
                                                                                                                  

Amount 
    Kshs 
  Total Brought Forward from Page No.                                 -PP/1-   
                                                                                                               -

PP/2-   

                                                                                                               -
PP/3-   

                                                                                                                -
PP/4-   

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
    

 
 
 
  

  

  
 

  
    PP/5   
      
  TO GRAND SUMMARY   
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  GENERAL PRELIMINARIES   
A  PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES   
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  Prices will be inserted against items of Preliminaries in the Contractor's 
priced Bills of   

  Quantities and Specification.   
  The Contractor shall be deemed to have included in his prices or rates for 

the various items   

  in the Bills of Quantities or Specification for all costs involved in complying 
with all the   

  requirements for the proper execution of the whole of the works in the 
Contract.   

B  ABBREVIATIONS   
  Throughout these Bills, units of measurement and terms are abbreviated 

and shall be   

  interpreted as follows:-   
  m3/C.M. Shall mean cubic metre   
  m2/S.M. Shall mean square metre   
  m/L.M. Shall mean linear metre   
  mm/MM Shall mean Millimetre   
  Kg. Shall mean Kilogramme   
  No. Shall mean Number   
  Prs. Shall mean Pairs   
  B.S. Shall mean the British Standard Specification Published by   
  the British Standards Institution, 2 Park Street, London W.I   
  England.   
  Ditto Shall mean the whole of the preceding description except   
  as qualified in the description in which it occurs.   
  m.s. Shall mean measured separately.   
  a.b.d Shall mean as before described.   
  P.M. Shall mean Project Manager   
      
      
      
      
       
      
   

  
 
 
 
 
GP/1 

  

      
      
  TO COLLECTION   
      
A The Employer is:   
  ........................................................................................................................... 

  

  P.O. BOX ............................   



75  
 

  ...............................................   
B     
   PROJECT MANAGER   
  The term "P.M." wherever used in these Bills of Quantities shall be deemed 

to imply the   

  Project Manager as defined in Condition 1 of the Conditions of Contract or 
such person or   

  persons as may be duly authorised to represent him on behalf of the 
Government.   

  This shall be the   
  County Works Office,   
  P.O. Box 189,   
  Kiambu   
C ARCHITECT   
  The term "Architect" shall be deemed to mean "The P.M." as defined above 

  

D QUANTITY SURVEYOR   
  The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 

defined above   

E ELECTRICAL ENGINEER   
  The term "Electrical Engineer" shall be deemed to mean "The P.M." as 

defined above   

F MECHANICAL ENGINEER   
  The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above   

G STRUCTURAL ENGINEER   
  The term "Structural Engineer" shall be deemed to mean "The P.M." as 

defined above   

H FORM OF CONTRACT   
  The Form of Contract shall be as stipulated in the Republic of Kenya's 

Standard Tender   

  Document for Procurement of Building Works(2000 Edition) included 
herein. The Conditions   

  of Contract are also included herein   
    

 
 
 
  

  

    GP/2   
      
  TO COLLECTION   
      
A BOND.   
  The Contractor shall find and submit on the Form of Tender an approved 

institution will be   

  willing to be bound the Government in an amount equal to Five per cent (5 
%) of the   
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  Contract amount for the due performances of the Contract up to the date of 
completion as   

  certified by the PROJECT MANAGER and who will when and if called upon, 
sign a Bond to   

  that effect on the relevant standard form included herein. (without the 
addition of any   

  limitations) on the same day as the Contract Agreement is signed, by the 
Government, the   

  Contractor shall furnish within seven days another Surety to the approval of 
the   

  Government.   
B PLANT, TOOLS AND VEHICLES   
  Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in   

  so far as may be stated otherwise herein and except for such items 
specifically and only   

  required for the use of nominated Sub-Contractors as described herein. No 
timber used for   

  scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the   

  permanent work.   
C TRANSPORT.   
  Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by   

  such routes as may be permitted by the competent authorities.   
      
      
      
      
      
      
      
       
  

 
  

     
 
                                                                     
GP/3 

  

      
  TO COLLECTION   

 
A MATERIALS AND WORKMANSHIP.   
  All materials and workmanship used in the execution of the work 

shall be of the best quality   

  and description unless otherwise stated. The Contractor shall order 
all materials to be   

  obtained from overseas immediately after the Contract is signed and 
shall also order   
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  materials to be obtained from local sources as early as necessary to 
ensure that they are   

  onsite when required for use in the works. The Bills of Quantities 
shall not be used for the   

  purpose of ordering materials.   
B SIGN FOR MATERIALS SUPPLIED.   
  The Contractor will be required to sign a receipt for all articles and 

materials supplied by the   

  PROJECT MANAGER at the time of taking deliver thereof, as having 
received them in good   

  order and condition, and will thereafter be responsible for any loss 
or damage and for   

  replacements of any such loss or damage with articles and/or 
materials which will be   

  supplied by the PROJECT MANAGER at the current market prices 
including Customs Duty   

  and V.A.T., all at the Contractor's own cost and expense, to the 
satisfaction of the   

  PROJECT MANAGER   
      
      
      
      
      
      
      
      
      
      
      
       
    

 
 
 
  

  

    GP/4   
      
  TO COLLECTION   
      
A STORAGE OF MATERIALS   
  The Contractor shall provide at his own risk and cost where directed 

on the site weather   

  proof lock-up sheds and make good damaged or disturbed surfaces 
upon completion to the   

  satisfaction of the PROJECT MANAGER Nominated Sub-Contractors 
are to be made liable for   
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  the cost of any storage accommodation provided especially for their 
use.   

B SAMPLES   
  The Contractor shall furnish at his own cost any samples of materials 

or workmanship   

  including concrete test cubes required for the works that may be 
called for by the PROJECT   

  MANAGER for his approval until such samples are approved by the 
PROJECT MANAGER and   

  the PROJECT MANAGER, may reject any materials or workmanship 
not in his opinion   

  to be up to approved samples. The PROJECT MANAGER shall arrange 
for the testing of such   

  materials as he may at his discretion deem desirable, but the testing 
shall be made at the   

  expense of the Contractor and not at the expense of the PROJECT 
MANAGER. The   

  Contractor shall pay for the testing in accordance with the current 
scale of testing charges   

  laid down by the Ministry of Roads, Housing and Public Works.   
  The procedure for submitting samples of materials for testing and 

the method of marking   

  for identification shall be as laid down by the PROJECT MANAGER 
The Contractor shall allow   

  in his tender for such samples and tests except those in connection 
with nominated   

  sub-contractors' work.   
      
      
      
      
    

 
 
 
  

  

    GP/5   
      
  TO COLLECTION   
      
A GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.   
  Allow for complying with all Government Acts, Orders and 

Regulations in connection with   

  the employment of Labour and other matters related to the 
execution of the works. In   

  particular the Contractor's attention is drawn to the provisions of the 
Factory Act 1950 and   
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  his tender must include for all costs arising or resulting from 
compliance with any Act, Order   

  or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety,   

  health and welfare of the workpeople.   
  The Contractor must make himself fully acquainted with current Acts 

and Regulations,   

  including Police Regulations regarding the movement, housing, 
security and control of   

  labour, labour camps , passes for transport, etc. It is most important 
that the   

  Contractor, before tendering, shall obtain from the relevant 
Authority the fullest   

  information regarding all such regulations and/or restrictions which 
may affect the   

  organisation of the works, supply and control of labour, etc., and 
allow accordingly in his   

  tender. No claim in respect of want of knowledge in this connection 
will be entertained.   

      
      
      
      
      
      
      
      
      
      
      
      
   

 
 
 
 
 
 
 GP/6  

  

      
  TO COLLECTION   
      
A SECURITY OF WORKS ETC.   
  The Contractor shall be entirely responsible for the security of all the 

works stores   

  
  

materials, plant, personnel, etc., both his own and sub-contractors' 
and must provide all   

  necessary watching, lighting and other precautions as necessary to 
ensure security against   
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  theft, loss or damage and the protection of the public.   
B PUBLIC AND PRIVATE ROADS.   
  Maintain as required throughout the execution of the works and 

make good any damage to   

  public or private roads arising from or consequent upon the 
execution of the works to the   

  satisfaction of the local and other competent authority and the 
PROJECT MANAGER   

C EXISTING PROPERTY.   
  The Contractor shall take every precaution to avoid damage to all 

existing property   

  including roads, cables, drains and other services and he will be held 
responsible for and   

  shall make good all such damage arising from the execution of this 
contract at his own   

  expense to the satisfaction of the PROJECT MANAGER   
D VISIT SITE AND EXAMINE DRAWINGS.   
  The Contractor is recommended to examine the drawings and visit 

the site the location of   

  which is described in the Particular Preliminaries hereof. He shall be 
deemed to have   

  acquainted himself therewith as to its nature, position, means of 
access or any other matter   

  which, may affect his tender. No claim arising from his failure to 
comply with this   

  recommendation will be considered.   
      
      
      
      
      
    

 
  

  

    GP/7   
      
  TO COLLECTION   

 
 

A ACCESS TO SITE AND TEMPORARY ROADS.   
  Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior   

  commencement of the work and Contractor must allow for building 
any necessary   

  temporary access roads (approximately 70 metres long) for the 
transport of the materials,   

  plant and workmen as may be required for the complete execution 
of the works including   
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  the provision of temporary culverts, crossings, bridges, or any other 
means of gaining   

  access to the Site. Upon completion of the works, the Contractor 
shall remove such   

  temporary access roads; temporary culverts, bridges, etc., and make 
good and reinstate all   

  works and surfaces disturbed to the satisfaction of the PROJECT 
MANAGER The Contractor   

  should also allow for relocating existing fence (approx. 30 metres 
long).   
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  TO COLLECTION   
      
A AREA TO BE OCCUPIED BY THE CONTRACTOR   
  The area of the site which may be occupied by the Contractor for use 

of storage and for the   

  purpose of erecting workshops, etc., shall be defined on site by the 
PROJECT MANAGER   

B OFFICE ETC. FOR THE PROJECT MANAGER   
  The Contractor shall provide, erect and maintain where directed on 

site and afterwards   
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  dismantle the site office of the type approved by the Project 
Manager, complete with   

  Furniture. He shall also provide a strong metal trunk complete with 
strong hasp and staple   

  fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket   

  closet for the sole use of the PROJECT MANAGER including making 
temporary connections   

  to the drain where applicable to the satisfaction of Government and 
Medical Officer of   

  Health and shall provide services of cleaner and pay all conservancy 
charges and keep both   

  office and closet in a clean and sanitary condition from 
commencement to the completion of   

  the works and dismantle and make good disturbed surfaces. The 
office and closet shall be   

  completed before the Contractor is permitted to commence the 
works. The Contractor shall   

  make available on the Site as and when required by the "PROJECT 
MANAGER" a modern   

  and accurate level together with levelling staff, ranging rods and 50 
metre metallic or linen   

  tape.   
      
      
      
      
      
      
      
    

 
 
 
  

  

    GP/9   
      
  TO COLLECTION   
      
A WATER AND ELECTRICITY SUPPLY FOR THE WORKS   
  The Contractor shall provide at his own risk and cost all necessary 

water, electric light and   

  power required for use in the works. The Contractor must make his 
own arrangements for   

  connection to the nearest suitable water main and for metering the 
water used. He must   

  also provide temporary tanks and meters as required at his own cost 
and clear away when   
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  no longer required and make good on completion to the entire 
satisfaction of the PROJECT   

  MANAGER . The Contractor shall pay all charges in connection 
herewith. No guarantee is   

  given or implied that sufficient water will be available from mains 
and the Contractor must   

  make his own arrangements for augmenting this supply at his own 
cost. Nominated   

  Sub--contractors are to be made liable for the cost of any water or 
electric current used and   

  for any installation provided especially for their own use.   
B SANITATION OF THE WORKS   
  The Sanitation of the works shall be arranged and maintained by the 

Contractor to the   

  satisfaction of the Government and/or Local Authorities, Labour 
Department and the   

  PROJECT MANAGER   
      
      
      
      
      
      
      
      
      
      
      
    

 
 
 
  

  

  
 

  
    GP/10   
      
  TO COLLECTION   
      
A SUPERVISION AND WORKING HOURS   
  The works shall be executed under the direction and to the entire 

satisfaction in all respects   

  of the PROJECT MANAGER who shall at all times during normal 
working hours have access   

  to the works and to the yards and workshops of the Contractor and 
sub-Contractors or other   

  places where work is being prepared for the contract.   
B PROVISIONAL SUMS.   
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  The term "Provisional Sum" wherever used in these Bills of 
Quantities shall have the   

  meaning stated in Section A item A7(i) of the Standard Method of 
Measurement mentioned   

  in Condition No. 16 of the conditions of Contract. Such sums are net 
and no addition shall   

  be made to them for profit.   
C PRIME COST (OR P.C.) SUMS.   
  The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall   

  have the meaning stated in Section A item A7 (ii) of the Standard 
Method of Measurement   

  mentioned in Condition No. 16 of the conditions of Contract. Persons 
or firms nominated by   

  the PROJECT MANAGER to execute work or to provide and fix 
materials or goods as stated   

  in Condition No. 20 of the Conditions of Contract are described 
herein as Nominated   

  Sub-Contractors. Persons or firms so nominated to supply goods or 
materials are described   

  herein as Nominated Suppliers.   
D PROGRESS CHART.   
  The Contractor shall provide within two weeks of Possession of Site 

and in agreement with   

  the PROJECT MANAGER a Progress Chart for the whole of the works 
including the works   

  of Nominated Sub-Contractors; one copy to be handed to the 
PROJECT MANAGER and a   

  further copy to be retained on Site. Progress to be recorded and 
chart to be amended as   

  necessary as the work proceeds. 
 
 
 
 

GP/11 

  

      
  TO COLLECTION   

 
A ADJUSTMENT OF P.C. SUMS.   
  In the final account all P.C. Sums shall be deducted and the amount 

properly expended   

  upon the PROJECT MANAGER'S order in respect of each of them added 
to the Contract sum.   

  The Contractor shall produce to the PROJECT MANAGER such 
quotations, invoices or bills,   

  properly receipted, as may be necessary to show the actual details of 
the sums paid by the   
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  Contractor. Items of profit upon P.C. Sums shall be adjusted in the 
final account pro-rata to   

  the amount paid. Items of "attendance" (as previously described) 
following P.C. Sums shall   

  be adjusted pro-rata to the physical extent of the work executed (not 
pro-rata to the   

  amount paid) and this shall apply even though the Contractor's priced 
Bill shows a   

  percentage in the rate column in respect of them.   
  Should the Contractor be permitted to tender and his tender be 

accepted of any work for   

  which a P.C. Sum is included in these Bill of Quantities profit and 
attendance will be allowed   

  at the same rate as it would be if the work were executed by a 
Nominated Sub-Contractor.   

B ADJUSTMENT OF PROVISIONAL SUMS.   
  In the final account all Provisional Sums shall be deducted and the 

value of the work   

  properly executed in respect of them upon the PROJECT MANAGER's 
order added to the   

  Contract Sum. Such work shall be valued as described for Variations in 
Conditions No. 13of   

  the Conditions of Contract, but should any part of the work be 
executed by a Nominated   

  Sub-Contractor, the value of such work or articles for the work to be 
supplied by a   

  Nominated Supplier, the value of such work or articles shall be treated 
as a P.C. Sum and   

  profit and attendance comparable to that contained in the priced Bills 
of Quantities for   

  similar items added. 
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  TO COLLECTION   
      
A NOMINATED SUB-CONTRACTORS   
  When any work is ordered by the PROJECT MANAGER to be executed 

by nominated   

  sub-contractors, the Contractor shall enter into sub-contracts as 
described in Condition No.   

  8 of the Conditions of Contract and shall thereafter be responsible for 
such sub-contractors   

  in every respect. Unless otherwise described the Contractor is to 
provide for such   
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  Sub-Contractors any or all of the facilities described in these 
Preliminaries. The Contractor   

  should price for these with the nominated Sub-contract Contractor's 
work concerned   

  in the P.C. Sums under the description "add for Attendance".   
B DIRECT CONTRACTS   
  Notwithstanding the foregoing conditions, the Government reserves 

the right to place a   

  Direct Contract for any goods or services required in the works which 
are covered by a   

  P.C. Sum in the Bills of Quantities and to pay for the same direct. In 
any such instances,   

  profit relative to the P.C. Sum the priced Bills of Quantities will be 
adjusted as described for   

  P.C. Sums and allowed.   
C ATTENDANCE UPON OTHER TRADESMEN, ETC.   
  The Contractor shall allow for the attendance of trade upon trade and 

shall afford any   

  tradesmen or other persons employed for the execution of any work 
not included in this   

  Contract every facility for carrying out their work and also for use of 
his ordinary scaffolding.   

  The Contractor, however, shall not be required to erect any special 
scaffolding for them.   

  The Contractor shall perform such cutting away for and making good 
after the work of such   

  tradesmen or persons as may be ordered by the PROJECT MANAGER 
and the work will be   

  measured and paid for to the extent executed at rates provided in 
these Bills.   
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  TO COLLECTION   
      
A INSURANCE   
  The Contractor shall insure as required in Conditions Nos. 30 of the 

Conditions of Contract.   

  No payment on account of the work executed will be made to the 
Contractor until he has   

  satisfied the PROJECT MANAGER either by production of an Insurance 
Policy or and   

  Insurance Certificate that the provision of the foregoing Insurance 
Clauses have been   
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  complied with in all respects. Thereafter the PROJECT MANAGER shall 
from time to time   

  ascertain that premiums are duly paid up by the Contractor who shall 
if called upon to do   

  so, produce the receipted premium renewals for the PROJECT 
MANAGER's inspection.   

B PROVISIONAL WORK   
  All work described as "Provisional" in these Bills of Quantities is 

subject to remeasurement   

  in order to ascertain the actual quantity executed for which payment 
will be made. All   

  Provisional and other work liable to adjustment under this Contract 
shall left uncovered for   

  a reasonable time to allow all measurements needed for such 
adjustment to be taken by the   

  PROJECT MANAGER Immediately the work is ready for measuring, the 
Contractor shall give   

  notice to the PROJECT MANAGER. If the Contractor makes default in 
these respects he shall   

  if the PROJECT MANAGER so directs uncover the work to enable all 
measurements to be   

  taken and afterwards reinstate at his own expense.   
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  TO COLLECTION   
      
A ALTERATIONS TO BILLS, PRICING, ETC.   
  Any unauthorised alteration or qualification made to the text of the 

Bills of Quantities may   

  cause the Tender to be disqualified and will in any case be ignored. 
The Contractor shall be   

  deemed to have made allowance in his prices generally to cover any 
items against which no   

  price has been inserted in the priced Bills of Quantities. All items of 
measured work shall be   
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  priced in detail and the Tenders containing Lump Sums to cover trades 
or groups of work   

  must be broken down to show the price of each item before they will 
be accepted.   

B BLASTING OPERATIONS   
  Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in   

  writing. All blasting operations shall be carried out at the Contractor's 
sole risk and cost in   

  accordance with any Government regulations in force for the time 
being, and any special   

  regulations laid down by the PROJECT MANAGER governing the use 
and storage of   

  explosives.   
C MATERIALS ARISING FROM EXCAVATIONS   
  Materials of any kind obtained from the excavations shall be the 

property of the   

  Government. Unless the PROJECT MANAGER directs otherwise such 
materials shall be dealt   

  with as provided in the Contract. Such materials shall only be used in 
the works, in   

  substitution of materials which the Contractor would otherwise have 
had to supply with the   

  written permission of the PROJECT MANAGER Should such permission 
be given, the   

  Contractor shall make due allowance for the value of the materials so 
used at a price to be   

  agreed.   
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  TO COLLECTION   
      
A PROTECTION OF THE WORKS.   
  Provide protection of the whole of the works contained in the Bills of 

Quantities, including   

  casing , casing up, covering or such other means as may be necessary 
to avoid damage to   

  the satisfaction of the PROJECT MANAGER and remove such 
protection when no longer   

  required and make good any damage which may nevertheless have 
been done at   

  completion free of cost to the Government.   
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B REMOVAL OF RUBBISH ETC.   
  Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the   

  completion of the works and remove all plant, scaffolding and unused 
materials at   

  completion.   
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
    

 
 
 
  

  

    GP/16   
      
  TO COLLECTION   
      
A WORKS TO BE DELIVERED UP CLEAN   
  Clean and flush all gutters, rainwater and waste pipes, manholes and 

drains, wash (except   

  where such treatment might cause damage) and clean all floors, 
sanitary fittings, glass   

  inside and outside and any other parts of the works and remove all 
marks, blemishes, stains   

  and defects from joinery, fittings and decorated surfaces generally, 
polish door furniture and   

  bright parts of metalwork and leave the whole of the buildings 
watertight, clean, perfect and   
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  fit for occupation to the approval of the PROJECT MANAGER   
B FIRM PRICE CONTRACT   
  Unless otherwise specifically stated in the Particular Preliminaries this 

is a firm price contract   

  and the Contractor must allow in his tender rates for any increase in 
the cost of labour   

  and/or materials during the currency of the contract.   
C GENERAL SPECIFICATION.   
  For the full description of materials and workmanship, method of 

execution of the work and   

  notes for pricing, the Contractor is referred to the Ministry of Roads 
and Public Works and   

  Housing General Specification dated 1976 or any subsequent revision 
thereof which is   

  issued as a separate document, and which shall be allowed in all 
respects unless it   

  conflicts with the General Preliminaries, Trade Preambles or other 
items in these Bills of   

  Quantities.   
D TRAINING LEVY   
  The Contractor's attention is drawn to the legal notice which requires 

payment by the   

  Contractor of a Training Levy at the rate of 1/4 % of the Contract sum 
on all contracts of   

  more than Kshs. 1,000,000.00 in value.   
      
       
    

 
 
 
 
 
  

  

    GP/17   
      
  TO COLLECTION   
      
A MATERIALS ON SITE   
  All materials for incorporation in the works must be stored on or 

adjacent to the site before   

  payment is effected unless specifically exempted by the PROJECT 
MANAGER. This includes   

  the materials of the Main Contractor, Nominated Sub-Contractors and 
Nominated Suppliers.   

B HOARDING   
  The Contractor shall enclose the site or part of the works under 

construction with a slanted    
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  hoarding consisting of gauge 30 iron sheets on 100 x 50 mm cypress 
timber   

  posts firmly secured on existing block at 1800 mm centres with two 75 
x 50 mm timber rails complete with   

  1No. Pedestrian gate. The Contractor is in addition required to take 
  

  all precautions necessary for the safe custody of the works, materials, 
plant, public and   

  Employer's property on the site.   
C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT   
  The Contractor shall constantly keep on the works a literate English 

speaking Agent or   

  Representative, competent and experienced in the kind of work 
involved who shall give his   

  whole experience in the kind of work involved and shall give his whole 
time to the   

  superintendence of the works. Such Agent or Representative shall 
receive on behalf of   

  the Contractor all directions and instructions from the Project 
Manager and such directions   

  shall be deemed to have been given to the Contractor in accordance 
with the Conditions of   

  Contract.   
  COPYRIGHT   
D The copyright of these documents is vested in County Works Office, 

Ministry of Public   

  Works, Kiambu. No part of this document may be reproduced in any 
form or by any   

  means without their prior permission.    
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