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PROPOSED CONSTRUCTION OF 20NO. DOOR TOILET BLOCK AT
MIHANG'O SECONDARY SCHOOL - NAIROBI

Issued by: -

The Funds Manager,

National Government - Constituency Development Fund,
Embakasi East Constituency

P.O. Box 2460 - 00515,

Nairobi.

The contract for the above-mentioned works entered into this ....... Dayof ...........oooeeiii. 20.... by the
undersigned refers to these Bills of Quantities and the Ministry of Roads and Public Works General
Specification date March, 1976 (together with any amendments issued thereto) shall be read and construed as
part of the said contract.

CONTRACTOR THE FUNDS MANAGER,
EMBAKASI EAST NG-CDF

Date: o Date: oo

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and should he find
any missing or in duplicate or figures indistinct he must inform the Funds Manager, EMBAKASI EAST NG-
CDF at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever,
he must inform the Funds Manager, EMBAKASI EAST NG-CDF in order that the correct meaning may be
decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to mistakes

in the Specifications which should have been rectified in the manner described above.

SIGNATURE PAGE AND NOTES



1.1

1.2

1.3

1.4

1.5

1.6

1.7

SECTION I - INSTRUCTIONS TO TENDERERS
General

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful Tenderer will be expected to complete the Works by the Intended
Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with their
tenders, unless otherwise stated:

(@) copies of certificates of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last
five years;

(c) experience in works of a similar nature and size for each of the last five
years, and clients who may be contacted for further information on these
contracts;

(d) major items of construction equipment owned;

(e) qualifications and experience of key site management and technical
personnel proposed for the Contract;

) reports on the financial standing of the Tenderer, such as profit and loss
statements and auditor’s reports for the last five years;

(g) authority to seek references from the Tenderer’s bankers.

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members and
their relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document
free of charge before purchase.

Tender Documents

2.1

The complete set of tender documents comprises the documents listed here
below and any addenda issued in accordance with clause 2.4 herebelow:-

(@) These instructions to Tenderers



2.2

2.3

2.4

2.5

(b) Form of Tender

(c) Conditions of Contract and Appendix to Conditions of Contract

(d) Specifications

(e) Drawings

H Bills of Quantities/Schedule of Rates (whichever is applicable)

(g) Other materials required to be filled and submitted in accordance with

these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in the
tender documents. Failure to furnish all information required by the tender
documents may result in rejection of his tender.

A prospective Tenderer making inquiry of the tendering documents may notify
the Employer in writing or by cable, telex or facsimile at the address indicated
in the letter of invitation to tender. The Employer will respond to any request
for clarification received earlier than seven [7] days prior to the deadline for
submission of tenders. Copies of the Employer’s response will be forwarded to
all persons issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all Tenderers. Prospective Tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective Tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders in accordance with clause
4.2 herebelow.

Preparation of Tenders

3.1

3.2

3.3

All documents relating to the tender and any correspondence shall be in
English Language.

The tender submitted by the Tenderer shall comprise the following:-
(@)  The Tender;
(b)  Tender Security;

(c) Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts
(d Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities/Schedule of Rates. Items for which no rate or price is
entered by the Tenderer will not be paid for when executed and shall be
deemed covered by the other rates and prices in the Bill of
Quantities/Schedule of Rates. All duties, taxes and other levies payable by the



3.4

3.5

3.6

3.7

3.8

3.9

3.10

Contractor under the Contract, as of 30 days prior to the deadline for
submission of tenders, shall be included in the tender price submitted by the
Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of
submission. However in exceptional circumstances, the Employer may request
that the Tenderers extend the period of validity for a specified additional period.
The request and the Tenderers’ responses shall be made in writing.

The Tenderer shall prepare one original of the documents comprising the
tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorised to sign on behalf of the Tenderer. All pages
of the tender where alterations or additions have been made shall be initialed
by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of
tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.

Submission of Tenders

4.1

()

[b]

4.2

4.3

The tender duly filled and sealed in an envelope shall;-

be addressed to the Employer at the address provided in the invitation to
tender;

bear the name and identification number of the Contract as defined
in the invitation to tender; and

provide a warning not to open before the specified time and date for
tender opening.

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender.

The tenderer shall not submit any alternative offers unless they are specifically
required in the tender documents.



4.4

4.5

Only one tender may be submitted by each tenderer. Any tenderer who fails to
comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be returned to
the tenderer un-opened.

The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with sub-clause 2.5 in which case all rights and
obligations of the Employer and the Tenderers previously subject to the original
deadline will then be subject to the new deadline.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

The tenders will be opened in the presence of the Tenderers’ representatives
who choose to attend at the time and in the place specified in the invitation to
tender.

The Tenderers’ names, the total amount of each tender and such other details
as may be considered appropriate, will be announced at the opening by the
Employer . Minutes of the tender opening, including the information disclosed
to those present will also be prepared by the Employer.

Information relating to the examination, clarification, evaluation and
comparison of tenders and recommendations for the award of the Contract
shall not be disclosed to Tenderers or any other persons not officially
concerned with such process until the award to the successful Tenderer has
been announced. Any effort by a Tenderer to influence the Employer’s officials,
processing of tenders or award decisions may result in the rejection of his
tender.

Tenders determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will prevail, unless in the
opinion of the Employer’s representative, there is an obvious
typographical error, in which case the adjustment will be made to the
entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the
Form of Tender and the corrected tender figure in the main summary of
the Bill of Quantities/Quotation, the amount as stated in the Form of
Tender shall prevail.



5.5

5.6

5.7

5.8

5.9

5.10

5.11

(d) The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as a
percentage of the Corrected Builder’s Work (i.e. corrected tender sum
less P.C. and Provisional Sums).

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a
rebate or addition as the case may be) for the purposes of valuations for
Interim Certificates and valuation of variations.

H The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and with concurrence of the
Tenderer, shall be considered as binding upon the Tenderer. If the
Tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security forfeited.

The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 15% of
the original contract price.

Price variation requests shall be processed by the procuring entity within 30
days of receiving the request.

Preference where allowed in the evaluation of tenders shall not exceed 15%

To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may request [in writing] any Tenderer for
clarification of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or facsimile
but no change in the tender price or substance of the tender shall be sought,
offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

Award of Contract

6.1

The award of the Contract will be made to the Tenderer who has offered the
lowest evaluated tender price.



6.2

6.3

6.4

6.5

6.6

6.7

6.8

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the
right to accept or reject any tender and to cancel the tendering process and
reject all tenders at any time prior to the award

of Contract without thereby incurring any liability to the affected Tenderer or
Tenderers or any obligation to inform the affected Tenderer or Tenderers of the
grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract documents called
the “Letter of Acceptance”) will state the sum [hereinafter and in all Contract
documents called the “Contract Price” which the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract. The contract shall
be formed on the parties signing the contract. At the same time the other
tenderers shall be informed that their tenders have not been successful.

The Contract Agreement will incorporate all agreements between the Employer
and the successful Tenderer. It will be signed by the Employer and sent to the
successful Tenderer, within 30 days following the notification of award. Within
21 days of receipt ,the successful Tenderer will sign the Agreement and return
it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
Tenderer shall deliver to the Employer a Performance Security amount
stipulated in the Appendix to Conditions of Contract.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 das of
receiving the request from any tenderer.

Corrupt and fraudulent practices

7.1

7.2

The procuring entity requires that the tenderer observes the highest standard
of ethics during the procurement process and execution of the contract. A
tenderer shall sign a declaration that he has not and will not be involved in
corrupt and fraudulent practices.

The procuring entity will reject a tender if it determines that the tenderer
recommended for award has engaged in corrupt and fraudulent practices in
competing for the contract in question.



7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent
practices risks being debarred from participating in public procurement in
Kenya.

8. Evaluation Process / Evaluation Criteria.

After tender opening, the tenders will be evaluated in 3 stages, namely:
i Preliminary evaluation,
ii. Technical Evaluation; and
ili.  Financial Evaluation,

1.1. PRELIMINARY EVALUATION

S/No MANDATORY REQUIREMENTS(MR)

MRI Valid Copy of certificate of incorporation/ Registration.

MR2 Valid Copy of current KRA Tax compliance certificate

MR3 Valid copy of NCA 6,5 &4 Only registration certificate in the relevant field

MR4 Dully filled Stamped and signed tender questionnaire

MRS Dully filled stamped and signed Confidential business questionnaire

MR6 Anticorruption Pledge duly signed stamped
MR7

Submission of original & One (1) copies of tender document.\

MR8 Submitted tender documents must be properly TAPE BOUND and
paginated in the correct sequence and all pages must be
initialed/signed/stamped.

NB: Spiral Binding and use of Spring or Box Files will not be allowed
and will result in automatic disqualification.

Mandatory Site visit on ........ccvviiiiiiiiinn.. at 10:00 am,
attendance certificate will be signed by all representatives. All
prospective Tenderers shall assemble at the
....................................... by .cccveiieiiiiiineeeee... a.m. Tenders

who fail to attend the mandatory pre-tender Meeting shall also be

MR10 | Valid Copy of Single Business permit

MRO9

Tender Security (Bid Bond) of 2% of bidder sum in form Bank
MR11 | Guarantee from a reputable Bank or reputable Insurance company as
approved by PPRA valid for 150 days from the date of Tender Opening.

Submission of valid CR12 form showing the list directors /shareholding

MRI12 (issued within the last 1 year) or National Identity Card for Sole Proprietor

MR13 | Current annual contractors practicing license from NCA in the relevant
Field

MR14 | Dully filled stamped and signed Form of Tender.

MR15 | Provide proof of Power of attorney (of Tender Signatory)




MR 16 | Valid Copy of AGPO Certificate.

MR 17

Non-debarment statement form duly signed stamped

Tender Bid Document submitted without ANY of the above-mentioned Mandatory documents
shall be rejected by Evaluation Committee and will therefore not proceed to the technical
and financial Evaluation.

N.B
The employer may seek further clarification/confirmation if necessary, to confirm
authenticity/compliance of any condition of the tender.

1.2 TECHNICAL EVALUATION

Award of points for the Technical Evaluation will be as follows: -

Parameter Maximum Points
(1) K€Y PEFSONMNE] —-nnmmmmm oo 15

(2) Contracts completed in the last five (5) years ----------------------——- 15

(3) Schedules of on-going projects ----------=-----—mmmmm - 10

(4) Schedules of contractor’s equipment -------------------------———- 15.

(5) Sanctity of the tender document as in accordance with clause 5 of

Instruction to tenderer ----------==-----mm oo 10
(6) Audited Financial Report for the for the last 3 years -------------—--- 15
(7) Evidence of Financial Resources ----------=--—-—m-cmmmemmomm 15
(8) Litigation History -------=--——-—mmmmmmmm e 5
Total 100

The detailed scoring plan shall be as shown in Table 1 overleaf: -



Table 1: Scores for the Technical Evaluation

Item | Description Points Max.
Scored Points
1 Key Personnel (Attach evidence)
Director of the firm
iv. Holder of degree or diploma in a relevant
Engineering field 5
v. Holder of certificate in  relevant 5
Engineering field 3
vi. Holder of trade test certificate in relevant
Engineering field 2
vii. No relevant certificate 0
At least 1 No. degree/diploma of the key
personnel in relevant Engineering field
viii. With over 10 years relevant experience---- 5
——————— 5
ix. With over 5 years relevant experience -----
——————— 3
x. With under 5 years relevant experience ----
—————— 2
At least 2No. certificate holder of key personnel in
relevant Engineering field
xi. With over 10 years relevant experience ---- S
———————— Smarks
xii. With over 5 years relevant experience -----
———————— 3marks
xiii. With under 5 years relevant experience ----
———————— 2marks
15
2 | Contract completed in the last five (5) years; a
max of 5 No. projects (Attach evidence)
e Project of similar nature, complexity and
magnitude. = ------------ 3marks each
e Project of similar nature but of lower value than
the one in consideration ----------------
--- 2 marks each
e Project of similar magnitude 1
mark each
e No completed project of similar nature ---- O
marks
15




On-going projects (A max of 2 No. projects) (Attach
evidence)
i. Project of similar nature, complexity and
magnitude ----------- 5 marks each
ii. Project of similar nature but of lower value than
the one in consideration ----------------
--- 2 marks each
iii. No ongoing project of similar nature ----- 0 marks

10

Schedules of contractor’s equipment (Attach
evidence of proof of ownership or lease agreement)

For each specific equipment required in the
construction work being tendered for. (Maximum No. of
equipment to be considered — 5 No.) -------

—————————————— 3marks each

15

Sanctity of the tender document

o Having the document intact
(not tempered with in any way) 10

o} Having mutilated or modified the tender
document 0

10

Financial report

Audited financial report (last three [3] years)-2015-2018

* Turn over greater or equal to 5 times the cost of the project -
————————————————————————————————————— 15

* Turn over greater or equal to 3 times the cost of the project -

15

Evidence of financial resources (cash in hand, lines of credit,
over draft facility etc)

* Has financial resources equal or above the cost of the
project ----------- 15marks

* Has financial resources below the cost of the project, but
over 50% of the cost of the project --------------------mmmc -
10marks

* Has financial resources below 50% of the cost of the project
or has not given evidence for the financial resources -----------
- Omarks

15




Table 1: Scores for the Technical Evaluation (Cont’d)

8 Litigation History

* Has no construction-related litigation or arbitration
case in the last five years ----------------——- S

* Has not more than three construction-related litigation
or arbitration cases in the last five years --------------—--—-

* Has more than three construction-related litigation or
arbitration cases in the last five years --- O

5

TOTAL 100

Any bidder who scores 70 points and above in this Technical Evaluation shall be
considered for further evaluation

1.3. FINANCIAL EVALUATION

Bids that pass the Technical Evaluation shall be subjected to the Financial Evaluation in two
stages, as follows: -

i. Tender Rates and arithmetic Errors.
ii. Tender Sums,
1.3.1. Tender Rates

i. Examination of Arithmetic Errors

According to Section 82 of the Public Procurement and Asset Disposal Act

(2015) that the tender sum as submitted and read out during the Tender Opening shall be
absolute and final, and shall not be the subject of correction, adjustment or amendment in any
way or by any person or entity, The committee will check the arithmetic errors and notify the
winning bidder incase errors are found in the document, however no alteration of bid price will be
done.

Any bidder with Arithmetic error of + ,-ve will be automatic disqualified

ii. Comparison of rates.

Evaluation of the tender rates will constitute examination of (i) pricing consistency (same
rates for similar items, price distribution amongst sections, etc.); (ii) reasonableness of pricing
(comparison with prevailing market levels, inclusion of taxes [VAT, etc.] in the rates); The rates
for major items will be examined and compared with the Official Estimate. The bidders who
pass the test of price consistency and reasonableness, (if any) shall proceed to Financial Score
Evaluation.




1.3.2. Financial Score (Evaluation

The formulae for determining the Financial Score (FS) shall be as follows:-

The financial proposal shall be prepared and submitted by the candidate, The formula
for determining the financial score is as follows;
FS = FM/F*100
Where; FS - Financial Score
FM — Lowest Financial Proposal
F - Financial Proposal under consideration
The weight given to the technical proposal is 80% and for financial proposal is 20% The lowest
financial bid will be given maximum financial score
The award criteria shall be a combination of Technical and financial scores of responsive bidders.

a) Combined Technical and Financial Scores (S)

Bidders will be ranked according to their combined technical (TS) and financial (FS) scores using the weights (T=the weight
given to the Technical Proposal: P= the weight given to the Financial Proposal; T + p = I) indicated below. The combined
technical and financial score, S, shall be calculated as follows: -

S=TSXxT%+FSxP %
Weighting T = 0.80
P=02

Particulars of post — qualification if applicable. The Client (EMBAKASI EAST NG-
CDF) may inspect the premises and under due diligence to seek further
clarification/confirmation if necessary to confirm authenticity / compliance of any
condition of the tender /qualifications of the tenderer in line with Section 83 of the
Public Procurement and Asset Disposal Act ,2015

Award Criteria:
The firm achieving the lowest evaluated price will be awarded the contract in line with
Section 86 of the Public Procurement and Disposal Act,2015

Particulars of performance security if applicable. 10 % of contract sum

EMBAKASI EAST NG-CDF may request for Negotiations to negotiate on the Tenderers Bid
price if — The Tender Price is deemed to be over and above the Budget/ Prevailing market rate
taking account of Section 44 (2) (a) 53(3) & (8) and Provisions of Section 82 of the Public
Procurement and Asset Disposal Act,2015




1.

SECTION II - CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of Quantities
forming part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the
tender [where applicable].

“The Completion Date” means the date of completion of the Works as
certified by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted
by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s
Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to
Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved
by the Employer’s Representative for the execution of the Contract.

“Employer” Includes Central or Local Government administration,
Universities, Public Institutions and Corporations and is the party who
employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily
to the Site for the execution of the Works.



2.

3.

“Site” means the place or places where the permanent Works are to be carried
out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and
notified to the Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the
Contract.

“Start Date” is the date when the Contractor shall commence execution of the
Works.

“ A Subcontractor” is a person or corporate body who has a Contract with
the Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

“A Variation” is an instruction given by the Employer’s Representative which
varies the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer.

Contract Documents

2.1

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4) Conditions of Contract,

(5) Specifications,

(6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable)

Employer’s Representative’s Decisions

3.1

Except where otherwise specifically stated, the Employer’s Representative will
decide contractual matters between the Employer and the Contractor in the
role representing the Employer.



4. Works, Language and Law of Contract

4.1 The Contractor shall construct and install the Works in accordance with the
Contract documents. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as
updated with the approval of the Employer’s Representative, and complete
them by the Intended Completion Date.

4.2 The ruling language of the Contract shall be English language and the law
governing the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1 The Contractor shall be responsible for design of temporary works and shall
obtain approval of third parties to the design of the temporary works where
required.

5.2 The Contractor shall be responsible for the safety of all activities on the Site.

5.3 Any thing of historical or other interest or significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor
shall notify the Employer’s Representative of such discoveries and carry out the
Employer’s Representative’s instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

7.1

7.2

Within seven days after Site possession date, the Contractor shall submit to
the Employer’s Representative for approval a program showing the general
methods, arrangements, order and timing for all the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of 25
percent of the Contract Price) with the approval of the Employer’s
Representative. =~ However, he shall not assign the Contract without the
approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

The Employer shall give possession of all parts of the Site to the Contractor.

The Contractor shall allow the Employer’s Representative and any other person
authorised by the Employer’s Representative ,access to the Site and to any
place where work in connection with the Contract is being carried out or is
intended to be carried out.

8 Instructions

8.1

The Contractor shall carry out all instructions of the Employer’s Representative
which are in accordance with the Contract.



9 Extension of Completion Date

9.1

9.2

The Employer’s Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be achieved by
the Intended Completion Date. The Employer’s Representative shall decide
whether and by how much to extend the Completion Date.

For the purposes of this clause, the following occurrences shall be valid for
consideration;

Delay by:-

()
(b)

(©)

(d)

(e)

()

(8

(h)

(i)

0)

force majeure, or
reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under
these Conditions, or

reason of the contractor not having received in due time necessary
instructions, drawings, details or levels from the Employer’s
Representative for which he specifically applied in writing on a date
which having regard to the date for Completion stated in the appendix to
these Conditions or to any extension of time then fixed under this clause
was neither unreasonably distant from nor unreasonably close to the
date on which it was necessary for him to receive the same, or

delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or

reason of delay by statutory or other services providers or similar bodies
engaged directly by the Employer, or

reason of opening up for inspection of any Work covered up or of the
testing or any of the Work, materials or goods in accordance with these
conditions unless the inspection or test showed that the Work, materials
or goods were not in accordance with this Contract, or

reason of delay in appointing a replacement Employer’s Representative,
or

reason of delay caused by the late supply of goods or materials or in
executing Work for which the Employer or his agents are contractually
obliged to supply or to execute as the case may be, or



(k) delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

11.1

11.2

11.3

A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review
the plans for the remaining Work. The Employer’s

Representative shall record the business of management meetings and provide
copies of the record to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the
Employer’s Representative either at the management meeting or after the
management meeting and stated in writing to all who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Employer’s Representative may instruct
the Contractor to search for a defect and to uncover and test any Work that the
Employer’s Representative considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the
Contractor. However if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and
is defined in the Appendix to Conditions of Contract.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Employer’s Representative’s
notice. If the Contractor has not corrected a defect within the time specified in
the Employer’s Representative’s notice, the Employer’s Representative will
assess the cost of having the defect corrected by other parties and such cost
shall be treated as a variation and be deducted from the Contract Price.

12 Bills of Quantities/Schedule of Rates

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the

12.2

construction, installation, testing and commissioning of the Work to be done by
the Contractor. The Contractor will be paid for the quantity of the Work done
at the rates in the Bills of Quantities/Schedule of Rates for each item. Items
against which no rate is entered by the Tenderer will not be paid for when
executed and shall be deemed covered by the rates for other items in the Bills
of Quantities/Schedule of Rates.

Where Bills of Quantities do not form part of the Contract, the Contract Price
shall be a lump sum (which shall be deemed to have been based on the rates in



the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage.

13 Variations

13.1

13.2

13.3

The Contractor shall provide the Employer’s Representative with a quotation
for carrying out the variations when requested to do so. The Employer’s
Representative shall assess the quotation and shall obtain the necessary
authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of
Rates shall be used to calculate the value of the variation. If the nature of the
Work in the variation does not correspond with items in the Bill of
Quantities/Schedule of Rates, the quotation by the Contractor shall be in the
form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative
may order the variation and make a change to the Contract Price, which shall
be based on the Employer’s Representative’s own forecast of the effects of the
variation on the Contractor’s costs.

14 Payment Certificates and Final Account

14.1

14.2

The Contractor shall be paid after each of the following stages of Work listed
herebelow (subject to re-measurement by the Employer’s

Representative of the Work done in each stage before payment is made). In
case of lump-sum Contracts, the valuation for each stage shall be based on the
quantities so obtained in the re-measurement and the rates in the Schedule of
Rates.

(i) Advance payment (percent of Contract Price,
[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage)

(iii) Second stage (define stage)

(iv) Third stage (define stage)

(v) After defects liability period.

Upon deciding that Works included in a particular stage are complete, the
Contractor shall submit to the Employer’s Representative his application for
payment. The Employer’s Representative shall check, adjust if necessary and
certify the amount to be paid to the Contractor within 21 days of receipt of the
Contractor’s application .The Employer shall pay the Contractor the amounts
so certified within 30 days of the date of issue of each Interim Certificate.



15.

16.

17.

14.3 The Contractor shall supply the Employer’s Representative with a detailed final
account of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Employer’s
Representative shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Employer’s
Representative shall issue within 21 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Employer’s Representative
shall decide on the amount payable to the Contractor and issue a Final
Payment Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

14.4 If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been exceeded, the
Contractor shall be entitled to claim simple interest calculated pro-rata on the
basis of the number of days delayed at the

Central Bank of Kenya’s average base lending rate prevailing on the first day
the payment becomes overdue. The Contractor will be required to notify the
Employer within 15 days of receipt of delayed payments of his intentions to
claim interest.

Insurance

15.1 The Contractor shall be responsible for and shall take out appropriate cover
against, among other risks, personal injury; loss of or damage to
the Works, materials and plant; and loss of or damage to property.

Liquidated Damages

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001
per cent of the Contract price per day for each day that the actual Completion
Date is later than the Intended Completion Date except in the case of any of
the occurrences listed under clause 9.2. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

Completion and Taking Over
17.1 Upon deciding that the Work is complete the Contractor shall request the
Employer’s Representative to issue a Certificate of Completion of the Works,

upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days of the
Employer’s Representative issuing a Certificate of Completion.



18.

19.

19.3

Termination

18.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

(@) the Contractor stops Work for 30 days continuously without reasonable
cause or authority from the Employer’s Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation,;

(c) a payment certified by the Employer’s Representative is not paid by the
Employer to the Contractor within 30 days after the expiry of the
payment periods stated in sub clauses 14.2 and 14.3 hereinabove.

(d) the Employer’s Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and
leave the Site as soon as reasonably possible. The Employer’s Representative
shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

19.1 The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all
materials on Site, plant, equipment and temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works
under this clause, remove from the Site as and when required within such
reasonable time as the Employer’s Representative may in writing specify,any
temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in default
thereof , the Employer may (without being responsible for any loss or damage)
remove and sell any such property of the Contractor, holding the proceeds less
all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause, the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefor the Employer’s Representative shall certify
the amount of expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in accordance with
this Contract, the difference shall be a debt payable to the Employer by the



20.

21.

Contractor; and if the said amount added to the said money be less than the said
total amount, the difference shall be a debt payable by the Employer to the

Contractor.

Corrupt Gifts and Payments of Commission

20.1 The Contractor shall not;

()

(b)

Offer or give or agree to give to any person in the service of the Employer
any gifts or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract with
the Employer or for showing or forbearing to show favour or disfavour to
any person in relation to this or any other contract with the Employer.

Any breach of this Condition by the Contractor or by anyone employed
by him or acting on his behalf (whether with or

without the knowledge of the Contractor) shall be an offence under the
Laws of Kenya.

Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably settled

between the parties shall be referred by either party to the arbitration
and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the Funds Manager of the Chartered Institute of
Arbitrators, Kenya branch, on the request of the applying party.



APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: EMBAKASI EAST NG-CDF
Address: P.O. Box 2460 - 00515,
NAIROBI

Name of Employer’s Representative: FUNDS MANAGER, EMBAKASI EAST NG-CDF

The name (and identification number) of the Contract is PROPOSED CONSTRUCTION OF
20NO. DOOR TOILET BLOCK AT MIHANG'O SECONDARY SCHOOL - NAIROBI

The Works consist of Construction and completion of toilet block

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be
16 (SIXTEEN) WEEKS AFTER DATE OF POSSESSION

The following documents also form part of the Contract:
BILLS OF QUANTITIES, CONTRACT DRAWINGS AND ANY OTHER AUTHORIZED
DRAWINGS WHICH MAY BE ISSUED

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at EMBAKASI EAST CONSTITUENCY, AT MIHANG’O SECONDARY
SCHOOL - NAIROBand is defined in drawings nos. CONTRACT DRAWINGS

The Defects Liability Period is 180 days.
Amount of Tender Security is Kshs. NIL

Note: This amount should be between one (1) percent and three (3) percent of the value of
the Works)

The name and Address of the Employer for the purposes of submission of tenders is

The Funds Manager,

National Government - Constituency Development Fund,
Embakasi East Constituency

P.O. Box 2460 - 00515,

Nairobi.



FORM OF TENDER

THE FUNDS MANAGER,
EMBAKASI EAST NG-CDF [Date]

PROPOSED CONSTRUCTION OF 20NO. DOOR TOILET BLOCK AT MIHANG’O
SECONDARY SCHOOL - NAIROBI

Dear Sir,

1.

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities/Schedule of Rates for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and remedy any
defects therein for the sum of

Kshs. [Amount in figures] Kenya
Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Employer’s Representative’s
notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

. Unless and until a formal Agreement is prepared and executed this tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

. We understand that you are not bound to accept the lowest or any tender you may

receive.
Dated this day of 20
Signature in the capacity of
duly authorized to sign tenders for and on behalf of

[Name of Tenderer| of

[Address of Tenderer]




TENDER QUESTIONNAIRE

PLEASE FILL IN BLOCK LETTERS.
1. Full names of tenderer;

2. Full address of tenderer to which tender correspondence is to be sent (unless an
agent has been appointed below);

...................................................................................................

3 Telephone number (s) of tenderer;
4 Telex of tenderer;
5. Name of tenderer’s representative to be contacted on matters of the tender during the

tender period;

0. Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya (name,
address, telephone, telex);

Signature of Tenderer



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2
(b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business NaImME .....o.ooiiiiiiiiiiiiiiii
Location of business premises; Country/Town....c..cocevevievinninann..
Plot NO. .t Street/Road .......c.coovvviviniinnnnnn.
Postal Address.....cocoeveviiiiiiiiiiininenn. Tel NO .o
Nature Of BUSINESS. . ouuiuiiii i
Current Trade Licence NoO...........ccoevvnenen. Expiring date.....................

Part 2 (a) - Sole Proprietor

Your name in full.............ooi AGE.oviiiiiiii
Nationality.....c.cocvveviviiiniiiiiniinennn. Country of Origin.....................
*Citizenship details ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares



Part 2(c) - Registered Company:
Private or publiC......c.oiiiiiii e

State the nominal and issued capital of the Company-

Nominal KShS.....oiiiiii e
IsSsued KSRS. .o
Give details of all directors as follows:

Name in full. Nationality. Citizenship Details*. Shares.

.............................................................................................................
.............................................................................................................

.............................................................................................................

Part 2(d) — Interest in the Firm:

Is there any person / persons in EMBAKASI EAST NG-CDF, who has interest in this
firm?

(Title) (Signature) (Date)



PARTICULAR PRELIMINARIES




ITEM

DESCRIPTION

KSHS

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “preliminaries” in the

tenderer’s priced Bills of Quantities. The contractor is advised to read and

understand all preliminary items.

DESCRIPTION OF THE WORKS
CONSTRUCTION OF GIRLS & BOYS TOILET BLOCK AT MIHANGO
SECONDARY SCHOOL - NAIROBI

FLOOR AREAS

The total gross floor areas are as follows;

The total gross floor areas are given without warranty but for guidance only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the
said Conditions.

LOCATION OF SITE
The site of the proposed works is located AT MIHANGO SECONDARY
SCHOOL - NAIROBI. The Contractor is advised to visit the site, to

familiarize with the nature and position of the site. No claims arising from the

Contractor’s failure to do so will be entertained.
SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ‘s rubberstamp
on each and every page of tender document.

Carried to collection

PP/1




ITEM

DESCRIPTION

KSHS

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the public.
Any damage or loss incurred due to the insufficiency of such protection must
be made good by the Contractor. All protective devices are to be removed on
completion of the works and any necessary making good consequent upon
this is to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all
cleaning and preparatory work to structure and finishes and for making good
to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carterd away from

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless
it is certified by the Project Manager that such damage or breakage was
inevitable as a result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claim shall be entertained upon the expiry of
the said contact period.

Carried to collection

PP/2




ITEM

DESCRIPTION

KSHS

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of
Contract Agreement. In order to facilitate this, a list of the general component
elements for the works is given at the summary page of these specifications
and the tenderer is requested to break down his tender sum commensurate to
the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other nomal activities. The
Contractor is thus instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruoption of activities
beeing carried out by the Client. The Contractor shall allow in his rates any
expense he deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed, as the facility will be operating as usual during the course of
the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of CLIENT. The Contractor shall allow in his rates the cost of
transporting the demolished materials as directed by the PROJECT
MANAGER.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for both
the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors and
nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress
in relation to the progress chart and should it be found necessary the
‘PROJECT MANAGER’ shall inform the Contractor in writing that his
actual performance on site is not satisfactory .In all such cases the
Contractor shall accelerate his rate of performance production and progress
by all means such as additional labour,plant, e.t.c and working overtime all at
his cost.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance Bond to the Project Manager duly
signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these
documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1% September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and any other
Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No.

35 & 36 Dated 11" September 2003 operational from 1% October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to the Commissioner of VAT through all
interim certificates. It should however be noted that this is not additional tax
but a new mode of payment for VAT, any excess payment will be refundable
once the Contractor has submitted monthly returns to the Commissioner of
VAT who will do the refunds when satisfied that the VAT regulations have
been complied with.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PROJECT MANAGEMENT EXPENSES

Provide allowances per person at the rate of KShs 5000.00 (Kenya Shillings
Five thousand) per two weeks for 5No. Design team members for the
duration of the contract.

Allow for Contractor’s profit and overheads (-------- %)

Provide allowances per person at the rate of KShs 5000.00 (Kenya Shillings
Five thousand) per Site Meeting for 5No. Project Management Committee

members for the duration of the contract.

Allow for Contractor’s profit and overheads (-------- %)

200,000.00

50,000.00

Carried to collection
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ITEM

DESCRIPTION

KSHS

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion ...16.. Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. 20,000... per

week or part thereof
Prime cost sums for Which .........oooiiim e
The Contractor desires to tender ...

Period of Interim Certificates Monthly
Period of Honouring Certificates 7 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

Carried to collection
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ITEM

DESCRIPTION

KSHS

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
GRAND SUMMARY

PP/8




GENERAL PRELIMINARIES




ITEM

DESCRIPTION

K.SHS

GENERAL PRELIMINARIES
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the
works in the Contract.

ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and

shall be all the requirements for the proper execution of the whole of the works
in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as qualified in
the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection

GP/1




ITEM

DESCRIPTION

K.SHS

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted
and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommaodation and welfare facilities; provision of special scaffolding
where necessary; providing space for office accommodation and for storage of
plant and materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power and
removing and replacing duct covers, pipe casings and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible for the
accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated),pay all demurrage charges, load and transport to site where necessary,
unload, store,unpack, assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER
The "Employer" is EMBAKASI EAST NG-CDF.

The term "Employer"” and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER
The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of

Contract or such person or persons as may be duly authorised to represent him
on behalf of the Government.

ARCHITECT

The term "Architect"” shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is to be nominated by the employer

Carried to collection
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ITEM

DESCRIPTION

K.SHS

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is nominated by the employer

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is nominated by the employer

MECHANICAL ENGINEER

The term "Mechanical Engineer"” shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is nominated by the
employer

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is nominated by the employer

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2000 Edition) included
herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement
will be found in the Particular Preliminaries part of these Bills of Quantities
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ITEM

DESCRIPTION

K.SHS

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank
who will be willing to be bound to the Government in an amount equal to five
per cent (5) of the Contract amount for the due performances of the Contract up
to the date of completion as certified by the PROJECT MANAGER and who
will, when and if called upon, sign a Bond to that effect on the relevant standard
form included herein. (without the addition of any limitations) on the same day
as the Contract Agreement is signed, by the Government, the Contractor shall
furnish within seven days another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specificallyand only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works
of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order
all materials to be obtained from overseas immediately after the Contract is
signed and shall also ensure they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T.,
all at the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

Carried to collection
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ITEM

DESCRIPTION

K.SHS

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be
made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Directorate of Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except those
in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating
to Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in respect of want
of knowledge in this connection will be entertained.
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DESCRIPTION

K.SHS

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as necessary

to ensure security against theft, loss or damage and the protection of the public.
PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution
of the works to the satisfaction of the local and other competent authority and
the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc., and make
good and reinstate all works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER The Contractor should also allow for relocating existing
fence (approx. 30 metres long).

Carried to collection
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DESCRIPTION

K.SHS

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with furniture.
He shall also provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-up type
water or bucket closet for the sole use of the PROJECT MANAGER including
making temporary connections to the drain where applicable to the satisfaction
of Government and Medical Officer of Health and shall provide services of
cleaner and pay all conservancy charges and keep both office and closet in a
clean and sanitary condition from commencement to the completion of the
works and dismantle and make good disturbed surfaces. The office and closet
shall be completed before the Contractor is permitted to commence the works.
The Contractor shall make available on the Site as and when required by the
"PROJECT MANAGER" a modern and accurate level together with levelling
staff, ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his
own arrangements for connection to the nearest suitable water main and for
metering the water used. He must also provide temporary tanks and meters as
required at his own cost and clear away when no longer required and make good
on completion to the entire satisfaction of the PROJECT MANAGER . The
Contractor shall pay all charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains and the Contractor
must make his own arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for their own
use.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the Contractor

to the satisfaction of the Government and/or Local Authorities, Labour
Department and the PROJECT MANAGER

Carried to collection
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DESCRIPTION

K.SHS

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in
all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared for
the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement. Such sums are net and no addition shall be made to them for
profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or goods
are described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described herein as Nominated
Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items of
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. ltems of “attendance™

Carried to collection
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DESCRIPTION

K.SHS

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a
Nominated Supplier, the value of such work or articles shall be treated as a P.C.
Sum and profit and attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any or
all of the facilities described in these Preliminaries. The Contractor should price
for these with the nominated Sub-contract Contractor's work concerned in the
P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract" for any goods or services required in the works which
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same
direct. In any such instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to collection
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DESCRIPTION

K.SHS

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any work
not included in this Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall perform
such cutting away for and making good after the work of such tradesmen or
persons as may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in these Bills.

INSURANCE
The Contractor shall insure as required in Clause 30 of the Conditions of

Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production
of an Insurance Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with in all respects. Thereafter
the PROJECT MANAGER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so, produce the
receipted premium renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional™ in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall if the PROJECT MANAGER so directs uncover the work
to enable all measurements to be taken and afterwards reinstate at his own
expense.

ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of

Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work must
be broken down to show the price of each item before they will be accepted.
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DESCRIPTION

K.SHS

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the PROJECT
MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary
to avoid damage to the satisfaction of the PROJECT MANAGER and remove
such protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and
at the completion of the works and remove all plant, scaffolding and unused
materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of metalwork
and leave the whole of the buildings watertight, clean, perfect and fit for
occupation to the approval of the PROJECT MANAGER
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DESCRIPTION

K.SHS

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and which
shall be allowed in all respects unless it conflicts with the General Preliminaries,
Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 1/4
% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated
Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400
mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated
sawn cypress timber posts firmly secured at 1800 mm centres with two 75 x 50
mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition
required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of
Contract.
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ITEM DESCRIPTION K.SHS

COLLECTION

Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND
SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
ELEMENT NO.1
SUBSTRUCTURES
(ALL PROVISIONAL)
Siteworks and Excavations
A Clear site of all shrubs and undergrowth including grubbing
up of roots and dispose off as directed.
97 SM
B Excavate to remove top soil average depth of 1000mm and
dispose off as directed.
97 CM
Excavate trenches for strip foundation not exceeding
¢ 1.5metres from reduced level
) 47 CM
D [Ditto column bases ) ™
E |Extra over excavation for rock any class in any position 5 CM
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

SUBSTRUCTURES-(CONTINUED)

Filling and Carting away-
A Return, fill and ram with selected and approved excavated

material around excavations - CM
B [Load and cart away excavated materials from site 144 CM
C Approved hardcore bed handpacked, well watered and

compacted laid in layers of 150mm thick 58 CcM
D 50 mm selected fine material to hardcore surfaces, well

rolled and leveled to receive concrete 97 SM
E Apply "Termidor" or any other similar and approved anti

termite chemical treatment on blinded surfaces 97 SM
E 500 gauge polythene sheeting with sides and end laps as

described laid on blinded surfaces 97 SM

Plain concrete (1:4:8) in
G [50mm Thick blinding to strip foundation 31 SM
H |Ditto to column bases - SM

Vibrated reinforced concrete grade 20/20 (1:2:4) in:
I |Strip footing 6 CM
J  |Column base - CM
K |Columns - CM
L [150mm Thick ground bed 97 | sM

Carried to Collection
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
SUBSTRUCTURES-(CONTINUED)
Sawn formwork to:
A |Edges of floor bed 75 - 150mm high 40 LM
B |Sides of columns - SM
Mild Steel reinforcement as described including cutting to
length, bending and fixing including all necessary tying
wires and spacing blocks (all provisional)
C |10mm High tensile square twisted bars 140 KG
D |8mm Ditto 90 KG
E |12mm Ditto - KG
F |16mm Ditto - KG
G |8mm Ditto - KG
Steel fabric mesh reinforcement to B.S. 4483
H [No. A 142 fabric weighing 2.22Kg/sm fixed in bed
97 SM
Natural stone walling in cement and sand (1:3) mortar and
including reinforcing with 20 x 3mm thick hoop iron in
every alternate course.
I |200mm Thick walling 78 SM
Plinths
J |12mm thick cement and sand (1:3) render to plinths 24 SM
K Prepare and apply three coats bituminous paint to rendered
plinths 24 SM
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DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SUBSTRUCTURES-(CONTINUED)

Allow for keeping the whole of the excavations free from all
water; include for draining or other wise keeping all works
free from water as necessary over the entire contract
period

Allow for maintaining and upholding sides of excavations
and keeping excavations clear of all fallen materials,
rubbish etc

COLLECTION

FROM PAGE TL/1

FROM PAGE TL/2

FROM PAGE TL/3

FROM ABOVE

ITEM

ITEM

TOTAL FOR ELEMENT NO.1 CARRIED TO

(SUBSTRUCTURES) SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 2
REINFORCED CONCRETE SUPERSTRUCTURE
Vibrated reinforced concrete (1:2:4) Class 20/20 in :

A |Beams 1 5 ™
Sawn formwork to:

B |Sides and soffites of beam 1 57 SM
Steel reinforcement as described including cutting to
length, bending, hoisting and fixing including all necessary
tying wires and spacing blocks (all provisional)

C |8mm High tensile round ribbed bars 180 KG

D 12mm Ditto 202 KG

TOTAL FOR ELEMENT NO.2 CARRIED TO
(REINFORCED CONCRETE) SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 3

WALLING

External Walling

200 mm wide approved quality 3-ply bituminous felt damp
proof course under walls

Smooth chisel dressed natural stone walling in cement and

sand (1:4) mortar reinforced with and including 25 x 3mm

thick hoop iron in every alternate course

200mm Thick walling

Internal Walling

200 mm wide approved quality 3-ply bituminous felt damp
proof course under walls

100 mm thick Ditto

Smooth chisel dressed natural stone walling in cement and

sand (1:4) mortar reinforced with and including 25 x 3mm

thick hoop iron in every alternate course

200mm Thick walling

100mm ditto

40

100

12

40

36

120

LM

SM

LM

M

SM

SM

TOTAL FOR ELEMENT NO. 3 CARRIED TO
(WALLING) SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO.4

ROOFING
A Approved IT5 roofing sheets laid in accordance to pertinant

drawings 143 SM
B [Ridge cap and hip cap to match roof covering 13 LM

TRUSSES

ALL PROVISIONAL

The following Roof trusses in first grade pressure

impregnated sawn cypress including hoisting and placing in

position.
C |150 x 50mm Rafters 220 LM
D |Ditto tie beams 82 LM
E |Ditto valley rafters - LM
F 1150 x 50mm struts and ties 250 LM
G |[100 x 50mm purlins 156 LM
H |25 x 150 mm collar splice 13 LM

Gable Walling

Smooth chisel dressed natural stone walling in cement and

sand (1:4) mortar reinforced with and including 25 x 3mm

thick hoop iron in every alternate course
I [200mm Thick walling 12 SM
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
ROOFING - (CONTINUED)
A 100 x 50 mm wall plate bolted to wall with and including
12mm diameter bolts 60mm long at 1000mm centres
24 LM
B |Bore hole in 50mm thick timber for 12mm diameter bolts
24 NO
C Make mortice in reinforced concrete for 12mm diameter
bolts 24 NO
Fascia Board
D 250 x 25 mm thick wrot cypress fascia and barge boards
fixed to end of rafters (m/s) 48 LM
Rain water goods
Gutters
150 x 100mm galvanized iron gutter gauge 24 fixed to
E |fascia boards (m/s) with and including approved steel
brackets at 1000mm centres 24 LM
Downpipe
F 100 mm diameter galvanized iron downpipe gauge 24 fixed
to wall with and including holder butts at 1000mm centres 1 LM
G |Extra over downpipe for swanneck 1200mm long 4 NO
H |Ditto horse shoe 500 mm long 41 NO

Carried to Collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Decoration and painting
Knot, stain prepare and apply three coats gloss oil paint to:
A |General surfaces of timber 3] sm
B |Surfaces of timber 200-300mm girth 48 LM
C |General surfaces of metal gutters 24| M
D [Surfaces of large pipes 20 LM
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COLLECTION

FROM PAGE BW/7

FROM PAGE BW/8

FROM PAGE BW/9

TOTAL FOR ELEMENT NO. 4

(ROOFING)

CARRIED TO
SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
ELEMENT NO. 5
DOORS
Flush doors
45mm thick solid core flush door overall size 900 x 2250mm
A high , faced both sides with 6 mm interior quality plywood
and lipped on all edges including 900 x 300 x 6mm thick
clear glass fanlight. (D5) 22 NO
Wrot Cypress or other equal and approved :-
B |100mm x 50mm Frame with two labours plugged 121 LM
C |45 x 38mm architrave 121 LM
D |25mm diameter quadrant 121 LM
Iron mongery
Supply and fix the following ironmongery with screws to
match.
E |3-Lever mortice lock and set furniture Ref.Union 2295. 22 NO.
F  |1100mm Brass butts hinges 33 PRS
G Prepare and apply three coats wood preservative primer to
backs of timber frame not exceeding 100mm girth
121 LM
Knot, stain, prime, prepare and apply three coats of clear
polyurethane varnish to:
H |General surfaces of timber 95 SM
J  |Surfaces of frames not exceeding 100mm girth 363 LM

TOTAL FOR ELEMENT NO.5 CARRIED TO
(DOORS) SUMMARY
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 6
WINDOWS

A 250 x 25mm Precast concrete window cill bedded and
jointed with cement and sand (1:3) mortar 15 LM
Steel Casement Windows
Supply, assemble and fix the following purpose-made mild
steel casement overhang windows; standard metal section
from approved manufacturer complete with frames,
transomes, mullions and with and including permanent
ventilators comprising "T" bar, gauze and 16 gauge sheet
metal hood 50mm high x 50mm projection to full width of
window, coupling mullions, approved ironmongery and one
coat manufacturer's primer; all welding ground to smooth
finish.

B |Window size 600 x 900mm high 25 NO
Glazing
4mm Thick obscure sheet glass panes over 0.1 but not

C . L .
exceeding 0.5 square meters; fixing with putty 14 SM
Prepare and apply three coat of oil paint to:-

D |General surface of metal 14 SM

TOTAL FOR ELEMENT NO.6 CARRIED TO
(WINDOWS) SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 7

EXTERNAL FINISHES

Extra over walling for smooth chisel dressing with flush
pointed vertical joints and recessed horizontal joints

12mm thick 2 coat gauged Lime (1:2:9) plaster to:

Beams

Prepare and apply three coats of first grade silk vinyl

emulsion paint to:

Beams

100

26

26

SM

SM

SM

TOTAL FOR ELEMENT NO. 7

(EXTERNAL FINISHES)

CARRIED TO
SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 8

INTERNAL FINISHES

FLOORS

Cement and sand (1:4) backing

25mm Thick to receive ceramic floor tiles (m.s)

Non-Slip ceramic floor tiles

Size 300 x 300 x 15mm thick

97

97

SM

SM

Carried to Collection
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
INTERNAL FINISHES - (CONTINUED)
CEILING
A |50 X 50mm celcured cypress timber brandering 253 LM
B [Ditto but plugged 64 LM
C 10mm thick chipboard ceiling nailed to timber brandering
(m/s) 97 | SM
Extra over celotex ceiling for trap door size 600 x 450mm
D [wide comprising with and including 50 x 50mm timber
framing 1 NO
E |100 x 25mm Thick wrot softwood moulded cornice 64 LM
Sand, stain, prepare and apply three coats of plastic
emulsion paint to timber surfaces
F |Dittto general surfaces of timber 97 SM
G |Timber surfaces not exceeding 100mm girth 64 LM

Carried to Collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

INTERNAL FINISHES - (CONTINUED)

15 mm thick cement sand (1:3) backing to walls to receive
coloured glazed tiles

Coloured glazed ceramic tiles bedding and jointing in
cement and sand (1:3) mortar and flush pointed with white

cement:

150 x 150 x 6mm Thick tiles

WALLING

12mm Thick cement and sand (1:3) plaster to:

Natural stone wall surfaces

Prepare and apply three coats first grade plastic emulsion
paint to:

Plastered walls surfaces

COLLECTION

FROM PAGE TL/14

FROM PAGE TL/15

FROM ABOVE

295

295

117

117

SM

SM

SM

SM

TOTAL FOR ELEMENT NO.8 CARRIED TO
(INTERNAL FINISHES) SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 9
MECHANICAL WORKS

Allow for Supply, deliver and install Polypropylene Random
(PP-R) 20 pipework to DIN 8077 with joints, couplings,
reducers, tees, adaptors, pipe fixing clips etc

Allow for Supply ,deliver and install UPVC, MUPVC, soil and
waste systems respectively to B.S 5255. With and including
couplings, clippings, connectors, joints etc. as required in
the running lengths of pipework and also where necessary,
for pipe fixing clips, holder bats plugged and screwed for
the proper and satisfactory functioning of the system.

Squatting water closet suite in vitreous china comprising of
water closet bowl with top plate and integral foot threads, S;
trap connector, All to be as "Twyfords Oriental" or
approved equivalent.

Toilet flush valve as Cobra No. FM3422, 11/4" Econoflush-
concealed type with integral non-hold open vacuum breaker
all complete with flushpipes and fittings

Countertop wash hand basin size 635 x 500mm with one
tap hole, 32mm diameter chrome plated chain waste, chain
stay hole, chrome plated non-conculsive time delay press
action pillar tap and heavy duty plastic bottle trap (32mm
'P' trap) with 75mm seal. All to be as twyford or equal and
approved.

15mm diameter x 300mm long flexible connectors complete
with integral chrome plated angle valve as Grohe with wall
flange for connecting the sanitary fitting to water supply.

9 litres auto cistern, stainless steel flush pipes and
spreaders Ceramic Automatic cistern complete with all
fixing and connection accessories for urinal slab complete
with 15mm diameter SS spreader chrome plated outlet
with grating firmly fixed on the wall with chrome plated
screws. The fittings shall be as "ASL" or equal and
approved. The system to be supplied with 2mm thick,
2100x200x100mm SS channel with 50mm diameter outlet
with ss grating. All to be as ASL.

20

20

12

12

ITEM

ITEM

NO

NO

NO

NO

NO

Carried to Collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

MECHANICAL WORKS - (CONTINUED)

UNDERGROUND UPVC PIPEWORK TO BS 4660:1963
GOLDEN BROWN SERIES

Man-hole or inspection chamber size 600 x 450mm by
approximately 750mm deep using 200mm thick base
(concrete class N15) with 250mm thick (average) solid
concrete block walling, including 15mm internal plaster and
top slab/screed, including appropriate man hole cover and
frame, pit digging, backfilling, cartingaway surplus material
and making good.

Standard 300 x 300 x 450mm masonry gully trap complete
with 125mm thick reinforced concrete cover.

Excavate trench for buried drain pipes not exceeding 1000
mm and average 600 mm deep, part return, fill in, ram and
remainder cart away. Supply and lay 150mm dia. PVC pipe
for the sewer lin and allow for connection to existing soak
pit

Supply, deliver and install vertical close end plastic moulded
tank of capacity 1000 litres and diameter 1580mm and of
height 1680mm. The tank to be assembled complete with
cover and having screwed connections for inlet, outlet,
overflow,drain pipes and any other necessary item for its
proper functioning. The tank shall be mounted on a flat
roof slab and shall be as ROTO Model or approved
equivalent.

COLLECTION

FROM PAGE TL/17

FROM ABOVE

120

NO

NO

LM

NO

TOTAL FOR ELEMENT NO.9 CARRIED TO
(INTERNAL FINISHES) SUMMARY

TL/18




ITEM DESCRIPTION PAGE AMOUNT
SECTION SUMMARY
1 |SUBSTRUCTURES FROM PAGE........cccovumsreressesssnesennd TL/4
2 |REINFORCED CONCRETE SUPERSTRUCTURE
FROM PAGE.......ccossmsresesssssssssessssssssssesssssssssssssssasans TL/5
3 |WALLING FROM PAGE.......ccsusessssssssesessssssssessssssssen TL/6
4 |ROOF FROM PAGE .....ccoourrrrmreesssssesessssssssssssssssssnes TL/10
5 |DOORS FROM PAGE .......ccousesessssssesessssssssssssssssssssnens TL/11
6 |WINDOWS FROM PAGE.......cccourmurmreressessssssesessassnses] TL/12
7 |EXTERNAL FINISHES FROM PAGE........c.ceoresesessssssenens] TL/13
8 |INTERNAL FINISHES FROM PAGE ........ccecreueunssereeass] TL/16
9 |MECHANICAL INSTALLATIONS FROM PAGE .............. TL/18

TOTAL CARRIED GRAND SUMMARY

TL/19




GRAND SUMMARY




PROPOSED CONSTRUCTION OF 20NO. DOOR TOILET BLOCK AT MIHANGO
SECONDARY SCHOOL - NAIROBI

GRAND SUMMARY
ITEM DESCRIPTION TENDERER'S | OFFICIAL USE
AMOUNT ONLY
1 |Particular Preliminaries from page................ PP/9
2 |General Preliminaries from page.................. GP/13
3 [Toilet BIOCK ......ocveviiiiiiiiiiieceee TL/19
TOTAL CARRIED TO FORM OF TENDER

Amount of tender in words: Kenya Shilings........ccceeiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiinnenn,

GS1



2No 900 litres capacity
cold water storage tank
to M.E's service

Roof Construction

-18 degrees roof pitch.
-GCT sheets on 75x150mm Purlins

-150x100mm rafters on
-Trusses to engineer's details
-150x25mm fascia board

-eave overhang 600mm

{ w.c
—

(]

o Ur pd/fLSIab .

w.c 5
-

300mm deep R.c ring beam to

- - L Engineer's details
NN = Steel casement Window to
— — e schedule
— MALE .
MALE STAFF . : = [ _ 200mm Thick Masonary stone

walling plastered and painted
internally

-150mm thick concrete floor slab on

-50mm thick murram blinding on

Section X-X

-300mm thick wellrammed hardcore

| 600x200mm R.C strip Foundation
to engineer's details
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Type:Day Sanitation Block: Floor Area=74m?

NOTES

Elevation 01

PV

Elevation 02

All dimentions are in mm unless otherwise
specified.

Drawings are not to be scaled.
Only figured dimentions tobe used.

The contractor check and verify all the dimensions
before commencement of work.

MECHANICAL

All plumbing & drainege work to comply
with P. H specifications.

All service ducts to be accessible from all floors.

S. V. P denotes soil vent pipes and to be provided
at the head of the drainage.

Drains passing beneath buildings and driveways
should be encased in 150mm concrete sorround.

All underground foul & waste drain pipes shall be
of PVC, to comply with BS5255.

All inspection chamber covers and frames shall
be cast iron to comply with BS.497 Table 2 Grade A .

The storm water drain pipes to comply with BS. 556.

Minimum slope in drain pipes to be 1%.
No Chases for pipes will be allowed in the slabs.

Sleeves will be allowed with written approval from
the SE.

No cutting of concrete without express approval from
the Architect or SE.

All testing of pipes must be coodinated with electrical
conduites and any conflicts must be clarified before work begins.

P. V denotes - permanent vents.

Project.

PROPOSED CONSTRUCTION OF

TOILET BLOCK AT MIHANGO
SECONDARY SCHOOL

- NAIROBI

Elevation 03

Elevation 04

Drawing title

FLOOR PLANS, ELEVATIONS AND SECTIONS

Client ministry/
department

MINISTRY OF EDUCATION.

client approval .......ccceeevveeeevieiniieeiieens

scale 1:100
project job no. drawing no.
Name Sign Date.
Drawn.
Architect. N. MOKUA
APPROVED

MINISTRY OF TRANSPORT,
INFRASTRACTURE,HOUSING &
UBARN DEVELOPMENT.

FOR THE GOVERNMENT OF
THE REPUBLIC OF KENYA.
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