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PROPOSED RE-ROOFING OF 12NO CLASSROOMS AT EDELVELE 
PRIMARY SCHOOL - NAIROBI 

 
Issued by: -  
The Chairman, 
EMBAKASI EAST NG-CDF, 
P. O. Box 2460 - 00515, 
NAIROBI. 
 
 
The contract for the above-mentioned works entered into this ……. Day of …………………. 20….   by the 
undersigned refers to these Bills of Quantities and the Ministry of Roads and   Public Works  General 
Specification date March, 1976 (together with any amendments issued thereto) shall be read and construed as 
part of the said contract. 
 
 
………………………………      ……………………………………… 
C O N T R A C T O R    THE CHAIRMAN, 
                                                                                  EMBAKASI EAST NG-CDF 
 
 
  
Date: …………………………      Date: …………………………… 
 
SPECIAL NOTES 

 
The Contractor is required to check the numbers of the pages of these Bills of Quantities and should he find 
any missing or in duplicate or figures indistinct he must inform the Chairman, EMBAKASI EAST CDF at 
once and have the same rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever, 
he must inform the Chairman, EMBAKASI EAST NG-CDF in order that the correct meaning may be decided 
before the date for submission of tenders. 
 
No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to mistakes 
in the Specifications which should have been rectified in the manner described above. 
 
 
SIGNATURE PAGE AND NOTES 
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SECTION I  - INSTRUCTIONS TO TENDERERS 
 

1.  General 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites 
tenders for Works Contract as described in the tender documents.  The 
successful Tenderer will be expected to complete the Works by the Intended 

Completion Date specified in the said Appendix. 
 

1.2 Tenderers shall include the following information and documents with their 

tenders, unless otherwise stated: 
 

(a) copies of certificates of registration, and principal place of business; 
(b) total monetary value of construction work performed for each of the last 

five years; 

(c) experience in works of a similar nature and size for each of the last five 
years, and clients who may be contacted for further information on these 

contracts; 
(d) major items of construction equipment owned; 
(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract; 
(f) reports on the financial standing of the Tenderer, such as profit and loss 

statements and auditor’s reports for the last five years; 

(g) authority to seek references from the Tenderer’s bankers. 
 

1.3 The Tenderer shall bear all costs associated with the preparation and 
submission of his tender, and the Employer will in no case be responsible or 
liable for those costs. 

 
1.4 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 

information that may be necessary for preparing the tender and entering into a 
contract for construction of the Works.  The costs of visiting the Site shall be at 

the Tenderer’s own expense. 
 

1.5 The procurement entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the tender. 
 

1.6 The price to be charged for the tender document shall not exceed Kshs.1,000/= 
 

1.7 The procuring entity shall allow the tenderer to review the tender document 

free of charge before purchase. 
 
2. Tender Documents 

 
2.1 The complete  set of tender documents comprises the documents listed here 

below and any addenda issued in accordance with clause 2.4 herebelow:- 
 

(a) These instructions to Tenderers 



(b) Form of Tender 
(c) Conditions of Contract and Appendix to Conditions of Contract 

(d) Specifications 
(e) Drawings 

(f) Bills of Quantities/Schedule of Rates (whichever is applicable) 
(g) Other materials required to be filled and submitted in accordance with 

these Instructions and Conditions 

 
2.2 The Tenderer shall examine all instructions, forms and specifications in the 

tender documents.  Failure to furnish all information required by the tender 

documents may result in rejection of his tender. 
 

2.3 A prospective Tenderer making inquiry of the tendering documents may notify 
the Employer in writing or by cable, telex or facsimile at the address indicated 
in the letter of invitation to tender.  The Employer will respond to any request 

for clarification received earlier than seven [7] days prior to the deadline for 
submission of tenders.  Copies of the Employer’s response will be forwarded to 

all persons issued with tendering documents, including a description of the 
inquiry, but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the 
tendering documents by issuing addenda.  Any addendum thus issued shall be 
part of the tendering documents and shall be communicated in writing or by 

cable, telex or facsimile to all Tenderers.  Prospective Tenderers shall 
acknowledge receipt of each addendum in writing to the Employer. 

 
2.5 To give prospective Tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as 

necessary, the deadline for submission of tenders in accordance with clause 
4.2 herebelow. 

 

3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in 
English Language. 

 

3.2 The tender submitted by the Tenderer shall comprise the following:- 
(a) The Tender; 

(b) Tender Security; 
(c) Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts 

 

(d) Any other materials required to be completed and submitted by 
Tenderers. 

 

3.3 The Tenderer shall fill in rates and prices for all items of the Works described 
in the Bill of Quantities/Schedule of Rates.  Items for which no rate or price is 

entered by the Tenderer will not be paid for when executed and shall be 
deemed covered by the other rates and prices in the Bill of 
Quantities/Schedule of Rates.  All duties, taxes and other levies payable by the 



Contractor under the Contract, as of 30 days prior to the deadline for 
submission of tenders, shall be included in the tender price submitted by the 

Tenderer. 
 

3.4 The rates and prices quoted by the Tenderer shall not be subject to any 
adjustment during the performance of the Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 
 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission.  However in exceptional circumstances, the Employer may request 
that the Tenderers extend the period of validity for a specified additional period.  

The request and the Tenderers’ responses shall be made in writing. 
 

3.7 The Tenderer shall prepare one original of the documents comprising the 

tender documents as described in these Instructions to Tenderers. 
 

3.8 The original shall be typed or written in indelible ink and shall be signed by a 
person or persons duly authorised to sign on behalf of the Tenderer.  All pages 
of the tender where alterations or additions have been made shall be initialed 

by the person or persons signing the tender. 
 

3.9 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of 
tenders. 

 
3.10 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender.  
 

4. Submission of Tenders 

 
4.1 The tender duly filled and sealed in an envelope shall;- 

 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 

 
[b]     bear the name and identification number of the Contract as defined      

    in the invitation to tender; and 
 

[c]     provide a warning not to open before the specified time and date for                               

  tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender. 
 

4.3 The tenderer shall not submit any alternative offers unless they are specifically 
required in the tender documents. 

 



Only one tender may be submitted by each tenderer.  Any tenderer who fails to 
comply with this requirement will be disqualified. 

 
4.4 Any tender received after the deadline for opening tenders will be returned to 

the tenderer un-opened. 
 

4.5 The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with sub-clause 2.5 in which case all rights and 
obligations of the Employer and the Tenderers previously subject to the original 
deadline will then be subject to the new deadline. 

 
5. Tender Opening and Evaluation 

 
5.1 The tenders will be opened in the presence of the Tenderers’ representatives 

who choose to attend at the time and in the place specified in the invitation to 

tender. 
 

5.2 The Tenderers’ names, the total amount of each tender and such other details 
as may be considered appropriate, will be announced at the opening by the 
Employer .  Minutes of the tender opening, including the information disclosed 

to those present will also be prepared by the Employer. 
 

5.3 Information relating to the examination, clarification, evaluation and 

comparison of tenders and recommendations for the award of the Contract 
shall not be disclosed to Tenderers or any other persons not officially 

concerned with such process until the award to the successful Tenderer has 
been announced.  Any effort by a Tenderer to influence the Employer’s officials, 
processing of tenders or award decisions may result in the rejection of his 

tender. 
 

5.4 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the  
opinion of the Employer’s representative, there is an obvious 
typographical error, in which case the adjustment will be made to the 

entry containing that error. 
 

(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of 
the Bill of Quantities/Quotation, the amount as stated in the Form of 

Tender shall prevail. 
 



(d) The Error Correction Factor shall be computed by expressing the 
difference between the tender amount and the corrected tender sum as a 

percentage of the Corrected Builder’s Work (i.e. corrected tender sum 
less P.C. and Provisional Sums). 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations. 
 

(f) The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and with concurrence of the 
Tenderer, shall be considered as binding upon the Tenderer.  If the 

Tenderer does not accept the corrected amount, the tender may be 
rejected and the Tender Security forfeited. 

 

5.5 The tender evaluation committee shall evaluate the tender within 30 days of 
the validity period from the date of opening the tender. 

 
5.6 Contract price variations shall not be allowed for contracts not exceeding one 

year (12 months) 

 
5.7 Where contract price variation is allowed, the valuation shall not exceed 15% of 

the original contract price. 

 
5.8 Price variation requests shall be processed by the procuring entity within 30 

days of receiving the request. 
 

5.9 Preference where allowed in the evaluation of tenders shall not exceed 15%  

 
5.10 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may request [in writing] any Tenderer for 

clarification of the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or facsimile 

but no change in the tender price or substance of the tender shall be sought, 
offered or permitted. 

 

5.11 The Tenderer shall not influence the Employer on any matter relating to his 
tender from the time of the tender opening to the time the Contract is awarded.  

Any effort by the Tenderer to influence the Employer or his employees in his 
decision on tender evaluation, tender comparison or Contract award may result 
in the rejection of the tender. 

 
6. Award of Contract 
 

6.1 The award of the Contract will be made to the Tenderer who has offered the 
lowest evaluated tender price. 

 



6.2 Notwithstanding the provisions of clause 6.1 above, the Employer reserves the 
right to accept or reject any tender and to cancel the tendering process and 

reject all tenders at any time prior to the award  
of Contract without thereby incurring any liability to the affected Tenderer or 

Tenderers or any obligation to inform the affected Tenderer or Tenderers of the 
grounds for the action. 

 

6.3 The Tenderer whose tender has been accepted will be notified of the award 
prior to expiration of the tender validity period in writing or by cable, telex or 
facsimile.  This notification (hereinafter and in all Contract documents called 

the “Letter of Acceptance”) will state the sum [hereinafter and in all Contract 
documents called the “Contract Price” which the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract.  The contract shall 
be formed on the parties signing the contract. At the same time the other 

tenderers shall be informed that their tenders have not been successful. 
 

6.4 The Contract Agreement will incorporate all agreements between the Employer 
and the successful Tenderer.  It will be signed by the Employer and sent to the 
successful Tenderer, within 30 days following the notification of award.  Within 

21 days of receipt ,the successful Tenderer will sign the Agreement and return 
it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 
Tenderer shall deliver to the Employer a Performance Security amount 

stipulated in the Appendix to Conditions of Contract. 
 

6.6 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 
 

6.7 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the termination. 
 

6.8 The procuring entity shall give prompt notice of the termination to the 
tenderers and on request give its reasons for termination within 14 das of 
receiving the request from any tenderer. 

 
7. Corrupt and fraudulent practices 

 
7.1 The procuring entity requires that the tenderer observes the highest standard 

of ethics during the procurement process and execution of the contract. A 

tenderer shall sign a declaration that he has not and will not be involved in 
corrupt and fraudulent practices. 

 

7.2 The procuring entity will reject a tender if it determines that the tenderer 
recommended for award has engaged in corrupt and fraudulent practices in 

competing for the contract in question. 
 



7.3 Further a tenderer who is found to have indulged in corrupt and fraudulent 
practices risks being debarred from participating in public procurement in 

Kenya. 
 

8. Evaluation Process / Evaluation Criteria. 
 

After tender opening, the tenders will be evaluated in 3 stages, namely: 

i. Preliminary evaluation, 

ii. Technical Evaluation; and 

iii. Financial Evaluation, 
 

1.1.       PRELIMINARY EVALUATION 

 

S/No MANDATORY REQUIREMENTS(MR) 

MR1 Valid Copy of certificate of incorporation/ Registration. 

MR2 Valid Copy of current KRA Tax compliance certificate 

MR3 Valid copy of NCA 6,5 &4 Only registration certificate in the relevant field 

MR4 Dully filled Stamped and signed tender questionnaire 

MR5 Dully filled stamped and signed Confidential business questionnaire 

MR6 Anticorruption Pledge duly signed stamped 

MR7 Submission of original & One (1) copies of tender document.\ 

MR8 Submitted tender documents must be properly TAPE BOUND and 
paginated in the correct sequence and all pages must be 
initialed/signed/stamped. 
NB: Spiral Binding and use of Spring or Box Files will not be allowed 
and will result in automatic disqualification. 

 

MR9 

Mandatory Site visit on …………………………… at 10:00 am, 
attendance certificate will be signed by all representatives. All 
prospective Tenderers shall assemble at the 
………………………………… by ………………………. a.m. Tenders 
who fail to attend the mandatory pre-tender Meeting shall also be 
considered non-responsive. MR10 Valid Copy of Single Business permit 

 
MR11 

Tender Security (Bid Bond) of 2% of bidder sum in form Bank 
Guarantee from a reputable Bank or reputable Insurance company as 
approved by PPRA valid for 150 days from the date of Tender Opening. 

MR12 
Submission of valid CR12 form showing the list directors /shareholding 

(issued within the last 1 year) or National Identity Card for Sole Proprietor 

MR13 Current annual contractors practicing license from NCA in the relevant 
Field 

MR14 Dully filled stamped and signed Form of Tender. 

MR15 Provide proof of Power of attorney (of Tender Signatory) 



MR 16 Valid Copy of AGPO Certificate. 

MR 17 Non-debarment statement form duly signed stamped 

 
 

Tender Bid Document submitted without ANY of the above-mentioned Mandatory documents 

shall be rejected by Evaluation Committee and will therefore not proceed to the technical 

and financial Evaluation. 
 

N.B 
The employer may seek further clarification/confirmation if necessary, to confirm 
authenticity/compliance of any condition of the tender. 

 

1.2      TECHNICAL EVALUATION 
 

Award of points for the Technical Evaluation will be as follows: - 

 

Parameter                                                                       Maximum Points 

(1) Key personnel -------------------------------------------------------------------------------- 15 

 

(2) Contracts completed in the last five (5) years -------------------------
-------------- 

15 

(3) Schedules of on-going projects -------------------------------------------
-------------- 

10 

(4) Schedules of contractor’s equipment ----------------------------- 15. 
 

(5) Sanctity of the tender document as in accordance with clause 5 of 

Instruction to tenderer -----------------------------------------------------------------------10 

 

(6) Audited Financial Report for the for the last 3 years -----------------
--------------- 

15 

(7) Evidence of Financial Resources -----------------------------------------
--------------- 

15 

(8) Litigation History -----------------------------------------------------------

------------ 

5 

Total                                                                         100 
 

The detailed scoring plan shall be as shown in Table 1 overleaf: - 

 
 
 

 
 
 

 
 

 
 



Table 1: Scores for the Technical Evaluation 

Item Description Points 

Scored 

Max. 
Points 

1 Key Personnel (Attach evidence) 
 
Director of the firm 

iv. Holder of degree or diploma in a relevant 

Engineering field                          5 
v. Holder     of     certificate     in     relevant 

Engineering field                        3 
vi. Holder of trade test certificate in relevant 

Engineering field                          2 

vii. No relevant certificate                0 

 

At  least  1  No.  degree/diploma  of  the  key 

personnel in relevant Engineering field 

viii. With over 10 years relevant experience---- 
------- 5 

ix. With over 5 years relevant experience ----- 
------- 3 

x. With under 5 years relevant experience ---- 
------ 2 

 
At least 2No. certificate holder of key personnel in 

relevant Engineering field 

xi. With over 10 years relevant experience ---- 
-------- 5marks 

xii. With over 5 years relevant experience ----- 
-------- 3marks 

xiii. With under 5 years relevant experience ---- 
-------- 2marks 

  
 

 
 
 

    5 
 

 
 
 

 
 
 

5 
 

 
 
 

 
 

 
 
5 

   15 

 

2 
 

Contract completed in the last five (5) years; a 

max of 5 No. projects (Attach evidence) 

 Project of similar nature, complexity and 

magnitude.      ------------ 3marks each 

 Project of similar nature but of lower value than 

the one in consideration ---------------- 
--- 2 marks each 

 Project of similar magnitude                  1 
mark each 

 No completed project of similar nature ---- 0 

marks 

  

  
 

 
 

 15 
 



3 On-going projects (A max of 2 No. projects) (Attach 

evidence) 
i. Project of similar nature, complexity and 

magnitude ----------- 5 marks each 

ii. Project of similar nature but of lower value than 
the one in consideration ---------------- 
--- 2 marks each 

iii. No ongoing project of similar nature ----- 0 marks 

  

   10 

4 Schedules of contractor’s equipment (Attach 

evidence of proof of ownership or lease agreement) 
 

For each specific equipment required in the 
construction work being tendered for. (Maximum No. of 
equipment to be considered – 5 No.) ------- 

-------------- 3marks each 

  

   15  

5. Sanctity of the tender document 

o    Having the document intact 
(not tempered with in any way)               10 

 

o       Having  mutilated  or  modified  the  tender 

document                     0 

  

10 

 

     

6. Financial report  

Audited financial report (last three [3] years)-2015-2018  
• Turn over greater or equal to 5 times the cost of the project -

------------------------------------- 15  
• Turn over greater or equal to 3 times the cost of the project -

-------------------------------------- 6  
• Turn over greater or equal to the cost of the project ----------

-------------------------------------- 4  
• Turn over below the cost of the project ------ 2  

 

   

    15 

7. Evidence of financial resources (cash in hand, lines of credit, 
over draft facility etc)  
• Has financial resources equal or above the cost of the 

project ----------- 15marks  
• Has financial resources below the cost of the project, but 

over 50% of the cost of the project -------------------------------- 
10marks  

• Has financial resources below 50% of the cost of the project 
or has not given evidence for the financial resources -----------

- 0marks 

   

    15 

 
 

 



Table 1: Scores for the Technical Evaluation (Cont’d) 

8 Litigation History  
• Has no construction-related litigation or arbitration 

case in the last five years ------------------- 5  
• Has not more than three construction-related litigation 

or arbitration cases in the last five years -------------------
---------------------------------- 2  

• Has more than three construction-related litigation or 
arbitration cases in the last five years --- 0  

 

  

   5 

 TOTAL  100 

 
Any bidder who scores 70 points and above in this Technical Evaluation shall be 
considered for further evaluation 
 
 

1.3.     FINANCIAL EVALUATION 
 

Bids that pass the Technical Evaluation shall be subjected to the Financial Evaluation in two 

stages, as follows: - 

 

i. Tender Rates and arithmetic Errors. 

 

ii. Tender Sums, 

 

1.3.1. Tender Rates 
 

i. Examination of Arithmetic Errors 

 

According to Section 82 of the Public Procurement and Asset Disposal Act 

(2015) that the tender sum as submitted and read out during the Tender Opening shall be 

absolute and final, and shall not be the subject of correction, adjustment or amendment in any 

way or by any person or entity, The committee will check the arithmetic errors and notify the 

winning bidder incase errors are found in the document, however no alteration of bid price will be 
done. 

 
Any bidder with Arithmetic error of + ,-ve will be automatic disqualified 

 

ii.  Comparison of rates. 

 

Evaluation of the tender rates will constitute examination of (i) pricing consistency (same 
rates for similar items, price distribution amongst sections, etc.); (ii) reasonableness of pricing 

(comparison with prevailing market levels, inclusion of taxes [VAT, etc.] in the rates); The rates 

for major items will be examined and compared with the Official Estimate. The bidders who 

pass the test of price consistency and reasonableness, (if any) shall proceed to Financial Score 
Evaluation. 

 

 

 

 
 

 

 



1.3.2. Financial Score (Evaluation 
 

The formulae for determining the Financial Score (FS) shall be as follows:- 

 
 

 
 

a)  Combined Technical and Financial Scores (S) 

 

Bidders will be ranked according to their combined technical (TS) and financial (FS) scores using the weights (T=the weight 

given to the Technical Proposal: P= the weight given to the Financial Proposal; T + p = I) indicated below.  The combined 

technical and financial score, S, shall be calculated as follows: - 

 

S = TS x T % + FS x P % 

Weighting T = 0.80 
P = 0.2 

 
 

 

Particulars of post – qualification if applicable. The Client (EMBAKASI EAST NG-

CDF) may inspect the premises and under due diligence to seek further 

clarification/confirmation if necessary to confirm authenticity / compliance of any 

condition of the tender /qualifications of the tenderer in line with Section 83 of the 

Public Procurement and Asset Disposal Act ,2015 

 

Award Criteria: 

The firm achieving the lowest evaluated price will be awarded the contract in line with 

Section 86 of the Public Procurement and Disposal Act,2015 

 

Particulars of performance security if applicable. 10 % of contract sum 

 

EMBAKASI EAST NG-CDF may request for Negotiations to negotiate on the Tenderers Bid 

price if – The Tender  Price is deemed to be over and above the Budget/ Prevailing market rate 

taking account of Section 44 (2) (a) 53(3) & (8) and Provisions of Section 82 of the Public 

Procurement and Asset Disposal Act,2015 

 
 
 

The financial proposal shall be prepared and submitted by the candidate, The formula 

for determining the financial score is as follows; 

FS = FM/F*100 

Where;   FS – Financial Score 

FM – Lowest Financial Proposal 

F   -  Financial Proposal under consideration 

The weight given to the technical proposal is 80% and for financial proposal is 20% The lowest 

financial bid will be given maximum financial score 

The award criteria shall be a combination of Technical and financial scores of responsive bidders. 



SECTION II - CONDITIONS OF CONTRACT 
 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms 
shall be interpreted as indicated; 

 

“Bills of Quantities”  means the priced and completed Bill of Quantities 
forming part of the tender[where applicable]. 

 
“Schedule of Rates” means the priced Schedule of Rates forming part of the 
tender [where applicable]. 

 
“The Completion Date” means the date of completion of the Works as 
certified by the Employer’s Representative. 

 
“The Contract” means the agreement entered into by the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties. 
 
“The Contractor” refers to the person or corporate body whose tender to carry 

out the Works has been accepted by the Employer. 
 

“The Contractor’s Tender” is the completed tendering document submitted 
by the Contractor to the Employer. 
 

“The Contract Price” is the price stated in the Letter of Acceptance. 
 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the 

Contract. 
 
“The Defects Liability Certificate”   is the certificate issued by Employer’s 

Representative upon correction of defects by the Contractor. 
 

“The Defects Liability Period”   is the period named in the Appendix to 
Conditions of Contract and calculated from the Completion Date. 

 

“Drawings”   include calculations and other information provided or approved 
by the Employer’s Representative for the execution of the Contract. 
 

“Employer”  Includes Central or Local Government administration, 
Universities, Public Institutions and Corporations and is the party who 

employs the Contractor to carry out the Works. 
 
“Equipment”   is the Contractor’s machinery and vehicles brought temporarily 

to the Site for the execution of the Works. 
 



“Site”  means the place or places where the permanent Works are to be carried 
out including workshops where the same is being prepared. 

 
“Materials”  are all supplies, including consumables, used by the Contractor 

for incorporation in the Works. 
 
“Employer’s Representative”  is the person appointed by the Employer and 

notified to the Contractor for the purpose of supervision of the Works. 
 
“Specification”  means the Specification of the Works included in the 

Contract. 
 

“Start Date”  is the date when the Contractor shall commence execution of the 
Works. 
 

“ A Subcontractor”  is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the Work in the Contract, which includes 

Work on the Site. 
 
“Temporary works”  are works designed, constructed, installed, and removed 

by the Contractor which  are needed for construction or installation of the 
Works. 
 

“A Variation” is an instruction given by the Employer’s Representative which 
varies the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer. 

 
2. Contract Documents 
 

2.1 The following documents shall constitute the Contract documents and shall be 
interpreted in the following order of priority; 

 
(1) Agreement, 
(2) Letter of Acceptance, 

(3) Contractor’s Tender, 
(4) Conditions of Contract, 

(5) Specifications, 
(6) Drawings, 
(7) Bills of Quantities or Schedule of Rates [whichever is applicable) 

 
3. Employer’s Representative’s Decisions 
 

3.1 Except where otherwise specifically stated, the Employer’s Representative will 
decide contractual matters between the Employer and the Contractor in the 

role representing the Employer. 
 
 



4. Works, Language and Law of Contract 
 

4.1 The Contractor shall construct and install the Works in accordance with the 
Contract documents.  The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as 
updated with the approval of the Employer’s Representative, and complete 
them by the Intended Completion Date. 

 
4.2 The ruling language of the Contract shall be English language and the law 

governing the Contract shall be the law of the Republic of Kenya. 

 
5. Safety, Temporary works and Discoveries 

 
5.1 The Contractor shall be responsible for design of temporary works and shall 

obtain approval of third parties to the design of the temporary works where 

required. 
 

5.2 The Contractor shall be responsible for the safety of all activities on the Site. 
 

5.3 Any thing of historical or other interest or significant value unexpectedly 

discovered on the Site shall be the property of the Employer.  The Contractor 
shall notify the Employer’s Representative of such discoveries and carry out the 
Employer’s Representative’s instructions for dealing with them. 

 
6 Work Program and Sub-contracting 

 
6.1 Within seven days after Site possession date, the Contractor shall submit to 

the Employer’s Representative for approval a program showing the general 

methods, arrangements, order and timing for all the activities in the Works. 
 

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 

percent of the Contract Price) with the approval of the Employer’s 
Representative.  However, he shall not assign the Contract without the 

approval of the Employer in writing.  Sub-contracting shall not alter the 
Contractor’s obligations. 

 

7 The site 
 

7.1 The Employer shall give possession of all parts of the Site to the Contractor. 
 

7.2 The Contractor shall allow the Employer’s Representative and any other person 

authorised by the Employer’s Representative ,access to the Site and to any 
place where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
8 Instructions 

 
8.1 The Contractor shall carry out all instructions of the Employer’s Representative 

which are in accordance with the Contract. 



9 Extension of Completion Date 
 

9.1 The Employer’s Representative shall extend the Completion Date if an 
occurrence arises which makes it impossible for completion to be achieved by 

the Intended Completion Date.  The Employer’s Representative shall decide 
whether and by how much to extend the Completion Date. 

 

9.2 For the purposes of this clause, the following occurrences shall be valid for 
consideration;  

 

Delay by:- 
(a) force majeure, or 

 
(b) reason of any exceptionally adverse weather conditions, or 

 

(c) reason of civil commotion, strike or lockout affecting any of the trades 
employed upon the Works or any of the trades engaged in the 

preparation, manufacture or transportation of any of the goods or 
materials required for the Works, or 

 

(d) reason of the Employer’s Representative’s instructions issued under 
these Conditions, or 

 

(e) reason of the contractor not having received in due time necessary 
instructions, drawings, details or levels from the Employer’s 

Representative for which he specifically applied in writing on a date 
which having regard to the date for Completion stated in the appendix to 
these Conditions or to any extension of time then fixed under this clause 

was neither unreasonably distant from nor unreasonably close to the 
date on which it was necessary for him to receive the same, or 

 

(f) delay on the part of artists, tradesmen or others  engaged by the 
Employer in executing work not forming part of this Contract, or 

 
(g) reason of delay by statutory or other services providers or similar bodies 

engaged directly by the Employer, or 

 
(h) reason of opening up for inspection of any Work covered up or of the 

testing or any of the Work, materials or goods in accordance with these 
conditions unless the inspection or test showed that the Work, materials 
or goods were not in accordance with this Contract, or 

 
(i) reason of delay in appointing a replacement Employer’s Representative, 

or 

 
(j) reason of delay caused by the late supply of goods or materials or in 

executing Work for which the Employer or his agents are contractually 
obliged to supply or to execute as the case may be, or 

 



(k) delay in receiving possession of or access to the Site. 
 

10 Management Meetings 
 

10.1 A Contract management meeting shall be held regularly and attended by the 
Employer’s Representative and the Contractor.  Its business shall be to review 
the plans for the remaining Work.  The Employer’s  

Representative shall record the business of management meetings and provide 
copies of the record to those attending the meeting and the Employer.  The 
responsibility of the parties for actions to be taken shall be decided by the 

Employer’s Representative either at the management meeting or after the 
management meeting and stated in writing to all who attend the meeting. 

 
10.2 Communication between parties shall be effective only when in writing. 

 

11 Defects 
 

11.1 The Employer’s Representative shall inspect the Contractor’s work and notify 
the Contractor of any defects that are found.  Such inspection shall not affect 
the Contractor’s responsibilities.  The Employer’s Representative may instruct 

the Contractor to search for a defect and to uncover and test any Work that the 
Employer’s Representative considers may have a defect.  Should the defect be 
found, the cost of uncovering and making good shall be borne by the 

Contractor.  However if there is no defect found, the cost of uncovering and 
making good shall be treated as a variation and added to the Contract Price. 

 
11.2 The Employer’s Representative shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at Completion, and 

is defined in the Appendix to Conditions of Contract. 
 

11.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Employer’s Representative’s 
notice.  If the Contractor has not corrected a defect within the time specified in 

the Employer’s Representative’s notice, the Employer’s Representative will 
assess the cost of having the defect corrected by other parties and such cost 
shall be treated as a variation and be deducted from the Contract Price. 

 
12 Bills of Quantities/Schedule of Rates 

 
12.1 The Bills of Quantities/Schedule of Rates shall contain items for the 

construction, installation, testing and commissioning of the Work to be done by 

the Contractor.  The Contractor will be paid for the quantity of the Work done 
at the rates in the Bills of Quantities/Schedule of Rates for each item. Items 
against which no rate is entered by the Tenderer will not be paid for when 

executed and shall be deemed covered by the rates for other items in the Bills 
of Quantities/Schedule of Rates. 

 
12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price 

shall be a lump sum (which shall be deemed to have been based on the rates in 



the Schedule of Rates forming part of the tender) and shall be subject to re-
measurement after each stage. 

 
13 Variations 

 
13.1 The Contractor shall provide the Employer’s Representative with a quotation 

for carrying out the variations when requested to do so.  The Employer’s 

Representative shall assess the quotation and shall obtain the necessary 
authority from the Employer before the variation is ordered. 

 

13.2 If the Work in the variation corresponds with an item description in the Bill of 
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of 

Rates shall be used to calculate the value of the variation.  If the nature of the 
Work in the variation does not correspond with items in the Bill of 
Quantities/Schedule of Rates, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of Work.  
 

13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative 
may order the variation and make a change to the Contract Price, which shall 
be based on the Employer’s Representative’s own forecast of the effects of the 

variation on the Contractor’s costs. 
 
14 Payment Certificates and Final Account 

 
14.1 The Contractor shall be paid after each of the following stages of Work listed 

herebelow (subject to re-measurement by the Employer’s  
Representative of the Work done in each stage before payment is made).  In 
case of lump-sum Contracts, the valuation for each stage shall be based on the 

quantities so obtained in the re-measurement and the rates in the Schedule of 
Rates. 

 

(i) Advance payment________________(percent of   Contract Price, 
 [after Contract execution]           to be inserted by the Employer). 
 
(ii) First stage (define stage) ______________________ 

 
(iii) Second stage (define stage)____________________ 

 
(iv) Third stage (define stage) ______________________ 

 

(v) After defects liability period. 
 

14.2 Upon deciding that Works included in a particular stage are complete, the 
Contractor shall submit to the Employer’s Representative his application for 
payment. The Employer’s Representative shall check, adjust if necessary and 

certify the amount to be paid to the Contractor within 21 days of receipt of the 
Contractor’s application .The Employer shall pay the Contractor the amounts 
so certified within 30 days of the date of issue of each Interim Certificate. 

  



14.3 The Contractor shall supply the Employer’s Representative with a detailed final 
account of the total amount that the Contractor considers payable under the 

Contract before the end of the Defects Liability Period.  The Employer’s 
Representative shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within 30 days of receiving the 
Contractor’s account if it is correct and complete.  If it is not, the Employer’s 
Representative shall issue within 21 days a schedule that states the scope of 

the corrections or additions that are necessary.  If the final account is still 
unsatisfactory after it has been resubmitted, the Employer’s Representative 
shall decide on the amount payable to the Contractor and issue a Final 

Payment Certificate.  The Employer shall pay the Contractor the amount so 
certified within 60 days of the issue of the Final Payment Certificate. 

 
14.4 If the period laid down for payment to the Contractor upon each of the 

Employer’s Representative’s Certificate by the Employer has been exceeded, the 

Contractor shall be entitled to claim simple interest calculated pro-rata on the 
basis of the number of days delayed at the  

 
Central Bank of Kenya’s average base lending rate prevailing on the first day 
the payment becomes overdue.  The Contractor will be required to notify the 

Employer within 15 days of receipt of delayed payments of his intentions to 
claim interest. 

 

15. Insurance 
 

15.1 The Contractor shall be responsible for and shall take out appropriate cover 
against, among other risks, personal injury; loss of or damage to  
the Works, materials and plant; and loss of or damage to property. 

 
16. Liquidated Damages 

 

16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.001 
per cent of the Contract price per day for each day that the actual Completion 

Date is later than the Intended Completion Date except in the case of any of 
the occurrences listed under clause 9.2.  The Employer may deduct liquidated 
damages from payments due to the Contractor.  Payment of liquidated 

damages shall not affect the Contractor’s liabilities. 
  

17. Completion and Taking Over 
 
17.1 Upon deciding that the Work is complete the Contractor shall request the 

Employer’s Representative to issue a Certificate of Completion of the Works, 
upon deciding that the Work is completed. 

 

The Employer shall take over the Site and the Works within seven days of the 
Employer’s Representative issuing a Certificate of Completion. 

 
 
 



18. Termination 
 

18.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.  These fundamental breaches of 

Contract shall include, but shall not be limited to, the following; 
 

(a) the Contractor stops Work for 30 days continuously without reasonable 

cause or authority from the Employer’s Representative;  
 

(b) the Contractor is declared bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation; 
 

(c) a payment certified by the Employer’s Representative is not paid by the 
Employer to the Contractor within 30 days after the expiry of the 
payment periods stated in sub clauses 14.2 and 14.3 hereinabove.  

 
(d) the Employer’s Representative gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time. 

 

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and 
leave the Site as soon as reasonably possible.  The Employer’s Representative 
shall immediately thereafter arrange for a meeting for the purpose of taking 

record of the Works executed and materials, goods, equipment and temporary 
buildings on Site. 

 
19. Payment Upon Termination 

 

19.1 The Employer may employ and pay other persons to carry out and complete the 
Works and to rectify any defects and may enter upon the Works and use all 
materials on Site, plant, equipment and temporary works. 

 
19.2 The Contractor shall, during the execution or after the completion of the Works 

under this clause, remove from the Site as and when required within such 
reasonable time as the Employer’s Representative may in writing specify,any 
temporary buildings, plant,  

machinery, appliances, goods or materials belonging to him, and in default 
thereof , the Employer may (without being responsible for any loss or damage) 

remove and sell any such property of the Contractor, holding the proceeds less 
all costs incurred to the credit of the Contractor. 

 

19.3 Until after completion of the Works under this clause, the Employer shall not be 
bound by any other provision of this Contract to make any payment to the 
Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefor the Employer’s Representative shall certify 
the amount of expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such determination exceeds the 
total amount which would have been payable on due completion in accordance with 
this Contract, the difference shall be a debt payable to the Employer by the 



Contractor; and if the said amount added to the said money be less than the said 
total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 
 

20.    Corrupt Gifts and Payments of Commission 
 
20.1 The Contractor shall not; 

 
(a) Offer or give or agree to give to any person in the service of the Employer 

any gifts or consideration of any kind as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract with 

the Employer or for showing or forbearing to show favour or disfavour to 
any person in relation to this or any other contract with the Employer. 

 

(b) Any breach of this Condition by the Contractor or by anyone employed 
by him or acting on his behalf (whether with or  

without the knowledge of the Contractor) shall be an offence under the 
Laws of Kenya. 

 

21.     Settlement of Disputes 
 

21.1 Any dispute arising out of the Contract which cannot be amicably settled 

between the parties shall be referred by either party to the arbitration 
and final decision of a person to be agreed between the parties.  Failing 

agreement to concur in the appointment of an Arbitrator, the Arbitrator 
shall be appointed by the chairman of the Chartered Institute of 
Arbitrators, Kenya branch, on the request of the applying party. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



APPENDIX TO CONDITIONS OF CONTRACT 
 
THE EMPLOYER IS 

 
Name:   EMBAKASI EAST NG-CDF 

Address:      P.O. Box 38639 - 00100,   
NAIROBI 

 
Name of Employer’s Representative:  CHAIRMAN, EMBAKASI EAST NG-CDF 

 
The name (and identification number) of the Contract is PROPOSED RE-ROOFING OF 12NO 
CLASSROOMS AT EDELVELE PRIMARY SCHOOL - NAIROBI 
 

The Works consist of re-roofing of 12no classrooms at Edelvele primary school - Nairobi 
 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 

 
The Intended Completion Date for the whole of the Works shall be 

16 (SIXTEEN) WEEKS AFTER DATE OF POSSESSION 
 

The following documents also form part of the Contract: 
BILLS OF QUANTITIES, CONTRACT DRAWINGS AND ANY OTHER AUTHORIZED 
DRAWINGS WHICH MAY BE ISSUED 

 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 

 

The Site is located at EMBAKASI EAST CONSTITUENCY, AT EDELVELE PRIMARY SCHOOL 
- NAIROBI and is defined in drawings nos. CONTRACT DRAWINGS 

 

The Defects Liability Period is 180 days. 
 

Amount of Tender Security is Kshs. NIL 
 
Note:  This amount should be between one (1) percent and three (3) percent of the value of 

the Works) 
 
The name and Address of the Employer for the purposes of submission of tenders is 

 EMBAKASI EAST NG-CDF, 
 P. O. Box, 
 NAIROBI. 
 

 

 
 
 
 

 



FORM OF TENDER 
        

THE CHAIRMAN, 

EMBAKASI EAST NG-CDF                    ____________ [Date] 
 
PROPOSED RE-ROOFING OF 12NO CLASSROOMS AT EDELVELE PRIMARY SCHOOL - 
NAIROBI 

 
Dear Sir, 
 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities/Schedule of Rates for the execution of the above named Works, we, the 
undersigned offer to construct, install and complete such Works and remedy any 

defects therein for the sum of  
 

Kshs._____________________________[Amount in figures] Kenya 
Shillings_____________________________________________________________________________
_____________________________________________________________________________________
____________________________________________ 
______________________________________________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Employer’s Representative’s 

notice to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix  to Conditions of Contract. 

 
3.   We agree to abide by this tender until ___________________ [Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

 
4. Unless and until a formal Agreement is prepared and executed this  tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Dated this ____________________ day of _______20________________ 

 
Signature __________________in the capacity of___________________ 

 
duly authorized to sign tenders for and on behalf of 
__________________________________________________________________________ 
 
____________________________________________________ [Name of Tenderer] of 

 
 ___________________________________________________ [Address of Tenderer] 
 
 
 



TENDER QUESTIONNAIRE 

 
 PLEASE FILL IN BLOCK LETTERS. 

 
1. Full names of tenderer; 

 
……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an 
agent has been appointed below); 

 
……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer; 
 

……………………………………………………………………………………… 

 
4. Telex of tenderer; 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period; 
……………………………………………………………………………………… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 
essential if the tenderer does not have his registered address in Kenya (name, 

address, telephone, telex); 
 

……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 
       _______________________ 
       Signature of Tenderer 

 
 
 

 
 

 
 
 

 
 

 
 

 

 
 



CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 

(b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name  ……………………………………………………………………… 
 

Location of business premises;          Country/Town………………………. 
 

Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 
 

Current Trade Licence No…………………… Expiring date………………… 
 

Maximum value of business which you can handle at any time: K. 
pound……………………….. 
 

Name of your bankers……………………………………………………………… 
 

Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 
 

Nationality………………………………… Country of Origin………………… 
 

*Citizenship details ………………………………………………………………… 
 
 
Part 2 (b) – Partnership  

 
Give details of partners as follows: 
 
 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
 
     2…………………………………………………………………………………… 

 
     3…………………………………………………………………………………… 
 
 



 
Part 2(c) – Registered Company: 

Private or public…………………………………………………………… 
 

State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 
 

Give details of all directors as follows: 
 

Name in full .       Nationality. Citizenship Details*.  Shares. 
 
1 .……………………………………………………………………………………………… 

 
2 .……………………………………………………………………………………………… 

 
3 .……………………………………………………………………………………………… 

 

4 .……………………………………………………………………………………………… 
 
5 .……………………………………………………………………………………………… 

 
 

 
Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in EMBAKASI EAST NG-CDF, who has interest in this 
firm? 
  

Yes/No……………………… 
 

I certify that the information given above is correct. 
 
 

……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 
 
 

 



PARTICULAR PRELIMINARIES



ITEM DESCRIPTION KSHS

PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items.

B DESCRIPTION OF THE WORKS

The Works consist of :-

renovation works as per bills of quantities

C FLOOR AREAS

The total gross floor areas are as follows;  

The total gross floor areas are given without warranty but for guidance only.

D MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance with 

Clause 22 of the Conditions of Contract.  The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of the 

said Conditions.

E LOCATION OF SITE

The site of the proposed works is located at EDELVELE PRIMARY 

SCHOOL. The Contractor is advised to visit the site, to familiarize with the 

nature and position of the site. No claims arising from the Contractor’s failure 

to do so will be entertained.

F SIGNING OF THE TENDER DOCUMENTS

The  bidder shall append his / her signature  and / or company ‘s rubberstamp  

on each and every page of tender document.

Carried to collection
                         -   

PP/1



ITEM DESCRIPTION KSHS

A DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the 

works including ordinary and special dust screens, hoardings, barriers, 

warning signs, etc as directed by the Project Manager and 

as necessary for the adequate propping and protection of existing property, 

finishes, workmen employed on the site, employer's agents and the public. 

Any damage or loss incurred due to the insufficiency of such protection must 

be made good by the Contractor. All protective devices are to be removed on 

completion of the works and any necessary making good consequent upon 

this is to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making good 

to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus 

materials shall be carefully removed from building and carterd away from 

site.

The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal unless 

it is certified by the Project Manager that such damage or breakage was 

inevitable as a result of the condition of the item concerned

B CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager.

C CLAIMS

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER 

within the contract period. No claim shall be entertained upon the expiry of 

the said contact period.

Carried to collection
                         -   

PP/2



ITEM DESCRIPTION KSHS

A PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 

NOT MAKE ADVANCE PAYMENTS but pays for work done and materials 

delivered to sit: all in accordance with Clause 23 of the Conditions of 

Contract Agreement. In order to facilitate this, a list of the general component 

elements for the works is given at the summary page of these specifications 

and the tenderer is requested to break down his tender sum commensurate to 

the said elements

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other nomal activities. The 

Contractor is thus instructed to take reasonable care in the execution of the 

works as to prevent accidents, damage or loss and disruoption of activities 

beeing carried out by the Client. The Contractor shall allow in his rates any 

expense he deemed necessary by taking such care within the site.

C WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the facility will be operating as usual during the course of 

the contract.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified and 

approved by the Project Manager.

E LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract.

F MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the 

property of CLIENT. The Contractor shall allow in his rates the cost of 

transporting the demolished materials as directed by the PROJECT 

MANAGER.

Carried to collection
                         -   
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ITEM DESCRIPTION KSHS

A PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the 

said Conditions of Contract.

B SECURITY

The Contractor shall allow for providing adequate security for the works and 

the workers in the course of execution of this contract.  No claim will be 

entertained from the Contractor for not maintaining adequate security for both 

the works and workers.

C URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be 

completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she 

may incur by having to complete these works within the stipulated contract 

period.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-Contractors and 

nominated suppliers.

E EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from 

the relevant authority the exact position, depth and level of all existing 

services in the area and he/she shall make whatever provisions may be 

required by the authorities concerned for the support, maintenance and 

protection of such services.

F CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the 

Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors progress 

in relation to the progress chart  and should it be found necessary  the 

‘PROJECT MANAGER’  shall inform  the Contractor  in writing that his  

actual performance on  site is not  satisfactory .In all such cases  the 

Contractor shall accelerate  his rate of  performance production  and progress 

by all means such as additional labour,plant,  e.t.c and working overtime all at 

his cost.    

Carried to collection
                         -   
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ITEM DESCRIPTION KSHS

A PERFORMANCE BOND

A bond of  5% of the contract sum will be required in accordance with clause 

6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No 

payment on account for the works executed will be made to the contractor 

until he has submitted the Performance Bond to the Project Manager duly 

signed, sealed and stamped from an approved Bank.

B TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 

Page STD/8

C DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified    above must 

be delivered in the addressed envelope which should be properly  sealed and 

deposited at the offices as specified in the letter accompanying these 

documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened.

D VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1
st

September, 1993 which requires

payment of VAT on all contracts. The Contractor should therefore include

allowance in his rates and prices for prices for VAT and any other

Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT 

will be deducted against the contract sum at the prevailing rate by the 

Employer and remitted directly to the Commissioner of VAT through all 

interim certificates. It should however be noted that this is not additional tax 

but a new mode of payment for VAT, any excess payment will be refundable 

once the Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT regulations have 

been complied with.

Carried to collection
                         -   
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ITEM DESCRIPTION KSHS

A PROJECT MANAGEMENT EXPENSES

Provide a provisional sum of Kenya Shillings Four hundred and sixty 

thousand (Kshs 460,000.00) only for Design team members to cater for 

project documentation and supervision expenses.

460,000.00          

Allow for Contractor’s profit and overheads (--------%)

Provide a provisional sum of Kenya Shillings Four hundred and sixty 

thousand (Kshs 460,000.00) only for Project Management Committee 

members.

460,000.00          

Allow for Contractor’s profit and overheads (--------%)

Carried to collection
           920,000.00 
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ITEM DESCRIPTION KSHS

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement          3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion

Date for Possession                  To be agreed with the Project Manager

Date for Completion               …16.. Weeks from date of Possession

Liquidated and Ascertained           At the rate of Kshs.. 20,000… per 

                   week or part thereof

Prime cost sums for which ……………………………………………        

The Contractor desires to tender ………………………………………

Period of Interim Certificates                                  Monthly

Period of Honouring Certificates                             7 days

Percentage of Certified Value Retained                     10%

Limit of Retention Fund                                            5%

Carried to collection
                         -   
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ITEM DESCRIPTION KSHS

COLLECTION

Brought forward from page PP/1 -                       

Brought forward from page  PP/2 -                       

Brought forward from page PP/3 -                       

Brought forward from page PP/4 -                       

Brought forward from page PP/5 -                       

Brought forward from page PP/6 920,000.00          

Brought forward from page PP/7 -                       

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 

GRAND SUMMARY 920,000.00          

PP/8
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ITEM DESCRIPTION K.SHS

GENERAL PRELIMINARIES

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced  

Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                           Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  British 

Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 

and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case 

shall be deemed to include: allowing use of standing scaffolding, mess rooms, 

sanitary accommodation and welfare facilities; provision of special scaffolding 

where necessary; providing space for office accommodation and   for storage of 

plant and materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being responsible for the 

accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated),pay all demurrage charges, load and transport to site where necessary, 

unload, store,unpack, assemble as necessary, distribute to position, hoist and fix 

only.

B. EMPLOYER

The  "Employer" is EMBAKASI EAST NG-CDF.

The term "Employer" and "Government" wherever used in the  contract 

document shall be synonymous

C. PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person or persons as may be duly authorised to represent him 

on behalf of the Government.

D. ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is Directorate of Public Works, P.O. 

Box 30260, NAIROBI.

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Directorate of Public Works, 

P.O. Box 30260, NAIROBI.

B ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Directorate of Public Works, 

P.O. Box 30260, NAIROBI.

C MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is Directorate of Public 

Works, P.O. Box 30260, NAIROBI.

D STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Directorate of Public Works, 

P.O. Box 30260, NAIROBI.

E FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 

Tender Document for Procurement of Building Works(2000 Edition) included 

herein 

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender 

documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement 

will be found in the Particular Preliminaries part of these Bills of Quantities

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A BOND.

The Contractor shall find and submit on the Form of Tender an approved bank 

who will be willing to be bound to the Government in an amount equal to five 

per cent (5) of the Contract amount for the due performances of the Contract up 

to the date of completion as certified by the PROJECT MANAGER and who 

will, when and if called upon, sign a Bond to that effect on the relevant standard 

form included herein. (without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, the Contractor shall 

furnish within seven days another Surety to the approval of the Government.

B PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specificallyand only required for the use of nominated Sub-Contractors as 

described herein. No timber used for scaffolding, formwork or temporary works 

of any kind shall be used afterwards in the permanent work.

C TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.

D MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also ensure they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of ordering materials.

E SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and  expense, to the satisfaction of the PROJECT 

MANAGER

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage accommodation 

provided especially for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion  to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Directorate of Public Works.

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER 

The Contractor shall allow in his tender for such samples and tests except those 

in connection with nominated sub-contractors' work.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health and 

welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained.

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as necessary 

to ensure security against theft, loss or damage and the protection of the public.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER

C EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER

D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall be 

deemed to have acquainted himself therewith as to its nature, position, means of 

access or any other matter which, may affect his tender. No claim arising from 

his failure to comply with this recommendation will be considered.

E ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the satisfaction of the 

PROJECT MANAGER The Contractor should also allow for relocating existing 

fence (approx. 30 metres long).

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER

B OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the standard type, complete with furniture. 

He shall also provide a strong metal trunk complete with strong hasp and staple 

fastening and two keys. He shall provide, erect and maintain a lock-up type 

water or bucket closet for the sole use of the PROJECT MANAGER including 

making temporary connections to the drain where applicable to the satisfaction 

of Government and Medical Officer of Health and shall provide services of 

cleaner and pay all conservancy charges and keep both office and closet in a 

clean and sanitary condition from commencement to the completion of the 

works and dismantle and make good disturbed surfaces. The office and closet 

shall be completed before the Contractor is permitted to commence the works. 

The Contractor shall make available on the Site as and when  required by the 

"PROJECT MANAGER" a modern and accurate level together with levelling 

staff, ranging rods and 50 metre                        

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric 

light and power required for use in the works. The Contractor must make his 

own arrangements for connection to the nearest suitable water main and for 

metering the water used. He must also provide temporary tanks and meters as 

required at his own cost and clear away when no longer required and make good 

on completion to the entire satisfaction of the PROJECT MANAGER . The 

Contractor shall pay all charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains and the Contractor 

must make his own arrangements for augmenting this supply at his own cost. 

Nominated Sub--contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially for their own 

use.

322,890.00

D SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor 

to the satisfaction of the Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER

322,890.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in 

all respects of the PROJECT MANAGER who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract.

B PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement. Such sums are net and no addition shall be made to them for 

profit.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or goods 

are described herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds.

C. ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of 

profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" 

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A ADJUSTMENT OF P.C. SUMS. Ctd…….

 Should the Contractor be permitted to tender and his tender be accepted of any 

work for which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's 

order added to the Contract Sum. Such work shall be valued as described for 

Variations, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be treated as a P.C. 

Sum and profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts and 

shall thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors any or 

all of the facilities described in these Preliminaries. The Contractor should price 

for these with the nominated Sub-contract Contractor's work concerned in the 

P.C. Sums under the description "add for Attendance".

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed.

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills.

B INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by production 

of an Insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that premiums are 

duly paid up by the Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's inspection.

C PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the work 

to enable all measurements to be taken and afterwards reinstate at his own 

expense.

D ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted.

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations in 

force for the time being, and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives.

B MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be agreed.

C PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, 

including casing , casing up, covering or such other means as may be necessary 

to avoid damage to the satisfaction of the PROJECT MANAGER and remove 

such protection when no longer required and make good any damage which may 

nevertheless have been done at completion free of cost to the Government.

D REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and 

at the completion of the works and remove all plant, scaffolding and unused 

materials at completion.

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of metalwork 

and leave the whole of the buildings watertight, clean, perfect and fit for 

occupation to the approval of the PROJECT MANAGER

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

A. GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities.

B. TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 

which requires payment by the Contractor of a Training Levy at the rate of 1/4 

% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

C. MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers.

D. HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 

sawn cypress timber  posts firmly secured at 1800 mm centres with two 75 x 50 

mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 

required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site.

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract. 

0.00
Carried to collection
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ITEM DESCRIPTION K.SHS

        COLLECTION

Brought Forward From Page GP/ 1 0.00

Brought Forward From Page GP/ 2 0.00

Brought Forward From Page GP/ 3 0.00

Brought Forward From Page GP/ 4 0.00

Brought Forward From Page GP/ 5 0.00

Brought Forward From Page GP/ 6 0.00

Brought Forward From Page GP/ 7 322,890.00

Brought Forward From Page GP/ 8 0.00

Brought Forward From Page GP/ 9 0.00

Brought Forward From Page GP/ 10 0.00

Brought Forward From Page GP/ 11 0.00

Brought Forward From Page GP/ 12 0.00

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND 

SUMMARY

322,890.00
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ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 1

ROOFING 

A

Demolition of existing roof covering in ASBESTOS ROOFING 

SHEETS and proper disposal as per NEMA guidelines and 

allow for disposal to approved dump site by NEMA.
130       SM 300           39,000              

B
Approved IT5 roofing sheets laid in accordance to pertinant 

drawings 130       SM 1,500        195,000             

C Ridge cap and hip cap to match roof covering 10         LM 100           1,000                

TRUSSES

ALL PROVISIONAL

The following Roof trusses in first grade pressure 

impregnated sawn cypress including hoisting and placing in 

position.

D 150 x 50mm Rafters -        LM 400           -                   

E Ditto tie beams -        LM 400           -                   

F Ditto valley rafters -        LM 400           -                   

G 150 x 50mm struts and ties -        LM 400           -                   

H 100 x 50mm purlins 160       LM 300           48,000              

J 25 x 150 mm collar splice -        LM 300           -                   

Eaves

K
50 x 50mm second grade celcured and well seasoned 

cypress timber brandering 88         LM 250           22,000              

L Ditto but plugged 44         LM 250           11,000              

M Coffee tray tacked 26         SM 1,400        36,960              

Carried to Collection
352,960           

2/1



ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

ROOFING - (CONTINUED)

Fascia Board

A
250 x 25 mm thick wrot cypress fascia and barge boards 

fixed to end of rafters (m/s) 44         LM 600           26,400              

Rain water goods

Gutters

B

150 x 100mm galvanized iron gutter gauge 24 fixed to 

fascia boards (m/s) with and including approved steel 

brackets at 1000mm centres 20         LM 800           16,000              

Downpipe

C
100 mm diameter galvanized iron downpipe gauge 24 fixed 

to wall with and including holder butts at 1000mm centres 
6           LM 750           4,500                

D Extra over downpipe for swanneck 1200mm long 1           NO 300           300                   

E Ditto horse shoe 500 mm long 1           NO 300           300                   

Carried to Collection 47,500              
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ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

Decoration and painting

Knot, stain prepare and apply three coats gloss oil paint to:

A General surfaces of timber 26         SM 300           7,920                
 

B Surfaces of timber 200-300mm girth 44         LM 90            3,960                

C General surfaces of metal gutters 20         LM 60            1,200                

D Surfaces of large pipes 8           LM 90            720                   

Carried to Collection
13,800              

2/3



ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

FROM PAGE 2/1 352,960           

FROM PAGE 2/2 47,500              

FROM PAGE 2/3 13,800              

TOTAL FOR  ELEMENT NO. 1             CARRIED TO 

(ROOFING)                                        SUMMARY 414,260           

2/4



ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

WINDOWS

Glazing -                   

-                   

A
6mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty 12         SM 1,500        18,000              

-                   

Prepare and apply THREE coatS of oil paint to:- -                   

-                   

B General surface of metal 51         SM 300           15,300              

-                   

-                   

TOTAL FOR  ELEMENT NO. 2      CARRIED TO 

(WINDOWS)                              SUMMARY 33,300              
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ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

INTERNAL FINISHES

CEILING FINISHES

A 50 X 50mm celcured cypress timber brandering 255       LM 300           76,500              

B Ditto but plugged 45         LM 300           13,500              

C
10mm thick gypsum ceiling nailed to timber brandering 

(m/s)
90         SM 1,200        108,000             

D

Extra over celotex ceiling for trap door size 600 x 450mm 

wide comprising with and including 50 x 50mm timber 

framing

1           NO 1,200        1,200                

E 100 x  25mm Thick wrot softwood moulded cornice 45         LM 100           4,500                

Sand, stain, prepare and apply three coats of plastic 

emulsion paint to timber surfaces

F Dittto general surfaces of timber 90         SM 300           27,000              

G Timber surfaces not exceeding 100mm girth 45         LM 60            2,700                

H
Allow a provisiona sum of Kenya Shillings THIRTY 

THOUSAND for electrical works
1           Item 30,000      30,000              

Carried to Collection 263,400           
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ITEM                DESCRIPTION QTY UNIT RATE AMOUNT

INTERNAL FINISHES - (CONTINUED)

WALL FINISHES

Prepare and apply three coats first grade plastic emulsion 

paint to:

A Plastered walls surfaces 108       SM 300           32,400              

32,400              

COLLECTION

FROM PAGE 2/6 263,400           

FROM ABOVE 32,400              

TOTAL FOR  ELEMENT NO. 4      CARRIED TO 

(INTERNAL FINISHES)                SUMMARY 295,800           
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ITEM                DESCRIPTION PAGE AMOUNT

SECTION SUMMARY

3 ROOF FROM PAGE ……………………………………...…...   2/4 414,260           

3 WINDOWS FROM PAGE ……………………………………...…...   2/5 33,300              

2 INTERNAL FINISHES FROM PAGE …………………………...   2/7 295,800           

TOTAL FOR 1NO. CLASSROOM 743,360           

MULTIPLY BY 12NO. CLASSROOMS  X 12

TOTAL FOR 12NO. CLASSROOMS CARRIED GRAND 

SUMMARY
8,920,320        
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GRAND SUMMARY



ITEM DESCRIPTION TENDERER'S 

AMOUNT

OFFICIAL USE 

ONLY

1 Particular Preliminaries from page................. PP/9 920,000

2 General Preliminaries from page..................GP/13 0

3 12No. Classroom from page……..…...........2/8 8,920,320

TOTAL CARRIED TO FORM OF TENDER 9,840,320

Amount of tender in words: Kenya Shilings……………………………………………………………………..

……………………………………………………………………………………………………………………….

Tenderer's signature and stamp………………………………………………………………………………………….

Address………………………………………………………………………………………………………………………………

Date……………………………………………………………………………………………………………………………….

Witness: Name and signature…………………………………………………………………………………………

Address…………………………………………………………………………………………………………………………………………………………………

Date…………………………………………………………………………………………………………………………………………..

PROPOSED RE-ROOFING OF 12NO CLASSROOMS AT EDELVELE PRIMARY SCHOOL - 

NAIROBI

GRAND SUMMARY
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