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INTRODUCTION 
 
 

1.1 Thisstandardtenderdocumentforprocurementofworkshasbeenpreparedforusebyprocuring 
entities in Kenya in the procurement of works (i.e. Buildings and associated 
CivilEngineeringWorks). 

 
1.2 Thefollowing guidelines should beobserved when usingthe document:- 

(a) Specific details should be furnished in the Invitation to tender and in the 
specialconditions of contract (where applicable).The tender document issued to 
tenderersshouldnot haveblank spaces or options. 

 
(b) TheinstructionstotenderersandtheGeneralConditionsofContractshouldremainunchanged.A

ny necessary amendments to these parts should be made through Appendixtoinstructions 
totenderers and specialconditions ofcontract respectively. 

 

1.3 1.3 
(b) Information contained in the invitation to tender shall conform to the data and 

informationinthe tender documentstoenable prospectivetenderers todecide whether or 
nottoparticipatein thetenderand shall indicate anyimportant tender requirements 

 
(c) The invitation to tender shall be as an advertisement in accordance with the regulations 

ora letter of invitation addressed to tenderers who have been prequalified following a 
requestforprequalification. 

 

1.4 Thecover ofthe document shall bemodified to include:- 
 

I. Tendernumber. 
II. Tendername. 

III. Name ofprocuringentity. 
IV. Deletenameand addressofPPOA. 
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SECTIONI  
INVITATIONFORTENDERS 

 
 

TenderreferenceNo.( ................................................ ) 
 

Tender Name (PROPOSED CONSTRUCTION OF 10 DOORS PIT LATRINE 
ATARINAPRIMARYSCHOOL-KISUMU 

CENTRALSUB-COUNTY) 
 

1.1 The (ARINA PRIMARY SCHOOL) invites sealed tenders for the construction of 

PROPOSEDCONSTRUCTIONOF10DOORS PITLATRINE 

1.2 Interested eligible candidates may obtain further information and inspect tender 
documents(and additional copies) at, (ARINA PRIMARY SCHOOL- KISUMU 
CENTRAL) duringnormalworkinghours. 

 
 

QUALIFICATIONFORTENDERING 
 

1.1 MANDATORYREQUIREMENTS 
 

1.2 TenderersMUSTincludethe followinginformation anddocuments withtheirTenders: 
 

a) CertifiedcopyofCertificateofIncorporation, 

b) Certified copy of VALID Registration Certificate with the National Construction Authourity 
intheclasses specified inthe tender notice. 

c) VATandPINregistration, 

d) AcopyofVALID TaxComplianceCertificate from KenyaRevenueAuthority(KRA), 

e) Bidbond –2%of thetender sum forgeneral tenders, 

f) CertifiedcopyofRECENT CR12FORM fromregistrar ofcompanies. 

g) CertifiedcopyofSingle BusinessPermitpreferablyfromKisumuCounty. 

h)  BiddersshallSEQUENTIALLYSERIALIZEALLPAGESforeachtenderdocumentsubmittedfail
ureto which the bidder shallbedisqualified. 

i) Certified copy of relevant (Small works & Engineering) Certificate of registration for access 
togovernmentprocurementopportunities(AGPO)fromtheministryofNationalTreasuryfortendersin 
the special categories. 

j) Biddeclaration forspecial categorydulysignedand stamped 

Certificationmustbebyacommissionerforoaths. 
 
 

Otherrequirementsareasspecified inthetender noticeandthistenderdocument. 
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1.3 OTHERREQUIREMENTS 
 

Asspecified in thetenderdocumentscoveringthefollowing 
 

I. Eligibility. 

II. Similarpreviousexperience. 

III. Currentworkload. 

IV. PlantandEquipmentholding. 

V. Professionalandtechnicalpersonnel. 

VI. Auditedfinancialstatementsforthelastthreeyears(2015 –2017)provided.Companiesregisteredwithin 

the last one year should submit certified bank statements for at least twelve months or 

thedurationofregistration 

VII. Litigationhistoryor CurrentSwornAffidavit. 
 
 

Anyformofcanvassingwill leadtoautomaticdisqualification. 

The complete set of tender documents may be downloaded from the County’s website ie Completed 
TenderDocuments are to be enclosed in plain sealed envelopes marked with Tender name and reference 
number 
anddepositedintheTenderBoxlocatedattheMainReception,ArinaprimaryschoolortobeaddressedtoThe chief 
officer department of Roads transport and public works, County Government of Kisumu, P.O Box2738-
40100 Kisumuso as to bereceived on orbefore ………………………………..,at……………….. 

 
a) Pricesquotedshouldbenetinclusiveofalltaxes,mustbeinKenyashillingsandshallremainvalidfor90 

days from the closingdate oftender. 
 
 

b)  Tenderswillbeopenedimmediatelythereafterinthepresenceofthecandidatesortheirrepresentative
swho chooseto attend at ArinaPrimary School 

c) Latebidswillbenotbeaccepted. 
 
 

d) . Tenders must be accompanied by an original tender Security of 2% of the tender sum in form 

ofa guarantee acceptable under the Public Procurement and Asset Disposal Act, 2015 and 

PublicProcurementandDisposalRegulations 2006 payableto the CountyGovernment ofKISUMU. 

 
e) Interested eligible candidates may obtain further information and inspect Tender Documents 

andthe Design Drawings at Arina primary school at the Department Procurement Office 
duringnormalworkinghours. 
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FUNDMANAGER 
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P.OBOX 
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7	 

SECTIONII 
 
 
 
 
 
 
CLAUSE 

 
 

INSTRUCTIONS TO 

TENDERERSTABLEOFCONTE

NTSPAGE 

  
 
 
 
 
 
 
PAGE 

1. General…………………………………………………. 4  

2. TenderDocuments ………………………………… 6 -7  

3. PreparationofTenders………………………………… 7 -8  

4. SubmissionofTenders………………………………… 10 -11  

5. TenderOpeningandEvaluation ……………………… 11 -13  

 
6. AwardofContract .................................................................... 13 -14 



8	 

 
 

INSTRUCTIONSTOTENDERERS. 
 

1. General/Eligibility/Qualifications/Jointventure/Costof tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for 
WorksContract as described in the tender documents.The successful tenderer will be expected 
tocompletetheWorks bytheIntendedCompletionDatespecifiedin thetender documents. 

 
1.2 AlltenderersshallprovidetheQualificationInformation,astatementthatthetenderer(including 

allmembersof a jointventure andsubcontractors) isnotassociated, orhasnotbeen associated in 
the past, directly or indirectly, with the Consultant or any other entity thathas prepared the 
design, specifications, and other documents for the project or being proposedas Project 
Manager for the Contract.   A firm that has been engaged by the Employer toprovide 
consulting services for the preparation or supervision of the Works, and any of 
itsaffiliates,shall not beeligibleto tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminarydescription of the proposed work method and schedule, including drawings and 
charts, asnecessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tendersfrompre-
qualifiedtendererswillbeconsideredforawardofContract.Thesequalifiedtenderersshouldsubmit
withtheirtendersanyinformationupdatingtheiroriginalpre-
qualificationapplicationsor,alternatively,confirmintheirtendersthattheoriginallysubmitted pre-
qualification information remains essentially correct as of the date of tendersubmission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall include 

thefollowinginformation and documents with theirtenders ,unless otherwise stated: 
 

(a) copiesoforiginaldocumentsdefiningtheconstitutionorlegalstatus,placeofregistration, and 
principal place of business; written power of attorney of the signatoryofthetender 
tocommit thetenderer: 

 
(b) totalmonetaryvalueof constructionworkperformed foreachofthelastfive years: 

 
(c) experience in works of a similar nature and size for each of the last five years, 

anddetails of work under way or contractually committed; and names and addresses 
ofclientswho maybecontactedfor further information on thesecontracts; 

 
(d) major items of construction equipment proposed to carry out the Contract and 

anundertakingthat theywill be available for theContract. 
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(e) qualificationsandexperienceofkeysitemanagementandtechnicalpersonnelproposed for 
the Contract and an undertaking that they shall be available for theContract. 

 
(f) reportsonthefinancialstandingofthetenderer,suchasprofitandlossstatementsandauditor’s

reports for thepastfiveyears; 
 

(g) evidenceofadequacyofworkingcapitalforthisContract(accesstoline(s)ofcreditandavailab
ilityof other financial resources); 

 
(h) authoritytoseekreferencesfromthetenderer’sbankers; 

 
(i) informationregardinganylitigation,currentorduringthelastfiveyears,inwhichthetendereri

s involved, theparties concernedand disputedamount; and 
 

(j) proposalsforsubcontractingcomponentsoftheWorksamountingtomorethan10percentof 
theContract Price. 

 
1.6 Tenderssubmittedbyajointventureoftwoormorefirmsaspartnersshallcomplywiththefollowingre

quirements,unless otherwisestated: 
 

(a) thetendershallincludealltheinformation 
listedinclause1.5abovefor each joint venturepartner; 

 
(b) thetender shall besigned so as to belegallybindingon 

allpartners; 
 

(c)  allpartners shall bejointlyand 
severallyliablefortheexecutionoftheContract inaccordancewith 
theContractterms; 

 
(d) oneofthepartnerswill benominated asbeingincharge, 

authorisedtoincurliabilities,andreceiveinstructionsforandonbehalfofallpartnersofthejoin
t venture; and 

 
(e)  theexecutionoftheentireContract,includingpayment,shall 

bedoneexclusivelywith thepartner incharge. 
 

1.7 ToqualifyforawardoftheContract,tenderersshallmeetthefollowingminimumqualifyingcriteria; 
 

(a) annual volume ofconstructionworkofatleast2.5times the estimated annualcashflow 
fortheContract; 

 
(b) experienceasmaincontractor intheconstruction ofatleast 

 
(c) two works ofanatureandcomplexityequivalent totheWorks 

overthelast10years(tocomplywiththisrequirement,workscitedshouldbeatleast70percentcom
plete); 
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(d) proposalsfor the timely acquisition (own, lease, hire, etc.) of theessentialequipmentlistedas 
required for the Works; 

 
(e) a Contract manager with at least five years’ experience in works of an equivalent 

natureandvolume, includingnoless than threeyears asManager; and 
 

(f) liquid assets and/or credit facilities, net of other contractual commitments and exclusive 
ofany advance payments which may be made under the Contract, of no less than 4 months 
oftheestimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added together to determine 

thetenderer’scompliancewiththeminimumqualifyingcriteriaofclause1.7(a)and(e);however, for 
a joint venture to qualify, each of its partners must meet at least 25 percent ofminimum 
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge 
atleast40percentofthoseminimumcriteria.Failuretocomplywiththisrequirementwillresult in 
rejection of the joint venture’s tender.Subcontractors’ experience and resources 
willnotbetakenintoaccountindeterminingthetenderer’scompliancewiththequalifyingcriteria,unl
ess otherwisestated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner in a 

jointventure.A tenderer who submits or participates in more than one tender (other than as 
asubcontractor or in cases of alternatives that have been permitted or requested) will cause 
alltheproposals with the tenderer’sparticipation tobedisqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender,andthe Employer willin no caseberesponsible or liablefor thosecosts. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 
examinethe Site of the Works and its surroundings, and obtain all information that may be 
necessaryfor preparing the tender and entering into a contract for construction of the 
Works.The costsofvisitingthe Site shall beat thetenderer’s ownexpense. 

 
1.12 The procuring entity’s employees, committee members, board members and their 

relative(spouseand children) are not eligibleto participateinthetender. 
 

1.13 Thepriceto bechangedfor thetender documentshall not exceed Kshs.5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 
chargebeforepurchase. 

 
2. TenderDocuments 

 
2.1 The complete set of tender documents comprises the documents listed below and any 

addendaissuedin accordancewith Clause2.4. 
 

(a) TheseInstructionstoTenderers 
(b) FormofTenderandQualification Information 
(c) ConditionsofContract 
(d) Appendix toConditionsofContract 
(e) Specifications 
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(f) Drawings 
(g) BillsofQuantities 
(h) FormsofSecurities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the 

tenderdocuments.Failuretofurnishallinformationrequiredbythetenderdocuments,orsubmissiono
fatendernotsubstantially responsivetothetenderingdocumentsineveryrespectwill be at 
thetenderer’srisk and mayresult in rejectionofhis tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

theEmployer in writing or by cable, telex or facsimile at the address indicated in the letter 
ofinvitation to tender.The Employer will only respond to requests for clarification 
receivedearlierthansevendayspriortothedeadlineforsubmissionoftenders.CopiesoftheEmployer’
sresponsewillbeforwardedtoallpersonsissuedwithtenderingdocuments,includingadescription of 
theinquiry, butwithoutidentifyingits source. 

 
2.4 Beforethedeadlineforsubmissionoftenders,theEmployermaymodifythetenderingdocuments by 

issuing addenda.Any addendum thus issued shall be part of the 
tenderingdocumentsandshallbecommunicatedinwritingorbycable,telexorfacsimiletoalltenderer
s.ProspectivetenderersshallacknowledgereceiptofeachaddenduminwritingtotheEmployer. 

7 
2.5 To give prospective tenderers reasonable time in which to take an addendum into account 

inpreparingtheirtenders,theEmployershallextend,asnecessary,thedeadlineforsubmissionoftende
rs, in accordancewith Clause4.2herebelow. 
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3. PreparationofTenders 
 

3.1 Alldocumentsrelatingto thetenderandanycorrespondenceshallbeinEnglishlanguage. 
 

3.2 Thetender submittedbythetenderer shallcomprisethefollowing: 
 
 

(a) TheseInstructionstoTenderers,FormofTender,ConditionsofContract,AppendixtoConditi
onsof Contract and Specifications; 

 
(b) TenderSecurity; 

 
(c) PricedBillofQuantities ; 

 
(d) QualificationInformationFormandDocuments; 

 
(e) Alternativeofferswhereinvited;and 

 
(f) Anyother materials requiredto be completed andsubmittedbythetenderers. 

 
3.3 The tenderershall fill in rates and prices for all items of the Works described in the Bill 

ofQuantities.Items for which no rate or price is entered by the tenderer will not be paid 
forwhen executed and shall be deemed covered by the other rates and prices in the Bill 
ofQuantities.All duties, taxes, and other levies payable by the Contractor under the Contract, 
orfor any other cause relevant to the Contract, as of 30 days prior to the deadline for 
submissionoftenders, shall beincluded in the tenderpricesubmitted bythe tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

theperformance of the Contract if provided for in the Appendix to Conditions of Contract 
andprovisionsmadein theConditions of Contract. 

 
3.5 TheunitratesandpricesshallbeinKenyaShillings. 

 
3.6 Tenders shall remain valid for a period ofsixty (60) days from the date of 

submission.However in exceptionalcircumstances, the Employer may request that the 
tenderers extendtheperiodofvalidity 
foraspecifiedadditionalperiod.Therequestandthetenderers’responses shall be made in 
writing.A tenderer may refuse the request without forfeiting theTender Security.A tenderer 
agreeing to the request will not be required or permitted tootherwise modify the tender, but 
will be required to extend the validity of Tender Security fortheperiod ofthe extension,and in 
compliancewith Clause3.7 -3.11 in allrespects. 
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3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 
formspecified in the appendix to invitation to tenderers.This shall be in the amount not 
exceeding2percent of thetender price 

 
3.8 The format of the Tender Security should be in accordance with the form of Tender 

Securityincluded in Section G - Standard forms or any other form acceptable to the Employer 
. TenderSecurityshall bevalid for 30 days beyond the validityof thetender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.The 

TenderSecurity of a joint venture must define as “Tenderer” all joint venture partners and list 
them inthefollowingmanner:a jointventureconsistingof”…………”,”…………”,and“ ........... ”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end 

ofthetender validityperiodspecified in Clause3.6. 
 

3.11 The Tender Security of the successful tenderer will be discharged when thetenderer 
hassignedthe ContractAgreement and furnishedtherequired PerformanceSecurity. 

 
3.12 TheTender Securitymaybeforfeited 

 
(a) ifthetendererwithdrawsthetenderaftertenderopeningduringtheperiodoftendervalidity; 

 
(b) ifthetendererdoesnotacceptthecorrectionofthetenderprice,pursuanttoClause5.7; 

 
(c) inthecaseofasuccessfultenderer,ifthetendererfailswithinthespecifiedtimelimitto 

 
(i) signtheAgreement,or 

 
(ii) furnishtherequiredPerformanceSecurity. 

 
3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents,includingthebasictechnicaldesignasindicatedintheDrawingsandSpecifications.Alter
natives will not be considered, unless specifically allowed in the invitation to 
tender.Ifsoallowed,tendererswishingtooffertechnicalalternativestotherequirementsofthetenderi
ng documents must also submit a tender that complies with the requirements of thetendering 
documents, including the basic technical design as indicated in the Drawings 
andSpecifications.In addition to submitting the basic tender, the tenderer shallprovide 
allinformationnecessaryforacompleteevaluationofthealternative,includingdesigncalculations, 
technical specifications, breakdown of prices, proposedconstruction methodsandotherrelevant 
details.  Onlythe technicalalternatives, if any, of 
thelowestevaluatedtenderconformingtothebasictechnicalrequirementsshallbeconsidered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the tender documents 

asdescribed in Clause 3.2 of these Instructions to Tenderers, bound with the volume 
containingtheForm ofTender, 
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and clearly marked “ORIGINAL”.In addition, the tenderer shall submit copies of the tender,in 
the number specified in the invitation to tender, and clearly marked as “COPIES”.In 
theeventof discrepancybetween them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink and shall 

besigned by a person or persons duly authorised to sign on behalf of the tenderer, pursuant 
toClause 1.5 (a) or 1.6 (b), as the case may be.All pages of the tender where alterations 
oradditionshavebeen madeshall beinitialled bytheperson orpersons signingthe tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuringentitynot laterthan 7 dayspriorto thedeadlinefor submission of tenders. 
 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days 
ofreceivingtherequest to enable thetenderer to maketimelysubmissionof its tender. 

 
3.18 Thetender securityshallbeintheamountof 0.5–2 percent of thetenderprice. 

 
4. SubmissionofTenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and 

oneouterenvelope,dulymarkingtheinnerenvelopesas“ORIGINAL”and“COPIES”asappropriat
e.Theinner and outerenvelopes shall: 

10 
(a) beaddressed to theEmployerat theaddress provided intheinvitation to tender; 

 
(b) bearthenameandidentificationnumberoftheContractasdefinedintheinvitationtotender;an

d 
 

(c) provideawarningnotto openbeforethespecifiedtime anddatefortender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than 
thetime and date specified in the invitation to tender.However, the Employer may extend 
thedeadlineforsubmissionoftendersbyissuinganamendmentinaccordancewithSub-Clause 
2.5 in which case all rights and obligations of the Employer and the tenderers 
previouslysubjectto the original deadlinewill then besubjectto the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tendererun-opened. 
 

4.4 Tenderersmay modifyorwithdrawtheirtendersbygivingnoticeinwritingbeforethedeadline 
prescribed in clause 4.2.Each tenderer’s modification or withdrawal notice shall 
beprepared,sealed, marked, 
and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 
envelopesadditionallymarked“MODIFICATION”and“WITHDRAWAL”,asappropriate.Not
ender maybemodifiedafter thedeadlineforsubmission oftenders. 

 
4.5 Withdrawalof atender betweenthe deadlineforsubmission of 

tenders and the expiration of the period of tender validity specified in the invitation to 
tenderor as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 
Securitypursuantto Clause3.11. 
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4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 
bysubmitting tender modifications in accordance with Clause 4.4 or be included in the 
originaltendersubmission. 

 
 
 

5. TenderOpeningandEvaluation 
 

5.1 Thetenderswillbeopenedby theEmployer,includingmodificationsmadepursuanttoClause 4.4, in 
the presence of the tenderers’ representatives who choose to attend at the timeand in the place 
specified in the invitation to tender.Envelopes marked “WITHDRAWAL”shall be opened 
and read out first. Tenderers’ and Employer’s representatives who are presentduringthe 
openingshall sign aregister evidencingtheir attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternativetender (if alternatives have been requested or permitted), any discounts, tender 
modificationsand withdrawals, the presence or absence of Tender Security, and such other 
details as may beconsidered appropriate, will be announced by the Employer at the 
opening.Minutes of thetender opening, including the information disclosed to those present 
will be prepared by theEmployer. 

 
5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tendersand recommendations for the award ofContract shall not be disclosed to tenderers or 
anyother persons not officially concerned with such process until the award to the 
successfultenderer has been announced.Any effort by a tenderer to influence the Employer’s 
officials,processingof tenders oraward decisions mayresultin therejection ofhis tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at 

hisdiscretion, may ask any tenderer for clarification of the tender, including breakdowns of 
unitrates.The request for clarification and the response shall be in writing or by cable, telex 
orfacsimile but no change in the price or substance of the tender shall be sought, offered, 
orpermitted except as required to confirm the correction of arithmetic errors discovered in 
theevaluationof thetendersin accordancewith Clause5.7. 

 
5.5 Priortothedetailedevaluationoftenders,theEmployerwilldeterminewhethereachtender 

(a) meetstheeligibilitycriteriadefined 
inClause1.7;(b)hasbeenproperlysigned;(c)isaccompaniedbytherequiredsecurities;and 
(d) is substantially responsive to the requirements of the tendering documents.A 
substantiallyresponsive tender is one which conforms to all the terms, conditions and 
specifications of thetendering documents,withoutmaterialdeviationor reservation.A 
materialdeviationorreservation is one (a) which affects in any substantial way the scope, 
quality, or 
performanceoftheworks;(b)whichlimitsinanysubstantialway,inconsistentwiththetenderingdocu
ments, the Employer’s rights or the tenderer’s obligations under the Contract; or 
(c)whoserectificationwouldaffectunfairlythecompetitivepositionofothertendererspresentingsub
stantiallyresponsivetenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently 

bemaderesponsivebycorrection orwithdrawalof thenonconformingdeviation orreservation. 
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5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 
errors.Errorswill becorrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and the amount in 

words,theamount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item total resulting 
frommultiplying the unit rate by the quantity, the unit rate as quoted will prevail, 
unless inthe opinion of the Employer, there is an obvious typographical error, in which 
case theadjustmentwill bemadeto theentrycontainingthat error. 

 
(c) In the event of a discrepancy between the tender amount as stated in the Form 

ofTender and the corrected tender figure in the main summary of the Bill of 
Quantities,theamount as stated inthe Form ofTender shallprevail. 

 
(d) The Error Correction Factor shall be computed by expressing the difference 

betweenthe tender amount andthe corrected tender sum as apercentage of the 
correctedBuilder’sWork (i.e. Correctedtender sumlessP.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

oraddition as the case may be) for the purposes of valuations for Interim Certificates 
andvaluationof variations. 

 
(f) theamountstatedinthetenderwillbeadjustedinaccordancewiththeaboveprocedureforthec

orrection oferrors and, with 
concurrence of the tenderer, shall be considered as binding upon the tenderer.If 
thetenderer does not accept the corrected amount, the tender may be rejected and 
theTenderSecuritymaybeforfeited in accordancewith clause3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantiallyresponsivein accordancewith Clause5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 
tenderpricebyadjustingthe tender priceas follows: 

 
(a) makinganycorrectionfor errorspursuant toclause5.7; 

 
(b) excluding provisional sums and the provision, if any, for contingencies in the Bill 

ofQuantities,but including Dayworkswherepricedcompetitively. 
 

(c) making an appropriate adjustment for any other acceptable variations, deviations, 
oralternativeoffers submitted in accordancewith clause3.12; and 

 
(d) makingappropriateadjustmentstoreflectdiscountsorotherpricemodificationsofferedin 

accordancewith clause4.6 
 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 
alternativeoffer.   Variations, deviations, and alternative offers and other factors which are in 
excess ofthe requirements of the tender documents or otherwise result in unsolicited benefits 
for theEmployer will not be taken intoaccount in tenderevaluation. 
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5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 
thetime of the tender opening to the time the Contract is awarded.Any effort by the Tenderer 
toinfluencetheEmployerorhisemployeesinhisdecisionontenderevaluation,tendercomparisonor 
Contractaward mayresult in therejectionofthe tender. 

 
5.12 FirmsincorporatedinKenyawhere indigenous Kenyansown 51% ormore of thesharecapital 

shall be allowed a 10% preferential bias provided that they do not sub-contract workvaluedat 
morethan 50%oftheContract PriceexcludingProvisionalSums to an 
non-indigenoussub-contractor. 

 
6. Awardof Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender 

hasbeen determined to be substantially 
responsive to the tendering documents and who has offered the lowest evaluated tender 
price,provided that such tenderer has been determined to be (a) eligible in accordance with 
theprovision of Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 
and1.8. 

 
6.2 Notwithstandingclause6.1above,the Employer reservesthe rightto 

accept or reject any tender, and to cancel the tendering process and reject all tenders, at 
anytime prior to the award of Contract, without thereby incurring any liability to the 
affectedtenderer or tenderers or any obligation to inform the affected tenderer or tenderers of 
thegroundsforthe action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expirationof the tender validity period in writing or by cable, telex or facsimile.This 
notification(hereinafter and in all Contract documents called the “Letter of Acceptance”) will 
state thesum (hereinafter and in all Contract documents called the “Contract Price”)that the 
Employerwill pay the Contractor in consideration of the execution, completion, and 
maintenance of theWorks by the Contractor as prescribed by the Contract. At the same time 
the other tenderersshallbeinformed that their tenders havenot beensuccessful. 

 
Thecontractshall beformedon thepartiessigningthe contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the 

successfultenderer.Within 14 days of receipt the successful tenderer will sign the Agreement 
and returnitto theEmployer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

delivertotheEmployeraPerformanceSecurityintheamountstipulatedintheAppendixtoConditions 
of Contract and in the form stipulated in the Tender documents. The PerformanceSecurityshall 
bein theamount and specifiedform 

 
6.6 Failureofthesuccessfultenderertocomplywiththerequirementsofclause6.5shallconstitutesufficie

ntgroundsforcancellationoftheawardandforfeitureoftheTenderSecurity. 
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6.7 Upon the furnishing by the successfultendererof the Performance Security, the 
Employerwillpromptlynotifytheothertenderers that theirtenders havebeen unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts 

notexceedingoneyear (12months) 
 

6.9 Thetenderevaluationcommitteeshallevaluatethetenderwithin30daysofthevalidityperiodfrom the 
dateof openingthe tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of notification 

ofcontractaward unless thereis an administrativereviewrequest. 
 

6.11 Contractpricevariationsshallnotbeallowedforcontractsnotexceedingoneyear(12months) 
 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 
originalcontractprice. 

 
6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receivingtherequest. 
 

6.14 The procuring entity may at any time terminate procurement proceedings before 
contractaward and shall not be liableto anypersonforthetermination. 

 
6.15 Theprocuringentityshallgivepromptnoticeoftheterminationtothetenderersandonrequest give its 

reasons for termination within 14 days of receiving the request from anytenderer. 
 

6.16 A tenderer who gives false information in the tender document about its qualification or 
whorefuses to enter into a contract after notification of contract award shall be considered 
fordebarmentfrom participatingin futurepublicprocurement. 

 
7. CorruptandFraudulentpractices 

 
7.1 The procuring entity requires that tenderers observe the highest standards of ethics 

duringprocurement process and execution of contracts. A tenderer shall sign a declaration that 
he hasnotand will not beinvolvedin corrupt andfraudulent practices. 
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TENDEREVALUATIONCRITERIA	
	

Aftertender	opening,the	tenders	willbeevaluatedin	4Stages,namely:	
	

1. PreliminaryEvaluation&DeterminationofResponsiveness	

2. TechnicalEvaluation	

3. FinancialEvaluation.	

4. DeterminationoftheMostResponsiveBidder.	

5. Recommendation	

1. PRELIMINARYEVALUATION&DETER
MINATIONOFRESPONSIVENESS	
Thisstageofevaluation		shall		involve		examination		of		the		pre-qualification		conditions		asset	
out	 in	 the	 Tender	 Advertisement	 Notice	 or	 Letter	 of	 Invitation	 to	 Tender	 and	 any	
otherconditionsstatedinthebiddocument.	

	
Theseconditionsmayincludethefollowing:	

	
a) CertifiedcopyofCertificateofIncorporation,	

b) CertifiedcopyofVALIDRegistrationCertificatewiththeNationalConstruc
tionAuthourityintheclassesspecifiedinthetendernotice.	

c) VATandPINregistration,	

d)  AcopyofVALIDTaxComplianceCertificatefromKenyaRevenueAuthority(K
RA),	

e) Bidbond–2%ofthetendersum,	

f) CertifiedcopyofRECENTCR12FORMfromregistrarofcompanies.	

g) CertifiedcopyofSingleBusinessPermitpreferablyfromKisumuCounty.	

h)  Bidders	 shall	 sequentially	 serialize	 all	 pages	 for	 each
	 tenderdocumentsubmittedfailuretowhichthebiddershallbedisqualifie
d.	

	
Anyotherconditionsincludedintheadvertisementnotice/Invitationletter.	

	

Certificationmustbebyacommissionerforoaths.	
Note:	

Thebidsecurityshallbeinaccordancewithclauses16.1and16.2ofInstructiontoTendererswhichst
atesasfollows:	
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Clause	 16.1	 The	 bidder	 shall	 furnish,	 as	 part	 of	 his	 bid,	 a	 bid	 security	 in	 the	
amountshown	 in	 the	Appendix	 to	 instruction	 to	 tenderers.	The	bid	 security	must	be	 in	
form	 of	
acertifiedcheque,bankdraft,anirrevocableletterofcreditoraguaranteefromareputableBank
/InsuranceapprovedbyPPOAlocatedintheRepublicofKenya	

	
Clause	 16.2	 of	 Instruction	 to	 Tenderers,	 “the	 unconditional	 Tender	 surety	 shall	 be	
inKenya	 shillings	 and	be	 in	 form	of	 a	 certified	 cheque,	bank	draft,	 an	 irrevocable	 letter	
ofcredit	or	a	guarantee	from	a	reputable	Bank/	Insurance	approved	by	PPOA	located	in	
theRepublic	 of	Kenya.	The	 format	of	 the	 surety	 shall	 be	 in	 accordance	with	 the	 sample	
formincluded	in	the	tender	documents	and	the	tender	surety	shall	be	valid	for	150	days	
fromthedateoftenderopening”.	

	
Clause	 26.2	 of	 Instruction	 to	 Tenderers:	 “For	 the	 purposes	 of	 this	 clause,	 a	
substantiallyresponsive	 tender	 is	 one	 which	 conforms	 to	 all	 terms	 and	 condition	 and	
specifications	
ofthetenderdocumentwithoutmaterialdeviationorreservationandhasavalidBank/Insuran
ceguarantee”.	

	
Theemployermayseekfurtherclarification/confirmationifnecessarytoconfirmauthenticity/co
mplianceofanyconditionofthetender.	

	
The	 tenderers	 who	 do	 not	 satisfy	 any	 of	 the	 above	 requirements	 shall	 be	
consideredNon-Responsiveandtheirtenderswillnotbeevaluatedfurther	
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2. TECHNICALEVALUATION	
	

Thetenderdocumentshallbeexaminedbasedonclause4oftheInstructiontoTendererswhichs
tatesasfollows:	

	
In	accordance	with	clause	4.4	of	Instruction	to	Tenderers,	‘the	tenderers	

shallprovidesuchevidenceoftheircontinuedeligibility		satisfactory		to		the	Employer	as	

theEmployer	shall	reasonably	request’.The	tenderers	shall	be	required	to	fill	the	

StandardsForms	provided	for	the	purposes	of	providing	the	required	information.	The	

tenderersmayalsoattachtherequiredinformationiftheysodesire.	

	
TheawardofpointsfortheSTANDARDFORMSconsideredinthissectionshall	be	asshownbelow:	

	
PARAMETER	 MAXIMUMPOINTS	
I. FormofTender	 	 1.5	
II. TenderQuestionnaire-	 2.5	

III. ConfidentialBusinessQuestionnaire	--------------------------------------------	2.5	

IV. Keypersonnel-	 7.5	

V. ContractCompletedinthelastFive(5)years	-----------------------------------------	7.5	

VI. Schedulesofon-goingprojects	 5	

VII. Schedulesofcontractorsequipment	---------------------------------------------------	5	

VIII. AuditedFinancialReportforthelast3years	-------------------------------------------	5	

IX. EvidenceofFinancialResources	---------------------------------------------------	5	

X. Name,AddressandTelephoneofBanks(Contractortoprovide)	 ----------------	2.5	

XI. LitigationHistory	 1	

XII. Sanctityofthetenderdocumentasinaccordancewithclause5ofinstructionto

tenderer	 5	
TOTAL	 50	
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Thedetailedscoringplanshallbeasshownintable1below:-	

TABLE1:	
	
Ite
m	

Description	 PointS
cored	

Max.
Point	

i	 FormofTender	
o Signedandstamped	 1.5	

o Signedbutnotstampedorviceversa	--------------------------------	1	
o Notsignednorstamped	 	 0	

 1.5	

ii	 TenderQuestionnaireForm	
o Completelyfilled	 2.5	

o Partiallyfilled	 	 1.5	

o Notfilled	 0	

 2.5	

iii	 ConfidentialBusinessQuestionnaireForm.	
o Completelyfilled	 2.5	

o Partiallyfilled	 1.5	

o Notfilled	 0	

 2.5	

iv	 KeyPersonnel(Attachevidence)	   7.	

5	Directorofthefirm	
o HolderofdegreeordiplomainrelevantEngineeringfield	-------------	2	
o HolderofcertificateinrelevantEngineeringfield	----------------------	1.5	
o HolderoftradetestcertificateinrelevantEngineeringfield	-----------	1	
o Norelevantcertificate	 0	

 2	

At	 least	 1No.	 degree/diploma	 of	 key	 personnel	 in
	 relevantEngineeringfield	

o Withover10yearsrelevantexperience	------------------------------	2	
o Withover5yearsrelevantexperience	---------------------------------	1.5	
o Withunder5yearsrelevantexperience	--------------------------------	0.5	

 2	

Atleast1NocertificateholderofkeypersonnelinrelevantEngineeringfiel
d	

o Withover10yearsrelevantexperience	-------------------------------	1.5	
o Withover5yearsrelevantexperience	--------------------------------	1	
o Withunder5yearsrelevantexperience	-------------------------------	0.5	

 1.5	
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 Atleast2Noartisan(tradetestcertificateinrelevantEngineeringfield)	
o Artisanwithover10yearsrelevantexperience	----------------------	2	
o Artisanwithunder10yearsrelevantexperience	---------------------	1.5	
o Nonskilledworkerwithover10yearsrelevantexperience	--------	0.5	

 2	  

v	 Contractcompletedinthelastfive(5)years(Maxof5No.Projects)[AttachDoc

umentaryEvidence]	

o Projectofsimilarnature,complexityandmagnitude	-----------	7.5	
o Projectofsimilarnaturebutoflowervaluethantheoneinconsideration	 4	

o Nocompletedprojectofsimilarnature	---------------------------------	0	

 7.5	  

vi	 On-

goingprojects(Maxof5No.Projects)[AttachDocum

entaryEvidence]	

o Projectofsimilarnature,complexityandmagnitude	------------	5	
o Projectofsimilarnaturebutoflowervaluethantheoneinconsideration–

 3.5	

o Noongoingprojectofsimilarnature	--------------------------------	0	

 5	

vii	 Scheduleofcontractorsequipmentandtransport(prooforevidenceofowne

rship)	

o Meansoftransport(Vehicle)	----------------------------------------	2	
o Nomeansoftransport	 0	

 2	 5	
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 Foreachspecificequipmentrequiredin	the	

installationoftheWorkbeingtenderedfor.	

(MaximumNo.ofequipmenttobeconsidered–3No.)	---------------------	3	

 3	  

	
viii	

FinancialReport	  5	

Auditedfinancialreport(lastthree(3)years)	

o Turnovergreaterorequalto 5times thecostof theproject ---------- 5 

o Turnovergreaterorequalto 3 timesthecostof theproject ----------- 3 

o Turnovergreater orequal to thecost of theproject ---------------- 2 

o Turnover below thecostof theproject ------------------------------ 1 

ix	 EvidenceofFinancialResources(cashinhand,linesof	
credit,overdraftfacilityetc)	

o Hasfinancialresourcesequalorabovethecostoftheproject--5	
o Hasfinancialresourcesbelowthecostoftheproject	------------	2.5	
o Hasnotindicatedsourcesoffinancialresources	------------------	0	

 5	

x	 Name,AddressandTelephoneofBanks(Contractortoprovide)	
o Provided	 2.5	
o Notprovided	 0	

 2.5	

xi	 LitigationHistory	
o Provided	 1	

o NotProvided	 0	

 1	

xii	 SanctityoftheTenderDocument	
o Havingthedocumentintact 

(nottemperedwithinanyway)	--------------------------------------------	5	
o Havingmutilatedormodifiedthetenderdocument	------------------	0 

 5	

 	
TOTAL	

 	
50	

	
	

Anybidderwhoscores35pointsandaboveshallbeconsideredforfurtherevaluation.TheTechnica

lEvaluationScorewillbecarriedforwardtoSTAGE4	
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3. FINANCIALEVALUATION	
	

Theevaluationshallbeintwosections	

1. Preliminaryexaminationsand	

2. TendersumComparisons	
	

A) PRELIMINARYEXAMINATIONS	
	

ThepreliminaryexaminationintheFinancialEvaluationshallbeinaccordancewithclause26ofInst
ructiontoTenderers.	

	
Theparametertobeconsideredunderthissectionincludesthefollowing:Arithmeticerrorsa
ndcomparisonofrates.	

	
(1) ArithmeticErrors	

	
Thebidshallbecheckedforarithmeticerrorsbasedontheratesandthetotalsumsindicatedintheb

illsofquantities.	
	

Confirmation	 shall	 be	 sought	 in	 writing	 from	 the	 tenderers	 whose	 tender	 sums	 will	
bedeterminedtohaveasignificantarithmeticerrortotheirdisadvantage,toconfirmwhether	
they	 stand	 by	 their	 tender	 sums.	 The	 error	 shall	 be	 treated	 as	 per	 clause	 27	
ofInstructionstoTenderers.	

	
Non-
compliancewiththeaboveshallleadtoautomaticdisqualificationfromfurtherevaluation.	

	
Discountifanyshallbetreatedasanerrorinpursuanttoclause27ofInstructionstoTenderers.	

	
(2) Comparisonofrates	
Theevaluationcommitteewillcompareratesfromdifferentbiddersandnoteconsistencyof	 rates	
and	 front	 loading.	 The	 evaluation	 committee	 will	 judge	 and	 make	 an	
appropriatedecisiongivingevidence.	

	
	

B) TENDERSUMSCOMPARISONS	
	

Inthissection,tendersumswillbecomparedtotheaverageofallsumsforbidderswhohavequalified
fromSTAGE3Aandscoreawardedtoamaximumof20asshownbelow.	
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1PreliminaryAverage	
	

a. The	 tender	 sums	 of	 various	 binders,	 who	 qualify	 at	 STAGE	 3A	 and	 the	
engineer'sestimates,shallbereducedbyomittingPCsums,provisionalsumsandconting
ency	 from	 the	 respectful	 amounts.	 The	 average	 of	 the	 reduced	 amounts	
soobtainedshallbecalculated.	

	
b. Any	 tenderer	 whose	 tender	 percentage	 deviation	 is	 20%	 higher	 or	 lower	 than	

theaverage	 obtained	 above,	 will	 be	 deemed	 to	 be	 unreasonably	 high	 or	 low	 and	
shallnot	 be	 included	 in	 determining	 the	 mean	 in	 table	 3,	 their	 bids	 will	 not	 be	
evaluatedfurther.TheEngineer'sestimatewillalsobesubjectedtothesametreatment.	

	
Thedetailedscoringplanshallbeasshownintable2below:TABLE3	

	
	

Item	 Description	 Score	 Max.	
score	

I	 o Tender	 Sums:	 (The	 tender	 sums	 of	 bidders,	 who	 qualify	 at	 STAGE	 3A	
andthe	 engineer's	 estimates,	 shall	 be	 reduced	 by	 omitting	 PC	 sums,	
provisionalsums	andcontingencyfrom	the	respectfulamounts.Theaverageof	
theadjusted	 tender	 sums	 so	obtained	 shall	 be	 calculated.	The	deviation	of	
thereduced	amounts	in	respect	of	each	bidder	from	the	average	shall	then	
beworked	 out	 as	 a	 percentage	 of	 the	 average	 (Rounded	 off	 to	 one	 (1)	
decimalpoint)andscoresallocatedasfollows:-) 

o Deviationofbetween0%and1%	----------------------------------------------------	20 
o Deviationofbetween1.1%and2%	------------------------------------------------	18.5 
o Deviationofbetween2.1%and3%	-------------------------------------------------	16.2 
o Deviationofbetween3.1%and4%	-------------------------------------------------	15.5 
o Deviationofbetween4.1%and5%	--------------------------------------------------	14 
o Deviationofbetween5.1%and6%	-------------------------------------------------	12.5 
o Deviationofbetween6.1%and7%	---------------------------------------------------	11 
o Deviationofbetween7.1%and8%	-------------------------------------------------	10.5 
o Deviationofbetween8.1%and9%	---------------------------------------------------	8 
o Deviationofbetween9.1%and10%	-------------------------------------------	7.5 
o Deviationofbetween10.1%and11%	------------------------------------------	6.5 
o Deviationofbetween11.1%and12%	-----------------------------------------	6.0 
o Deviationofbetween12.1%and13%	----------------------------------------	4.8 
o Deviationofbetween13.1%and14%	-----------------------------------------	3.5 
o Deviationofbetween14.1%and15%	-----------------------------------------------	3 
o Deviationofbetween15.1%and16%	-------------------------------------------	2.5 
o Deviationofbetween16.1%and17%	--------------------------------------------	1.8 
o Deviationofbetween17.1%and18%	------------------------------------------	1.5 
o Deviationofbetween18.1%and19%	-------------------------------------------------	1 
o Deviationofbetween19.1%and20%	-------------------------------------------	0.5 
o Deviationof	20.1%	andabove	---------------------------------------------------------	0 

 20	

 TOTAL	  20	

	
TheTendersumscorewillbecarriedforwardtoSTAGE4	
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C) FINANCIALSCORE	
	

The	 Evaluation	 Team	 shall	 compare	 the	 prices	 offered	 by	 the	 tenderers	 and	 the	
FinancialScores(Fs)willbedeterminedusingtheformulaebelow.Thefinancialscore	 	 will		
beallocatedamaximumof30%.	

	

Fs= 30x Fm/F 

Where:FsistheFinancialScore	
FmistheLowestPricedResponsiveBidsum	
FistheBidPriceunderconsideration	

	

4.DETERMINATIONOFTHEMOSTRESPONSIVEBIDDER	
	
	

The	 evaluation	 team	 shall	 combine	 Technical	 Evaluation	 Score,	 Tender
	 SumsComparisonScoreandFinancialScoreasbelow:	

	
Technical	 Evaluation	 Score	 (TEs)	 +	 Tender	 Sums	 Comparison	 Score	 (TSCs)	
+FinancialScore(Fs)	

	
FINALSCORE=TEs+TSCs +Fs 
=50%+20%+30% 

 
 

5.RECOMMENDATION 
TheEvaluationCommitteeshallrecommend	totheclientforaward,	the	
BidderwithhighestscorefromTechnicalandFinancialevaluation.	



 

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

29	



30	 

SECTIONIII CONDITIONS OFCONTRACT 
 

TableofContents 
1 Definitions ............................................................................. 15 

2 Interpretation… ...................................................................... 17 

3 Language andLaw .................................................................. 17 

4 ProjectManager’sDecisions… ............................................... 17 

5 Delegation… .......................................................................... 18 

6 Communications .................................................................... 18 

7 SubContracting ...................................................................... 18 

8 OtherContractors .................................................................... 18 

9 Personnel ................................................................................ 18 

10 Works… ................................................................................. 19 

11 Safetyand temporaryworks .................................................... 19 

12 Discoveries ............................................................................. 19 

13 WorkProgramme ..................................................................... 19-20 

14 Possessionof site .................................................................... 20 

15 Accessto site .......................................................................... 20 

16 Instructions ............................................................................. 20 

17 Extensionor Acceleration ofcompletiondate .......................... 20 

18 ManagementMeetings ............................................................ 21 

19 EarlyWarning ......................................................................... 21 

20 Defects .................................................................................... 21 -22 

21 Billsof Quantities ................................................................... 22 

22 Variations ................................................................................ 22-23 

23 Paymentcertificates,currencyofpaymentsand 

AdvancePayments .................................................................. 23 

24 Compensationevents ............................................................... 25 -27 

25 PriceAdjustment ...................................................................... 27 -29 

26 Retention ................................................................................ 29 

27 LiquidatedDamages… ........................................................... 29 

28 Securities ................................................................................ 29 

29 DayWorks ............................................................................... 29 -30 

30 LiabilityandInsurance ............................................................. 30 -31 

31 Completionand takingover ..................................................... 31 

32 FinalAccount .......................................................................... 31 



31	

 

33 Termination ............................................................................. 31 -32 

34 Paymentupontermination ....................................................... 32 -33 

35 Releasefrom performance ...................................................... 33 

36 Corruptgiftsandpaymentsofcommission ............................. 33-34 

37 SettlementofDisputes .............................................................. 34 -36 



32	 

CONDITIONSOFCONTRACT 
 
 

1. Definitions 
 

1.1 InthisContract,exceptwherecontextotherwiserequires,thefollowingtermsshallbeinte
rpretedas indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 
formingpart ofthe tender. 

 
“CompensationEvents”arethosedefinedinClause24hereunder. 

 
“The Completion Date” means the date of completion of the Works as 
certifiedbythe Project Manager, in accordancewith Clause31. 

 
“The Contract” means the agreement entered into between the Employer and 
theContractor as recorded in the Agreement Form and signed by the parties 
includingallattachmentsandappendicestheretoandalldocumentsincorporatedbyrefer
encetherein to execute, complete,and maintain theWorks, 

 
“TheContractor”referstothepersonorcorporatebodywhosetendertocarryouttheWor
ks has been accepted bytheEmployer. 

 
“The Contractor’s Tender”is the completed tendering document submitted 
bytheContractor to theEmployer. 

 
“TheContractPrice”isthepricestatedintheLetterofAcceptanceandthereafterasadjus
tedin accordancewiththeprovisionsof theContract. 

 
“Days”arecalendardays;“Months” arecalendarmonths. 

 
“ADefect”isanypartoftheWorksnotcompletedinaccordancewiththeContract. 

 
“The Defects Liability Certificate” is the certificate issued by Project 
Managerupon correction ofdefects bythe Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data 
andcalculated from theCompletion Date. 

 
“Drawings” include calculations and other information provided or approved 
bytheProject Manager for theexecution ofthe Contract. 

 
“Dayworks” are Work inputs subject to payment on a time basis for labour 
andtheassociated materials and plant. 

 
“Employer”, or the “Procuring entity” as defined in the Public 
ProcurementRegulations (i.e. Central or Local Government administration, 
Universities, 
PublicInstitutionsandCorporations,etc)isthepartywhoemploystheContractortocarry
out theWorks. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily 
totheSite for theexecution ofthe Works. 

 
“The Intended Completion Date” is the date on which it is intended that 
theContractor shall complete the Works.The Intended Completion Date may 
berevisedonlybytheProjectManagerbyissuinganextensionoftimeoranaccelerationor
der. 

 
“Materials” are all supplies, including consumables, used by the Contractor 
forincorporationin theWorks. 

 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical,chemical,or biological function. 

 
“ProjectManager”isthepersonnamedintheAppendixtoConditionsofContract(oran
yothercompetentpersonappointedbytheEmployerandnotifiedto the Contractor, to 
act in replacement of the Project Manager) who is responsiblefor supervising the 
execution of the Works and administering the Contract andshall be an “Architect” 
or a “Quantity Surveyor” registered under the Architectsand Quantity Surveyors 
Act Cap 525 or an “Engineer” registered under EngineersRegistrationAct Cap 
530. 

 
“Site”istheareadefinedas suchinthe Appendixto ConditionofContract. 

 
“SiteInvestigationReports”arethosereportsthatmaybeincludedinthetendering 
documents which are factual and interpretative about the surface 
andsubsurfaceconditions at theSite. 

 
“Specifications” means the Specifications of the Works included in the 
Contractandanymodification oraddition madeor approved bytheProject Manager. 

 
“Start Date” is the latest date when the Contractor shall commence execution 
oftheWorks.It does not necessarilycoincidewith theSitepossessiondate(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract with 
theContractortocarryoutapartoftheWorkintheContract,whichincludesWorkon the 
Site. 

 
“Temporary works” are works designed, constructed, installed, and removed 
bytheContractorwhichareneeded forconstruction orinstallationoftheWorks. 

 
“AVariation”is aninstruction givenbytheProjectManager whichvariestheWorks. 

 
“TheWorks”arewhattheContractrequirestheContractortoconstruct,install,andturnoverto 
theEmployer, asdefined intheAppendixtoConditions ofContract. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

alsomeansfemaleorneuter,andtheotherwayaround.Headingshavenosignificance.Wo
rdshavetheirnormalmeaninginEnglishLanguageunless 
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specificallydefined.
 TheProjectManagerwillprovideinstructionsclarifyingquerie
sabout theseConditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract,reference in the Conditions of Contract to the Works, the Completion 
Date and 
theIntendedCompletionDateapplytoanysectionoftheWorks(otherthanreferencesto 
the Intended CompletionDate forthewholeoftheWorks). 

 
2.3 The following documents shall constitute the Contract documents and shall 

beinterpretedin the followingorder ofpriority; 
 

(1) Agreement, 
 

(2) LetterofAcceptance, 
 

(3) Contractor’sTender, 
 

(4) Appendix toConditionsofContract, 
 

(5) ConditionsofContract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) BillofQuantities, 
 

(9) AnyotherdocumentslistedintheAppendixtoConditionsofContractasforming
part ofthe Contract. 

 
ImmediatelyaftertheexecutionoftheContract,theProjectManagershall 
furnish both the Employer and the Contractor with two copieseach 
of all the Contract documents. Further, as and when necessarythe 
Project Manager shall furnish the Contractor [always with a copyto 
the Employer] with three [3] copies of such further drawings 
ordetailsor descriptiveschedulesas arereasonablynecessaryeither 
to explain or amplify the Contract drawings or to enable 
theContractortocarryout 
andcompletetheWorksinaccordancewiththeseConditions. 

 
3. LanguageandLaw 

 
3.1 Language of the Contract and the law governing the Contract shall be 

Englishlanguageand theLaws ofKenyarespectivelyunless 
otherwisestated. 

 
4 ProjectManager’sDecisions 

 
4.1 Exceptwhereotherwisespecificallystated,theProjectManagerwilldecidecontractual

mattersbetweentheEmployerandtheContractorintherolerepresentingtheEmployer. 
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5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to 
othersafternotifyingthe Contractor. 

 
6 Communications 

 
6.1 Communication between parties shall be effective only when in writing.A 

noticeshallbeeffective onlywhen it is delivered. 
 

7 Subcontracting 
 

7.1 The Contractormay subcontractwith the approval of the Project Manager, butmay 
not assign the Contract without the approval of the Employer in 
writing.Subcontractingshall not alterthe Contractor’sobligations. 

 
8 OtherContractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

publicauthorities, utilities etc. as listed in the Appendix to Conditions of Contract 
andalsowiththeEmployer,asperthedirectionsoftheProjectManager.TheContractor 
shall also provide facilities and services for them.The Employer maymodify the 
said List of Other Contractors etc., and shall notify the Contractor 
ofanysuchmodification. 

 
9 Personnel 

 
9.1 TheContractorshallemploythekeypersonnelnamedintheQualificationInformation, 

to carry out the functions stated in the said Information or otherpersonnelapproved 
by the ProjectManager. The ProjectManager willapproveany proposedreplacement 
of key personnel only iftheir relevant qualificationsand abilities are substantially 
equal to or better than those of the personnel listed inthe 
QualificationInformation.If the ProjectManagerasks the Contractor toremove a 
person who is a member of the Contractor’s staff or work force, 
statingthereasons,theContractorshallensurethatthepersonleavestheSitewithinsevend
ays and hasno further connectionwith theWorkin theContract. 

 
10 Works 

 
10.1 TheContractorshallconstructandinstalltheWorksinaccordancewiththeSpecifications 

and Drawings.The Works may commence on the Start Date 
andshallbecarriedoutinaccordancewiththeProgramsubmittedbytheContractor,as 
updated with the approval of the Project Manager, and complete them by 
theIntendedCompletion Date. 
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11 SafetyandTemporary Works 
 

11.1 The Contractor shall be responsible for the design of temporary 
works.Howeverbefore erecting the same, he shall submit his designs including 
specifications anddrawings to the Project Manager and to any other relevant third 
parties fortheirapproval.No erection of temporary works shall be done until such 
approvals areobtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility 

fordesign of the Temporary works andall drawingsprepared by the Contractor 
forthe execution of the temporary or permanent Works, shall besubject to 
priorapproval bythe Project Manager beforetheycanbeused. 

 
11.3 TheContractor shallbe responsible forthesafetyof allactivities ontheSite. 

 
 
 

12. Discoveries 
 

12.1 Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscovered 
onSite shall be the property of the Employer.The Contractor 
shallnotifytheProjectManagerofsuchdiscoveriesandcarryouttheProjectManager’sin
structions for dealingwith them. 

 
13. WorkProgram 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractorshall submit to the Project Manager for approval a program showing the 
generalmethods, arrangements, order, and timing for all the activities in the 
Works.Anupdate of the program shall be a program showing the actual progress 
achieved 
oneachactivityandtheeffectoftheprogressachievedonthetimingoftheremainingWork
, includinganychanges to thesequenceof theactivities. 

 
TheContractorshallsubmittotheProjectManagerforapprovalanupdatedprogramatint
ervalsnolongerthantheperiodstatedintheAppendixtoConditions of Contract.If the 
Contractor does not submit an updated programwithinthis period, the Project 
Manager 
may withhold the amount stated in the said Appendix from the next 
paymentcertificate and continue to withhold this amount untilthe next payment 
after thedate on which the overdue program has been submitted.The Project 
Manager’sapprovaloftheprogramshallnotaltertheContractor’sobligations.TheContr
actor may revise the program and submit it to the Project Manager again 
atanytime.ArevisedprogramshallshowtheeffectofVariationsandCompensationEven
ts. 

 
14. Possession of Site 

 
14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.Ifpossession of a part is not given by the date stated in the Appendix to 
Conditionsof Contract , the Employer will be deemed to have delayed the start of 
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the relevantactivities,and this will beaCompensationEvent. 
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15. Access toSite 
 

15.1 TheContractorshallallowtheProjectManagerandanyotherpersonauthorisedbythePro
jectManager,accesstotheSiteandtoanyplacewhereworkinconnectionwiththeContrac
tis beingcarriedoutoris intendedto becarriedout. 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which are 

inaccordancewith theContract. 
 

17. ExtensionorAccelerationofCompletionDate 
 

17.1 TheProjectManagershallextendtheIntendedCompletionDateifaCompensation 
Event occurs or a variation is issued which makes it impossible 
forcompletiontobeachievedbytheIntendedCompletionDatewithouttheContractor 
taking steps to accelerate the remaining Work, which would cause theContractor 
to incur additional cost.The Project Manager shall decide whether andby how 
much to extend the Intended Completion Date within 21 days of 
theContractoraskingtheProjectManagerinwritingforadecisionupontheeffectofa 
Compensation Event or variation and submitting full supporting 
information.IftheContractorhasfailedtogiveearlywarningofadelayorhasfailedtocoop
erate in dealing with a delay, the delay caused by such failure shall not 
beconsideredin assessingthenew (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by 

theEmployer. 
 
 

18. ManagementMeetings 
 

18.1 AContractmanagementmeetingshallbeheldmonthlyandattendedbytheProject 
Manager and the Contractor.Its business shall be to review the plans forthe 
remaining Work and to deal with matters raised in accordance with the 
earlywarning procedure.The Project Manager shall record the minutes of 
managementmeetings and provide copies of the same to those attending the 
meeting and theEmployer.Theresponsibility 
ofthepartiesforactionstobetakenshallbedecided by the Project Manager either at the 
management meeting or after themanagementmeetingand statedin writingto 
allwho attendedthemeeting. 

 
19. EarlyWarning 

 
19.1 TheContractorshallwarntheProjectManagerattheearliestopportunity ofspecific 

likely future events or circumstances that may adversely affect the qualityof the 
Work, increase the Contract Price or delay the execution of the Works.TheProject 
Manager may require the Contractor to provide an estimate of the expectedeffect 
of the future event or circumstance on the Contract Price and CompletionDate.The 
estimate shall be provided by the Contractor as soon as reasonablypossible. 
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19.2 TheContractorshallcooperatewiththeProjectManagerinmakingandconsidering 
proposals on how the effect of such an event or circumstance can beavoided or 
reduced by anyone involved in the Work and in carrying out 
anyresultinginstructions of theProject Manager. 

 
20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractorof any defects that are found.Such inspection shall not affect the 
Contractor’sresponsibilities.The Project Manager may instruct the Contractor to 
search for adefect and to uncover and test any Work that the Project Manager 
considers mayhave a defect.   Should the defect be found, the cost of uncovering 
and makinggood shall be borne by the Contractor, However, if there is no defect 
found, thecost of uncovering andmaking good shall be treatedas a variation 
andadded totheContract Price. 

 
20.2 TheProjectManager shallgive noticetotheContractorofanydefects 

before the end of the Defects Liability Period, which begins at Completion, and 
isdefined in the Appendix to Conditions of Contract.The Defects Liability 
Periodshallbeextended foras longas defectsremain tobecorrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notifieddefect within the length of time specified by the Project Manager’s 
notice.If theContractor has not corrected a defect within the time specified in the 
ProjectManager’s notice, the Project Manager will assess the cost of having the 
defectcorrected by other parties and such cost shall be treated as a variation and 
bedeductedfrom the Contract Price. 

 
21. BillsOfQuantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, 

testingand commissioning of the Work to be done by the Contractor.   The 
Contractorwill be paid for the quantity of the Work done at the rate in the Bills of 
Quantitiesforeach item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills 

ofQuantities for the particular item by more than 25 percent and   provided 
thechange exceeds 1 percent of the Initial Contract price, the Project Manager 
shalladjustthe rate to allow for thechange. 

 
21.3 If requested by the Project Manager, the Contractor shall provide 

theProjectManager with adetailedcost breakdownof anyratein the Billsof 
Quantities. 

 
22. Variations 

 
22.1 Allvariations shallbeincludedin updated programsproduced bythe Contractor. 

 
 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying 
outthe variations when requested to do so.The Project Manager shall assess 
thequotation,whichshallbegivenwithinsevendaysoftherequestorwithinany 
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longer period as may be stated by the Project Manager and before the Variation 
isordered. 

 
22.3 If the work in the variation corresponds with an item description in the Bills 

ofQuantities and if in the opinion of the Project Manager, the quantity of work is 
notabove the limit stated in Clause 21.2 or the timing of its execution does not 
causethe cost per unit of quantity to change, the rate in the Bills of Quantities shall 
beusedtocalculate the value of the variation.If the costper unitof 
quantitychanges,or 
if the nature or timing of the work in the variation does not correspond with 
itemsin the Bills of Quantities, the quotation by the Contractor shall be in the form 
ofnewratesforthe relevantitems of Work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order 

thevariation and make a change to the Contract price, which shall be based on 
theProject Manager’s own forecast of the effects of the variation on the 
Contractor’scosts. 

 
22.5 IftheProjectManagerdecidesthattheurgencyofvaryingtheWorkwouldprevent a 

quotation being given and considered without delaying the Work, noquotation 
shall be given and the variation shall be treated as a CompensationEvent. 

 
22.6 TheContractorshallnotbeentitledtoadditionalpaymentforcoststhatcouldhavebeen 

avoided bygivingearlywarning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Managerwithan updated cash flow forecast. 

 
22.8 22.8 

 
23. PaymentCertificates,CurrencyofPaymentsandAdvancePayments 

 
23.1 TheContractorshallsubmittotheProjectManagermonthly applicationsforpayment 

giving sufficient details of the Work done and materials on Site and theamounts 
which the Contractor considers himself to be entitled to. The ProjectManager shall 
check the monthly application and certify the amount to be paid tothe Contractor 
within 14 days.The value of Work executed and payable shall 
bedeterminedbytheProject Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the 

itemsin the Bills of Quantities completed, materials delivered on Site, variations 
andcompensation events.Such materials shall become the property of the 
Employeronce the Employer has paid the Contractor for their value .Thereafter, 
they 
shallnotberemovedfromSitewithouttheProjectManager’sinstructionsexceptforuseu
pon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.The Employer shall paythe 

Contractor the amounts certified by the Project Manager within 30 days of thedate 
of issue of each certificate.If the Employer makes a late payment, theContractor 
shall be paid simple interest on the late payment in the next 
payment.Interestshallbecalculatedonthebasisofnumberofdaysdelayedataratethree 
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percentagepointsabovetheCentralBankofKenya’s
 averagerateforbaselen
dingprevailing as ofthefirst daythe paymentbecomes overdue. 

 
23.4 Ifan amount certified isincreased in a later certificate or as a result of an awardby 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment asset 
out in this clause.Interest shall be calculated from the date upon which 
theincreasedamount wouldhavebeen certifiedin theabsenceof dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be 

paidfor by the Employer and shall be deemed covered by other rates and prices in 
theContract. 

 
23.6 TheContractPriceshallbestatedinKenyaShillings.AllpaymentstotheContractorshallb

emadeinKenyaShillingsandforeigncurrencyintheproportion indicated in the tender, 
or agreed prior to the execution of the ContractAgreement and indicated 
therein.The rate of exchange for the calculation of theamount of foreign currency 
payment shall be the rate of exchange indicated in 
theAppendixtoConditionsofContract.IftheContractorindicatedforeigncurrencies for 
payment other than the currencies of the countries of originofrelated goods and 
services the Employer reserves the right to pay the equivalent atthe time of 
payment in the currencies of the countries of such goods and 
services.TheEmployerandtheProjectManagershallbenotifiedpromptlybytheContrac
tor of an changes in the expected foreign currency requirements of theContractor 
during the execution of the Works as indicated in the Schedule ofForeign 
Currency Requirements and the foreign and local currency portions of 
thebalanceoftheContractPriceshallthenbeamendedbyagreementbetweenEmployer 
and theContractor inorder to reflectappropriatelysuchchanges. 

 
23.7 Inthe event thatanadvancepayment isgranted, thefollowingshallapply:- 

 
a) OnsignatureoftheContract,theContractorshallathisrequest,andwithout 

furnishing proof of expenditure, be entitled to an advance of 10%(ten 
percent) of the original amount of the Contract.The advance shall 
notbesubject to retention money. 

 
b) No advance payment may be made before the Contractor has 

submittedproofof theestablishment of deposit oradirectly 
liableguaranteesatisfactorytotheEmployerintheamountoftheadvancepaymen
t.Theguarantee shall beinthesamecurrencyastheadvance. 

 
c) Reimbursement of the lump sum advance shall bemade by 

deductionsfromtheInterimpaymentsandwhereapplicablefromthebalanceowi
ngto the Contractor.Reimbursement shall begin when the amount of 
thesums due under the Contract reaches 20% of the original amount of 
theContract.It shall have been completed by the time 80% of this amount 
isreached. 
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Theamounttoberepaidbyway 
ofsuccessivedeductionsshallbecalculatedbymeansoftheformula: 

 
R = A(x1–x11) 

80 – 20 
Where: 

 

R = theamounttobereimbursed 
 

A = theamount of theadvancewhich hasbeengranted 
 

X1      = theamountofproposedcumulativepaymentsasapercentage of 
the original amount of the Contract.Thisfigurewill exceed 
20%but not exceed80%. 

 
X11= theamountofthepreviouscumulativepaymentsasapercentage 

of the original amount of the Contract.Thisfigurewill 
bebelow 80%but not less than20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guaranteemaybereduced accordingly. 
 

24. CompensationEvents 
 

24.1 ThefollowingissuesshallconstituteCompensationEvents: 
 

(a) TheEmployerdoesnotgiveaccesstoapartoftheSiteby theSitePossessionDate 
statedin theAppendixtoConditions ofContract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way 

thataffectstheWork of theContractor under theContract. 
 

(c) TheProjectManagerordersadelayordoesnotissuedrawings,specificationsorin
structionsrequired forexecutionofthe Worksontime. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry 

outadditionaltests upon theWork, which isthen found tohaveno defects. 
 

(e) The ProjectManager unreasonably doesnotapprove a subcontracttobelet. 
 

(f) Ground conditions are substantially more adverse than could 
reasonablyhave been assumed before issuance of the Letter of Acceptance 
from theinformation issued to tenderers (including the Site investigation 
reports),from information available publicly and from a visual inspection 
of theSite. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseencondition,causedbytheEmployeroradditionalworkrequiredforsaf
etyorother reasons. 
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(h) Other contractors, public authorities, utilities, or the Employer does 
notwork within the dates and other constraints stated in the Contract, and 
theycausedelayor extracostto theContractor. 

 
(i) Theeffects onthe Contractorofanyof theEmployer’s risks. 

 
(j) TheProjectManagerunreasonablydelaysissuingaCertificateofCompletion. 

 
(k) Other compensation events described in the Contract or determined by 

theProjectManager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the 
Workbeing completed before the Intended Completion Date, the Contract Price 
shall beincreased and/or the Intended Completion Date shall be extended.The 
ProjectManagershalldecidewhetherandby 
howmuchtheContractPriceshallbeincreased and whether and by how much the 
Intended Completion Date shall beextended. 

 
24.3 As soon as information demonstrating the effect of each compensation event 

uponthe Contractor’s forecast cost has been provided by the Contractor, it shall 
beassessedbytheProjectManager,andtheContractPriceshallbeadjustedaccordingly.If 
the Contractor’s forecast is deemed unreasonable, the ProjectManager shall adjust 
the Contract Price basedon the Project Manager’s ownforecast.The 
ProjectManagerwillassumethattheContractorwillreactcompetentlyandpromptlyto 
theevent. 

 
24.4 TheContractorshallnotbeentitledtocompensationtotheextentthattheEmployer’s 

interests are adversely affected by the Contractor not having givenearlywarningor 
not havingco-operated with theProject Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

intheAppendixto Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention 
tomake a claim within thirty days after the event giving rise to the claim has 
firstarisen.The claim shallbesubmitted within thirtydays thereafter. 

 
Provided always that should the event giving rise to the claim of continuing 
effect,the Contractor shall submit an interim claim within the said thirty days and 
a finalclaimwithin thirtydaysof theend ofthe eventgivingriseto theclaim. 

 
25. PriceAdjustment 

 
25.1 The ProjectManager shall adjust the ContractPrice if taxes, duties and otherlevies 

are changed between the date 30 days before the submission of tenders forthe 
Contract and the date of Completion.   The adjustment shall be the change 
intheamount of taxpayablebytheContractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current at 

thedateoftendersubmissionincalculatingthecosttotheContractorofmaterialsto 
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be specifically imported (by express provisions in the Contract Bills of 
Quantitiesor Specifications) for permanent incorporation in the Works.Unless 
otherwisestated in the Contract, if at any time during the period of the Contract 
exchangeratesshallbevariedandthisshallaffectthecosttotheContractorofsuchmaterial
s, then the Project Manager shall assess the net difference in the cost ofsuch 
materials.Any amount from time to time so assessed shall be added to 
ordeductedfrom the Contract Price, as thecasemaybe. 

 
25.3 Unless otherwise statedin the Contract, theContract Price shall be deemed tohave 

been calculated in the manner set out below and in sub-clauses 25.4 and 
25.5andshall besubject toadjustment in theeventsspecified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be deemed 

tobebased upon therates of wagesand other 
emoluments and expenses as determined by the Joint Building Council 
ofKenya (J.B.C.) and set out in the schedule of basic rates issued 30 
daysbefore the date for submission of tenders.A copy of the schedule used 
bytheContractorinhispricingshallbeattachedintheAppendixtoConditionsof 
Contract. 

 
(ii) UponJ.B.C.determining thatany ofthesaidratesofwagesorotheremoluments 

and expenses are increased or decreased, then the ContractPrice shall be 
increased or decreased by the amount assessed by the 
ProjectManagerbaseduponthedifference,expressedasapercentage,betweenth
erate set out 
in the schedule of basic rates issued 30 days before the date for 
submissionof tenders and the rate published by the J.B.C. and applied to 
the 
quantumoflabourincorporatedwithintheamountofWorkremainingtobeexecu
tedat thedateof publication ofsuchincreaseor decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of 

wagesandotheremolumentsandexpenseswhichoccurafterthedateofCompleti
onexceptduringsuchotherperiodasmay begrantedasanextension of 
timeunder clause17.0 oftheseConditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to 

bebased upon the basic prices of materials to be permanently incorporated in 
theWorks as determined by the J.B.C. and set out in the schedule of basic rates 
issued30 days before the date for submission of tenders. A copy of the schedule 
used bythe Contractor in his pricing shall be attached in the Appendix to 
Conditions ofContract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

ordecreased then the Contract Price shall be increased or decreased by the amount 
tobe assessed by the Project Manager based uponthe difference between the 
priceset out in the schedule of basic rates issued 30 days before the date for 
submissionof tenders and the rate published by the J.B.C. and applied to the 
quantum of 
therelevantmaterialswhichhavenotbeentakenintoaccountinarrivingattheamountofan
y interimcertificateunderclause23oftheseConditionsissuedbeforethedate 
ofpublication ofsuch increaseor decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices of 
materialswhich occur after the date for Completion except during such other 
period as maybegrantedas an extension of timeunder clause17.0oftheseConditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

anymaterialsincluded in theschedule ofbasic rates. 
 
 
 

26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportionstated in the Appendix to Conditions of Contract until Completion of 
the whole ofthe Works.On Completion of the whole of the Works, half the total 
amountretained shall be repaid to the Contractor and the remaining half when the 
DefectsLiability Period has passed and the Project Manager has certified that all 
defectsnotifiedto theContractor beforetheendofthis periodhavebeen corrected. 

 
27. LiquidatedDamages 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated 

inthe Appendix to Conditions of Contract for each day that the actual 
CompletionDate is later than the Intended Completion Date.The Employer may 
deductliquidated damages from payments due to the Contractor.Payment of 
liquidateddamagesshallnot altertheContractor’sliabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have 

beenpaid, the Project Manager shall correct any overpayment of liquidated 
damages bythe Contractor by adjusting the next payment certificate.The 
Contractor shall bepaid interest on the overpayment, calculated from the date of 
payment to the dateofrepayment, at the ratespecified in Clause23.30 

 
28. Securities 

 
28.1 The Performance Security shall be provided to the Employer no later than the 

datespecified in the Letter of Acceptance and shall be issued in an amount and 
formand by a reputable bank acceptable to the Employer, and denominated in 
KenyaShillings. The Performance Security shall be valid until a date 30 days 
beyond thedateofissueof theCertificate ofCompletion. 

 
 
 
 

29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for 
smalladditional amounts of Work only when the Project Manager has given 
writteninstructionsin advancefor additional workto bepaidforin thatway. 
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29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 
Formsapproved by the Project Manager.Each completed form shall be verified 
andsignedbythe Project Managerwithin two days of the Work beingdone. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworksforms. 
 

30. LiabilityandInsurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been issued, 
thefollowingarethe Employer’s risks: 

 
(a) Theriskofpersonalinjury,deathorlossofordamagetoproperty(excludingthe 

Works,Plant, Materialsand Equipment), whicharedueto; 
 

(i) use or occupation of the Site by the Works or for the purpose of 
theWorks,which is theunavoidableresult of theWorks, or 

 
(ii) negligence, breach of statutory duty or interference with any 

legalright by the Employer or by any person employed by or 
contractedtohim except theContractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

theextent that it is due to a fault of the Employer or in Employer’s design, 
ordue to war or radioactive contamination directly affecting the place 
wheretheWorks arebeingexecuted. 

 
30.2 FromtheCompletionDateuntiltheDefectsCorrectionCertificatehasbeenissued, the 

risk of loss of or damage to the Works, Plant, and Materials is theEmployer’srisk 
except loss or damagedueto; 

 
(a) adefect whichexisted onor beforethe CompletionDate. 

 
(b) an event occurring before the Completion Date, which was not itself 

theEmployer’srisk 
 

(c) theactivitiesoftheContractoron theSiteaftertheCompletionDate. 
 

30.3 From the Start Date until the Defects Correction Certificate has been issued, 
therisksofpersonalinjury,deathandlossofor damagetoproperty (including,without 
limitation, the Works, Plant, Materials, and Equipment) which are 
notEmployer’srisk areContractor’srisks. 

 
TheContractorshallprovide,inthejointnamesoftheEmployerandtheContractor, 
insurance cover from the Start Date to the end of the Defects LiabilityPeriod, in 
the amounts stated in the Appendix to Conditions of Contract for 
thefollowingevents; 
(a) lossofordamagetothe Works, Plant,andMaterials; 
(b) lossof ordamageto Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, 

andEquipment)in connection with theContract, and 
(d) personal injuryor death. 
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30.4 Policies and certificates for insurance shall be delivered by the Contractor to 
theProject Manager for the Project Manager’s approval before the Start 
Date.Allsuchinsuranceshallprovideforcompensationrequiredtorectify 
thelossordamageincurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates required, 

theEmployer may effect the insurance whichtheContractor should have 
providedand recover the premiums from payments otherwise due to the Contractor 
or, if nopaymentis due, the paymentofthe premiums shallbeadebt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the approval 

ofthe Project Manager.Both parties shall comply with any conditions of 
insurancepolicies. 

 
 

31. Completionandtakingover 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a 
writtenrequest to the Project Manager to issue a Certificate ofCompletion of the 
Works.The Employer shall take over the Site and the Works within seven [7] days 
of theProjectManager’sissuingaCertificate of Completion. 

 
32. FinalAccount 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the 

totalamount that the Contractor considers payable to him by the Employer under 
theContract before the end of the Defects Liability Period.The Project Manager 
shallissue a Defects Liability Certificate and certify any final payment that is due 
to theContractor within 30 days of receiving the Contractor’s account if it is 
correct andcomplete.If it is not, the Project Manager shall issue within 30 days a 
schedulethat states the scope of the corrections or additions that are necessary.If 
the finalaccount is still unsatisfactory after it has been resubmitted, the Project 
ManagershalldecideontheamountpayabletotheContractorandissueaPaymentCertific
ate.The Employer shall pay the Contractor the amount due in the 
FinalCertificatewithin 60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other 

partycausesafundamental breach of theContract.  These 
 

fundamentalbreachesofContractshallinclude,butshallnotbelimitedto,thefollowing; 
 

(a) the Contractor stops work for 30 days when no stoppage of work is 
shownon the current program and the stoppage has not been authorised by 
theProjectManager; 

 
(b) the Project Manager instructs the Contractor to delay the progress of 

theWorks,and the instructionis not withdrawnwithin 30 days; 
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(c) the Contractor is declared bankrupt or goes into liquidation other than for 
areconstructionoramalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the Employer 

tothe Contractor within 30 days (for Interim Certificate) or 60 days (for 
FinalCertificate)ofissue. 

 
(e) the Project Managergives notice that failure tocorrect a particular defectis a 

fundamental breach of Contract and the Contractor fails to correct 
itwithinareasonableperiod oftimedetermined bytheProject Manager; 

 
(f) theContractordoesnotmaintainasecurity,whichisrequired. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to 

theProject Manager for a cause other than those listed under Clause 33.1 above, 
theProjectManager shalldecide whether thebreach isfundamental or not. 

 
33.3 Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience. 

 
33.4 IftheContractisterminated,theContractorshallstopworkimmediately,makethe Site 

safe and secure, and leave the Site as soon as reasonably 
possible.TheProjectManagershallimmediatelythereafterarrangeforameetingforthep
urpose of taking record of the Works executed and materials, goods, 
equipmentandtemporarybuildingson Site. 

 
34. PaymentUponTermination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by 

theContractor, the Project Manager shall issue a certificate for the value of the 
Workdone and materials ordered and delivered to Site up to the date of the issue of 
thecertificate.Additional liquidated damages shall not apply.If the total amount 
duetotheEmployerexceedsanypaymentduetotheContractor,thedifferenceshallbeade
bt payable bytheContractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of 

afundamentalbreachofContractbytheEmployer,theProjectManagershallissuea 
certificate for the value of the Work done, materials ordered, the reasonable costof 
removal of equipment, repatriation of the Contractor’s personnel 
employedsolelyon the 
Works,andtheContractor’scostsofprotectingandsecuringtheWorks. 

 
34.3 The Employer may employ and pay other persons to carry out and complete 

theWorks and to rectify any defects and may enter upon the Works and use 
allmaterialson the Site, plant, equipment and temporaryworks. 

 
34.4 The Contractor shall, during the execution or after the completion of the 

WorksunderthisclauseremovefromtheSiteasandwhenrequired,withinsuchreasonabl
e time as the Project Manager may in writing specify, any temporarybuildings, 
plant, machinery, appliances, goods or materials belonging to or 
hiredbyhim,andindefaulttheEmployermay(withoutbeingresponsibleforanyloss 
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or damage) remove and sell any such property of the Contractor, holding 
theproceedsless all costsincurred to thecreditof theContractor. 
Until after completion of the Works under this clause the Employer shall not 
beboundbyanyotherprovisionofthisContracttomakeanypaymenttotheContractor, 
but upon such completion as aforesaid and the verification within areasonable time 
of the accounts therefore the Project Manager shall certify theamount of expenses 
properly incurred by the Employer and, if such amount addedto the money paid to 
the Contractor before such determination exceeds the totalamount which would 
have been payable on due completion inaccordance 
withthisContractthedifferenceshallbeadebtpayabletotheEmployerbytheContractor; 
and if the said amount added to the said money be less than the 
saidtotalamount,thedifferenceshallbeadebtpayableby theEmployertotheContractor. 

 
35. ReleasefromPerformance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirelyoutside the control of either the Employer or the Contractor, the Project 
Managershall certify that the Contract has been frustrated.The Contractor shall 
make theSite safe and stop Work as quickly as possible after receiving this 
certificate andshallbepaid forall Work carried out beforereceivingit. 

 
36. Corruptgiftsandpaymentsofcommission 

 
TheContractorshallnot; 

 
(a) Offerorgive oragreetogive toanypersonin the serviceofthe 

 
Employer any gift or consideration of any kind as an inducement or reward 
fordoingorforbearingtodoorforhavingdoneorforbornetodoanyactinrelationto the 
obtaining or execution of this or any other Contract for the Employer or 
forshowingorforbearingtoshow favour 
ordisfavourtoanypersoninrelationtothisoranyothercontractfortheEmployer. 

 
(b) Enter into this or any other contract with the Employer in connection with 

whichcommission has been paid or agreed to be paid by him or on his behalf or to 
hisknowledge, unless before the Contract is made particulars of any such 
commissionand of the terms and conditions of any agreement for the payment 
thereof havebeendisclosed in writing to theEmployer. 

 
Any breach of this Condition by the Contractor or by anyone employed by him 
oracting on his behalf (whether with or without the knowledge of the 
Contractor)shall be an offence under the provisions of the Public Procurement 
RegulationsissuedunderTheExchequerand AuditAct Cap412 oftheLawsofKenya. 

 
37. SettlementOfDisputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the 

ProjectManager on his behalf and the Contractor, either during the progress or 
after thecompletion or termination of the Works, such dispute shall be notified in 
writingbyeitherpartytotheotherwitharequesttosubmitittoarbitrationandtoconcur 
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in the appointment of an Arbitrator within thirty days of the notice.The 
disputeshall be referred to the arbitration and final decision of a person to be 
agreedbetweentheparties.FailingagreementtoconcurintheappointmentofanArbitrato
r, the Arbitrator shall be appointed by the Chairman or Vice Chairman ofanyof 
thefollowingprofessional institutions; 

 
(i) ArchitecturalAssociationofKenya 

 
(ii) InstituteofQuantitySurveyorsofKenya 

 
(iii) AssociationofConsultingEngineersofKenya 

 
(iv) CharteredInstituteofArbitrators(KenyaBranch) 

 
(v) InstitutionofEngineersofKenya 

 
On therequestof theapplying party.Theinstitutionwritten tofirstby 
theaggrievedpartyshall takeprecedenceover all otherinstitutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter 

orthingofwhatsoevernaturearisingthereunderorinconnectiontherewith,including 
any matter or thing left by this Contract to the discretion of the 
ProjectManager,orthewithholdingbytheProjectManagerofanycertificatetowhichthe 
Contractor may claim to be entitled to or the measurement and valuationreferred 
to in clause 23.0 of these conditions, or the rights and liabilities of 
thepartiessubsequent to thetermination ofContract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute 

ordifference where notice of a dispute or difference has not beengiven by 
theapplying party within ninety days of the occurrence or discovery of the matter 
orissuegivingriseto thedispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such 

adisputeordifferenceshallnotcommenceunlessanattempthasinthefirstinstance been 
made by the partiestosettle suchdispute or differenceamicablywith or without the 
assistance of third parties.Proof of such attempt shall berequired. 

 
37.5 Notwithstanding anything stated herein the following matters may be referred 

toarbitration before the practical completion of the Works or abandonment of 
theWorksortermination ofthe Contract byeither party: 

 
37.5.1 TheappointmentofareplacementProject 

Manageruponthe said personceasingto act. 
 

37.5.2 Whetheror not theissue of an instruction 
bytheProjectManageris empowered 
bytheseConditions. 

 
37.5.3 Whetherornotacertificatehasbeenimproperlywithheldoris 

not in accordancewith theseConditions. 
 

37.5.4 Anydisputeordifferencearisinginrespect ofwar risksor wardamage. 
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37.6 All other matters shall only be referred toarbitration after the completion oralleged 
completion of the Works or termination or alleged termination of 
theContract,unlesstheEmployer and theContractor agreeotherwise inwriting. 

 
37.7 TheArbitratorshall,withoutprejudicetothegeneralityofhispowers,havepowers to 

direct such measurements, computations, tests or valuations as may inhis opinion 
be desirable in order to determine the rights of the parties and assessand award any 
sums which ought to have been the subject of or included in anycertificate. 

 
37.8 TheArbitratorshall, withoutprejudiceto the generalityof hispowers, 

 
have powers to open up, reviewand revise any certificate, opinion, 
decision,requirementornoticeandtodetermineallmattersindisputewhichshallbesubm
itted to him in the same manner as if no such certificate, opinion, 
decisionrequirementornoticehad beengiven. 

 
37.9 Theaward ofsuchArbitratorshall befinal andbindinguponthe parties. 
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SECTIONIV– APPENDIXTO CONDITIONSOFCONTRACT 
 
 

THEEMPLOYERIS 
 

Name:- 
 
 

Address:    
 

NameofAuthorisedRepresentative:    
 

Telephone:    
 

Facsimile:    
 

TheProjectManagerisN

ame: 

 

 

Address: 
 
 

Telephone:    
 

Facsimile:    
 

Thename(andidentificationnumber) oftheContractis    
 
 
 
 

TheWorks consist of  
 
 
 
 

TheStart Date shall be_  
 

TheIntendedCompletion DateforthewholeoftheWorksshallbe 
 
 
 

Thefollowingdocuments also formpart of theContract: 
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TheContractorshall submitarevised programfor the Workswithin days of 
deliveryofthe Letterof Acceptance. 

 
TheSitePossession Dateshallbe  

 

TheSiteis locatedat and 
isdefinedindrawingsnos.   

 
 
 
 

TheDefectsLiabilityperiodis days. 
 

OtherContractors,utilities etc.,tobeengagedbytheEmployer 
ontheSiteInclude thosefor theexecution of; 

 
1.  

 

2.  
 

3.  
 

4.  
 

Theminimuminsurance coversshallbe; 
 

1. The minimum cover for insurance of the Works and of Plant and Materials 
inrespectoftheContractor’sfaultydesignis  

 

2. Theminimumcover for loss ordamageto Equipmentis  
 

3. Theminimum forinsuranceof other propertyis  
 

4. Theminimumcover for personalinjuryordeathinsurance 
 

• FortheContractor’semployeesis  
 

• Andfor otherpeople is_  
 

ThefollowingeventsshallalsobeCompensationEvents:1. 

 

 

2. 
 
 

3. 
 
 

4. 
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TheperiodbetweenProgram updatesis days. 
 

Theamount to bewithheld forlatesubmission of anupdated Program is    
 
 
 

 
 
 

Theproportion of paymentsretained is percent. 
 

ThePriceAdjustmentClause (shall/shall not) 

applyTheliquidated damagesfor thewholeof theWorks is Kshs.  (perday) 

ThePerformanceSecurityshall be forthe followingminimum amountsequivalent 
asapercentageoftheContractPrice -------------- percent (2%) 

 
TheCompletion Periodfor theWorksis [Weeks] 

 
Therateof exchange for calculationofforeign currencypayments is . 

 
The schedule of basic rates used in pricing by the Contractor is as attached [Contractor 
toattach]. 

 
AdvancePayment shall/ shallnotbegranted. 
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SECTIONV-SPECIFICATIONS 
 

NotesforpreparingSpecifications 
 

1.0Specifications must be drafted to present a clear 
andprecisestatementoftherequiredstandardsofmaterials, 
andworkmanshipfortendererstorespondrealisticallyandcompetitivel
ytotherequirementsoftheEmployerandensureresponsiveness of 
tenders.The Specifications should require 
thatallmaterials,plant,andothersuppliestobepermanentlyincorporate
d in the Works be new, unused, of the most recent 
orcurrentmodels,andincorporatingallrecentimprovementsindesign 
and materials unless provided otherwise in the Contract.Where the 
Contractor is responsible forthe design of any part ofthepermanent 
Works,theextentofhisobligations mustbe stated. 

 
2.0Specificationsfromprevioussimilarprojectsareusefulandmaynotbenecess

arytore-writespecificationsforeveryWorksContract. 
 

3.0ThereareconsiderableadvantagesinstandardizingGeneralSpecifications 
for repetitive Works in recognized public sectors,such as highways, 
urban housing, irrigation and water supply.TheGeneral 
Specifications should cover all classes of 
workmanship,materialsandequipmentcommonlyinvolvedinconstruc
tions,although not necessarily to be used in a particular works 
contract.Deletions or addenda should then adapt the General 
SpecificationstotheparticularWorks. 

 
4.0Care must be taken in drafting Specifications to ensure they are 

notrestrictive.In the Specifications of standards for materials, 
plantandworkmanship,existingKenyaStandardsshouldbeusedasmuc
h as possible, otherwise recognized international standards 
mayalsobe used. 

 
5.0TheEmployershoulddecidewhethertechnicalsolutionstospecified parts of 

the Works are to be permitted.Alternatives areappropriate incases 
where obvious (and potentially less 
costly)alternativesarepossibletothetechnicalsolutionsindicatedinten
der documents for certain elements of the Works, taking 
intoconsideration the comparative specialized advantage of 
potentialtenderers. 

 
 

The Employer should provide a description of the selected parts 
ofthe Works with appropriate reference to Drawings, 
Specifications,Bills of Quantities, and Design or Performance 
criteria, stating 
thatthealternativesolutionsshallbeatleaststructurallyandfunctionally
equivalenttothebasicdesignparametersandSpecifications. 
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Such alternative solutions shall be accompanied by all 
informationnecessary for a complete evaluation by the Employer, 
includingdrawings, design calculations, technical specifications, 
breakdownof prices, proposed construction methodology, and other 
relevantdetails.Technical alternatives permitted in this manner shall 
beconsideredbytheEmployereachonitsownmeritsandindependentlyo
fwhetherthetendererhaspricedtheitemasdescribedintheEmployer’sde
signincludedwiththetenderdocuments. 



57	 

 
 
 

SECTIONVI -DRAWINGS 
 

Note 1. Alistof drawingsshouldbeinsertedhere 
 

2.  Theactual drawingsincludingSiteplansshould beannexed 
inaseparatebooklet. 
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SECTIONVII-BILLOFQUANTITIES 
 

NotesforpreparingBillsof Quantities 
 

1.0 TheobjectivesoftheBillsofQuantitiesare; 
 

(a) toprovidesufficientinformationonthequantitiesofWorkstobeperformedtoenabletend
ers to beprepared efficientlyandaccurately;and 

 
(b) whenaContracthasbeenenteredinto,toprovideapricedBillofQuantitiesforusein 

theperiodicvaluation ofWorks executed. 
 

Inordertoattaintheseobjectives,WorksshouldbeitemizedintheBillofQuantitiesinsuffi
cientdetailtodistinguishbetweenthedifferentclassesofWorks,orbetweenWorksofthes
amenaturecarriedoutindifferentlocationsorin other circumstances which may give 
rise to different considerations of cost.Consistent with these requirements, the 
layout and content of the Bill of Quantitiesshouldbeas simple and briefas possible. 

 
2.0 TheBills ofQuantities shouldbe divided generallyinto thefollowingsections: 

 
(a) Preliminaries. 

 
The preliminaries should indicate the inclusiveness of the unit prices, and 
shouldstate the methods of measurement which have been adopted in the 
preparation ofthe Bill of Quantities and which are to be used for the measurement 
of any part ofthe Works. 

 
The number of preliminary items to be priced by the tenderer should be limited 
totangible items such as site office and other temporary works, otherwise items 
suchas security for the Works which are primarily part of the Contractor’s 
obligationsshouldbeincluded in theContractor’srates. 

 
(b) WorkItems 

 
(i) The items in the Bills of Quantities should be grouped into sections 

todistinguish between those parts of the Works which by nature, 
location,access,timing,oranyotherspecialcharacteristicsmaygiverisetodiffer
entmethodsofconstruction,orphasingoftheWorks,orconsiderations of 
cost.General items common to all parts of the 
Worksmaybegroupedasaseparate sectionin theBillof Quantities. 

 
 

(ii) Quantities should be computed net from the Drawings, unless 
directedotherwise in the Contract, and no allowance should be made for 
bulking,shrinkageorwaste.Quantitiesshouldberoundedupordownwhereappr
opriate. 
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(iii) Thefollowingunitsofmeasurementandabbreviationsarerecommendedforuse. 
 

Unit Abbreviation Unit Abbreviation 
cubicmeter
hectarehou
rkilograml
ump 
summeter 
metricton(1,000kg) 

m3 or cu 
mha 
hkg
sum
m 
t 

millimeterm
onthnumber
squaremeter 
squaremillimeter
week 

mm
mon
nr 
m2or sq mmm2 
or sq mmwk 

 
(iv) The commencing surface should be identified in the description 

ofeach item for Work involving excavation, boring or drilling, 
forwhich the commencing surface is not also the original 
surface.Theexcavated surface should be identified in the 
description of 
eachitemforWorkinvolvingexcavationforwhichtheexcavatedsurface 
is not also the final surface.The depths of Work should 
bemeasuredfromthecommencingsurfacetotheexcavatedsurface,asde
fined. 

 

(c) DayworkSchedule 
 

A Daywork Schedule should be included if the probability of unforeseen work, outside 
theitems included in the Bill of Quantities, is relatively high.To facilitate checking by 
theEmployer of the realism of rates quoted by the tenderers, the Daywork Schedule 
shouldnormallycomprise: 

 
(i)  a list of the various classes of labour, 

andmaterialsforwhich 
basicDayworkratesorprices are to be 
inserted by the tenderer,together with a 
statement of the conditionsunder which the 
Contractor will be paid forWork executed 
on aDaywork basis; and 

 
(ii) a percentage to be entered by the tenderer against each 

basicDay work Subtotal amount for labour, materials and 
plantrepresenting the Contractor’s profit, overheads, 
supervisionandothercharges. 
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(d) ProvisionalQuantitiesandSums 
(i) Provision forquantitycontingencies inanyparticular 

 itemorclass ofWork withahigh expectationof 
 quantity overrun should be made by entering 
specific“ProvisionalQuantities”or“Provisional 
Items”inthe 
  Billof Quantities,andnot byincreasingthe quantities 
  forthat item or classofWork beyond thoseof theWork 
   normallyexpected to berequired.To theextent not 
   covered above, ageneralprovisionforphysical 
   contingencies(quantityoverruns) should be madeby 
   includinga“Provisional Sum” in the Summaryof the 
   BillofQuantities.Similarly,acontingencyallowance 
   forpossiblepriceincreasesshould beprovidedasa 
  “ProvisionalSum” in theSummaryof theBill of 
 Quantities.
 Theinclusionofsuchprovisionalsumsoftenfacilitatesb
udgetaryapproval byavoidingthe need to 
  requestperiodicsupplementaryapprovals as thefuture 
  needarises. 

 

(ii) Provisionalsumstocoverspecializedworksnormallycarriedoutby 
Nominated Sub Contractors should be avoided and instead Billsof 
Quantities of the specialised Works should be included as asection 
of the main Bills of Quantities to be priced by the 
MainContractor.The Main Contractor should be required to 
indicate thename(s) of 

 
the specialised firms he proposes to engage to carry out the 
specializedWorks as his approved domestic sub-contractors.   Only 
provisional sumsto cover specialized Works by statutory authorities should 
be included intheBills of Quantities. 

 
(e) Summary 

 
The Summary should contain a tabulation of the separate parts 
ofthe Bills of Quantities carried forward, with provisional sums 
forDaywork,forphysical(quantity)contingencies,andforpriceconting
encies(upward priceadjustment)whereapplicable. 



61	 

APPENDIXTOCONDITIONSOFCONTRACT 
 

NameofEmployer: 
KISUMUCENTRALCONTITUENCYDEVELOPMENTFUND 

P.OBOX 
KISUMU 

 

Name of Employer’s Representative:THE PUBLIC WORKS, P.O. BOX 2738-
40100,KISUMU 

 
Nameof Project Manager:PUBLIC WORKS 

 
 

The name of Contract is: (PROPOSED CONSTRUCTION OF 10 DOORS 
PITLATRINEAT ARINAPRIMARYSCHOOL- KISUMU 

CENTRALSUB-COUNTY) 

 
TenderNo:………………………………….. 

 
Scope of the Works:AS PER BILLS OF QUANTITIES IN THIS 

TENDERDOCUMENT,ANDTHECONTRACT 
AGREEMENT 

 
TheTender OpeningDate andTimewill beon 
…………………………………………………………at .............. at(ARINA PRIMARY 
SCHOOL)TheStartDateshallbeasstatedintheProjectManager’sNoticetocommencework.TheInten
dedCompletionperiod forthewholeof theWorks shallbe ................................ from thedate of 
commencement. 
TheSitePossessionDate shall bethe date siteis handedover to theContractor 
bytheProjectManager. The Site is located at KISUMU COUNTYThe Defects Liability 
Period is 6MONTHS 

 
Amountof TenderSecurityisKshs… ................................................................ (2%of theTender 
Price)intheFormofTenderSecurityor aBanker’sCheque,froma reputableCommercial 
Bank,totheEmployer. 

 
TheamountofPerformanceSecurityis10%ofCONTRACTPRICEinformofaPerformancebankGuara
ntee,froma reputableCommercialBank,acceptabletothe Employer. 

 
Retention Money will be 0% of the INTERIM CERTIFICATE with a limit of 10% of 

theContract Priceorsuch othersumas shall becomepayable. SECTIONVIII – 
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Section 
 

STANDARDFORMS 
 

(i) FormofInvitation for Tender… ................................. 158 
(ii) FormofTender… ............................................................ 159 
(iii) Appendixto form tender… ........................................... 160 
(iii) QualificationInformation… ........................................ 161 

1. IndividualTenderers ........................... 163 
2. JointVentures… .................................. 164 

3. LineofCredit ............................................. 165 
4. Declarationform… .................................. 166 

5. DetailsofContractor’sExperience…167 
6. Detailsof OngoingProjects… .............. 168 
7. Schedule ofKeyPersonnel… .............. 169 
8. DetailsofSubcontractors… ................. 170 
9. ScheduleofPlantsand Equipment. 171 

(iv) TenderQuestionnaire ....................................................... 172 
(v) ConfidentialBusiness Questionnaire ................... 173-174 
(vi) ScheduleofParticulars ...................................................... 175 

1. ParticularsofFirm… ............................... 175 
2. ParticularsofInsurance ........................ 177 

(vi) Certificateof Bidder’sPre-siteVisit… .............................. 177 
(vii) SupervisionCheckList .......................................................... 178 
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(I) FORMOFINVITATIONFORTENDER 
 
 

 [date] 
 

To:  [nameofContractor] 
 [address] 

 
 
 

DearSirs: 
 

Reference: [ContractName] 
 

 

Youhavebeenprequalified totenderfor theaboveproject. 
 

Weherebyinviteyouandotherprequalifiedtendererstosubmitatenderfortheexecutionandcompletiono
fthe aboveContract. 

 
Acomplete setof tender documents maybepurchasedbyyoufrom 

 

 
[mailingaddress,cable/telex/facsimilenumbers]. 

 
Uponpaymentofanon-refundablefeeofKshs   

 

Alltendersmustbeaccompaniedby
 numberofcopiesofthesameandasecurit
yin theform and amount specified inthetenderingdocuments,andmustbedeliveredto 

 
[addressandlocation] 

 
atorbefore_
 (timeanddate).Tenderswillbeopenedimmediatelythereaf
ter,in thepresenceof tenderers’representativeswhochooseto attend. 

 
Pleaseconfirm receiptof this letterimmediatelyin 

writingbycable/facsimileortelex.Yoursfaithfully, 

 AuthorizedSignature 
 

 Nameand Title 
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(II) FORMOFTENDER 
TO: [Nameof Employer) [Date] 

 [NameofContract] 
 

DearSir, 
 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 
ofQuantities for the execution of the above named Works, we, the undersigned offer 
toconstruct, install and complete such Works and remedy any defects therein for the sum 
ofKshs. [Amount in
 figures]KenyaShillings     
 [Amountinwords] 

 
2. Weundertake, ifourtenderis accepted,to commencethe Worksas 

soonasisreasonablypossibleafterthereceiptoftheProjectManager’snoticetocommence, and to 
complete the whole of the Works comprised in the Contract within thetimestated in the 
AppendixtoConditions ofContract. 

 
3.  Weagreetoabidebythistenderuntil [Insertdate], 

anditshallremain bindingupon usand maybeacceptedat anytime beforethatdate. 
 

4. UnlessanduntilaformalAgreementispreparedandexecutedthistendertogetherwithyourwrittenac
ceptancethereof, shall constituteabindingContract between us. 

 
5. Weunderstand thatyou arenot bound toaccept thelowest or anytenderyoumayreceive. 

 
Datedthis  dayof

 2017Signature in the 

capacityof   

dulyauthorized to sign tenders forand on behalfof 
 

   [Name of 

Tenderer]of

 [AddressofTenderer]

Witness;Name   

Address  
 

Signature  
 

Date  
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APPENDIXTOFORMOFTENDER 
 

(ThisAppendixformspartoftheTender) 
 

CONDITIONSOFCONTRACT CLAUSE AMOUNT 
BidSecurity(BankGuaranteeorInsurance)  2%ofthetender sum 
AmountofPerformanceSecurity 
(UnconditionalBankGuarantee) 

10.1 10% 

 
SubmissionofPerformanceSecurity 

Submitted 
bythe15thdayfromthedateofawardletter 

 
WorkProgrammetobesubmitted 

 
14.1 

Notlaterthan14(fourteen)daysafterissuanceofOrde
r toCommence 

 
Cashflowestimatetobesubmitted 

 
14.3 

Notlaterthan14(fourteen)daysafterissuanceofOrde
r toCommence 

MinimumamountofContractorsAllRiskIns
uranceCover 

23.2 0.3%oftheContractPrice 

SubmissionofContractorsAllRiskInsuranceCo
ver 

Submitted 
bythe15thdayfromthedateofaward letter 

Periodforcommencement,fromEngineer’sorderto 
commence 

 
41.1 

 
14days 

Timeforcompletion 43.1 12Weeks 
AdvancePayment 60.12 N/A 
Amountofliquidateddamages 47.1 0.1%ofthecontractpriceperday. 

Limitofliquidateddamages 47.1 5%ofContractValue 

DefectsLiabilityperiod 49.1 6months 
PercentageofRetention 60.3 10%ofInterimPaymentCertificate 

LimitofRetentionMoney 60.3 10%ofContractPrice 
Minimumamountofinterimcertificates 60.2 ………….. 

 
AppointerofArbitrator 

 
67(3) 

The Chartered Institute of Arbitrators – 
KenyaBranch. 

NoticetoEmployerandEngineer 68.2 TheEmployer’saddressis: 
 
 
KisumuCentralConstituencyDevelopmentFundC

ountyGovernmentofKisumu 
P.O. 
BoxKISUMU 

 
TheProjectManager’saddressis:P
ublicWorks 
P.OBox821 
KISUMU 
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SignatureofTenderer………………………………… Date…………………… 
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(IV) OTHERSUPPLEMENTARYINFORMATION 
 

1. Financialreportsforthelastthreeyears,balancesheets,profitandlossstatements,auditors’reportsetc
.List them below and attachcopies. 
……………………………………………………………………… 
……………………………………………………………………… 

 
2. Evidence of accesstofinancialresourcestomeetthe qualificationrequirements.Cashinhand, lines 

of credit etc. List below and attach copies of supporting documents (bank to 
fillattachedform). 
……………………………………………………………………… 
……………………………………………………………………… 

 
3. Name,address,telephone,telex,faxnumbersoftheTenderer’sBankerswhomayprovidereferenceif 

contacted bythe Employer. 
………………………………………………………………………… 
………………………………………………………………………… 

 
• Submit copies of audited profit and loss statements and balance sheet 

forthe last three calendar years and estimated projection for the next 
twoyearswith certified Englishtranslation where appropriate. 

 
• Giveturnoverfiguresforeachofthelastthree(3)financialyears.Quoteinmillionsa

nd decimal thereof. 
 

Typeof\Work Year Year Year 
Kshs. Kshs. Kshs. 

Buildingworks    
Othercivilengineeringworks    
Other(specify)    
Total    

 
SUMMARY OF ASSETS AND LIABILITIES OF THE 
AUDITEDFINANCIAL STATEMENTS OF THE LAST THREE (3) 
FINANCIALYEARS 

 

 Year Year Year 
Kshs. Kshs. Kshs. 

1.TotalAssets    
2.CurrentAssets    
3.BankcreditLineValue    
4.TotalLiabilities    
5.CurrentLiabilities    
6.Networth(1-4)    
7.Workingcapital(2+3-4)    

 
Name/Addressof CommercialBank providingcredit line 

TotalamountofcreditlineKShs.……………..……………………………… 
 

Attachcertifiedcopiesoffinancialbankstatementsofthelastthreeyears.Attachac

ertifiedcopyof Undertakingofthe Bankto providingthe credit. 
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Informationoncurrent litigation inwhichtheTendererisinvolved. 
 

OTHERPARTY(IES) CAUSEOFDISPUTE AMOUNTINVOLVED(KSHS) 
   

 
Icertifythat theaboveinformation is correct. 

 
 
 
 

…………………… ……………………… ……………………… 
Name/Title Signature Date 
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 (V)QUALIFICATIONINFORMATION 
 

1. IndividualTenderersorIndividualMembersofJointVentures 
 

1.1 Constitutionorlegalstatusoftenderer(attachcopyorIncorporationCertificate);Place
ofregistration:   

 

Principalplaceofbusiness   
 

Power ofattorneyofsignatoryof tender    
 

1.2 Totalannualvolumeofconstructionworkperformedinthelastfiveyears 
 

YEAR 
VOLUME 

CURRENCY VALUE 
   
   
   

 
 

1.3 WorkperformedasMainContractoronworksofasimilarnatureandvolumeoverthe last 
five years.Also list details of work under way or committed, 
includingexpectedcompletion date. 

 
[Fillinthe Detailsas describedintheTableattached onPagesS-6 andS-7] 

 
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the 
Works.Listallinformation requestedin thetableprovided. 

 
[FillintheDetailsasdescribedin theTableattachedonPage S-10] 

 
1.5 Qualificationsandexperienceofkeypersonnel proposedforadministration 

andexecutionofthe Contract. 
 

[FillintheDetailsasdescribedin the TableattachedonPage S-8] 
1.6 . 

 
 
 
 

1.7 Statement of compliance with the requirements of Clause 1.2 of the Instructions 
toTenderers. 

 
 
 

1.8 Proposed program (work method and schedule) for the whole of the 
Works.Attachedadetailedproposed workplanfortheexecutionoftheWorks 
described. 
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2 JointVentures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of 
thejointventure. 

 
2.5 Theinformation requiredin1.11 aboveshallbeprovided forthejoint venture. 

 
2.6 Attachthepowerofattorneyofthesignatory(ies)ofthetenderauthorizingsignatureof 

thetender onbehalf ofthe joint venture 
 

2.7 AttachtheAgreementamongallpartnersofthejointventure(andwhichislegallybinding
on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of 

theContractin accordancewith the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized 
toincur liabilitiesand receive instructions for and on behalf of any and 
allpartnersofthejoint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

doneexclusivelywith thepartner in charge. 
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2. LETTEROFCREDIT 
 

To: 
FUNDMANAGER 
KISUMUCENTRALCONSTITUENCYDEVELOPMENTFUND 
P.OBOX 
KISUMU 

 
 
 

RE:LINE OFCREDITFOR (CONTRACTDETAILS) 
 

Referenceis madetoinquiryfrom ourCustomer……………………………….. ofP.O.Box 
…………………………….inregard tolineof Creditforfinancingabovetender. 
Wewishtostateas following. 

 
1. M/S .................................................................................. (nameoftender)has 

satisfactorilyconductedanaccount dominatedinKenyaShillingswithus 
foraperiodofmorethan oneyear. 

2. Currentlythe abovenamedCustomerenjoys 
1. ABankOverdraftfacilityof Kshs………….……. 
2. Abank loanofKshs…………………………. 

3. As per the prudential norms for Financing which MUST be fulfilled by our customer, 
wearein a position to providealineof credit to M/s………………………………. 
(tenderername)forKshs…………… 

 
 

Thisinformationisgivenin strictconfidence,andwithoutanyguaranteeorliabilityonthe 
partofthebank oranyof its officers. 

 
 

YoursFaithfully 
 
 

BankAuthorisedSignatory 
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3. DECLARATIONFORM 
 

Date 
To: 
FUNDMANAGER 
KISUMUCENTRALCONSTITUENCYDEVELOPMENTFUND 
P.OBOX 
KISUMU 

 
 

Thetendereri.e. (nameandaddress) 

 declarethefollowing:  

 
a) Hasnotbeen debarredfromparticipatinginpublicprocurement. 

 
b) Hasnotbeeninvolvedinandwillnotbeinvolvedincorruptandfraudulentpracticesregardin

gpublicprocurement. 
 
 
 
 

Name/Title Signature Date 
 
 

(Tobesigned byauthorized representativeand officiallystamped) 
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4.     DETAILSOFCONTRACTOR’SEXPERIENCE 
 

In the table below, give a brief summary of the Company’s major Road Works carried out 
andcompleted in the last FIVE years. The works listed should be similar to the Works described in 
thistender. 

 
DESCRIPTION OF 

WORKS,CLIENTANDCONTACTP
ERSON 

TOTALVA
LUEOFW

ORKS(KSH
.) 

CONTRACT
PERIOD(
YEARS) 

YEARCO
MPLETED 

    

Note:Attachrelevantdocumentaryevidence. 
 

Icertifythat theaboveRoadWorksweresuccessfullycarriedout andcompletedbyourselves. 
 

……………………… …………………………. ………………………… 
(Title) (Signature) (Date) 
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5. DETAILSOFONGOINGPROJECTS 
 

Inthetablebelow, giveabriefsummaryoftheCompany’smajor RoadWorksthat 
arecurrentlyongoing.Theworkslisted should besimilar to the Works described inthis tender. 

 
 

DESCRIPTION 
OFWORKS, CLIENT 

ANDCONTACTPERSO
N 

 
CONTR-
ACTPE
RIOD 

 
DATE 

OFCOMM
EN-

CEMENT 

INTENDED
DATE 

OFCOMPL
E- 

TION 

 
TOTALVA
LUEOFW

ORKS 

%COMPL
E-TED 

TO 
DATE 

      

Note:Attachrelevantdocumentaryevidence. 
 

IcertifythattheaboveRoadWorksarebeingcarriedoutbyourselvesandthattheaboveinformati
onconcerning themis correct. 

 
……………………… …………………………. ………………………… 

(Title) (Signature) (Date) 
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6. SCHEDULEOFKEYPERSONNEL 
 

In the table below, give the details of the Tenderer’s Key Technical Personnel who will 
beresponsibleforthemajoractivities oftheworks describedin thistender, bothattheHeadquartersand 
attheSite. 

 
 

DESIGNATION 
 

NAME 
NATIONA-LITY SUMMARYOF 

QUALIFICATIONSAND
EXPERIENCE 

    

Note:  

AttachtheCVsoftheKeyPersonnel.Icertifythatt

heaboveinformationiscorrect. 

 
……………………… …………………………. ………………………… 

(Title) (Signature) (Date) 
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7. DETAILSOFSUB-CONTRACTORS 
 

IftheTendererwishes to subletanyportions oftheworksunder anyheading,hemust 
givebelowthedetails of the sub-contractors heintends toemployfor each portion. 

 
Failureto complywith thisrequirement mayinvalidatethe tender. 

 
 

FULL NAME 
ANDADDRESS OF THE 

SUB-CONTRACTOR 

PORTION OF 
WORKSTOBE SUB- 

CONTRACTED 
ANDCONTRACTVAL

UE 

 
SUB-

CONTRACTOR’SEXPERIE
NCEINSIMILARWORKS 

   

Note:Attachrelevantevidence. 
 

Icertifythat theaboveinformation iscorrect. 
 
 

……………………… …………………………. ………………………… 
(Title) (Signature) (Date) 



 

1 7.SCHEDULEOFPLANT ANDEQUIPMENT 
 

 
PARTICULARS
OFEACHUNIT 

 
TYPE/
RATIN
G 

 
SERIAL
NO. 
&REG.N
O. 

 
YEARO
FMANU
F A-
CTURE 

 
WHER
EMAD
E 

 
VALU
E 

OWNERSHIP  
PRESEN
TLOCA
TION 

 
WEEK
WHEN
AVAIL
ABLE
ONSIT
E 

OWNE
D 

(GiveS
R.No. 

andReg. 
No) 

TOHI
RE 
(Given
ameand
address
of 
Owner) 

HIRE 
PURCHAS 
(Givedetail
as stated 
intheFootn
ote) 

PURCHA
SE 
(Givedet
ails 
asstated 
intheFoot
note) 

            

            

            

            

            

            

            

            

 
Note*Detailsofeachmachine/equipmentinmorethanoneof thesamemakeor typemustbegivenseparately.Itemstobeimportedpursuantto the 

conditions of contract to be indicated together with seller’s name, address and CIF value. Details of proposed hire or hire purchasetobe 
submitted givingnames and addresses ofhiring/sellingpartyand serial number/engines number. 

 
**Before the award of Contract, the Project Manager may carry out physical verification of the availability of the plant and 
equipmentlistedon theschedule 
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2 (IV)TENDERQUESTIONNAIRE 
 

Pleasefill in BLOCKLETTERS. 
 

1. FullnamesofTenderer[Nameofthe Firm] 
……………………………………………………………………………………… 

……………………………………………………………………………………… 
 

2. Fulladdressof Tenderer 
towhichtendercorrespondenceistobesent(unlessanagenthasbeenappointed below) 
……………………………………………………………………………………… 

……………………………………………………………………………………… 

………………………………………………………………………………………. 
 

3. Telephone/Cellphonenumber(s)ofTenderer 
 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

4. Telex/FaxaddressofTenderer 
 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

5. NameofTenderer’sRepresentativetobe 
contactedonmattersoftheTenderduringthetenderperiod 

 
……………………………………………………………………………………… 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.This is essential 
ifthetendererdoesnothavehisregisteredaddressinKenya(name,address, telephone,telex) 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 
 

SignatureofTenderer 
 

Makecopyanddeliver to:  
(Nameof Employer) 
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 (V)CONFIDENTIALBUSINESSQUESTIONNAIRE 
 

YouarerequestedtogivetheparticularsindicatedinPart1andeitherPart2(a),2(b)or2(c)and2(d)whichever 
applies toyour typeof business. 

 
Youareadvisedthatitisaseriousoffencetogive falseinformationonthisForm. 
Part1–General 

 
BusinessName……………………………………………………………………… 

 
Locationofbusinesspremises; Country/Town………………………. 

 
PlotNo………………………………………Street/Road………………………… 

 
PostalAddress………………………………TelNo……………………………….. 

 
Natureof Business………………………………………………………………….. 

 
CurrentTrade LicenceNo……………………Expiringdate………………… 

 
Maximumvalueofbusiness whichyou canhandleatanytime:K.pound……………………….. 

 
Nameofyourbankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 
Part2 (a)– Sole Proprietor 

 
Yournameinfull……………………………………Age………………………… 

 
Nationality…………………………………CountryofOrigin………………… 

 
*Citizenshipdetails………………………………………………………………… 

 
Part 2 (b)– Partnership 

Givedetailsof partnersas follows: 
 

Nameinfull Nationality CitizenshipDetails Shares 
 

1…………………………………………………………………………………… 
 

2…………………………………………………………………………………… 
 

3…………………………………………………………………………………… 
 

Part2(c)–RegisteredCompany: 

 
Privateorpublic…………………………………………………………… 

 
Statethe nominaland issuedcapital oftheCompany- 

 
NominalKshs………………………………………………………………… 
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IssuedKshs…………………………………………………………………… 
 

Givedetailsof alldirectors asfollows: 
 

Namein full. Nationality. CitizenshipDetails*.Shares. 
 

1. ……………………………………………………………………………………… 
 
 

2. ……………………………………………………………………………………… 
 
 

3. ……………………………………………………………………………………… 
 
 

4. ……………………………………………………………………………………… 
 
 

Part2(d)– Interest in the Firm: 

 
Isthereanyperson/personsin ........................................ (NameofEmployer)whohasinterestin 
thisfirm? Yes/No… ................................ (Deleteasnecessary) 

 
Icertifythat the informationgiven aboveis correct. 

 
……………………… ……………………… ………………… 
(Title) 

 
 
• Attachproofofcitizenship 

(Signature) (Date) 
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 (VI)SCHEDULEOFPARTICULARS 
 

1. PARTICULARSOFFIRM 

 
NameofCompany:  

PostalAddress:  

PhysicalAddress:  

Tel.Nos. 
FaxNo. 
E-mail: 

………………………………………………………. 
………………………………………………………. 
………………………………………………………. 

FullnamesofDirectors andtheircitizenship:  

RegisteredOffice,addressandT
elephone/CellphoneNo. 

 

Workshop,Yard,Storesaddress:  

Typeof servicesthe Companyprovides:  

RegistrationwithGovernmentDepartments:  

NameandaddressofCompany’sbankers:  

StatementsbyCompany’sbankersonfinancialsta
tus(attach copy): 

 

 
Date:……………………………… Signed:……………..………………. 
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2. PARTICULARSOFINSURANCE 

 
 
Sn 

 
TypeofInsurance 

 
Nameof Company 

 
RegisteredAddress 

 
1 

 
Insuranceof Works 

  

 
2 

 
PlantandMachinery 

  

 
3 

 
PublicLiability 

  

 
4 

 
Workmen’sCompensation 

  

 
5 

 
Employer’sLiability 

  

 
6 

 
PersonalAccident 

  

 
 

NOTE:Certifiedphotocopiesoftherelevantinsurancepoliciesshouldacco

mpanytheseparticulars. 

Date:…………………………. Signed:………………………………….. 
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CERTIFICATEOFBIDDER’SVISITTOSITE 
 

This is to certify 

that[Name/s]……………………………………………………………………………………

…… 

……………………………………………………………………………………………………

Beingthe authorized representative/Agent of [Nameof bidder] 

……………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………

participatedin theorganised inspection visit of thesiteoftheworks forthe 

 
held on………………………..dayof……………………………20……………….. 

 
Signed………………………………………………………………………………………….. 
(Employer’sRepresentative) 

 

………………………………………
(NameofEmployer’sRepresentative) 

 
 
 
 
 
 
 
 
 
 
 
 
 

NOTE:Thispartistobecompletedatthetime
ofthe organized site visit. 

…………………………………..
(Designation 



 

 
 

1. ThischecklistisforSub-
CountyEngineertocheckcontractor'sworkexecutionprocess. 

 
2. Fillindateofcheckingas(day/month),mark asindicatedin Filling 
Example,andstateremarks. 

 
3. Putthischecklist intheMonthlyProgressReport. 

 
 
 
 
 
 
 

Item 
 
 
 
 
 
 
 

1 Execution
systemin 

1- 
general 1 

 
 
 
 

1- 
2 

 
 
 

1- 
3 

 
2 Equipmenthol

ding 2- 
1 

 
 
 

2- 
2 

 
Contractor' 

3 s 
in-house 
staff 3- 

 
Works 
ExecutionProgramm
e(includingitsrevised
version 
ifany)issubmittedb
eforethe 
datespecifiedinc
ontract 
document 
Works 
ExecutionProgram
meproperlyreflectst
hegiven 

 
specificationsandsitec
onditions 
Execution 
proceduresarein 

accordance with 
WorksExecution 
ProgrammeAll 
equipment used 
areproperlymobilized 
in 

 
accordance with 
WorksExecutionProgra
mme 
All equipment used 
iswell 

maintained duringthe 
execution of 
worksQualifiedtechnica
lstaffof 
contractor areproperly 

Project 
Name: 

 before 
During 
execution 

Date Date Date Date Date Date Date Date Date 

CheckPoint 
 
 

/ 

 
 

/ 

 
 

/ 

 
 

/ 

 
 

/ 

 
 

/ 

 
 

/ 

 
 

/ 

 
 

/ 
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assignedasspecifiedinWorks 
ExecutionProgramme 



COUNTYGOVERNMENTOFKISUMU	 84	 

LETTEROFACCEPTANCE 
 [Letterhead paperoftheEmployer] 

 
 
 

 [date] 
 

To:    
[nameoftheContractor] 

 
 

[addressoftheContractor] 
 

DearSir, 
 

ThisistonotifyyouthatyourTenderdated   
fortheexecution of    
[nameoftheContractandidentificationnumber,asgivenintheTenderdocuments]fortheContract 
Price of Kshs.   [amount in figures][Kenya 
Shillings
 (amountinwords)]inaccordancewiththeInstructionstoTen
derers is herebyaccepted. 

 
YouareherebyinstructedtoproceedwiththeexecutionofthesaidWorksinaccordancewiththeContractdocum
ents. 

 
AuthorizedSignature………………………………………………………………… 

 
Name andTitle ofSignatory………………………………………………………… 

 
Attachment:Agreement 
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FORMOFAGREEMENT 
 
 

THISAGREEMENT,madethe dayof 20  
between  of [or whose registered office 
issituatedat]  
(hereinaftercalled“theEmployer”)oftheonepartAND 

 
 of[orwhoseregisteredofficeissituate
dat]  
(hereinafter called“theContractor”)oftheotherpart. 

 
WHEREASTHEEmployer isdesirousthattheContractorexecutes 

 
(nameandidentificationnumberofContract)(hereinaftercalled “theWorks”)located 
at [Place/locationoftheWorks]andtheEmployerhasacceptedthe 
tender submitted by the Contractor for the execution and completion of such Works and 
theremedyingof anydefectstherein forthe ContractPriceof 
Kshs [Amountinfigures],Kenya 
Shillings [Amountin words]. 

 
NOWTHISAGREEMENTWITNESSETHas follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectivelyassignedto them inthe Conditions ofContract hereinafter referred to. 
 

2. The following documents shall be deemed to form and shall be read and construed as part 
ofthisAgreement i.e. 

 
(i) LetterofAcceptance 

 
(ii) FormofTender 

 
(iii) ConditionsofContractPart I 

 
(iv) ConditionsofContractPart IIandAppendix toConditionsofContract 

 
(v) Specifications 

 
(vi) Drawings 

 
(vii) PricedBillsofQuantities 

 
3.  Inconsiderationofthepaymentsto bemadebytheEmployer 

totheContractorashereinaftermentioned,theContractorhereby 
covenantswiththeEmployertoexecute andcomplete theWorksand 
remedyanydefectsthereinin conformityin all respectswith the provisions of theContract. 

 
4.  TheEmployer herebycovenants to paythe Contractor in consideration of the execution 

andcompletionoftheWorks andthe remedyingof defectstherein, theContractPriceorsuch other 
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sum as may become payable under the provisions of the Contract at the times and in the 
mannerprescribed bytheContract. 

 
INWITNESSwhereofthepartiestheretohavecausedthisAgreementtobe 
executedthedayandyearfirstbefore written. 

 
ThecommonSealof    

 

Washereuntoaffixedinthepresenceof    
 

SignedSealed, andDelivered bythesaid    
 

BindingSignatureofEmployer    
 

BindingSignatureofContractor    
 

Inthepresenceof(i)Name  
 

Address  
 

Signature  
 

[ii]Name   
 

Address  
 

Signature  
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FORMOFTENDER SECURITY 
 

WHEREAS………………………………………..(hereinaftercalled“theTenderer”)hassubmittedhis
 tender dated ………………………… for the construction of 
……………………………………………………………………… 
……………………(nameofContract) 

 
KNOWALLPEOPLEbythesepresentsthatWE .............................................. havingourregisteredoffice 
at ………………(hereinafter       called       “the       Bank”),       are       bound       unto 
……………………………(hereinaftercalled“theEmployer”)inthesumofKshs.……………………… 
for which payment well and truly to be made to the said Employer, theBank binds itself, its successors 
and assigns by these presents   sealed with the Common Seal of thesaid Bank this……………. Dayof 
………20………… 

 
THECONDITIONSofthisobligationare: 

 
1. Ifaftertenderopeningthetendererwithdrawshistenderduringtheperiodoftendervalidityspecifiedin 

theinstructions to tenderers 
Or 

 
2. Ifthetenderer,havingbeennotifiedoftheacceptance 

ofhistenderbytheEmployerduringtheperiodoftender validity: 
 

(a) failsorrefusestoexecutetheformofAgreementinaccordancewiththeInstructionstoTenderer
s,ifrequired; or 

(b) failsorrefusestofurnishthePerformanceSecurity,inaccordancewiththeInstructionstoTende
rers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
writtendemand, without the Employer having to substantiate his demand, provided that in his 
demandthe Employer will note that the amount claimed by him is due to him, owing to the 
occurrenceofoneor bothof the twoconditions,specifyingtheoccurredconditionor conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after the period 
oftender validity, and any demand in respect thereof should reach the Bank not later than the 
saiddate. 

 
[date[ [signatureoftheBank] 

 
 

[witness] [seal] 
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PERFORMANCEBANKGUARANTEE 
 

To: (Nameof Employer) 
 (AddressofEmployer) 

 
DearSir, 

 (Date) 

 

WHEREAS (hereinaftercalled“theContractor”)hasundertaken,in 
pursuanceofContractNo.
 
(hereinafter called“theWorks”); 

dated    to  execute    

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnishyouwithaBankGuaranteeby 
arecognisedbankforthesumspecifiedthereinassecurityforcompliancewith his obligations in 
accordancewiththe Contract; 

 
ANDWHEREASwehaveagreedtogivetheContractorsuchaBankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
oftheContractor,uptoatotalofKshs.
 (amountofGuaranteeinfigures)KenyaShilli
ngs  (amount of Guarantee in words), and 
weundertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sumswithinthelimitsofKenyaShillings   (amountofGuaranteeinwords)as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sumspecifiedtherein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presentinguswith the demand. 

 
We further agree that no change, addition or other modification of the terms of the Contract or of 
theWorks to be performed thereunder or of any of the Contract documents which may be made 
betweenyou and the Contractor shall in any way release us from any liability under this Guarantee, and 
weherebywaive noticeof anychange,addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of 

Completion.SIGNATUREANDSEALOFTHEGUARANTOR    

 

NameofBank    
 

Address    
 

Date    
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BANKGUARANTEEFORADVANCEPAYMENT 
 

To:  [nameof Employer] (Date) 
 [addressofEmployer] 

 
Gentlemen, 

 
Ref:  [nameofContract] 

 
 

Inaccordance with theprovisions of the Conditions of Contract of theabove-mentioned Contract,We, 
 [nameandAddressofContractor](hereinaftercalled“theContrac
tor”)shalldepositwith   [nameofEmployer]a bankguarantee toguarantee 
his properandfaithful performance under thesaid Contract inanamount      of      Kshs. [amount   of   
Guarantee   in    figurers]    KenyaShillings   [amount of 
Guaranteein words]. 

 
We,
 [bankorfinancialinstitution],asinstructedbytheContractor,agreeuncondition
ally and irrevocably toguaranteeas primary obligatorandnot as Surety merely, thepaymentto 
 [nameofEmployer]onhisfirstdemandwithoutwhatsoever right of objection 
on our part and without his first claim to the Contractor, in the amountnotexceedingKshs  
 [amountofGuaranteeinfigures]KenyaShillings 
 [amountofGuaranteeinwor
ds], such amount to be reduced periodically by the amounts recovered by you from the proceeds 
oftheContract. 

 
We further agree that no change or addition to or other modification of the terms of the Contract or 
ofthe Works to be performed thereunder or of any of the Contract documents which may be 
madebetween [nameofEmployer]andtheContractor,shallinanywayrelease us 
from any liability under this guarantee, and we hereby waive notice of any such change,additionor 
modification. 

 
No drawing may be made by you under this guarantee until we have received notice in writing 
fromyouthatanadvancepaymentoftheamountlistedabovehasbeenpaidtotheContractorpursuanttotheContr
act. 

 
Thisguaranteeshallremain validand infulleffect 
fromthedateoftheadvancepayment under theContract until 
 (nameofEmployer)receivesfullpaymentofthes
ame amount from theContract. 

 
Yoursfaithfully, 

 
 

SignatureandSeal   
 

Nameofthe Bank orfinancialinstitution   
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Address    
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Date 

 _Witness:

 Name:     

Address:    
 

Signature:    
 

Date:    
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STATEMENTOFFOREIGNCURRENCYREQUIREMENTS 
 

(SeeClause23] of theConditions ofContract) 
 

Inthe eventofour Tenderfortheexecutionof  
 (name of Contract) being accepted, we would require 
inaccordance with Clause 21 of the Conditions of Contract, which is attached hereto, 
thefollowingpercentage: 

 
(Figures)…………………………(Words)………………………………… 

 
oftheContractSum,(LessFluctuations)tobepaidinforeign currency. 

 
 

Currencyin which foreign exchangeelement isrequired: 
 

………………………………………………………………………………………

Date:The………… Dayof …………….. 20……………. 

Enter0%(zero percent)ifno paymentwill bemadein foreigncurrency. 
 

Maximumforeign currencyrequirement shall be _
 (percent)oftheContractS
um,less Fluctuations. 

 
 
 
 
 
 
 

(SignatureofTenderer) 
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DETAILS OFSUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 
givebelowdetails of thesub-contractors heintends toemployfor each portion. 

 
Failureto complywith thisrequirement mayinvalidatethetender. 

 
(1) Portionof Works to besublet: ……………………………… 

 
[i) FullnameofSub-contractor 

andaddress ofhead office:  ……………………………… 
 

……………………………… 
 

(ii)   Sub-contractor’s experienceof 
similar works carried 
outinthelast3yearswith 
Contractvalue: ……………………………… 

 
……………………………… 

 
……………………………… 

 
(2) Portionof Worksto sublet: ……………………………… 

 
(i) Fullname ofsub-contractor 

andaddress ofhead office:  ……………………………… 
 

……………………………… 
 

……………………………… 
 

(ii) Sub-contractor’s 
experienceof similar works 
carried 
outinthelast3yearswith 
contractvalue: …………………………… 

 
…………………………… 

 
 
 

[SignatureofTenderer) Date 
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LETTEROFNOTIFICATIONOFAWARD 
 

For

To:  

 
 
 

RE:TenderNo 
 

TenderName  
 

Thisisto notifythatthe contract/s statedbelow undertheabovementioned tenderhavebeenawardedtoyou. 
 
 
 

1. Pleaseacknowledgereceiptofthisletterofnotificationsignifying youracceptance. 
 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter 
butnotearlier than 14 days from the date ofthe letter. 

 
 

3. Youmaycontacttheofficer(s) whoseparticularsappearbelowon thesubjectmatterofthisletterof 
notification ofaward. 

 
(FULLPARTICULARS)  

 
 
 
 
 

ForChiefOfficer 
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FORMRB1  

REPUBLICOFKENYA 

PUBLICPROCUREMENTADMINISTRATIVEREVIEWBOARD 

APPLICATIONNO…………….OF……….….20……... 
 
 

BETWEEN…………………………………………….APPLICANTAND 
 
 

…………………………………RESPONDENT(ProcuringEntity) 
 
 

Requestforreviewofthedecisionofthe……………(NameoftheProcuringEntity)of 

……………datedthe…dayof………….20……….inthematterofTenderNo… ..................................... of 

…………..20… 

REQUESTFORREVIEW 

I/We……………………………,theabovenamedApplicant(s),ofaddress:Physicaladdress…………….F

axNo……Tel.No……..Email……………,herebyrequestthePublicProcurement Administrative Review 

Board to review the whole/part of the above mentioned decisiononthe followinggrounds, namely:- 

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: -

1. 

2. etc 

SIGNED ......................... (Applicant) 

Datedon…………….dayof……………/…20… 
 

FOROFFICIALUSEONLY 
LodgedwiththeSecretaryPublicProcurementAdministrativeReviewBoardon…………dayof 

………....20….……… 

SIGNED 
BoardSecretary 



PROPOSED5DOORSPITLATRINEFORGIRLSATARINAPRIMARYSCHOOL-
FORKISUMUCENTRALCDF 

Page1 

 

 

 
ITEM	 DESCRIPTION	 QTY	 UNIT	 RATE	 AMOUNT	

	 ELEMENTNO.1	 	 	 	 	

	
SUBSTRUCTURES	

	 	

	
(ALLPROVISIONAL)	

	 	

	 SiteClearance	 	 	

A	 Clearsiteofsmallbushesandgrubrootsofsmalltreesandcart	
away	

	
24	

	
SM	

	 Excavations	 	 	

B	 Excavatetoremovetopvegetablesoilandcutawayfromsited
epth300mm	

	
24	

	
SM	

C	 Excavatefoundationtrenchesn.e1.5mdeepfromstrippedlev
el	

	
56	

	
CM	

D	 Excavatepitnotexceeding1.5mdeepfromstrippedlevel	 32	 CM	

	
E	

	
Ditto,exceeding1.5mdeepbutnotexceeding3.0mdeep.	

	
32	

	
CM	

F	 Ditto,exceeding3.0mdeepbutnotexceeding4.5mdeep.	 32	 CM	

G	 Ditto,exceeding4.5mdeepbutnotexceeding6.0mdeep.	 15	 CM	

	 Disposalofexcavatedmaterials	 	 	

H	 Returnfillandram	 41	 CM	

I	 Loadcartaway	 56	 CM	

	
	

J	

DampProofMembrane	 	 	

	 Singlelayerof1000gaugepolythenesheetinglaidonblinded	
hardcorewith300mmsideandendlapstoreceiveconcrete	

	
24	

	
SM	

	 Anti-termitetreatment	 	 	

K	 Treatsurfaceofblindingwith'Dieldrin'orsimilarapprove
dant-termite	solution	applied	strictly	in	accordance	
with	themanufacturer'sinstructions	

	
	

24	

	
	

SM	

	 	
	
	
	
	
Total	
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	 Concretework	 	 	 	 	
	 Plainconcrete(1:4:8)in:-	 	 	

A	 50mmBlindingtostripfoundation.	 23	 SM	

	 VibratedReinforcedconcreteclass15in:-	 	 	

B	 250mmThickStripfooting	 9	 CM	

C	 200mmThickoversiteslab	 24	 SM	

	 Supply	and	fix	steel	bar	reinforcement	including	
bending,hooking,	tying	wire,	cutting	spacers	and	
supporting	all	inposition	

	 	

	 HighyieldsquaretwistedbarreinforcementtoB.S.4661:-	 	 	

D	 12mmdiameterbars	 224	 KG	

E	 10mmdiameterbars	 312	 KG	

F	 8mmdiameterbars	 198	 KG	

	 SteelfabricmeshreinforcementtoB.S.4483	 	 	

	 Sawnformworkto:	 	 	

G	 Verticalsidesofstripfootinggirth225mm-300mm	 52	 LM	

H	 Sidesofslab	 14	 SM	

	 Walling	 	 	

	 Harddressednaturalquarrystonewallingbeddedandjointe
d	
in	cement	and	sand	(1:4)	mortar	with	recessed	vertical	
andhorizontaljointsexternallytomatchexisting	

	 	

I	 1500mmThickwalling	 110	 SM	

	 Cement/sand(1:3)	 	 	

J	 12mmThickexternalrenderingtoplinthsurface
sfinishedsmoothwithawoodfloat	

	
7	

	
SM	

K	 Prepareandapplytwocoatsofbituminouspaintto
renderedsurfacesexternally	

	
7	

	
SM	

	 Total	 	 	

	 Page1	 	 	

	 Page2	 	 	

	 	
	
	
CarriedtoCollection	
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	 ELEMENTNO.2	 	 	 	 	
	 WALLING	 	 	

	
Hard	dressed	natural	quarry	stone	walling	bedded	and	
jointedin	cement	and	sand	(1:4)	mortar	with	recessed	
vertical	andhorizontaljointsexternallytomatchexisting	

	 	

	
Externalwalling	

	 	

A	 150mmThickwalling	 96	 SM	

B	 150mmPerforated/ventblock	 16	 SM	

	
Internalwalling	

	 	

C	 150mmThickwalling	 68	 SM	

	 Approvedhessianbaseddampproofcourse	 	 	

D	 200mmWide	 26	 LM	

E	 Provideandfix600x1000mmcasementwindows	 5	 NO	

F	 75x50mmwindowscill	 6	 LM	

G	 Prepareandapply3coatsofglosspainttowindows	 12	 SM	
	 	

TotaltoSummary	
	 	 	 	

	 ELEMENTNO.3	 	 	 	 	

	 ROOFINGANDRAINWATERDISPOSAL	 	 	
	 (Allprovisional)	 	 	

	 Sawncypress:secondgrade:clean:pre-treatedwithwood	
preservativetoengineersapproval:includingjointingan
dconnectionsasnecessary	

	 	

H	 IT5Gauge30roofingsheet	 42	 SM	

I	 Dittotoridgecap	 8	 LM	

J	 75x50mmpurlins	 94	 LM	

K	 150x50mmRafter	 71	 LM	
L	 200x25mmFasciaboardcompletewithtiememberonthe	

ringbeam	
	

27	
	

LM	

M	 Preparesurfaces:andapplyundercoatandtwofinishingcoat
sfirst	grade	gloss	enamel	paint	as	"Crown	Paints"	or	
otherequalapproved:	onwoodensurfaces:	to	

	 	

N	 Fasciaandbargeboards:surfacesover200butnotexceeding
300mmgirth	

	
27	

	
LM	

O	 100x50mm Wallplate 21	 LM	

	 	
CarriedtoCollection	
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	 ELEMENTNO.4	 	 	 	 	

	
DOORS	

	 	

	
ExternalDoors	

	
Supplyandfixsolidcoreflushdoorcompletewithframeand	

	 	

	 fittings	 	 	

A	 Doorsize900mmx2400mm	 5	 NO	

B	 1200x2400mmGriledoor	 1	 NO	

	 Prepare	surface	and	apply	one	undercoat	and	two	
finishingcoatsofexteriorqualityplasticemulsionpaintto:	

	 	

C	 Doors	 21	 SM	

D	 Dittotogrilesiurfaces	 6	 SM	
	 	

TotaltoSummary	
	 	 	

	 ELEMENTNO.5	 	 	 	 	

	
EXTERNALWALLFINISHES	

	 	

E	 Keyingtosurface	 96	 SM	

	
RampClass20	

	 	

F	 Concreteramp	 2	 No	

	 	
	
	
	
	
	
	
	
	
	
	
	
	
TotaltoSummary	
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	 ELEMENTNO.6	 	 	 	 	

	
INTERNALWALLFINISHES	

	 	

	 15mmthickgaugedlimeplaster(1:2:9)asdescribedto:-	 	 	

A	 Sidesofwalls	 136	 SM	

	 PAINTINGANDDECORATING	 	 	

	 Prepare	and	apply	three	coats	interior	quality	vinyl	
mattemulsionpaint	to:	

	 	

B	 Plasteredwalls	 136	 SM	
	 	

TotaltoSummary	
	 	 	 	

	 	
ELEMENTNO.7	

	 	 	 	

	
FLOORFINISHES	

	 	

	 Cementandsand(1:4)screedasdescribedin:-	 	 	

C	 32mmThickscreedtofloorfinish	 24	 SM	

D	 300x300mmceramicfloortiles	 24	 SM	

E	 10mmthickbackingtoreceivewalltiles	 39	 SM	

F	 300x300mmceramicwalltiles	 39	 SM	

	 	
ELEMENTNO.8	

	 	

G	 200Litresplasticwatertank	 2	 NO	

	 	
	
	
	
	
	
	
	
	
	
	
TotaltoSummary	
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	 SUMMARY	 	 	 	 	
1	 SUBSTRUCTURES	

2	 WALLING	

3	 ROOFINGANDRAINWATERDISPOSAL	

4	 DOORS	

5	 EXTERNALWALLFINISHES	

6	 INTERNALWALLFINISHES	

7	 FLOOR/CEILINGFINISHES	
	 	

TOTAL	

	

	 GRANDTOTALINCLUSIVE16%VATCARRIEDTOFORMOFTENDER 	 	
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ITEM	 DESCRIPTION	 QTY	 UNIT	 RATE	 AMOUNT	

	 ELEMENTNO.1	 	 	 	 	

	
SUBSTRUCTURES	

	 	

	
(ALLPROVISIONAL)	

	 	

	 SiteClearance	 	 	

A	 Clearsiteofsmallbushesandgrubrootsofsmalltreesandcart	
away	

	
24	

	
SM	

	 Excavations	 	 	

B	 Excavatetoremovetopvegetablesoilandcutawayfromsited
epth300mm	

	
24	

	
SM	

C	 Excavatefoundationtrenchesn.e1.5mdeepfromstrippedlev
el	

	
56	

	
CM	

D	 Excavatepitnotexceeding1.5mdeepfromstrippedlevel	 32	 CM	

	
E	

	
Ditto,exceeding1.5mdeepbutnotexceeding3.0mdeep.	

	
32	

	
CM	

F	 Ditto,exceeding3.0mdeepbutnotexceeding4.5mdeep.	 32	 CM	

G	 Ditto,exceeding4.5mdeepbutnotexceeding6.0mdeep.	 15	 CM	

	 Disposalofexcavatedmaterials	 	 	

H	 Returnfillandram	 41	 CM	

I	 Loadcartaway	 56	 CM	

	
	

J	

DampProofMembrane	 	 	

	 Singlelayerof1000gaugepolythenesheetinglaidonblinded	
hardcorewith300mmsideandendlapstoreceiveconcrete	

	
24	

	
SM	

	 Anti-termitetreatment	 	 	

K	 Treatsurfaceofblindingwith'Dieldrin'orsimilarapprove
dant-termite	solution	applied	strictly	in	accordance	
with	themanufacturer'sinstructions	

	
	

24	

	
	

SM	

	 	
	
	
	
	
Total	
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	 Concretework	 	 	 	 	
	 Plainconcrete(1:4:8)in:-	 	 	

A	 50mmBlindingtostripfoundation.	 23	 SM	

	 VibratedReinforcedconcreteclass15in:-	 	 	

B	 250mmThickStripfooting	 9	 CM	

C	 200mmThickoversiteslab	 24	 SM	

	 Supply	and	fix	steel	bar	reinforcement	including	
bending,hooking,	tying	wire,	cutting	spacers	and	
supporting	all	inposition	

	 	

	 HighyieldsquaretwistedbarreinforcementtoB.S.4661:-	 	 	

D	 12mmdiameterbars	 224	 KG	

E	 10mmdiameterbars	 312	 KG	

F	 8mmdiameterbars	 198	 KG	

	 SteelfabricmeshreinforcementtoB.S.4483	 	 	

	 Sawnformworkto:	 	 	

G	 Verticalsidesofstripfootinggirth225mm-300mm	 52	 LM	

H	 Sidesofslab	 14	 SM	

	 Walling	 	 	

	 Harddressednaturalquarrystonewallingbeddedandjointe
d	
in	cement	and	sand	(1:4)	mortar	with	recessed	vertical	
andhorizontaljointsexternallytomatchexisting	

	 	

I	 1500mmThickwalling	 110	 SM	

	 Cement/sand(1:3)	 	 	

J	 12mmThickexternalrenderingtoplinthsurface
sfinishedsmoothwithawoodfloat	

	
7	

	
SM	

K	 Prepareandapplytwocoatsofbituminouspaintto
renderedsurfacesexternally	

	
7	

	
SM	

	 Total	 	 	

	 Page1	 	 	

	 Page2	 	 	

	 	
	
	
CarriedtoCollection	
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	 ELEMENTNO.2	 	 	 	 	
	 WALLING	 	 	

	
Hard	dressed	natural	quarry	stone	walling	bedded	and	
jointedin	cement	and	sand	(1:4)	mortar	with	recessed	
vertical	andhorizontaljointsexternallytomatchexisting	

	 	

	
Externalwalling	

	 	

A	 150mmThickwalling	 96	 SM	

B	 150mmPerforated/ventblock	 16	 SM	

	
Internalwalling	

	 	

C	 150mmThickwalling	 68	 SM	

	 Approvedhessianbaseddampproofcourse	 	 	

D	 200mmWide	 26	 LM	

E	 Provideandfix600x1000mmcasementwindows	 5	 NO	

F	 75x50mmwindowscill	 6	 LM	

G	 Prepareandapply3coatsofglosspainttowindows	 12	 SM	
	 	

TotaltoSummary	
	 	 	 	

	 ELEMENTNO.3	 	 	 	 	

	 ROOFINGANDRAINWATERDISPOSAL	 	 	
	 (Allprovisional)	 	 	

	 Sawncypress:secondgrade:clean:pre-treatedwithwood	
preservativetoengineersapproval:includingjointingan
dconnectionsasnecessary	

	 	

H	 IT5Gauge30roofingsheet	 42	 SM	

I	 Dittotoridgecap	 8	 LM	

J	 75x50mmpurlins	 94	 LM	

K	 150x50mmRafter	 71	 LM	
L	 200x25mmFasciaboardcompletewithtiememberonthe	

ringbeam	
	

27	
	

LM	

M	 Preparesurfaces:andapplyundercoatandtwofinishingcoat
sfirst	grade	gloss	enamel	paint	as	"Crown	Paints"	or	
otherequalapproved:	onwoodensurfaces:	to	

	 	

N	 Fasciaandbargeboards:surfacesover200butnotexceeding
300mmgirth	

	
27	

	
LM	

O	 100x50mm Wallplate 21	 LM	

	 	
CarriedtoCollection	
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	 ELEMENTNO.4	 	 	 	 	

	
DOORS	

	 	

	
ExternalDoors	

	
Supplyandfixsolidcoreflushdoorcompletewithframeand	

	 	

	 fittings	 	 	

A	 Doorsize900mmx2400mm	 5	 NO	

B	 1200x2400mmGriledoor	 1	 NO	

	 Prepare	surface	and	apply	one	undercoat	and	two	
finishingcoatsofexteriorqualityplasticemulsionpaintto:	

	 	

C	 Doors	 21	 SM	

D	 Dittotogrilesiurfaces	 6	 SM	
	 	

TotaltoSummary	
	 	 	

	 ELEMENTNO.5	 	 	 	 	

	
EXTERNALWALLFINISHES	

	 	

E	 Keyingtosurface	 96	 SM	

	
RampClass20	

	 	

F	 Concreteramp	 2	 No	

	 	
	
	
	
	
	
	
	
	
	
	
	
	
TotaltoSummary	
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	 ELEMENTNO.6	 	 	 	 	

	
INTERNALWALLFINISHES	

	 	

	 15mmthickgaugedlimeplaster(1:2:9)asdescribedto:-	 	 	

A	 Sidesofwalls	 136	 SM	

	 PAINTINGANDDECORATING	 	 	

	 Prepare	and	apply	three	coats	interior	quality	vinyl	
mattemulsionpaint	to:	

	 	

B	 Plasteredwalls	 136	 SM	
	 	

TotaltoSummary	
	 	 	 	

	 	
ELEMENTNO.7	

	 	 	 	

	
FLOORFINISHES	

	 	

	 Cementandsand(1:4)screedasdescribedin:-	 	 	

C	 32mmThickscreedtofloorfinish	 24	 SM	

D	 300x300mmceramicfloortiles	 24	 SM	

E	 10mmthickbackingtoreceivewalltiles	 39	 SM	

F	 300x300mmceramicwalltiles	 39	 SM	

	 	
ELEMENTNO.8	

	 	

G	 200Litresplasticwatertank	 2	 NO	

	 	
	
	
	
	
	
	
	
	
	
	
TotaltoSummary	
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	 SUMMARY	 	 	 	 	
1	 SUBSTRUCTURES	

2	 WALLING	

3	 ROOFINGANDRAINWATERDISPOSAL	

4	 DOORS	

5	 EXTERNALWALLFINISHES	

6	 INTERNALWALLFINISHES	

7	 FLOOR/CEILINGFINISHES	
	 	

TOTAL	

	

	 GRANDTOTALINCLUSIVE16%VATCARRIEDTOFORMOFTENDER 	 	
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ITEM	 DESCRIPTION	 UNIT	 QTY.	 KSHS.	

	 SECTIONNO.3	 	 	 	

	 PRIMECOSTANDPROVISIONALSUMS	 	 	

	 PRIME	COST	SUMS	 	 	

A	 Allow	a	Prime	Cost	Sum	of	Kenya	Shillings	
Sixty	Thousand	for	Project	Supervision	and	
Documentation	

	
	

Sum	

	
	

60,000	

B	 Allowa	Prime	Cost	Sum	of	Kenya	Shillings	
FiftyThousandforProjectcommittee	

	
Sum	

	
50,000	

C	 AllowaPrimeCostSumofKenyaShillingsFiftyT
housandforContigency	

	
Sum	

	
50,000	

D	 AllowaPrimeCostSumofKenyaShillingsTwent
yThousandforSignboardandbrandingtheproje
ctaccordingtoCDFSpecification	

	
	

Sum	

	
	

20,000	

E	 AllowaPrimeCostSumofKenyaShillingsFidty	
Thousand	for	2NO	of	
1200x600mmConcretewashandbasinwithterr
azofinishesforbothBoysand	Girls	

	
	
	

Sum	

	
	
	

50,000	

F	 AllowaPrimeCostSumofKenyaShillingsFifty	
ThousandforElectricalworks	

	
Sum	

	
50,000	

	 	
	
	
	
	
	

TOTAL	FOR	PRIME	COST	
ANDPROVISIONALSUMSCARRIEDTOS

UMMARY	

	
	
	
	
	
	
	
	
KSHS.	

	
	
	
	
	
	
	
	

280,000	
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NO.	 	 	 SHS.	 CTS.	

	 BILLSOFQUANTITIES	 	
	
PAGENO.	

	 	

	 MAINSUMMARY	
	
1.	

	
PRELIMINARIES	

	
1/26	

2	 5DOORSPITLATRINFORGIRL'S	 2/21	

3	 5DOORSPITLATRINFORBOY'S	 2/21	

4	 PROVISIONALSUMS	 3/1	

	 	
TOTALCARRIEDTOFORMOFTENDER	

	
KSHS.	

	 	

 
EMPLOYER:	 CONTRACTOR	

	
NAME:…………………...……………………	

	
NAME:…………………...………………	

……………………………………..………….	 ……………………………………..………	

ADDRESS:………….………………………….	 ADDRESS:………….……………………	

…………………………………………………..	 ………………………………………………	

	
SIGNATURE:		………………………………….	

	
SIGNATURE:			……………………………	

	
DATE:………………………………………….	

	
DATE:……………………………………	
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December 16, 2021 
 
 
 
 
 
 
 

KISUMU CENTRAL NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT 
FUND P .O.BOX 1077–40100 | KISUMU, KENYA  

TENDER INVITATION NOTICE 
 
KISUMU CENTRAL NGCDF invites SEALED bids from interested and ELIGIBLE bidders for the 
following listed tenders:  

S/No TENDER NO. TENDER NAME ELIGIBILITY 

1. 
KSMCTRL/NGCDF/DRIVING/1/2021-
22 Provision of Training –Driving course –Class B1 Open 

    

2. KSMCTRL/NGCDF/TLTS/01/2021-22 

Re-advertisement of Construction of 10 door 
modern toilets with 2 door for persons with disability 
to completion at Lions High School Women/Youth 

    

3. KSMCTRL/NGCDF/PLTR/02/2021-22 

Re-advertisement of Construction of 10 door pit 
latrine with 2doors for persons with disability to 
completion at Arina Primary School Open 

    

4. KSMCTRL/NGCDF/DOM/01/2021-22 
Re-advertisement of Construction of 200 capacity 
dormitory at St. Theresa’s girls high School Open 

  5. KSMCTRL/NGCDF/Dunga/02/2021-22 
Proposed Completion of a storey building made of 6No 
classrooms at Dunga Primary School Open 
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ELIGIBILITY  
Interested bidders are required to meet the 
following mandatory conditions:-  
a) Attach a valid copy of National Construction 

Authority Certificate(Building Works) NCA 8 and 
above  

b) Attach a valid copy of Business 
Registration/Incorporation;  

c) Attach a copy of current and valid Tax Compliance 
Certificate;  

d) Attach valid certificate of registration for 
disadvantaged groups (AGPO) for the RESERVED 
TENDERS  

e) Certified copy of audited financial report 
from a reputable firm for the last three 
years;  

f) Valid copy of CR12 with copies of directors ID/ 
solepropriators to attach ID copies;  

g) Completely filled in and stamped ,confidential 
business questionnaire, form of tender and 
serialized tender document; 

h) Proof of similar work of similar magnitude  
i) Detailed company profile showing adequate relevant 

equipment (owned or leased) and qualified personnel.  
j) Prices quoted should be inclusive of all taxes and 

remain valid for a period of 120 days from the day 
of opening the bids. 

k) 2% Bid bond for all open contracts 
N/B: Criteria for driving tender is as written in 

the standard tender document. The above 

criteria (a-k) are applicable to tender No. 2, 3, 4& 

5. 
 

 
 
INTERESTED BIDDERS 

Interested bidders may obtain tender documents 
from  
KISUMU CENTRAL CDF OFFICE, in person, or 
against written application, upon payment of a 
non-refundable fee of Kes 1,000.00 (One 

Thousand Only) on normal working days, payable 
to Kisumu Central CDF or download free of charge 
from www.ngcdf.go.ke  
  
Duly completed documents in plain sealed 
envelopes, clearly marked with the category 
number (Tender no.) item and name of the tender 
and should be deposited at Tender Box located at 
Deputy County Commissioner (Opposite Central 
Station)  
 
Not later than December 30, 2021 at 10:00 AM. 
Tenders will be opened immediately thereafter in 
the presence of tenderers and /or their 
representatives who choose to attend. 
 
 
 
Late applications will not be accepted 
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