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REQUEST FOR QUOTATIONS (RFQ) FOR SMALL CONTRACTS (BUILDING WORKYS)

To: [Insert Name and Address of

selected Tenderer]

From:NG-CDF NJORO CONSTITUENCY
P.O BOX 531-20107
NJORO, KENYA.

ROPOSED CONSTRUCTION OF CHIEF'S OFFICE AND INNOVATION HUB AT TUIYOTICH
CHIEF’S OFFICE, NJORO

TENDER No.NG CDF NJORO/FY 2021/2022/003.

I TheNG-CDF NJORO invites you to submittendersforthe proposed construction of
Chief’s Office and Innovation Hub at Tuivotich Chief’s Office, Njoro(insert one of the

Jollowing: works) indicated in detail in “Table A Schedule of Requirements and
Specifications and attached BQs and drawings”, The
quotationshallfollowtheinstructionsanddocumentsinthisRFQdocumentandshallbeinEnglishLa
nguage. Biddersmayobtainfurtherinformationduringofficehours 0800 to 16000 hours

Addresstfor! mission otations.

a) MailingAddress:

THE FUND ACCOUNT MANAGER,
NG-CDF NJORO,

P.O BOX 531-20107 NJORO,

b) Physicaladdress

Mauche Town, Njoro Sub County

2 QuotationsshallbesubmittedinaccordancewiththeinstructionsinPart1:QuotationProceduresan
dinasealed envelope clearly indicating name and address of the Bidder, the quotation name
and title and must reach the Fund Account Manager at the address indicated below not
later than [indicate date and time [Box 531 -20107 Njoro, Monday, 27" Feb, 2023 at 10.00
am. Electronic RFQs will NOT be permitted. Quotations can be
deliveredbyregisteredmail. courierorhanddeliveryatthe NG-CDF Njoro Constituency
Tender Boxat the Bidder'soption Latequotationsshallberejected.

3 Enquiries regarding this quotation may be addressedto Fund Account Manager,NG-CDF
NJORO P.O. Box 531 - 20107, NJORO. or E-mail Address cdfnjoro@ngcdf.go.ke.

4 AnyresultingcontractshallbesubjecttothetermsandconditionsdetailedinPart3:Contract.

Yours sincerely.

JAMES GITONGA
FUND ACCOUNT MANAGER
NG-CDF NJORO.
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PART 1: INSTRUCTIONS TO BIDDERS

L BiddersareadvisedtoreadcarefullytheseinstructionsandtheConditionsofContractinPart3:Co
ntract, before preparing the quotation. The standard forms in this RFQ may be photocopied
for completion but the
Bidderisresponsiblefortheiraccuratereproduction. ThetermBiddershallmeanthefirmorpersonin
vited to submit a quotation. The term Quotation herein shall mean the quotation submitted as
usually understood in publicprocurement.

2 A complete set of quotation documents may be obtained by interested Bidders at the NG-
CDF NJORO, Within Njoro DCC Complex behind Njoro Police Station, Njoro-Molo
road.

3. ValidityefQuotations: Thequotationwillbeheldvalidfor140 daysfromthedateofsubmission.

4, TheQuotationshallconsistofcompleted TablesA BandCandtheFormofQuotationallindicatedi
nPart2of
thisRequestforQuotations,anddocumentstoevidenceEligibilityandConformitytoTechnical Spe
cifications.

5 SealingandMarkingofQuotations:Quotationsinone*“oneoriginal "shouldbesealedinasingleen
velope, clearly marked with the Tender Number in the Bids, the Bidder's name and the
name of the Procuring Entity. Envelopes should be sealed in such a manner that opening and
resealing cannot be achieved undetected.

6. Submission of Quotations: Quotations, and any alternatives if allowed as per Item 11
below, should be submittedtotheaddressbelow,onorbeforethedateandtimeindicatedinsub-
item4below Latequotationswill berejected.

AddressforSubmissionofQuotations.

NG-CDF NJORO
P.O BOX 531-10207
NJORO, KENYA.

Date ofSubmission(deadline):27" February, 2023
TimeofSubmission(deadline): 10.00am.

Electronic Bids will NOT be permitted.

A Openingof Bids- Quotationswillbeopenedpublicly
immediatelyaftertheclosingdateandtimespecifiedinitem
5(4)above,byatleastthreeappointedofficialsoftheProcuringEntity in the presence of the
Bidders' designated representatives who choose to attend at the NG-CDF Office Njoro,
Within Njoro DCC Complex behind Njoro Police Station, Njoro-Molo road.

8 BidderEligibility: BiddermustsubmitDocumentaryevidencetoshowhis/
hereligibilitytobeawardeda contracttocovereachofthefollowing:
(i) See Contractors’ requirements attached
The Bidder shallalsocompleteattachedformstoconfirmeligibilityandnon-
existenceofaconflictofinterestinrelationto
thisprocurementrequirementbysigningtheattachedForms,

9. Invitationnottransferable: Thisinvitationisnottransferabletootherfirmsorindividualsnotsoinvited.
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10.

1L

14.

| =~

16.

17.

GoodsEligibility: Biddermustsubmitasevidencedocumentstoshowthecountryoforiginofanygo
odstobe suppliedorincorporatedintheworkorservices

TechnicalSpecifications: Documentaryevidencetoshowthatthegoodsmeetthetechnicalspecifications.

AlternativeQuotations: Biddersarenotpermittedtosubmitalternativequotations for
alternative technical solutions for specified parts of the Works. Only the
alternatives, ifany,oftheBidderwiththewinningquotationconformingtothebasictechnicalrequire
ments shallbeconsideredbytheProcuring Entity.

Currency:QuotationsshallbepricedinKenyaShillings Quotationsinothercurrencieswillberejec
ted.

EvaluationofQuotations: Theevaluationotquotationswillbeconductedusingtheprocedure setout in the
Evaluation and Qualification Criteria attached and as shown below:
i)  Preliminary examination to determine Bidder eligibility;

(i) See Contractors’ Requirements attached for each Category applied

ii) Technical examination to determine compliance with technical specifications as per
Contractors’ Requirements attached for each Category
applied Quotationsfailingthisstagewillberejectedandnot beconsideredinnextstage.

1) Financialexaminationtodetermine Bidder’s Evidence of Financial Resources (Cash in
hand, lines of credit, overdraft etc).

The bidder with most responsive quotation will be awarded as follows:

)  The proposed construction of Chief’s Office and Innovation Hub at Tuivotich Chief’s
ffice, Njoro

Awardofcontract: AwardofcontractshallbebyplacementofaletterofAcceptanceinaccordance
withPart3:Contract. Unsuccessful Bidderswhorespondedwillbenotifiedoftheacceptedquotatio
n.indicatingthe nameandtheamountoftheacceptedquotation

Right to Reject: The Procuring Entity reserves the right to accept or reject any quotation or
to cancel the quotationprocessandrejectallquotationsatanytimepriortocontractaward.
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COMPANIES

1. MANDATORY REQUIREMENTS

ITEM MANDATORY REQUIREMENT (MR) - MAIN CONTRACTOR
MR1 | Certificate of Incorporation / Registration from the Registrar of Companies /
Businesses;

MR2 | A copy of company’'s CR 12

MR3 | Current Category of Registration with National Construction Authority (NCA)
in the relevant trade; NCA 8 and above

MR4 | Contractor’s Annual Practicing License from NCA for the current year
MR5 | Valid Tax Compliance Certificates;
MR6 | Dully filled Declaration and commitment to the Code of Ethics Form

MR6 | Business Permit Single/unified.
MR7 | Form of Quotation Fully Filled & Signed

CamScanner
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2 TECHNICAL EVALUATION FOR CRITERIA FOR COMPANIES

The award of points for evidence provided or the standard forms considered in this section shall be as shown below;

PARAMETER MAXIMUM POINTS

{i) Bid Quotation FOrmS --—-------mse - 5

(ii) Key personnel -----------ememmmm oo 20

(iii) Contract Completed in the last Five (5) years --------- 20

(iv) Schedules of on-going projects ----------------eememmeue- 8

{v) Schedules of contractor’s equipment ---------------------- 20

(vi) Audited Financial Report for the last 2 years --------- 10

(vii Evidence of Financial Resources -----------cemeommeeeee 15

(viii)  Litigation History -----------s-mmmmmemmmmmome e 2
TOTAL 100

Detailed Scoring Plan
Hem Description Point Max. Point
Scored

i Bidding Quotation Forms
*  Completely filled 5 5
*  Not fully filled 0
H Key Personnel (Attach evidence)
Director of the firm
*  Holder of degree in relevant Engineering field ------------ 4 4
*  Holder of diploma in relevant Engineering field ----------- 3
*  Holder of certificate in relevant Engineering field---------- 3
*  Hoelder of Grade I - II test certificate in relevant Engineering field --- 2
*  No relevant certificate 1
At least 1No. degree/diploma holder of key personnel in relevant field
¢  With over 5 years relevant experience -----------------=---- 4
s With over 3 years relevant experience 3 4
*  With under 1 year’s relevant experience ----------------—----.- 2
At least 1No. Grade I11 certificate holder of key personnel in relevant field 20
*  With over 5 years relevant experience 6
®  With over 3 years relevant experience -----------====-==-==-=-= 4 6
»  With under 1 year's relevant experience ------------—---------- 2
At least 2No artisan (trade test certificate in relevant field)
*  Artisan with over 5 years relevant experience ------------ 6
*  Artisan with under 3 years relevant experience --—-------- 4 6
*  HNon skilled worker with over 5 years relevant experience ---- 2

iii Contract completed in the last five (b) years (Max of 3No. Projects)- Provide Evidence

*  Project of similar nature, complexity or magnitude -------- 20
*  Project of similar nature but of lower value than the one in consideration - 10 20
*  No completed project of similar nature --------—-----------—- 0

v On-going projects — Provide Evidence

*  3No Project of similar nature, complexity and magnitude -- 8

*  2No and below Projects of similar, nature complexity and magnitude

*  1No on-going Project of similar nature, complexity and magnitude -----------

v Schedule of contractor's equipment and transport (proof or evidence of

ownership/Lease)

a) Relevant Transport 10

*  Means of transport {Vehicle) 10 20
®  No means of transport 0

b) Relevant Equipment
*  Has relevant equipment for work being tendered
*  Norelevant equipment for work being tendered
Financial report
vi a) Audited financial report {last two {2) years, 2021 £&2020)
* Average Annual Turn-over equal to or greater than the cost of the project --------- 10
*  Average Annual Turn-over above 50% but below 100% of the cost of the project ------ 6 10
* Average Annual Turn-over below 50% of the cost of the project - 3
b) Evidence of Financial Resources {cash in hand, lines of credit, over draft facility etc.)
®  Hasfinancial resources to finanee the projecied monthly cash flaw* for three months ------ 15

10
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Irem Description Point Max. Point
Scored
* Has financial resources equal to the projected monthly cash flow*--10 15
* Has financial resources less the projected monthly cash flow*--5
* Has not indicated sources of financial resources -------------- 0
vit Litigation History
*  Duly Filled 2 2
*  Notfilled 0
TOTAL 100
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STAGE3: FINANCIALEVALUATIONCRITERIA
Theevaluationshallbeinthreestages
a) DeterminationofArithmeticerrors
b) ComparisonofRates;and
c) ConsistencyoftheRates.

A) DeterminationofArithmeticErrors:

AsperPPADA2015,Sec82,thetendersumassubmittedandreadoutduringthetenderopeningshallbeabsolut
eandfinalandshallnotbethesubjectofcorrection,adjustmentoramendment.
(Anyofferwithfinancialerrorswillberejectedatthisstage)

B) ComparisonofRates

Items that are under priced or overpriced may indicate potential for non-delivery and front
loadingrespectively. The committee shall promptly write to the tenderer asking for detailed breakdown
of costs forany of the quoted items, relationship between those prices, proposed
construction/installation methods andschedules.

The evaluation committee shall evaluate the responses and make an appropriate recommendation
to theprocuringentitygdivingnecessaryevidence.Suchrecommendationsmayincludebutnotlimitedto:

(i) Recommendnoadverseactiontothetendererafteraconvincingresponse;

(ii) EmployerrequiringthattheamouPnatg€of3 Uth“ef5p lerformancebondberaisedattheexpens
eofthe

successfultenderertoalevelsufficienttoprotecttheemployeragainstpotentialfinanciallosses;

(iii)Recommend non-award based on the response provided and the available
demonstrableevidence that the scape, quality, completion timing, administration of works to
be undertaken bythe tenderer, would adversely be affected or the rights of the employer
or the tenderersobligationswouldbelimitedinasubstantialway.

C) ConsistencyoftheRates:

Theevaluationcommitteewillcomparetheconsistencyofratesforsimilaritemsand noteallinconsistenciesoftherate
sforsimilaritems.

STAGE4-RECOMMENDATIONFORAWARD

Thebidderwiththelowestevaluatedbid,withinthemarketrate,shallberecommendedforaward.
STAGES-DUEDILIGENCE

TheEvaluationCommitteemayagreetoconductapostqualificationevaluationtothe MOSTRESPONSIVECONTRAC
TORonprojectsdoneandalsotoascertaintheaboveinformationgiven.

QUOTATION AND QUALIFICATION DOCUMENTS

SELF-DECLARATIONFORM | [ Type the company name]
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InstructionstoBidder.

Biddermustcompleteandsubmitaspartofthe Formof

q

uoltation.

(i) FORM OF QUOTATION

(ii) SCHEDULEOFREQUIREMENTSTABLE (See BQs Attached)

(iii)  CERTIFICATEOFINDEPENDENTQUOTATION DETERMINATION

(iv) SELF-DECLARATIONFORM

FORM OF QUOTATION/To he completed by Bidder]

Quotation
Entitv)  Addressedio Procuring

Date ol Quotation

Quotation Kelercnee Number:

Subject ot Quotation

1.

We have examined and have no reservations to the Request for Quotation document, and
understand its full contentandintent.

In compliance with your request forquotationsdated . referenced above, we
offerto

(Complete the works) to
coverandconformtoourpricinglistedintheattachedinTableB. QuotationSubmissionTABLEatatot
alprice ofKenyaShillings (inwords)

Weconfirmthatweareeligibletoparticipateinpublicprocurementandmeettheeligibilitycriteriasp
ecifiedin Part]: INSTRUCTIONSTOBIDDERS.

We also confirmthat the (works to be constructed)conformtothe BQs
and drawings attached andinconformity
withtechnicalspecificationslistedinPART2: SCHEDULEOFREQUIREMENTSofthisRFQDoc
ument.

We

undertaketoadherebytheCodeotEthical ConductforSuppliers,ContractorsandServiceProviders,
copy availablefrom (specify website) during the procurement process and the

execution of any resultingcontract.

Weconfirmthatthepricesquotedarefixedandfirmforthedurationofthevalidity periodandperform
anceotthe contractandwillnotbesubjecttorevisionorvariation.

Thevalidityperiodofourquotationis: days from the time and date of
the submission deadline(numbertobesameasintheinstructionstoBidders).

WeconfirmwearenotsubmittinganyotherQuotationasanindividualorfirm,andwearenotparticipa
tingin anyotherQuotationasaJoint Venturememberorasasubcontractor.

SELF-DECLARATIONFORM | [Type the company name]
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10.

11

12.

We, alongwithanyofoursubcontractors suppliers. Engineer, manufacturers, orserviceprovidersfo
ranypartof the contract, are not subject to, and not controlled by any entity or individual that
is subject 10 a temporary
suspensionoradebarmentimposedbythePublicProcurementRegulatory Authorityoranyotherent
ityofthe GovernmentofKenya,oranyinternationalorganization.

Weherebycertifythatwehavetakenstepstoensurethatnopersonactingforusoronourbehalfengage
sinany typecfFraudandCorruption.

We hereby certify and confirm that the Quotation is genuine, non-collusive and made with
the mtention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Quotation Determination attachedbelow.

We, theBidder,havecompietedfullyandsignedthe FORMFORDISCLOSUREOFINTEREST
-interest ofthefirmintheProcuringEntity attachedbelow.

The Delivery/Completion periodofferedis:
daysfromdateofacceptanceofQuotation. The
warrantyperiodofferedis weeks.

Quotation Authorized by:

Nameanddesignation:

Signature:
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i)

SCHEDULE OF REQUIREMENTSTABLE (see also BQs ATTACHED)

(ProcuringEntitywillcompletethelistofitemstobesameasthoseonP ar12 Table A. ScheduleofRequiremen
tsand TechnicalSpecificationsandBiddershouldcomplete columnsDandE),

A
Item

B
escription o1 Goods/ works/services
(Frocuring Lty to setect one)

C
UaRty

D
uni price

L
‘Total Frice 1n KsH

The proposed construction of
Chief’s Office and Innovation Hub
at Tuiyotich Chief’s Office, Njoro

LI,

TuUl

AL PRICE IN KSH.

Signature:

Andseal/Stamp

Position:

Authorizedforandonbehalfof( specifynameofienderer)

Date
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ii) CERTIFICATE OF INDEPENDENT QUOTATIONDETERMINATION

Ltheundersigned,insubmittingtheaccompanyingletterofquotationtothe

[Name of Procuring Entity} for:

[Name and number of +-+quotations] in response to the

request for Bids made by: [Name of Bidder] do hereby make the
following statements thatlcertifytobetrueandcompleteineveryrespect:
Icertify,onbehal fof, [NameofBidder [that:

1.  ThavereadandlunderstandthecontentsofthisCertificate;

2. lunderstandthattheBidderwillbedisqualifiedifthisCertificateisfoundnottobetrueandcompletein
every respect;

3. 1am the authorized representative of the Bidder with authority to sign this Certificate, and to
submit the quotationonbehalfoftheBidder;

4. ForthepurposesofthisCertificateandthequotation, lunderstandthattheword“competitor “shaliinc
ludeany
individualororganization,otherthantheBidder, whetherornotaffiliated withthe Bidder, who:

a) hasbeenrequestedtosubmitaquotationinresponsetothisrequestforquotations;
b) couldpotentiallysubmitaquotationinresponsetothisrequestforquotationsbasedontheirqual
fications, abilities orexperience,

5. TheBidderdisclosesthat[checkoneofthefollowing,asapplicable]:

a) TheBidderhasarrivedatthequotationindependentlyfrom,andwithoutconsultation,commun
ication, agreementorarrangementwith,anycompetitor;

b) the Bidder has entered into consuitations, communications, agreements or arrangements
with one or more competitors regarding this request for quotations, and the Bidder
discloses, in the attached document(s), complete details thereof, inciuding the names of
the competitors and the nature of, and
reasonsfor,suchconsultations,communications,agreementsorarrangements;

6. Inparticular, withoutlimitingthegeneralityofparagraphs(5)(a)or(5)
{b)above,therehasbeennoconsultation,
communication,agreementorarrangementwithanycompetitorregarding:

a) prices;

b) methods,factorsorformulasusedtocalculateprices;

¢) theintentionordecisiontosubmit,ornottosubmit, aquotation;or

d) thesubmissionofaquotationwhichdoesnotmeetthespecificationsoftherequestforquotations
;exceptas specificaliydisclosedpursuanttoparagraph(5) (b)above;

7. In addition, there has been no consultation, communication, agreement or arrangement with
any competitor
regardmgthequallty quantity,specificationsordeliveryparticularsoftheworksorservicestowhich
thisrequest for Bids relates, except as specifically authorized by the procuring authority or as
spectfically disclosed pursuanttoparagraph(5)(b)above;

8. the terms of the quotation have not been, and will not be, knowingly disclosed by the Bidder,
directly or
indirectly,toanycompetitor, priortothedateandtimeoftheofficial quotationopening, oroftheaward
ingofthe Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph{5)(b)above.

Name

Date
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iii) SELF-DECLARATIONFORM

We,theBidder

(insertnamejsubmittingourQuotationinrespectofQuotation No
for

(insertquotation TitleDescription)for
(insertiNameofProcuringEntity)

DECLARE AS FOLLOWS:

That, WetheBidderincludinganyentityorindividual thatdirectlyorindirectlycontrols, iscontrolledbyoris
under common control with us, and any subcontractors, suppliers, project managers, consultants,
manufacturers, service
providers,agents,individuals,oranyotherpartyinvol vedortobeinvolvedforanypartofitheprocessesofpro
curement andcontractexecutionrelatedtotheabovequotation:

a)  have not engaged/will not engage in any corrupt or fraudulent practices in the processes of
procurement and
contractexecutionrelatedtotheabovequotationasdefinedand/ordescribedinthefoliowing:

i) theRFQfortheaboveQuotation;
i) Kenya'sPublicProcurementand AssetDisposal Act, 2015 JanditsattendantRegulations;

i) Kenya'sAnti-CorruptionandEconomicCrimesAct,2013;and

iv) anysuchotherActsorRegulationsofGovernmentofKenya;

b) havenotoffered/willnotofferanyinducementtoanymemberoftheboard, management, staffand/
oremployees and/oragentsof... ... ...............(hameoftheprocuringentily);

¢)  havenotengaged/
willnotengagenanycollusiveorcorrosivepracticewithotherBIDDER S participatinginthe
subjectquotation;

d)  have not been sanctioned or debarred by any entity from participation in public procurement
proceedings of Kenya.

That, what i1s deponed to herein above 1s true to the best of our knowledge, information and belief.

Name of the Bidder: ... ... ... [insert complete name of Bidder signing the
guotation]

NameofthepersondulyauthorizedtosignthequotationonbehalfoftheBidder: ... ... ..
...................................................................... [insertcomplete
nameofpersondulyauthorizedtosignthequotation]

Title of the person signing the
Quotation: ... OSSOSO OO OUD U U OU USROS RPN OO SO PTSOUPO U finsert complete title of the
person signing the quotation]

Signature of the person named above: ... .. . OIS v .....Jinsert signature of person
whose name and capacity are shown above]
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FORM CON - 2

Historical Contract Non-Performance, Pending Litigation and Litigation History
Bidder’s Name:

Date:

INon-Performed Coniracts in accordance with contractor’s requirements for Company’s

Company’s

| Coniract non-performance did not occur since 1* January 20/ 7specified in contractor’s requirements for

0 Contract(s) not performed since 1* January finsert year] specified in contractor’s requirements for Company’s

Name of Procuring Entity: finsert full name]
Address of Procuring Entity: finsert street/city/country]
Reason(s) for nonperformance: findicate main reason(s)]

'Year on- performed [Contract Identification otal Contract Amount
portion of current value, currency,
contract xchange rate and

enya Shilling
equivalent)

finsert  |finsert amount  [Contract Identification: [indicate complete comract name/  |[finsert amount]

year] and percentage] number, and any other identification}

Pending Litigation, in accordance with Company’s contractor’s requirements

1 No pending lifigation 1n accordance with contractor’s requirements for Company’s,
O Pending litigation 1n accordance with contractor’s requirements for Company's as indicated below.

Year of dispute | Amount in dispute

(currency)

Contract [dentification

Total Contract
Amount (currency),
Kenya Shilling
Equivalent {exchange
rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute;
Status of dispte:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with contractor’s requirements for Company’s

| No Litigation History in accordance with contractor’s requirements for Company’s
O Litigation History in accordance with contractor’s requirements for Company's as indicated below.

Year of
award

QOutcome as
percentage of Net
Worth

Contract Identification

Total Contract
Amount (currency),
Kenya Shilling
Equivalent
{exchamge rate)
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[insert year]

[insert percentage]

Contract Identification: [indicate complete
contract name, nimber, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: finsert
street/city/country]

Matter in dispute: findicate main issues in
dispute [

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor™}
Reason(s) for Litigation and award decision
findicate main reason(s)]

[insert amount]
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PART 2: SCHEDULE OF REQUIREMENTS
TABLE B. SCHEDULE OF REQUIREMENTS, TECHNICAL SPECIFICATIONS
Table A. SCHEDULE OF REQUIREMENTS AND TECHNICAL SPECIFICATIONS

[Procuring Entity to complete Columns a-d and Bidder to complete Colunn Indicating YES or No and if NO
indicate the specification of the offered item]

Qem pescription ol GOOUS/ WOTKS/S| Quanut I ECHNICAL SFECIFICATIUNS (com CONFORMILY WIIH
NO

(Procurmng Latity to select one Frocurimg Lnuiy) TECHNICAL SPECIFICA
FOF WOrKS aitach drawings (to be completed by fender
B L D E

The proposed construction; 1 As per BQ Attached

of Chief’s Office and
Innovation Hub at Tuiyotich
Chief’s Office, Njoro

ALTAUCHMENLD (to be fisted below and supplied DY Frocuring Lnliiy)
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TECHNICAL SPECIFICATIONS FORWORKS/SERICES

a) A preliminary description of the proposed works/services and work method and schedule,
includingdrawings
andcharts,asnecessary,containingalirequiredinformationbywhichtheproposedworksmaybeevaluated(e.g,
technicalcharacteristics,operationalcapacities, maintenance, environmentaleffect, etc. Jtogetherwithmanuals
orinstructionsforusecranyotherrelevantinformationanddocumentation,delivery/installationschedules.etc.;

Specification

Specifications applicable are those by the Ministry of Public Works General Specifications dated
March 1976 (together with any amendments issued thereof). The Contractor should obtain a copy from
the Ministry of Public Works. No liability will be admitted nor claim allowed in respect of errors in
Contractor’s tender arising from the lack of knowledge on the saidspecification.

Goods, materials and workmanship meeting other authoritative standards and which promise to ensure
equal or higher quality than the standards specified, will also be acceptable

b)  AdetailedstatementofhowtheBidderwillcarryouttheworks/servicesthatwillformanintegral partofthe Contract,
¢) DRAWIN

‘Procuring Entityfoa Drawings(ifa

@_ CamScanner


https://digital-camscanner.onelink.me/P3GL/g26ffx3k

CONTRACT AGREEMENT

(1) THIS CONTRACTAGREEMENTismade (specify date). Between
[InsertcompletenameofProcuring Entity ] .andhavingitsprincipal place ofBusinessat
[InsertaddressofProcuringEntity Jand

[Insert name of contractor],
andhavingitsprincipal placeofbusinessat [insertaddressofcontractor].

(2) WHEREAS the Procuring Entity invited quotations for the Supply of Goods/works/services (select one) described
in TableB,1.e. [insert brief description
ofworks JandhasacceptedaQuotationbytheBidderinthesumof’ [insertContract
Priceinwordsandfigures |(hereinaftercalled“theContractPrice”).

(3) NOWTHISAGREEMENTWITNESSEDASFOLLOWS:

1. ThisContractAgreementincludesthefollowingdocuments:

a) TableA. SCHEDULEOFREQUIREMENTSANDTECHNICALSPECIFICATIONS.
b)  Table B. QUOTATION SUBMISSIONTABLE (see BQs Attached).

¢) FORM OFQUOTATION.

d) ConditionsofContract.

2. In consideration of the payments to be made by the Procuring Entity to the Supplier/contractor/service
provider as hereinafter mentioned, the Supplier/contractor/service provider hereby covenants with the
Procuring Entity to provide the Goods/works/services and to remedy defects therein in conformity in all
respectswiththeprovisionsoftheContract.

3. The Procuring Entity hereby covenants to pay the Supplier/Contractor/service provider (select one) in
consideration of the provision of the Goods/works/services (select one) and the remedying of defects
therein,theContractPriceorsuchothersumasmaybecomepayableundertheprovisionsoftheContractat

thetimesandinthemannerprescribedbytheContract.

(4) InWITNESSwhereofthepartiesheretohavecausedthisAgreementtobeexecutedinaccordancewiththelaws ofKenya.

ForandonbehalfoftheProcuringEntity

Signed: ... [insert signature]
in the capacity of...........coooiii [insert title or other appropriate designation|
i e T ESeE O s s [insert identification of official witness|

ForandonbehalfoftheContractor(select one)

Signed: ..o [insertsignatureofauthorizedrepresentative(s)oftheSupplier]
in the capacity of ... TR e [insert title or other appropriate designation]
inthe presence of ... S R [insert identification of official witness]

- SELF-DECLARATIONFORM | [Type the company name]
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GENERAL CONDITIONS OF CONTRACT

TheseGeneral ConditionsofContract(GCC) readinconjunctionwiththeSpecial ConditionsofContract (SCC)and other
documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.

TheseGeneralConditionsofContracthavebeendevelopedonthebasisofconsiderableinternationalexperienceinthe
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforwardlanguage.

The GCC can be used for both smaller and measurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1, Definitions

L1 Bold facetypeisusedtoidentifydefinedterms.

a)  TheAcceptedContractAmountmeanstheamountacceptedinthel etterofAcceptancefortheexecution
andcompletionoftheWorksandtheremedyingofanydefects.

b)  TheActivityScheduleisascheduleoftheactivitiescomprisingtheconstruction, installation.testing,and
commissioningofthe Worksinalumpsumcontract.Itincludesalumpsumpriceforeachactivity, which
isusedforvaluationsandforassessingtheeffectsof VariationsandCompensationEvents.

¢)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputesinthefirstinstance, asprovidedforinGCC23.

d)  BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpartoftheBid.
e) CompensationEventsarethosedefinedinGCCClause42hereunder.

1) The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordancewithGCCSub-Clause53.1.

g)  TheContractistheContractbetweentheProcuringEntityandthe Contractortoexecute.complete,and
maintaintheWorks ItconsistsofthedocumentslistedinGCCSub-Clause2 3below.

h)  TheContractoristhepartywhoseBidtocarryoutthe WorkshasbeenacceptedbytheProcuringEntity.
1) TheContractor'sBidisthecompletedbiddingdocumentsubmittedbytheContractortotheProcuring Entity,

1) TheContractPriceisthe AcceptedContract Amountstatedinthel etterofAcceptanceandthereatteras
adjustedinaccordancewiththeContract.

k)  Daysarecalendardays;monthsarecalendarmonths.

1) Day worksarevariedworkinputssubjecttopaymentonatimebasisfortheContractor'semployeesand
Equipment, inadditiontopaymentsforassociatedMaterialsandPlant.

m)  ADefectisanypartoftheWorksnotcompletedinaccordancewiththeContract.

n)  TheDefectsLiabilityCertificateisthecertificateissuedbyProjectManageruponcorrectionofdefectsby
theContractor.

0)  TheDefectsLiabilityPeriodistheperiodnamedintheSCCpursuanttoSub-Clause34. landcalculated
fromtheCompletionDate.

p)  DrawingsmeansthedrawingsoftheWorks,asincludedintheContract,andanyadditionalandmodified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculationsandotherinformationprovidedorapprovedbytheProjectManagerfortheexecutionofthe
Contract.

q)  TheProcuringEntityisthepartywhoemploystheContractortocarryoutthe Works. asspecifiedinthe
SCC,whoisalsotheProcuringEntity.

T) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

- SELF-DECLARATIONFORM | [Type the company name]
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s)  “In writing” or “written” means hand-written, type-written, printed or electronically made, and
resultingingpermanentrecord;

t)  ThelnitialContractPriceistheContractPricelistedintheProcuringEntity'sLetterof Acceptance.

u)  ThelntendedCompletionDafeisthedateonwhichitisintendedthattheContractorshallcompletethe
Works. ThelntendedCompletionDateisspecifiedinthe SCC . ThelntendedCompletionDatemaybe
revisedonlybytheProjectManagerbyissuinganextensioncftimeoranaccelerationorder,

v)  Materialsareallsupplies,includingconsumables,usedbytheContractorforincorporationinthe Works.

w)  Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or bwological
function.

x)  TheProjectManageristhepersonnamedinthe SCC{oranyothercompetentpersonappointedbythe
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsibleforsupervisingtheexecutionofthe WorksandadministeringtheContract.

y)  SCCmeansSpecial ConditionsofContract.
z)  TheSiteistheareaofiheworksasdefinedassuchintheSCC.

aa) SiteInvestigationReportsarethosethatwereincludedinthebiddingdocumentandarefactual
andinterpretativereportsaboutthesurfaceandsubsurfaceconditionsattheSite,

bb) SpecificationmeanstheSpecificationofthe WorksincludedintheContractandanymaodification
oradditionmadeorapprovedbytheProjectManager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence
executionoftheWorks ItdoesnotnecessarilycoincidewithanyoftheSitePossessionDates.

dd) ASubcontractorisapersonorcorporatebodywhohasaContractwiththeContractortocarryoutapart
oftheworkintheContract, whichincludesworkontheSite.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
neededforconstructionorinstallationofthe Works.

ff) A VariatiomisaninstructiongivenbytheProjectManagerwhichvariestheWorks.

2g) The Works are what the Contract requires the Contractor to construct, install, and turn over to the
ProcuringEntity, asdefinedinthe SCC,

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also mclude the singular Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide mstructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shal! be interpreted in the following order of priority:
a) Agreement,
b) LetterofAcceptance,
¢) Contractor'sBid,
d) SpecialConditionsofContract,
e) GeneralConditionsofContract,includingAppendices,
f)  Specifications,
g) Drawings,
h) BillofQuantities’.and
1) anyotherdocumentlistedintheSCCasformingpartoftheContract.

61 tump sum contracts, delete " Bill of Quantities " and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract 1s English Language and the law governing the Contract are the Laws of
Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when
a) asamatteroflaworofficialregulations Kenyaprohibitscommercialrefationswiththatcountry;or

b) byanactofcompliancewithadecisionoftheUnitedNationsSecunity CounciltakenunderChapter Vilof
theCharteroftheUnitedNations, Kenyaprohibitsanyimportofgoodsfromthatcountry orany payments
toanycountry, person,orentityinthatcountry,

4. Project Manager'sDecisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between
the ProcuringEntityandtheContractorintherolerepresentingthe Procuring Entity.

5. Delegation

A1 OtherwisespecifiedintheSCC,theProjectManagermaydelegateanyofhisdutiesandresponsibilitiestoother
people_ exceptiothe Adjudicator.afternotifvingtheContractor,andmayrevokeanydelegationafternotifying
theContractor.

6. Communications

Gl CommunicationsbetweenpartiesthatarereferredtointheConditionsshallbeeffectiveonlywheninwriting A
noticeshallbeeffectiveonlywhenttisdelivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Confracins

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
ProcuringEntitybetweenthedatesgivenintheScheduleofOtherContractors,asreferredtointheSCC. The
ContractorshalialsoprovidefacilitiesandservicesforthemasdescribedintheSchedule. TheProcuringEntity
maymodifytheScheduleofOtherContractors,andshallnotifytheContractorofanysuchmodification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified mn its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who s a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall beremovedinaccordancewithClause9.2above.

10. ProcuringEntity'sandContractor'sRisks

101 TheProcuringEntitycarriestheniskswhichthisContractstatesare ProcuringEntity'srisks,andtheContractor
carriestheriskswhichthisContractstatesareContractor'srisks.
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11. Procuring Entity’s Risks
111 FromtheStartDateuntilthe DefectsLiabilityCertificatehasbeenissued, thefollowingareProcuringEntity's risks:

a) Theriskofpersonalinjury,death,orlossofordamagetoproperty(excludingthe Works,Plant, Materials,
andEquipment), whicharedueto

1)  useoroccupationoftheSitebythe Worksorforthe purposeoftheWaorks, whichistheunavoidable
resultoftheWorksor

u) negligence, breachofstatutory duty, orinterferencewithanylegalrightbytheProcuring Entityor
byanypersenemployedbyorcontractedtohimexcepttheContractor.

b) Theriskofdamagetothe Works,Plant, Materials,andEquipmenttotheextentthatitisduetoafaultofihe Procuring
Entity or in the Procuring Entity's design, or due to war or radioactive contaminationdirectly
affectingthecountry wheretheWorksaretobeexecuted.

112 FromtheCompletionDateuntiitheDefectsLiabilityCertificatehasbeenissued theriskoflossofordamageto
theWorks, Plant,andMaterialsisaProcuringEntity'sriskexceptlossordamagedueto

aa) aDefectwhichexistedontheCompletionDate,
bb) aneventoccurringbeforetheCompletionDate, whichwasnotitsel faProcuringEntity'srisk,or
cc) theactivitiesoftheContractorontheSiteaftertheCompletionDate.

12. Contractor'sRisks

121 FromtheStartingDateuntiltheDefectsLiabilityCertificatehasbeenissued, therisksofpersonalinjury,death,  and
loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
whicharenotProcuringEntity'srisksareContractor srisks.

13. Insurance

131 TheContractorshallprovide,inthejointnamescftheProcuringEntityandtheContractor, msurancecoverfrom
theStartDatetotheendofihe DefectsLiability Period, intheamountsanddeductiblesstatedinthe SCCforthe
followingeventswhichareduetotheContractor'srisks:

a) lossofordamagetothe Works, Plant,andMaterials;
b) lossofordamagetoEquipment;

¢) lossofordamagetoproperty(excepithe Works, Plant, Matenals, and Equipment)inconnectionwiththe
Contract;and

d) personalinjuryordeath.

132 PoliciesandcertificatesforinsuranceshallbedeliveredbytheContractortotheProjectManagerfortheProject
Manager sapprovalbeforetheStartDate. Allsuchinsuranceshaliprovideforcompensationtobepayableinthe
typesandproportionsofcurrenciesrequiredtorectifythelossordamageincurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
135 Both parties shall comply with any conditions of the insurance policies.
14. SiteData

141 TheContractorshallbedeemedtohaveexaminedany SiteDatareferredtointheSCC supplementedbyany
informationavailabletotheContractor.

15. ContractortoConstructtheWorks
141 TheContractorshallconstructandinstalltheWorksinaccordancewiththeSpecificationsandDrawings.
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16. TheWorkstoBeCompletedbythelntendedCompletionDate

161 The Centractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordancewiththeProgramsubmittedbytheContractor,asupdatedwiththeapprovaloftheProjectManager,
andcompletethembythelntendedCompletionDate.

17 ApprovalbytheProjectiManager
171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.
172 The Contractor shall be responsible for design of Temporary Works,

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works,

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18. Safety
181 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the  propertyofiheProcuringEntity. TheContractorshallnotify theProjectManagerofsuchdiscoveriesandcarry
outtheProjectManager'sinstructionsfordealingwiththem.

20. PossessionoftheSite

21 TheProcuringEntityshallgivepossessionofallpartsoftheSitetotheContractor. Ifpossessionofapartisnot
givenbythedatestatedintheSCC,theProcuringEntityshallbedeemedtohavedelayedthestartoftherelevant
activities,andthisshallbeaCompensationEvent.

21. AccesstotheSite

211 TheContractorshallallowtheProjectManagerandanypersonauthorizedbythe ProjectManageraccesstothe
SiteandtoanyplacewhereworkinconnectionwiththeContractisbeingcarriedoutorisintendedtobecarried out.

22. Instructions,InspectionsandAndits

221 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable
laws wheretheSiterslocated,

222 The Contracior shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and 1ts Subcontractors' and sub-consultants' attention 1s drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's mnspection and audit rights constitute a prohibited
practice subject to contract termination (as well as (o a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).
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23. AppointmentoftheAdjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the
time of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of
Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the
Procuring Entity will request the Appointing Authority designated m the SCC, to appoint the
Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree
that the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the
requestofeitherparty, withinl 4daysofreceiptofsuchrequest.

24, SettlementofClaimsandDisputes
24.1 Contractor'sClaims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Project Manager
describing the event or circumstance giving rise to the
claim. Thenoticeshallbegivenassoonaspracticable, andnotlaterthan 30daysaftertheContractorbe
came aware,orshouldhavebecomeaware oftheeventorcircumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all hiability in connection with the claim.
Otherwise, the following provisions of this Sub- Clanse shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1 4 The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Project Manager.
Without admutting the Procuring Entity's liability, the Project Manager may, after receiving
any notice under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor
to keep further contemporary records. The Contractor shall permit the Project Manager to
inspect all these records, and shall (if instructed) submit copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period as may be
proposed by the Contractor and approved by the Project Manager, the Contractor shall send
to the Project Manager a fully detailed claim which includes fuli supporting particuiars of the
basis of the claim and of the extension of time and/or additional payment claimed. If the
event or circumstance giving rise to the claim has a continuing effect:

a) thisfullydetailedclaimshallbeconsideredasinterim;
b) the Contractor shall send further interim claims at monthly intervals, giving the

accumulated delay
and/oramountclaimed,andsuchfurtherparticularsastheProjectManagermayreasonablyrequu
re;and
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¢) theContractorshalisendafinalclaimwithin3Odaysaftertheendoftheeffectsresul tingfromthee
vent
orcircumstance, orwithinsuchotherpertodasmaybeproposedbytheContractorandapprovedb
ythe ProjectManager.

24.1.6 Within 42 days after recerving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Project Manager and

approved by the Contractor, the
ProjectManagershallrespondwithapproval, orwithdisapprovalanddetailedcomments. Hemayals
orequest

anynecessaryfurtherparticulars,butshallneverthelessgivehisresponseontheprinciplesoftheclaim
within theabovedefinedtimeperiod.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Claunse

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8 4 [Extension of Time for
Completion], and/or (i) the additional payment (if any) to which the Contractor is entitled
under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor
shall only be entitled to payment for such part of the claim as he has been able to
substantiate,

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim 1s rejected by the Project Manager and any of the Parties
may refer to Arbitration in accordance with Sub-Clause 24 4 [Arbitration],

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply to a claim_ If the Contractor fails to comply with this or another Sub-Clause
in relation to any claim, any extension of time and/or additional payment shall take account
of the extent (if any) to which the faillure has prevented or prejudiced proper
investigationoftheclaim, unlesstheciaimisexcludedunderthesecondparagraphofthis Sub-
Clause24.3.

242 AmicableSettlement
24.1.1 Whereanoticeofaclaimhasbeengiven, bothPartiesshaliattempttosettlethedisputeamicablybefore

the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of a claim in accordance with Sub-Clanse 24.1 above should move to

commence arbitration after the fifty-sixth
dayfromthedayonwhichanoticeofaclaimwasgiven,evenifnoattemptatanamicablesettlementhas
been made.
243 Mattersthaimaybereferredtoarbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the
practicalcompletionofthe Worksorabandonmentofthe WorksorterminationoftheContractbyeithe
rparty:

a) TheappointmentofareplacementProjectManageruponthesaidpersonceasingtoact.
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b) WhetherornottheissueofaninstructionbytheProjectManagerisempoweredbytheseConditions.
¢) WhetherornotacertificatehasheenimproperlywithheldorisnotinaccordancewiththeseConditions

e) Anydisputearisinginrespectofwarrisksorwardamage.

f) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the
Procuring Entity and the Contractoragreeotherwiseinwriting.

244 Arbitration

24.4.1 AnyclaimordisputebetweenthePartiesarisingoutoforinconnectionwiththeContractnotsettiedamicab
ly inaccordancewithSub-Clause24 . 3shallbefinallysettiedbyarbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim
or dispute has not been given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

24 4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to settle
such claim or dispute amicably with or without the assistance of third parties. Proof of such
attempt shall be required.

24 4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the nghts of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

24.45 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine ali
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of
theProjectManager,relevanttothedispute Nothingshalldisqualifyrepresentatives of the Parties and
the Project Manager from being called as a witness and giving evidence before the arbitrators on
any matter whatsoever relevant to the dispute.

24 .47 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in 1ts Notice of Dissatisfaction.

24 4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

24.5 ArbitrationwithNationalContractors

24.5.1 IftheContractiswithnationalcontractors,arbitrationproceedingswillbeconductedinaccordancewithth
e
ArbitrationLawsofKenya.Incaseofanyclaimordispute, suchclaimordisputeshallbenotifiedinwriting
by either party to the other with a request to submit 1t to arbitration and to concur in the
appointment of an
Arbitratorwithinthirtydaysofthenotice. Thedisputeshallbereferredtothearbitrationandfinaldecisiono
f
apersontobeagreedbetweentheparties FailingagreementtoconcurintheappointmentofanArbitrator. t
he
Arbitratorshallbeappointed, ontherequestoftheapplyingparty, bytheChairmanor ViceChairmanofany
of thefollowingprofessionalinstitutions;

i) Architectural AssociationofKenya
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i) InstituteofQuantitySurveyorsofKenya
i)  AssociationofConsultingEngineersofKenya
v) CharteredInstituteofArbitrators(KenyaBranch)
v) InstitutionofEngineersofKenya
24 5.2 Theinstitutionwrittentofirstbytheaggrievedpartyshalltakeprecedenceoverallotherinstitutions.
24.6 Alternative ArbitrationProceedings
24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

24.7 FailuretoComplywithArbitrator'sDecision
2471 The award of such Arbitrator shall be final and binding upon the parties.

24,72 1In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party
may, withoutprejudicetoanyothernghtsitmayhave, referthemattertoacompetentcourtoflaw,

248 Contractoperationstocontinue

24.8.1 Notwithstanding any reference to arbitration herein,

a) thepartiesshallcontinuetoperformtheirrespectiveobligationsundertheContractunlesstheyother
wise agree;and

b) theProcuringEntityshallpaytheContractoranymoniesduetheContractor.
25. Frand andCorruption

231 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

2532 The Procuring Entity requires the Contractor to disclose any commuissions or fees that may have
been pawd or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address
of the agent or other party, the amount and
currency ,andthepurposeofthecommission, gratuityorfee.

B. Time Control
26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approvai a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in the Activity Schedule.

202 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including
any changes to the sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals
no longer than the peniod stated in the SCC. If the Contractor does not submit an updated
Program within this period, the Project Manager may withhold the amount stated in the SCC
from the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program has been submitted. In the case of a lump sum
contract, the Contractor shall provide an updated Activity Schedule within 14 days of being
instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time, A
revised Program shall show the effect of Variations and Compensation Events,
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27. ExtensionofthelntendedCompletionDate

271 The Project Manager shail extend the Intended Completion Date if 2 Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect
of a Compensation Event or Vanation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate m dealing with a
delay, the delay by this failure shali not be considered in assessing the new Intended Completion
Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date
shall be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

282 I the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are mcorporatedintheContractPriceandtreatedasaVanation.

29. DelaysOrderedbytheProjectManager

291 TheProjectManagermayinstructtheContractortodelaythestartorprogressofanyactivitywithinthe
Works.

30. ManagementMeetings

201 Either the Project Manager or the Contractor may require the other to attend a management
meeting, The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of
the record to those attending the meeting and to the Procuring Entity. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the management
meeting or after the management meetingandstatedinwritingtoaliwhoattendedthemeeting,

J1. EarlyWarning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely firture
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Confractor as soon as
reasonably possible,

312 The Contractor shall cooperate with the Project Manager in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anvone
involved in thework andincarryingoutanyresultinginstructionoftheProjectManager.

C. QualityControl
32, IdentifyingDefects

321 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibiiities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considersmayhaveaDefect.

33. Tests
J1 i the Project Manager instructs the Contractor to carry out a test not specified in the
Specification o

checkwhetheranyworkhasaDefectandthetestshowsthatitdoes, theContractorshalipayforthetest
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andanysamples IfthereisnoBDefect thetestshallbeaCompensationEvent,
M. CorrectionofDefects

31 The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Pertod, which hegins at Completion, and 13 defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

32 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length oftimespecHiedbytheProjectManager'snotice.

35. UncorrectedDefects

31 HtheContractorhasnotcorrectedaDefectwithinthetimespecifiedintheProjectManager snotice, the
ProjectManagershallassessthecostofhavingtheDefectcorrected, andtheContractorshallpaythis
amount.

D. Cost Control

36. ContractPrice7

361 TheBillofQuantitiesshallcontainpriceditemsforthe WorkstobeperformedbytheContractor. The
BillofQuantitiestsusedtocalculatetheContractPrice. TheContractorwillbepaidforthequantityof
theworkaccomplishedattherateinthe BillofQuantitiesforeachitem,

37, CllsmgesinthleCtmtrau:tPricc:s

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change The Project
Manager shall not adjust rates from changes in quanttties if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuning Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdownofanyrateintheBiliofQuantities,

38. Variations
31 All Variations shall be included in updated Programs$S produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by
the Project Manager and before the Vartation 1s ordered,

383 If the Contracior's quotation 1s unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager's own forecast
of the effects of the Variation on the Contractor's costs.

384 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

" hump sum contracts, replace GCC Sub-Clanses 36.1 as follows:

36. i TheConrractorshallprovideupdatedd ctivitySchedvleswithin  4ddaysofbeinginstructedio bythe Project Manager. The Act
ivityScheduleshalicontainthe

pricedactivitiesforthe WorkstobeperformedbytheContractor. The ActivityScheduleisusediomonitorandcontroliheperforma
neeofactivitiesonwhichbasis

theContractorwillbepaid Hpaymentformaterialsonsiteshallbemadeseparately, the ContractorshallshowdeliveryofMateria
IstotheSiteseparatelyonthe ActivitySchedule.

St lump sum contracts, repiace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommadate changes of Program or method of working
made at the Contractor's own

discretion. PricesinthedctivityScheduleshalinothealteredwhentheContractormakessuchchangestothe ActivitySchedule.

glnlumpsumcanrmcrs, add “andActivitySchedules “afier " Programs.” mln lumpsumcontracts, deletethisparagraph.
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385 The Contractor shall not be entitled to additional payment for costs that could have been avoided
by giving early warning

36 If the work 1n the Variation corresponds to an rtem description in the Bill of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause
39.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in
the Bill of Quantities shall be used to calculate the value of the Variation. if the cost per unit of
quantity changes, or if the nature or timing of the work in the Variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of work

R7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

a) theproposedchange(s),andadescriptionofthedifferencetotheextstingcontracirequirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
cOsts
(includinglifecyclecosts)theProcuringEntitymay incurinimplementingthevalueengmeeringpropo
sal; and

¢) adescriptionofanyeffect(s)ofthechangeonperformance/functionality.

388 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) acceleratethecontractcompletionperiod;or

b) reducetheContractPriceorthelifecyclecoststotheProcuringEntity;or

c) improvethequality efficiency, safetyorsustainabilityoftheFacilities;or

d) yieldanyotherbenefitstotheProcuringEntity, withoutcompromisingthefunctional ityofthe Works,

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areductionoftheContractPrice;theamounttobepaidtotheContractorshalibethe percentagespecifie
d intheSCCofihereductionintheContractPrice;or

b) anincreaseintheContractPrice;butresuitsinareductioninlifecyclecostsduetoanybenefitdescribedin
(a) to(d)above,theamounttobepaidtotheContractorshallbethefullincreaseintheContractPrice.
39, Cash FlowForecasts
X1 When the Program“, 15 updated, the Contractor shall provide the Project Manager with an

updated cash flow forecast. The cash flow forecast shall include different currencies, as defined
in the Contract, converted as necessaryusingtheContractexchangerates.

40, PaymentCertificates

41 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

42 The Project Manager shail check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

403 The value of work executed shall be determined by the Project Manager,

404 The value of work executed shall comprise the value of the quantities of work 1n the Bill of
Quantities that have been completed]2.

405 The value of work executed shall include the valuation of Vanations and Compensation Events,

406 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

#7 Where the contract price is different from the corrected tender price, in order to ensure the
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contractor 1s not paid less or more relative to the contract price (which would be the tender
price), payment valuation certificates and variation orders on omissions and additions valued
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a
plus or minus percentage. The percentage already worked out during tender evaluation is
workedoutasfollows: fcorrectedienderprice—tenderprice)/tenderprice X100,

41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of
the date of each certificate, If the Procuring Entity makes a late payment, the Contractor shall be
paid interest on the late payment in the next payment. Interest shall be calculated from the date
by which the payment should have been made up to the date when the late payment is made at
the prevailing rate of interest for commercial borrowing for each of the currencies in which
payments are made.

412 if an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged m the propertions
of currencies comprising the Contract Price.

414 ltems of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42, CompensationEvents
421 ThefollowingshallbeCompensationEvents:

d)  TheProcuringEntitydoesnotgiveaccesstoapartoftheSitebytheSitePossessionDatepursuanttoGC
C Sub-Clause20,1.

¢)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the
work of the ContractorundertheContract.

f)  The Project Manager orders a delay or does not issue Drawings, Specifications, or
mstructionsrequired forexecutionofthe Worksontime.

g)  TheProjectManagerinstructstheContractortouncoverortocarryoutadditional testsuponwork, whi
ch isthenfoundtohavencDefects.

h)  TheProjectManagerunreasonablydoesnotapproveasubcontracttobelet.

1) Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site
InvestigationReports),frominformationavailablepubliclyandfromavisualinspectionoftheSite.

I The Project Manager gives an instruction for dealing with an unforeseen condition, caused
by the ProcuringEntity, oradditionalworkrequiredforsafetyorotherreasons.

k)  Othercontractors,publicauthorities, utilities, ortheProcuringEntity doesnotworkwithinthedatesa
nd otherconstraintsstatedintheContract,andtheycausedelayorextracosttotheContractor.

) Theadvancepaymentisdelayed.
m)  TheeffectsontheContractorofanyofithe ProcuringEntity'sRisks.
n)  TheProjectManagerunreasonablydelaysissuingaCertificateofCompletion.

£2 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the
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Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's forecast s
deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project
Manager's own forecast. The Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

1y, tump sum contracts, add “or Activity Schedule " after “Program.”

HIn tump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of

completed activities in the Activity Schedule.”

424 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's

interests are adversely affected
bytheContractor'snothavinggivenearlywarningornothavingcooperatedwiththeProject Manager.
43. Tax

431 TheProjectManagershalladjusttheContractPriceiftaxes,duties,andotherleviesarechangedbetweent
hedate 30 days before the submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor,
provided such changes are not alreadyreflectedintheContractPriceorarearesultofGCCClaused4.

44. CurrencyyofPayment
441 AllpaymentsunderthecontractshallbemadeinKenyaShillings
45. PriceAdjustment

451 Pricesshal!beadjustedforfluctuationsinthecostofinputsonlyifprovidedforinthe SCC.Ifsoprovided,t
he
amountscertifiedineachpaymentcertificate, beforedeductingfor AdvancePayment,shallbeadjustedb
y
applyingtherespectivepriceadjustmentfactortothepaymentamountsdueineachcurrency  Aseparatef
ormula ofthetypespecifiedbelowapplies:

P=A+B Im/o

where:
PistheadjustmentfactorfortheportionoftheContractPricepavable.

A and B are coeﬂicientsuspeciﬁed in the SCC, representing the non-adjustable and adjustable
portions,
respectively,oftheContractPricepayableandImistheindexprevailingattheendofthemonthbeinginvoice
d andIOCistheindexprevailing30daysbeforeBidopeningforinputspayable.

432 IHthevalueoftheindexischangedafierithasbeenusedinacalculation, thecalculationshallbecorrectedan
dan
adjustmentmadeinthenextpaymentcertificate. Theindexvalueshallbedeemedtotakeaccountofallcha
nges incostduetofluctuationsincosts.

46. Retention

461 The Procuning Entity shall retain from each payment due to the Contractor the proportion stated
in the SCC until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor and
half when the Defects Liability Period has
passedandtheProjectManagerhascertifiedthatallDefectsnotifiedbytheProjectManagertotheContrac
tor before the end of this period have been corrected. The Contractor may substitute retention
money with an“on demand Bankguarantee.

@_ CamScanner


https://digital-camscanner.onelink.me/P3GL/g26ffx3k

47, Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the SCC. The
Procuring Entity may deduct liquidated damages from payments due to the Contractor. Payment
of liquidated damages shall not affect the Contractor's liabilities.

472 If the

IntendedCompletionDateisextendedafterliquidateddamageshavebeenpaid, theProjectManagershal
1
correctanyoverpaymentofliquidateddamagesbytheConiractorbyadjustingthenextpay mentcertificat
e.The Contractor shall be paid interest on the overpayment, calculated from the date of payment
to the date of repayment,attheratesspecifiedinGCCSub-Clause41.1.

48. Bonus

481 TheContractorshallbepaidaBonuscalculatedattheratepercalendardavstatedintheSCCforeachday(l
ess any days for which the Contractor i1s paid for acceleration) that the Completion is earlier than

the Intended
CompletionDate ThePrgjectManagershallcertifythatthe Worksarecomplete,althoughtheymaynotbe
due tobecomplete.

49. AdvancePayment

491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional
Bank Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and
currencies equal to the advance payment. The Guarantee shall remain effective until the advance
payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the
amounts repaid by the Contractor. Interest shall not be charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance
pavmenthasbeenusedinthiswaybysupplyingcopiesofinvoicesorotherdocumentstotheProjectManage
L

493 Theadvancepaymentshallberepaidbydeductingproportionateamountsfrompaymentsotherwisedue
totheContractor, followingthescheduleofcompletedpercentagesofthe Worksonapaymentbasis No
account shall be takKen of the advance payment or its repayment in assessing valuations of work
done, Variations,priceadjustments,CompensationEvents, Bonuses, orLiquidatedDamages.

50, Securities

A ThePerformanceSecurityshallbeprovidedtotheProcuringEntitynolaterthanthedatespecifiedinthe
Letterof AcceptanceandshallbetssuedinanamountspecifiedintheSCC,byabankorsuretyacceptable
to the Procuring Entity, and denominated in the types and proportions of the currencies i which
the Contract Price 1s payable, The Performance Security shall be valid until a date 28 day from
the date of
issueoftheCertificateofCompletiomnthecaseofaBankGuarantee,anduntiloneyearfromthedateof
issueoftheCompletionCertificateinthecaseofaPerformanceBond,

51. Dayworks

511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by
the Project Manager. Each completed form shall be verified and signed hy the Project Manager
within two days of the work being done.

513 The ContractorshallbepaidforDayworkssubjectioobtainingsignedDayworksforms.
52. Cost of Repairs
21 ELossordamagetotheWorksorMaterialstobeincorporatedinthe WorksbetweentheStartDateandthe
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endoftheDefectsCorrectionpericdsshallberemediedbytheContractoratthe Contractor'scostifthe
lossordamageansesfromtheContractor' sactsoromissions.

E. Finishing theContract
53. Completion

531 TheContractorshallrequesttheProjectManagertoissueaCertificateofCompletionofthe Works,and
theProjectManagershall dosoupondecidingthatthewholeofthe Worksiscompleted.

54. TakingOver

M1 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuingacertificateofCompletion.

55. FinalAccount

581 The Contractor shall supply the Project Manager with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability
Penod. The
ProjectManagershallissueaDefectsLiabilityCertificateandcertifyanyfinal paymentthatisduetothe
Contracterwithin56daysofreceivingtheContractor'saccountifitiscorrectandcomplete. Ifitisnot, the
ProjectManagershallissuewithin56daysascheduiethatstatesthescopeofthecorrectionsoradditions
that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the
Project ManagershalldecideontheamountpayabletotheContractorandissueapaymentcertificate.

13 ThesumoftheiwocoefficientsdandBshouldbe I {one) intheformulaforeachcurrency. Normally, botheoefficienisshallbe thesameinthefor

mulaeforall currencies, sincecoefficientd forthenon-
adjustableportionofthepayments, isaveryapproximatefigurefusuciiyi. 15) totakeaccountoffivedcostelementsor othernon-
adjustablecompenents. Thesumoftheadjustmenisforeachcurrencyareaddedtothe ContractPrice.

56. OperatingandMaintenanceManuals
51 I “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

362 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withholdtheamountstatedintheSCC frompaymentsduetotheContractor.

57. Termination

571 TheProcuringEntityortheContractormayterminatetheContractiftheotherpartycausesatundamental
breach oftheContract.

572 FundamentalbreachesofContractshallinclude, butshallnotbelimitedto,thefollowing:

a) theContractorstopsworkfor30dayswhennostoppageofworkisshownonthecurrentProgramandthe
stoppagehasnotbeenauthorizedbytheProjectManager;

b) theProjectManagerinstructstheContractortodelaytheprogressofthe Works,andtheinstructionisnot
withdrawnwithin30days;

¢) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for
a reconstruction oramalgamation;

d) apaymentcertifiedbytheProjectManagerisnotpaidbytheProcuring EntitytotheContractorwithin84
daysofthedatecftheProjectManager'scertificate;

€) the Project Manager gives Notice that fmlure to correct a particular Defect 15 a fundamental

breach of
ContractandtheContractorfailstocorrectitwithinareasonableperiodoftimedeterminedbytheProjec
t Manager;

f) theContractordoesnotmaintanaSecurity, whichisrequired;

g) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amountofliquidateddamagescanbepaid,asdefinedintheSCC;or

hy iftheContractor,inthejudgmentoftheProcuringEntityhasengagedinFraudandCorruption,asdefine
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din paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the ContractandexpelhimfromtheSite.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 1f the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and

secure, and leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for

a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall
decide whether the breach is fundamental ornot.

58. PaymentuponTermination

381 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the

Project Manager shall issue a certificate for the value of the work done and Materials ordered
less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as specified in the SCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Procuring Entity exceeds any
payment due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental

breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel
employedsolelyonthe Works,andtheContractor'scostsofprotectingandsecuringthe Works,andlessad
vance paymentsreceiveduptothedateofthecertificate.

59. Property
391 AllMaterialsontheSite.Plant. Equipment, Temporary Works.andWorksshallbedeemedtobetheproper

tyof theProcuringEntityiftheContractisterminatedbecauseoftheContractor'sdefault.

60. ReleasefromPerformance

601 TftheContractisfrustratedbytheoutbreakofwarorbyanyotherevententirelyoutsidethecontrolofeithert

he
ProcuringEntityortheContractor,theProjectManagershallcertifythattheContracthasbeentrustrated.
The
ContractorshallmaketheSitesafeandstopworkasquicklyaspossibleafierreceivingthiscertificateands
hall be paid for all work carried out before receiving it and for any work carried out afterwards
to which a commitment wasmade.

SPECIAL CONDITIONS OF CONTRACT

A. General
GCC The Procuring Entity is:
Jder) NG-CDF NJORO, P.O Box 531-20107 NJORO
(J('( The Intended Completion date for the whole of the works shall be; 4sMONTHS
S FROM THE CONTRCT SIGNING DATE
(;((() The Project Manager is:
ey

NAKURU REGIONAL PUBLIC WORKS AND NG-CDF NJORO-
P.O BOX 531-20107
NJORO

GCC 1.1 (aa)

The site is located at Njoro Deputy County Commissioner Office.
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GCC 1.1 (dd)

The Start date shall be agreed with the Project Manager but not later than 7
days after signing of the contract/handing over of site- whichever comes first.

GCC 1.1 (hh)

The Works consist of:
The proposed construction of Chief's Office and Innovation Hub at Tuiyotich
Chief's Office, Njoro

Sectional Completions are Not Applicable

GCC2.2
GCC 5.1 The Project Manager may delegate any of his duties and responsibilities
GCCS8.1 Schedule of Contractors: Not Applicable
GCCI.1 Key Personnel
GCC 9.1 1s replaced with the following:
9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1
Special Conditions of Contract. The Contractor shall employ the Key
Personnel and use the equipment identified in its Bid, to carry out the Works
or other personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of Key Personnel
and equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.
[insert the name/s of cach Key Personnel agreed by the Procuring Entity
prior to Contract signature. |
GCC13.1 The minimum insurance amounts and deductibles shall be: Contractor’s all risk Policy
(a) for loss or damage to the Works, Plant and Materials:
(b) For loss or damage to Equipment:
(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with Contract: Contractor’s all risk Policy
(d) for personal injury or death:
(1)  of'the Contractor’s employees: Contractor’s all risk Policy
of other people: Contractor’s all risk Policy
GCC 14.1 Site Data are: Not Applicable
GCC 16 Completion Time: 4 MONTHS FROM SITE POSSESSION DATE
GCC 20.1 The Site Possession Date(s) shall be: To be agreed with Project Manager
GCC 23.1 Appointing Authority for the Adjudicator:Chartered Institute of Arbitrators
& (CIArb) Kenyan Chapter, AAK, or IQSK
GCC 23.2
GCC 243 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:

As per the standard fees of the proposed bodies above of the Appointing

Authority.

I B. Time Control

GCC The Contractor shall submit for approval a Program for the Works within
26.1 Fourteen (14)days from the date of the Letter of Acceptance.
GCC The period between Program updates is Thirty (30)days.
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26.3

The amount to be withheld for late submission of an updated Program is Not
Applicable.

1 C. Quality Contro

GCC
34.1

The Detects Liability Period is: 180 days.

1 D. Cost Control

GCC 38.7 If the value engineering proposal is approved by the Procuring Entity the
amount to be paid to the Contractor shallbe; Not Applicable

GCC 44.1 The currency of the Procuring Entity's Country is: Kenya Shillings

GCC The Contract is notsubject to price adjustment in accordance with GCC

45.1 Clause 45, and the following information regarding coefficients does
notapply.

The coefficients for adjustment of prices are:

(a) 0% percent nonadjustable element (coefficientA).
(b)  0%percent adjustable element (coefficient B).

(c) The Index I for shall be: Not Applicable.

GCC 46.1 The proportion of payments retained is: 5%

GCC 47.1 The liquidated damages for the whole of the Works are 0.05%per day. The
maximum amount of liquidated damages for the whole ot the Works is 5%of
the final Contract Price,

GCC The Advance Payments shall be: Not Applicableand shall be paid to the

49.1 Contractor no later than Not Applicable.

I E. Finishing the Contract

GCC The date by which operating and maintenance manuals are required is:On
56.1 practical completion date
The date by which "as built" drawings are required is: On practical
completion date
GCC The amount to be withheld for failing to produce "as built" drawings and/or
56.2 operating and maintenance manuals by the date required in GCC 58.1 is: The
Retention money.
GCC The maximum number of days is: One Hundred Twenty (120) Days.
57.2 (g)
GCC The percentage to apply to the value of the work not completed, representing
58.1 the Procuring Entity's additional cost for completing the Works, is Five (5) %
BILLS OF QUANTITIES
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REPUBLIC OF KENYA

MINISTRY OF TRANSPORT, INFRASTRUCTURE, PUBLIC
WORKS, HOUSING AND URBAN DEVELOPMENT

STATE DEPARTMENT FOR PUBLIC WORKS

BILL OF QUANTITIES FOR THE PROPOSED
CONSTRUCTION OF CHIEF'S OFFICE AND INNOVATION
HUB AT TUIYOTICH CHIEF'S OFFICE, NJORO.

W PITEMINO. .. o i v e i e e e e e e e e

UNPRICED BILL OF QUANTITIES

REGIONAL WORKS OFFICER

STATE DEPARTMENT FOR PUBLIC WORKS
P.O. BOX 660-20100,

NAKURLU.

CLIENT
TUIYOTICH CHIEF,
P.0O BOX 500,
NJORO.

SEPTEMBER, 2022
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BILL OF QUANTITIES FOR THE PROPOSED CONSTRUCTION OF CHIEF'S OFFICE AND INNOVATION HUB AT
TUIYOTICH CHIEF'S OFFICE, NJORO.

ITEM DESCRIPTION Qry UNIT RATE AMOUNT

ELEMENT No.1
SUBSTRUCTURE {All Provisional)
Excavation and Earthworks
Clear site of debries ,shrubs, small trees undergrowths and the

A . L . 262 SM
like, grub up roots and cart away arising’s from site

B Excavating aversite to remave top vegetable soil average 150mml| 269 M
disposing on site average 50m from excavations

C Mass excavation to reduce level not exceeding 1.50m deep 52 M
Excavate trenches to receive foundations not exceeding 1.50m|

D ) 134 cM
deep starting from reduced level

£ Backfill and compact selected excavated materials in 150mm thick 39 M
layers

F Load and cart away surplus excavated material a5 M

¢ Approved natural stone hard-core; depositing and compacting in 29 M
150mm thick layers, levelling

H 50mm thick stone dust or murram blinding over hardcore 262 SM

1 Termidare 25 EC" insecticide treatment to hard-core beds 262 SM

| Keep all excavations free from water Item

K Uphold all sides of excavation Item
Concrete

L Plain cancrete (1:4:8} in 50mm thick blinding under strip footings 89 SM
Vibrated reinforced concrete class 20/20 to:

M |Foundations in trenches 22 M

N Floor bed 262 SM
TOTAL CARRIED TO COLLECTION 1/1/1

@_ CamScanner


https://digital-camscanner.onelink.me/P3GL/g26ffx3k

ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

Substructure contd'

Reinforcement

Supply and fix bars Reinforcement including bending .hooks,tying
wire cutting spacersand supporting all in position as decribed

High tensile square twisted bars to B.S. 4461

In strip foundation
8mm Diameter

10mm Diameter

Fabric mesh reinforcement 200mm laps
Reference A142 weighing 2.22kg per square metre

Sawn formwork to:

Vertical side of foundations

Edges of slab; 75 to 150mm wide

Approved natural stonework, roughly squared

in cement mortar {1:4):25mm wide x20 gauge
hoop iron strapping every alternate course

200mm thick walls

1000g damp proof membrane {dpm); 150mm laps

Damp proofing membrane; horizontal

Cement and sand {1:4) rendering as described

12mm thick, two coatworks ta walls steel trowelled

Prepare and apply 3coats bituminous paint on ditto

166

293

262

89

77

178

262

22

22

KG

KG

SM

SM

LM

5M

SM

SM

5M

TOTAL CARRIED TO COLLECTION

COLLECTION
From Page '1/1/1
From above

TOTAL CARRIED TO SUMMARY

1/1/2
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ITEM DESCRIPTION qQry UNIT RATE AMOUNT

ELEMENT No. 2
REINFORCED CONCRETE FRAME

A |Ring beams 9 M
Reinforcement (Al Provisionai)
Mild steel round ribbed reinforcement bars to BS 449 to
structural concrete work

B 10mm diameter bars 285 KG

C Ditto but 8mm dia 245 KG
Sawn formwork as described to:

D |Sides and soffites of ring beams 112 SM
Steel superstructure
75mm diameter x3mm thick CHS stanchions with 200x250x8mm
steel base plate{ms) covered by concrete, welded at the top Ql
4ANo x16mm diameter x250 long anchor bolts

E 2700 mm high columns 9 No
Fittin

F 200x250x8mm base plate with 4No hales to receive balts 9 No

G 20mm diameter 200mm long bolts with head,nut and washer 36 No
Painting
Prepare and one coat of lead oxide primer to;

H General surfaces of metal 18 LM
Prepare and apply three coats of gloss oil paint to;

| General surfaces of metal 18 LM
TOTAL CARRIED TO SUMMARY 1/2/1
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ITEM DESCRIPTION Qry UNIT RATE AMOUNT
ELEMENT NO.3
WALLING
Machine cut natural quarry stone-work bedded and jointed in
cement and sand {1:4] mortar as described in:-
A J200mm thick walls 194 SM
B Ditto gable end 33 Sm
C Extra eaves filling in 200 mm thick walling a.b.d 25 SM
D Raking cutting to 200mm thick wall 18 LM
Damp Proofing
E 200mm wide hesian based damp proof course: 200mm laps 112 LM
TOTAL CARRIED TO SUMMARY 1/3/1
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ITEM DESCRIPTION QTty UNIT RATE AMOUNT
ELEMENT NO.4
ROOF CONSTRUCTION, COVERINGS AND RAINWATER DISPOSAL
Construction
Truss joints ta be bolted with apprapriate No. of shear connectars
or as instructed by Structural Engineer
All carpentry timber to be treated and sawn cypress secand grade
seasoned to an equilibrium moisture content of between 9% and
15%.
A 100 X 50mm Wall plate bolted to concrete with and including 61 LM
12mm diameter bolts at 1500mm centres
B 100 X 50 mm Ridge board a2 LM
The following in nailed timber trusses including hoisting and
placing 2400mm above ground floor slab level
c 100 X 50 mm Rafters 182 LM
D Ditto, king post 4 LM
E 150x50 mm Tie beam 150 LM
F 150x50mm Struts and ties 178 LM
G 75 x 50 mm purlins 187 LM
H 225mm x 25mm Fascia board a5 LM
I 225mm x 25mm Burge board 20 LM
ROOF COVERINGS
Approved 28 Gauge Prepainted galvanized Box Profile iron roofing
J sheets nailed an purlins including labour roofing sheets nailed on 30 SM
purlins including labourand material.
K Ditto; ridge caver 36 LM
Fotal Carried for Collection 1/4/1
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ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

Roofing contd'

Painting and Decoration

Knot, prime, stop, prepare surfaces and apply one undercoat and
two finishing coats of gloss oil paint on:

General timber surfaces 200-300mm girth externally

Rainwater goods
Prepainted G.1 22G x 100 x75 mm box gutter fixed to facsia with
and including approved holderbats at 1500mm c/c

Ditto stopped end

160mm diameter UPVC down pipe fixed to wall with and including
approved halderbats at 1500mm ¢/fc

Extra over for swan neck

Extra over for shoe

Prepare and apply one undercoat and two finishing plastic
vinyl matt emulsion paint on:-

Prepainted G.I 22G x 100 x75 mm box gutter fixed to facsia with
and including approved holderbats at 1500mm c/c

160mm diameter UPVC down pipe fixed to wall with and including
approved halderbats at 1500mm ¢/fc

65

54

18

32

18

LM

LM

NO

LM

NO

NO

LM

LM

|Total Carried for Collection

COLLECTION

Brought forward from page 1/4/1

Brought forward from above

TOTAL CARRIED TO SUMMARY

1/4/2
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ITEM DESCRIPTION QTty UNIT RATE AMOUNT
ELEMENT No. 5
DOORS
Mild Steel
25mm Thick purpose made metal panelled door comprising 25 x
25 x 2mm stiles, 4ANo. X 2mm thick plate in-fill panel both sides
complete with 70 x 50 x 2mm main frame and 30 x 25 x 1.2mm
door stopper all round, fixing lugs cast on, 2 pairs heavy duty pin -
type hinges, approved steel lock complete with pair of
roprietory handles, all necessary cutting, welding and grindin
including 300mm fanlight
A |Dauble leaf Door size 1500 x 2400 mm high 5 NO
B Single leaf Door size 900 x 2400 mm high 1 NO
Timber Doors
Supply and fix the following to UNION catalogue or other equal
and approved To softwood, hardwood or the like fixing with
screws, Two- lever mortice lock complete with set lever brass
handle furniture, 100mm heavy duty steel butt hinges ,100mm
Long aluminium barrel holts
b 45mm thick semi solid core flush doors high guality with hardwood 5 NG
lipping to all edges including 300mm high fanlight
GLAZING
4mm Thick clear sheet glass panes to timber doors including
E ) 2 SM
beading
PAINTING AND DECORATION
Prepare and apply three coats oil paint full gloss to Crown Solo or
other equal and approved to:-
F General surfaces of steel door 40 SM
Prepare and apply Priming seal on well sanded and smooth
surfaces and 2no. coats eggshell finish Polyurethane Varnish to
architects approval to;
G General surfaces of timber door 22 SM
Total Carried to Collection 1/5/1
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ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

doars cont’d

The folfowing in wrot mahogany

150x50mm thick frame with one labour plugged

150x50mm transome, 2 labours

40 x 15mm architrave with one labour

25mm quadrant

25 x 25mm glazing beads

Ironmongery

Supply and fix the following ironmongery as
union or other equal and approved to steel with
matching screws

2 lever doar lock

16

12

11

LM

LM

LM

LM

LM

NO

Total Carried to Collection

COLLECTION

From Page 'GF/1/1

From above

TOTAL CARRIED TO SUMMARY

GF/4/2
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ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

ELEMENT No. 6
WINDOWS

Mild Steel

Supply and fix steel casement window featuring typicai glass
window panes, plus window frame and / ar window sash mode

of steel, Powder Coated including mosquito sash and
liromongery with locks of approved quality, all to architect’s
specifications.

Window overall size 1800 x 1500 mm high

Window overall size 1200 x 1500 mm high

PAINTING AND DECORATION

Prepare and apply three coats oil paint full gloss to Crown Solo or

other equal and approved to:-

General surfaces of casement windows measured entirely over one
side

GLAZING

4mm thick clear glass and glazing

Clear sheet glasses fixed with appraoved metal putty

Cills

Window cill size 100 x 50mm high overall once stooled, weathered
and throated, bedded and jointed in cement and sand (1:4)
martar, finished fair an all exposed surfaces including all necessary
formwork, reinforcement, hoisting and placing in position

13

44

44

30

NO

NO

SM

SM

LM

TOTAL CARRIED TO SUMMARY

1/6/1
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ITEM

DESCRIPTION

Qry

UNIT

ELEMENT No. 7
FINISHES
FLOOR FINISHES

Cement and sand {1:3) screed finished with Red Oxide as

described in:-

Floors 40mm thick, trowelled hard and smooth
20x100mm high skirting

WALL FINISHES

12mm cement lime plaster for painted surfaces {1:2:9)

Plastered cancrete surfaces internally

15mm Cement/sand render on sides of beam and gable end
external walls

Keying and painting to external wall surfaces

Prepare and apply one undercoat and two finishing plastic vinyl

matt emulsion paint on:-

General vertical surfaces; plastered internally

Ditto but externally to sides of beams and gable end

262

262

320

31

130

320

31

SM

LM

SM

SM

SM

SM

SM

TOTAL CARRIED TO SUMMARY

1/7/1
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ITEM DESCRIPTION PAGE NO. AMOUNT

SUMMARY

A SUBSTRUCTURES
Brought forward from page......... oo 1/1/2

B REINFORCED CONCRETE FRAME
Brought forward from Page....... v csiicsssse s ess s 1/2/1

C WALLING
Brought forward from page..........ccrcvcceiciceec e 1/3/1

D ROOFING
Brought forward from pPage....... i osiens 1/4/2

E DOORS
Brought forward from page.........ccooreceiniceecceie s senns 1/5/1

F WINDOWS
Brought forward from page.........ccocceiciseecceie s 1/6/1

G FINISHES
Brought forward from Page..... ... vicmsiicnssssnecsssessens 1/7/2
TOTAL CARRIED TO GRAND SUMMARY | st |
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ITEM

DESCRIPTION

ary

UNIT

RATE

AMOUNT

ELEMENT No.8

PRIME COST AND PROVISIONAL COST SUMS

The following Provisional Sums are to be measured on completian

and priced in accordance with the rates contained in these bills of

Quantities or pro-rata thereta or deducted in the whaole not

required

Provide a sum Kshs One Hundred Thousand Thousand of (Ksh.
100,000/= )Only for project management expenses

Allow a provisional sum of KShs Fifty Thousand {KSh50,000] only
for Electrical works

ITEM

ITEM

100,000.00

50,000.00

TOTAL FOR PC CARRIED TO GRAND SUMMARY

P/S/1

Ksh150,000
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ITEM

DESCRIPTION

PAGE NO

AMOUNT

GRAND SUMMARY

BILLNO.1
BUILDERS WORK

TOTAL FOR PC SUMS

1/s/1

P/s/1

150,000.00

TOTAL ESTIMATED COST CARRIED TO FORM OF TENDER({VAT

INCLUCIVE)

Cantract period ... s s

AMOUNT T WONAS w1ttt e s versss et s aresssaresssbsssssaiass sas amasss 08 s St aad2Reodd REr 408 R0t 02 20842t 418 1022254 L1080 201 01 mbadsd b aeamnr s

Tenderers Name .......

BUAOINEES Lot iitiie it ssscas sessses s s s sar s sarsad wa1 0w nie s 6085 444 S0 281 841 RERAS4 A A et 4ARRE £ S Sa S8 411 # 8 ad 1 A0s s AR AL RS 4t £daat Sae R e shien

wrem e WEEKS)

SIBNATUIE e e mee e d DAL B e et e e et et et e et et e eme e ateamea nas am et masaas anr et mn

G-$
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ITEM

DESCRIPTION

KSHS

-

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read
and understand all preliminary items.

DESCRIPTION OF THE WORKS
The proposed construction of Police Station. with 3 cells, Armoury and 4
Police Offices at Mauche Police Station

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence.

However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance
with Clause 22 of the Conditions of Contract. The discrepancies shall
then be treated as a variation and be dealt with in accordance with Clause
22 of the said Conditions.

LOCATION OF SITE

The site of the proposed works is located at MAUCHE POLICE
STATION, IN NJORO SUB COUNTY. The Contractor is advised to
visit the site, to familiarize with the nature and position of the site. No
claims arising from the Contractor’s failure to do so will be entertained.

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ‘s rubberstamp

on each and every page of tender document.

Carried to collection
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ITEM

DESCRIPTION

KSHS

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during

the works including ordmary and special dust screens, hoardings,

barriers, warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the public.
Any damage or loss incurred due to the insufficiency of such protection
must be made good by the Contractor, All protective devices are o be
removed on completion of the works and any necessary making good
consequent upon this is to be excecuted to the satisfaction of the Project
Manager

The works shall be propped, strutted and supported as necessary before
any alteration or demotition work commences. Prices shall include for all
cleaning and preparatory work to structure and finishes and for making
good to atl finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carterd away
from

The Contractor shatl be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal
unless it is certified by the Project Manager that such damage or breakage
was inevitable as a resuit of the condition of the item concemed

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
materials and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager,

CLAIMS

It shall be a condition of this contract that upon 1t becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due
10 any of the contract conditions, or by any other reason whatsoever, he
shall present such a claim or intent to ckaim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained upon
the expiry of the said contact period.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done and
materials delivered to sit: all in accordance with Clause 23 of the
Conditions of Contract Agreement. In order to facilitate this, a list of the
general component elements for the works is given at the summary page of
these specifications and the tenderer is requested to break down his tender
sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities.
The Contractor is thus instructed to take reasonable care in the execution
of the works as to prevent accidents, damage or loss and disruption of
activities being carried out by the Client. The Contractor shall aliow in
his rates any expense he deemed necessary by taking such care within the
site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases ask
the Contractor not to proceed with the works until some activities within
the site are completed, as the facility will be operating as usual during the
course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers 1o and from the site during the tenure of the
contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become
the property of CLIENT, The Contractor shall allow in his rates the
cost of transporting the demolished materials as directed by the
PROJECT MANAGER.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PRICING RATES

The tenderer shall include for all costs in executing the whole of the
works, including transport, replacing damaged items, fixing, all to
comply with the said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for
both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent”™ and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the stipulated
contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before

payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors

and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support, maintenance
and protection of such services.

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of
the Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors
progress in relation to the progress chart and should it be found necessary
the ‘PROJECT MANAGER’ shall inform the Contractor in writing that his
actual performance on site is not satisfactory In all such cases the
Contractor shall accelerate his rate of performance production and progress
by all means such as additional labour,plant, e.t.c and working overtime atl
at his cost.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
clause

6.00 (as amended) on award of contract of the Instructions to Tenderer’s.
No payment on account for the works executed will be made to the
contractor until he has submitted the Performance Bond to the Project
Manager duly signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement,

Tenders will be opened at the time specified in the ietter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21({b) operative from 1* September, 1993 which requires payment
of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and any other
Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No.
35 & 36 Dated 11" September 2003 operational from 1¢ October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to the Commissioner of VAT through all
interim certificates. It should however be noted that this is not additional
tax but a new mode of payment for VAT, any excess payment will be
refundable once the Contractor has submitted monthly returns to the
Commissioner of VAT who will do the refunds when satisfied that the
VAT regulations have been complied with.

N/A

Carried to collection
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ITEM

DESCRIPTION

KSHS

PROJECT MANAGEMENT EXPENSES

Provide allowances per person at the rate of KShs 5000.00 (Kenya
Shillings Five thousand) per two weeks for Design team members for the
duration of the contract,

Allow for Contractor’s profit and overheads (------ %)

Provide allowances per person at the rate of KShs 5000.00 (Kenya
Shiilings Five thousand} per Site Meeting for Project Management

Committee members for the duration of the contract.

Allow for Contractor’s profit and overheads (------ %)

Carried to collection
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ITEM

DESCRIPTION

KSHS

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX T
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the
Contract Agreement; -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion ..... Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. ...... per

week or part thereof

Prime costsums forwhich ... ... ... ... .
The Contractor desires totender ... ..o oo e e e e,

Period of Interim Certificates Monthly
Period of Honouring Certificates 7 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

Carried to collection
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ITEM

DESCRIPTION

KSHS

COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
GRAND SUMMARY

PFP/8
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ITEM

DESCRIPTION

K.SHS

GENERAL PRELIMINARIES
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of
the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and
shall be all the requirements for the proper execution of the whole of the works
in the Contract.

CM Shall mean cubic metre
SM Shall mean square metre
LM Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs, Shal} mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W 1., England.

Ditto - Shall mean the whole of the preceding description except as qualified in
the description in which it occurs.

ms. Shall mean measured separately.

abd Shall mean as before described.
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EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted
and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each
case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office accommodation and
for storage of plant and materials; providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated),pay all demurrage charges, load and transport to site where necessary,
unload, store unpack, assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER
The "Employer" is NJORO NG-CDF

The term "Employer" and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M " wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorized to represent him
on behalf of the Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above

whose address unless otherwise notified is to be nominated by the emplover.
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QUANTITY SURVEYOR

The term "Quantity Surveyor” shall be deemed to mean "The P M." as defined
above whose address unless otherwise notified is to be nominated by the
employer.

ELECTRICAL ENGINEER

The term "Electrical Engineer” shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is to be nominated by the
employer.

MECHANICAL ENGINEER

The term "Mechanical Engineer” shall be deemed to mean "The PM." as
defined above whose address unless otherwise notified is to be nominated by
the employer.

STRUCTURAL ENGINEER

The term "Structural Engineer” shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is to be nominated by the
employer.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2000 Edition) included
herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 1§ to 38 of these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement

will be found in the Particular Preliminaries part of these Bills of Quantities
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BOND.

The Contractor shall find and submit on the Form of Tender an approved bank
who will be willing to be bound to the Government in an amount equal to five
per cent {5) of the Contract amount for the due performances of the Contract up
fo the date of completion as certified by the PROJECT MANAGER and who
will, when and if called upon, sign a Bond to that effect on the relevant standard
form included herein. (without the addition of any limitations} on the same day
as the Contract Agreement is signed, by the Government, the Contractor shall
furnish within seven days another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specificallyand only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works
of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order
all materials to be obtained from overseas immediately after the Contract is
signed and shall also ensure they are onsite when required for use in the works.

The Bills of Quantities shall not be used for the purpose of ordering materials.
SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and VAT,
all at the Contractor's own cost and expense, to the satisfaction of the
PROJECT MANAGER
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STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces
upon completion to the satisfaction of the PROJECT MANAGER Nominated
Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMFLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples. The FROIECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be
made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the
curmrent scale of testing charges laid down by the State Department for Public
Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except those
in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC,

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating
to Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control
of labour, etc, and allow accordingly in his tender. No claim in respect of want
of knowledge in this connection will be entertained.
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SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection of
the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution fo avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the PROJECT MANAGER

prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access fo the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads, temporary culverts, bridges, etc., and
make good and reinstate all works and surfaces disturbed to the satisfaction of
the PROJECT MANAGER The Contractor should also allow for relocating
existing fence (approx. 30 mefres long).
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AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with
furniture. He shall also provide a strong metal trunk complete with sirong hasp
and staple fastening and two keys. He shall provide, erect and maintain a fock-
up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide
services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the completion
of the works and dismantle and make good disturbed surfaces. The office and
closet shall be completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when required
by the "PROJECT MANAGER" a modern and accurate level together with
levelling staff, ranging rods and 50 metre

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required and
make good on completion to the entire satistaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting this supply
at his own cost. Nominated Sub--contractors are to be made liable for the cost
of any water or electric current used and for any installation provided especially
for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor
to the satisfaction of the Government and/or Local Authorities, Labour
Department and the PROJECT MANAGER

Carried to collection

@_ CamScanner


https://digital-camscanner.onelink.me/P3GL/g26ffx3k

ITEM

DESCRIPTION

K.SHS

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in
all respects of the PROJECT MANAGER who shall at afl times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared
for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement. Such sems are net and no addition shall be made to them for
profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum” or "P.C. Sum” wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors. Persons or finms so
nominated to supply goods or materials are described herein as Nominated
Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works inchuding the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items of
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance"
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ADJUSTMENT OF P.C. SUMS. Cud.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS,

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a

Nominated Supplier, the value of such work or articles shall be treated asa P.C.

Sum and profit and attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any
or all of the facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work concerned in
the P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract” for any goods or services required in the works which
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same
direct. In any such instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.
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ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any work
not included in this Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall perform
such cutting away for and making good afler the work of such tradesmen or
persons as may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER ecither by
production of an Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if called
upon 1o do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisionat" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to atlow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. I the Contractor makes defauft in
these respects he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards reinstate at his own
expense.

ALTERATIONS TO BILLS, PRICING, ETC,
Any unauthorised alteration or qualification made to the text of the Bills of

Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work must
be broken down to show the price of each item before they will be accepted.
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations
in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the writien permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be
agreed

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other means as may
be necessary to avoid damage to the satisfaction of the PROJECT MANAGER
and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to
the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates
and at the completion of the works and remove all plant, scaffolding and unused
materials at completion.

WORKS TO BE DELIVERED UP CLEAN
Clean and flush all gutters, rainwater and waste pipes, manholes and drains,

wash (except where such treatment might cause damage} and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door fumiture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and fit
for occupation to the approval of the PROJECT MANAGER
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GENERAL SPECIFICATION.

For the filt description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and which
shall be allowed in all respects unless it conflicts with the General

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

PROJECT MANAGEMENT EXPENSES

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated
Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with two
75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the
works, materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of
Contract.
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COLLECTION
Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
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TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND
SUMMARY
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