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TENDER DOCUMENT 

  

FOR 

  

PROPOSED CONSTRUCTION GROUND FLOOR OF DEPUTY COUNTY 

COMMISSIONER’S HEADQUARTERS OFFICE BLOCK AT OLOILILAI 

SUBCOUNTY, NGATATAEK TRADING CENTRE, 
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(PROCUREMENT OF WORKS (BUILDING AND ASSOCIATED CIVIL ENGINEERING WORKS)  

  

  

TENDER NO. KC-NG-CDF-184-DCC-HQ-23/24 

  

  

SUBMISSION DEADLINE – WENSDAY 9
TH

 OCTOBER, 2024  

AT 11.00 A.M. 
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THE DEPUTY COUNTY COMMISSIONER’S OFFICE 

OLOILILAI  SUBCOUNTY 

AT NGATATAEK TRADING CENTRE,  

ALONG NAIROBI – NAMANGA ROAD  

TEL: +254 722-476 109                                                            

P.O. BOX 550 -01100  

KAJIADO, KENYA  
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PROPOSED CONSTRUCTION GROUND FLOOR OF DEPUTY COUNTY 

COMMISSIONER’S HEADQUARTERS OFFICE BLOCK AT OLOILILAI 

SUBCOUNTY, NGATATAEK TRADING CENTRE, 

NAIROBI – NAMANGA ROAD 

  

  

TENDER NO. KC-NG-CDF-184-DCC-HQ-23/24  

  

  

  

Prepared by: -   

Quantities and Contracts Department, State Department for Public Works & Housing P. O. Box 

64-01100, Kajiado.  

    

The contract for the above-mentioned works entered into this………. day of …………………. 2024 by 

the undersigned refers to these Tender Documents and the PUBLIC WORKS & HOUSING and public 

General Specification dated March, 1976 (together with any amendments issued thereto) shall be read 

and construed as part of the said contract.  

  

  

 ………………………………………….   ……………………………………………………  

           THE CONTRACTOR                     PROJECT MANAGEMENT COMMITTEE (PMC)  

                                                                                              NGATATAEK DCC OFFICE  

  

  

 Date: ……………………………      Date: ………………………………………….  

  

SPECIAL NOTES  

The Contractor is required to check the numbers of the pages of these Bills of Quantities and should he 

find any missing or in duplicate or figures indistinct he must inform the County Works Officer for State 

Department for Public Works, Kajiado at once and have the same rectified.  

  

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason 

whatsoever, he must inform the County Works Officer for State Department for Public Works, Kajiado 

in order that the correct meaning may be decided before the date for submission of tenders.  

  

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 

mistakes in the specifications, which should have been rectified in the manner, described above.  

  

 

SIGNATURE PAGE AND NOTES  
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TENDER DOCUMENTS FOR PROCUREMENT OF WORKS (BUILDING AND ASSOCIATED CIVIL 

ENGINEERING WORKS)  

 

1. Name and Contact Addresses of Procuring Entity  

 

i. Name:  PROJECT MANANGEMENT COMMITEE  

NGATATAEK DCC OFFICE 

 

ii. Address: P. O. Box 550 – 01100 KAJIADO 

 

iii. Email address: cdfkajiadocentral@ngcdf.ke 

 

2. Invitation to Tender (ITT) No: TENDER NO. KC-NG-CDF-184-DCC-HQ-23/24 

 

3. Tender Name: PROPOSED CONSTRUCTION TO COMPLETION OF GROUND FLOOR OF DEPUTY 

COUNTY COMMISSIONER’S HEADQUARTERS OFFICE BLOCK AT OLOILILAI SUBCOUNTY, 

NGATATAEK . 
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INVITATION TO TENDER  

(Dated 24
th
 September, 2024)  

PROCURING ENTITY: THE PROJECT MANAGEMENT COMMITTEE – NGATATAEK DCC OFFICE 

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION TO COMPLETION OF 

GROUND FLOOR OF DEPUTY COUNTY COMMISSIONER’S HEADQUARTERS OFFICE BLOCK 

AT OLOILILAI SUBCOUNTY, NGATATAEK. 

 

1. The PROJECT MANAGEMENT COMMITTEE, NGATATAEK DCC OFFIEC invites sealed 

tenders for the construction of the PROPOSED CONSTRUCTION TO COMPLETION OF 

GROUND FLOOR OF DEPUTY COUNTY COMMISSIONER’S HEADQUARTERS OFFICE 

BLOCK AT OLOILILAI SUBCOUNTY, NGATATAEK. 

2. Tendering will be conducted under open competitive method National using a standardized 

tender document. Tendering is open to all qualified and interested Tenderers.  

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours 0900 to 1700 hours at the address given below.  

4. A complete set of tender documents may be purchased or obtained by interested tenders upon 

payment of a non- refundable fee of Kshs. 1,000.00 in cash or Banker's Cheque and payable to 

the address given below. Tender documents may be obtained electronically from the Website(s) 

www.ngcdf.go.ke Tender documents obtained electronically will be free of charge.  

5. Tender documents may be viewed and downloaded for free from the website www.tenders.go.ke 

Tenderers who download the tender document must forward their particulars immediately to 

cdfkajiadocentral@ngcdf.go.ke to facilitate any further clarification or addendum.  

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 

valid for 126 days from the date of opening of tenders.  

7. All Tenders must be accompanied by a tender Security of Kenya Shillings 1,000,000.00  

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted.  

9. Completed tenders must be delivered to the address below on or before As indicated in tender 

advertisement. Electronic Tenders will not be permitted.  

10. Tenders will be opened immediately after the deadline date and time specified above or any 

dead line date and time specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below.  

11. Late tenders will be rejected.  

12. 12. The addresses referred to above are:  

http://www.ngcdf.go.ke/
http://www.ngcdf.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/
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A. Address for obtaining further information and for purchasing tender documents  

  

1. Name of Procuring Entity: THE PROJECT MANAGEMET COMMITTEE, NGATATAEK DCC OFFICE 

2. Physical address for hand Courier Delivery to an office or Tender Box (As indicated in tender 

advertisement)  

3. Postal Address: P. O. Box 550 - 01100 Kajiado 

4. Insert name, telephone number and e-mail address of the officer to be contacted.  

viii 

B. Address for Submission of Tenders.  

1) Name of Procuring Entity: THE PROJECT MANAGEMET COMMITTEE, NGATATAEK DCC OFFICE  

2) Postal Address: P. O. Box 550 - 01100 Kajiado (Attn: THE PMC CHAIRMAN)  

3) Physical address for hand Courier Delivery to an office or Tender Box (As indicated in tender 

advertisement)  

C. Address for Opening of Tenders.  

1) Name of Procuring Entity: THE PROJECT MANAGEMET COMMITTEE, NGATATAEK DCC OFFICE  

2) Physical address for the location: P. O. Box 550 – 01100 KAJIADO 

   

THE PROJECT MANAGEMENT COMMITTEE  

NGATATAEK DCC OFFICE   

  

 Name      

(Official of the Procuring Entity issuing the invitation)  

 Designation     

  

  

 Signature     

  

  

  Date ______________________________________________________________________ 

  

    

  

 NGCDF Kajiado Central reserves the right to accept or reject any tender and may annul the 

tendering process and reject all tenders at any time prior to contract award without thereby 

incurring any liability to the affected tenderer or tenderers.  

 

  



 

8 

 

 

  

  

  

  

  

 

  

  

  

  

  

  

  

  

  

  

PART 1: TENDERING PROCEDURES  
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 SECTION I - INSTRUCTIONS TO TENDERERS  

 A  GENERAL PROVISIONS  

 1.0  Scope of tender  

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots 

(contracts) of this Tender Document are specified in the TDS.  

 1.2  Throughout this tendering document:  

a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if 

specified in the TDS, distributed or received through the electronic-procurement system used by 

the Procuring Entity) with proof of receipt;  

b) if the context so requires, “singular” means “plural” and vice versa;  

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any 

day that is an official working day of the Procuring Entity. It excludes official public holidays.  

 2.0  Fraud and corruption  

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted 

by a person shall include a declaration that the person shall not engage in any corrupt or 

fraudulent practice and a declaration that the person or his or her sub-contractors are not 

debarred from participating in public procurement proceedings.  

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 

conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 

Tenders shall be required to complete and sign the “Certificate of Independent Tender 

Determination” annexed to the Form of Tender.  

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, 

subconsultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to 

inspect all accounts, records and other documents relating to any initial selection process, pre-

qualification process, tender submission, proposal submission, and contract performance (in the 

case of award), and to have them audited by auditors appointed by the Procuring Entity.  

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 

firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 

from having provided consulting services related to this tender. To that end, the Procuring Entity 

shall indicate in the Data Sheet and make available to all the firms together with this tender 

document all in formation that would in that respect give such firm any unfair competitive 

advantage over competing firms.  

 3.0  Eligible tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 

ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) 

under an existing agree mentor with the intent to enter in to such an agreement supported by a 

letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for 

the execution of the entire Contract in accordance with the Contract terms. The JV shall 

nominate a Representative who shall have the authority to conduct all business for and on behalf 

of any and all the members of the JV during the tendering process and, in the event the JV is 

awarded the Contract, during contract execution. Members of a joint venture may not also make 

an individual tender, be a subcontractor in a separate tender or be part of another joint venture 
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for the purposes of the same Tender. The maximum number of JV members shall be specified in 

the TDS.  

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 

Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 

firms/organizations in which they have a substantial or controlling interest shall not be 

eligible to tender or be awarded a contract. Public Officers are also not allowed to 

participate in any procurement proceedings.  

  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 

shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose 

of this tendering process, if the tenderer:  

 

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer;  

b) Receives or has received any direct or indirect subsidy from another tenderer;  

c) Has the same legal representative as another tenderer;  

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process;  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender;  

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation;  

g) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document;  

h) Has a close business or personal relationship with senior management or professional staff of 

the Procuring Entity who has the ability to influence the bidding process and:  

i) Are directly or indirectly involved in the preparation of the Tender document or specifications 

of the Contract, and/or the Tender evaluation process of such contract; or  

ii) May be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract.  

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 

proven to have been involved in any of these practices shall be automatically disqualified  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 

for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the firm is involved. Members of 

a joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV 

member may participate as a subcontractor in more than one tender.  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that 

country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. This criterion also shall apply to the 
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determination of the nationality of proposed sub-contractors or sub-consultants for any part of the 

Contract including related Services.  

 3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or 

be  

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke.  

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and 

be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following 

conditions, i.e. if it is:  

i) A legal public entity of Government and/or public administration,  

ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and;  

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.  

 3.9  Firms and individuals shall be ineligible if their countries of origin are:  

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that 

country;  

(b) By an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, person, or 

entity in that country.  

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 

Entity, as the Procuring Entity shall reasonably request.  

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer 

shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 

meeting this criterion will be automatically disqualified. Information required to enable the Procuring 

Entity determine if this condition is met shall be provided for this purpose in “SECTIONI II - 

EVALUATION AND QUALIFICATION CRITERIA, Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is 

registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 

subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in 

Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign 

firms more than 10 percent of the contract price, excluding provisional sums.  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate before 

they can undertake any construction works in Kenya. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which 

may prevent, distort or lessen competition in provision of services are prohibited unless they are 

exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 

required to seek for exemption from the Competition Authority. Exemption shall not be a condition 

for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application for 

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
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exemption from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke.  

3.14  A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 

obligations by producing valid tax compliance certificate or tax exemption certificate issued by the 

Kenya Revenue Authority.  

 4.0  Eligible goods, equipment, and services  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services.  

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings 

and to the environment shall not be eligible for procurement.  

 5.0  Tenderer's responsibilities  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs.  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 

the Site of the Works and its surroundings and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of the Works. The costs of visiting 

the Site shall beat the tenderer's own expense.  

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity again stall liability arising from death or personal injury, loss of or damage to property, 

and any other losses and expenses incurred as a result of the examination and inspection.  

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required.  

  

http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
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 B.  CONTENTS OF TENDER DOCUMENTS  

 6.0  Sections of Tender Document  

  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 

which should be read in conjunction with any Addenda issued in accordance with ITT 10.  

  

PART 1: Tendering Procedures   

Section I – Instructions to Tenderers   

Section II – Tender Data Sheet (TDS)  

Section III- Evaluation and Qualification  

Criteria Section IV – Tendering Forms  

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  

Section VII - Drawings  

PART 3: Conditions of Contract and Contract Forms  

Section VIII - General Conditions (GCC)   

Section IX - Special Conditions of Contract   

Section X- Contract Forms  

  

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 

in accordance with ITT 10. Incase of any contradiction, documents obtained directly from the Procuring 

Entity shall prevail.  

  

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the 

Tender document.  

  

 7.0  Clarification of Tender Document, Site Visit, Pre-tender Meeting  

  

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 

meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any 

request for clarification, provided that such request is received no later than the period specified in the 

TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 

response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, 

including a description of the inquiry but without identifying its source. If so specified in the TDS, the 

Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should 

the clarification result in changes to the essential elements of the Tender Documents, the Procuring 

Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2.  

  

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for 

preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring 

Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when 

and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit and a 



 

14 

 

pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be 

to clarify issues and to answer questions on any matter that may be raised at that stage.  

   

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than 

the period specified in the TDS before the meeting.  

  

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of 

the questions asked by Tenderers and the responses given, together with any responses prepared after 

the meeting,  

 

will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall 

not identify the source of the questions asked.  

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged 

site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 

to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 

of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 

at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 

Tenderer.  

 8.0  Amendment of Tender Documents  

8.1  At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda.  

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all 

who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also 

promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.  

8.3  To give Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 

22.2.  

C. PREPARATION OF TENDERS  

 9.  Cost of Tendering  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process.  

10.0 Language of Tender  

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.  

 11.0  Documents Comprising the Tender  

 11.1  The Tender shall comprise the following:  
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a) Form of Tender prepared in accordance with ITT 12;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d) Alternative Tender, if permissible, in accordance with ITT 13;  

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordancewithITT20.3;  

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 16;  

h) Any other document required in the TDS.  

  

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 

with the Tender, together with a copy of the proposed JV Agreement. Change of membership and 

conditions of the JV prior to contract signature will render the tender liable for disqualification.  

 

12.0 Form of Tender and Schedules  

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 

to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces 

shall be filled in with the information requested. The Tenderer shall chronologically serialize all pages of 

the tender documents submitted.  

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid 

or to be paid to agents or any other party relating to this Tender.  

13. Alternative Tenders  

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described in 

Section III, Evaluation and Qualification Criteria.  

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity.  

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements.  

14.0 Tender Prices and Discounts  

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below.  
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14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 

provided that the Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price comparison.  

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of 

the Tender, including any discounts offered.  

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 12.1.  

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed 

price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 

formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 

justify its proposed indices and weightings.  

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their 

Tender the price reductions applicable to each package, or alternatively, to individual Contracts within 

the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots 

(contracts) are opened at the same time.  

 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer.  

15.0 Currencies of Tender and Payment  

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same.  

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings.  

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if so 

allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price 

(excluding Provisional Sums), needed by the Tenderer for the payment of such foreign 

currency requirements, limited to no more than two foreign currencies.  

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent 

and the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the 

Appendix to Tender and shall be based on the exchange rate provided by the Central Bank 

of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange rate 

shall apply for all foreign payments under the Contract.  

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 

their local and foreign currency requirements, and to substantiate that the amounts included in 

the unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to 

Tender are reasonable, in which case a detailed breakdown of the foreign currency requirements 

shall be provided by Tenderers.  

16.0  Documents Comprising the Technical Proposal  
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The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 

Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the 

work's requirements and the completion time.  

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer  

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4.  

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications 

to perform the Contract the Tenderer shall provide the information requested in the 

corresponding information sheets included in Section IV, Tender Forms.  

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, 

individually or in joint ventures, applying for eligibility for national preference shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.  

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contractor or group of contractors 

qualifies for a margin of preference. Further the information will enable the Procuring Entity 

identify any actual or potential conflict of interest in relation to the procurement and/or contract 

management processes, or a possibility of collusion between tenderers, and thereby help to 

prevent any corrupt influence in relation to the procurement process or contract management.  

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a 

tenderer to keep information relating to its ownership and control confidential where it is 

tendering to undertake public sector work and receive public sector funds. Thus, confidentiality 

will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or 

failure to provide required information on its ownership and control.  

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to owner ship and control which in formation on any 

changes to the information which was provided by the tenderer under ITT 6.4. The obligations to 

require this information shall continue for the duration of the procurement process and contract 

performance and after completion of the contract, if any change to the information previously 

provided may reveal a conflict of interest in relation to the award or management of the contract.  

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate  

 

as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is 

complete, current and accurate as at the date of submission to the Procuring Entity.  

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be 

rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 

reasonable degree the information submitted by a tenderer pursuant to these requirements, then 

the tender will be rejected.  

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring Entity  

(whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then:  
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i)  If the procurement process is still ongoing, the tenderer will bed is qualified from the 

procurement process, ii) if the contract has been awarded to that tenderer, the contract award will 

be set aside pending the outcome of (iii),  

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other person shave committed any criminal offence.  

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or 

out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will 

ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any 

such act was not material, or was due to genuine error which was not attributable to the 

intentional act, negligence or recklessness of the tender.  

18.0 Period of Validity of Tenders  

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 

the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be 

rejected by the Procuring Entity as non-responsive.  

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 

Entity may request Tenderers to extend the period of validity of their Tenders. The request and 

the responses shall be made in writing. If a Tender Security is requested in accordance with ITT 

19, it shall also be extended for thirty (30) days beyond the deadline of the extended validity 

period. A Tenderer may refuse the request without forfeiting its 

Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.  

19.0 Tender Security  

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms.  

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 

guarantee in any of the following forms at the Tenderer's option:  

I)  cash; ii) 

 a bank guarantee;  

iii)  a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority;  

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country.  

  

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 

shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security 

shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond 

any period of extension if requested under ITT 18.2.  

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 

not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration 

shall be rejected by the Procuring Entity as non-responsive.  

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 
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Contract and furnishing the Performance Security and any other documents required in the TDS. 

The Procuring Entity shall also promptly  

 

return the tender security to the tenderers where the procurement proceedings are terminated, all 

tenders were determined non-responsive or a bidder decline to extend tender validity period.  

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and 

any other documents required in the TDS.  

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on 

the  

Form of Tender, or any extension there to provided by the Tenderer; or  

b) if the successful Tenderer fails to: -  

i) sign the Contract in accordance with ITT47; or  

ii) furnish a Performance Security and if required in the TDS, and any other documents 

required in the TDS.  

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 

to debars the Tenderer from participating in public procurement as provided in the law.  

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the 

time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of 

all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.  

19.10 A tenderer shall not issue a tender security to guarantee itself.  

20.0 Format and Signing of Tender  

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in 

ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 

13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 

discrepancy between the origin a land the copies, the original shall prevail.  

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 

to their business. This may include proprietary information, trade secrets, or commercial or 

financially sensitive information.  

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 

consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The 

name and position held by each person signing the authorization must be typed or printed 

below the signature. All pages of the Tender where entries or amendments have been made shall 

be signed or initialed by the person signing the Tender.  

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV 

on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power 

of attorney signed by their legally authorized representatives.  

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 

the person signing the Tender.  



 

20 

 

D. SUBMISSION AND OPENING OF TENDERS  

 21.0  Sealing and Marking of Tenders  

21.1  The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or 

in a single sealed container bearing the name and Reference number of the Tender, addressed to 

the Procuring Entity and a warning not to open before the time and date for Tender opening date. 

Within the single envelope, package or container, the Tenderer shall place the following separate, 

sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as described in ITT 11; and  

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 

alternative Tender; and  

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 

required copies of the alternative Tender.  

The inner envelopes or packages or containers shall:  

a) bear the name and address of the Procuring Entity,  

b) bear the name and address of the Tenderer; and  

c) bear the name and Reference number of the Tender.  

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 

will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 

misplaced or opened prematurely will not be accepted.  

 22.0  Deadline for Submission of Tenders  

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, tenderers shall 

have the option of submitting their Tenders electronically. Tenderers submitting Tenders 

electronically shall follow the electronic Tender submission procedures specified in the TDS.  

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and 

obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 

thereafter be subject to the deadline as extended.  

23.0 Late Tenders  

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission 

of tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the 

deadline for submission of Tenders shall be declared late, rejected, and returned unopened to the 

Tenderer.  

 24.0  Withdrawal, Substitution, and Modification of Tenders  

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending 

a written notice, duly signed by an authorized representative, and shall include a copy of the 

authorization in accordance with ITT 20.3, (except that withdrawal notices do not require 

copies). The corresponding substitution or modification of the Tender must accompany the 

respective written notice. All notices must be:  
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a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 

do not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,”  

“SUBSTITUTION,” “MODIFICATION;” and  

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 22.  

 24.2  Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers.  

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the 

Tenderer on the Form of Tender or any extension thereof.  

25. Tender Opening  

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly 

open and read out all Tenders received by the deadline, at the date, time and place 

specified in the TDS, in the presence of Tenderers' designated representatives who 

chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the 

TDS.  

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal 

notice contains a valid authorization to request the withdrawal and is read out at Tender 

opening.  

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the  

 

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening.  

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening.  

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of 

the Tenderer and whether there is a modification; the total Tender Price, per lot 

(contract) if applicable, including any discounts and alternative Tenders; the presence or 

absence of a Tender Security or Tender-Securing Declaration, if required; and any other 

details as the Procuring Entity may consider appropriate.  

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bill of Quantities (to be decided on by the tender opening committee) are to be initialed 

by the members of the tender opening committee attending the opening.  

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 

nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).  
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25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: -  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if new as required;  

e) number of pages of each tender document submitted.  

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 

The omission of a Tenderer's signature on the minutes shall not invalidate the contents 

and effect of the minutes. A copy of the tender opening register shall be distributed to all 

Tenderers.  

 E.   EVALUATION AND COMPARISON OF TENDERS  

26. Confidentiality  

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 

be disclosed to Tenderers or any other persons not officially concerned with the Tender process 

until information on Intention to Award the Contract is transmitted to all Tenderers in accordance 

with ITT 43.  

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 

Contract award decisions may result in the rejection of its tender.  

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 

tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 

shall do so in writing.  

27.0 Clarification of Tenders  

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in 

response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request 

for clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 

tenders, in accordance with ITT 31.  

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected.  

28.0 Deviations, Reservations, and Omissions  

28.1 During the evaluation of tenders, the following definitions apply: -  

a) “Deviation” is a departure from the requirements specified in the tender document;  

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance 

of the  

 

requirements specified in the tender document; and  

c) “Omission” is the failure to submit part or all of the information or documentation required 

in the Tender document.  
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29.0 Determination of Responsiveness  

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 

the tender itself, as defined in ITT 11.  

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 

without material deviation, reservation, or omission. A material deviation, reservation, or omission is 

one that, if accepted, would:  

a) Affect in any substantial way the scope, quality, or performance of the Works specified in 

the Contract;  

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 

rights or the tenderer's obligations under the proposed contract;  

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders.  

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 

with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met 

without any material deviation, reservation or omission.  

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of 

the material deviation, reservation, or omission.  

30.0 Non-material Non-conformities  

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender.  

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 

tenderer submit the necessary information or documentation, within a reasonable period of time, 

to rectify non-material non- conformities in the tender related to documentation requirements. 

Requesting information or documentation on such non-conformities shall not be related to any 

aspect of the price of the tender. Failure of the tenderer to comply with the request may result in 

the rejection of its tender.  

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-

material non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS.  

  

31.0 Arithmetical Errors  

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not be the subject of correction, adjustment or amendment in any way by any person or entity.  

  

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: -  

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive.  

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal 

and total bid price shall be considered as a major deviation that affects the substance of the 

tender and shall lead to disqualification of the tender as non-responsive. and   

c) if there is a discrepancy between words and figures, the amount in words shall prevail  
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 31.3 Tenderers shall be notified of any error detected in their bid during the notification of award.  

32.0  Conversion to Single Currency  

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a 

single currency as specified in the TDS.  

 

33.0 Margin of Preference and Reservations  

33.1 A margin of preference may be allowed only when the contract is open to international 

competitive tendering where foreign contractors are expected to participate in the tendering 

process and where the contract exceeds the value/threshold specified in the Regulations.  

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS.  

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 

reservations exclusive to specific groups as provided in ITT 33.4.  

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 

and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 

with disability, as the case may be), and who are appropriately registered as such by the authority 

to be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 

indicates that only businesses or firms belonging to the specified group are eligible to tender. No 

tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in 

the Tender documents, the invitation to tender will be open to all interested tenderers.  

34.0 Nominated Subcontractors  

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the 

Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 

Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 

between the main contractor and the nominated subcontractor.  

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully 

qualified for their parts of the Works.  

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated so by the Procuring Entity in 

the TDS a scan be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 

which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 

added to the qualifications of the Tenderer.  

35. Evaluation of Tenders  

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 

Lowest Evaluated Tender in accordance with ITT 40.  

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:  

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, 

if any, but including Daywork items, where priced competitively;  

b) price adjustment due to discounts offered in accordance with ITT 14.4;  
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c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 32;  

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 

30.3; and  

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria.  

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be considered in Tender evaluation.  

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for 

one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. 

The methodology to determine the lowest evaluated tenderer or tenderers base done lot 

(contract) or based on a combination of lots (contracts), will be specified in Section III, Evaluation 

and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be 

required to prepare the Eligibility and Qualification Criteria Form for each Lot.  

  

 

36.0  Comparison of tenders  

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

37.0 Abnormally low tenders and abnormally high tenders   

Abnormally Low Tenders  

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements 

of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 

in regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that 

genuine competition between Tenderers is compromised.  

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price 

in relation to the subject matter of the contract, scope, proposed methodology, schedule, 

allocation of risks and responsibilities and any other requirements of the Tender document.  

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 

Price, the Procuring Entity shall reject the Tender.  

Abnormally high tenders  

37.4 An abnormally high tender price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money or 

it may be paying too high a price for the contract compared with market prices or that genuine 

competition between Tenderers is compromised.  

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if 

the specifications, scope of work and conditions of contract are contributory to the abnormally 
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high tenders. The Procuring Entity may also seek written clarification from the tenderer on the 

reason for the high tender price. The Procuring Entity shall proceed as follows:  

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 

Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 

budget considerations.  

ii) If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender for 

the contract based on revised estimates, specifications, scope of work and conditions of 

contract, as the case may be.  

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before 

retendering.  

38.0 Unbalanced and/ or front-loaded tenders  

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to 

provide written clarifications. Clarifications may include detailed price analyses to demonstrate 

the consistency of the tender prices with the scope of works, proposed methodology, schedule 

and any other requirements of the Tender document.  

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 

the Procuring Entity may as appropriate: a) accept the Tender;  

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price;  

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works;  

d) reject the Tender,  

39.0 Qualifications of the tenderer  

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive Tender, meets 

the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.  

39.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall 

not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, 

parent entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the 

Tender document), or any other firm(s) different from the Tenderer.  

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring 

Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next 

lowest evaluated price to make a similar determination of that Tenderer's qualifications to 

perform satisfactorily.  

 40.0  Lowest evaluated tender  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 

Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets 

the Qualification Criteria and whose Tender has been determined to be:  
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a) Most responsive to the Tender document; and  

b) the lowest evaluated price.  

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders.  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 

process and reject all Tenders at any time prior to Contract Award, without there by incurring 

any liability to Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers.  

 F.   AWARD OF CONTRACT  

42.0  Award criteria  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender.  

 

 

 43.0  Notice of Intention to Enter into a Contract/Notification of Award   

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 

Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to all 

tenderers which shall contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the 

reason;  

d) the expiry date of the Standstill Period; and  

e) instruction on how to request a debriefing and/ or submit a complaint during the stand 

still period;  

44.0 Stand still Period  

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply.  

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 

each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.  

45.0 Debriefing by The Procuring Entity  

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 

on specific issues or concerns regarding their tender. The Procuring Entity shall provide the 

debriefing within five days of receipt of the request.  

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 

its own costs of attending such a debriefing meeting.  

46.0  Letter of Award  
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Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill 

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 

letter of award shall request the successful tenderer to furnish the Performance Security within 21 

days of the date of the letter.  

47.0 Signing of Contract  

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and 

upon the parties meeting their respective statutory requirements, the Procuring Entity shall send the 

successful Tenderer the Contract Agreement.  

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity.  

47.3 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period.  

48.0 Performance Security  

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in 

the TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using 

the Performance Security and other Forms included in Section X, Contract Forms, or another 

form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall 

have a correspondent financial institution located in Kenya, unless the Procuring Entity has agreed 

in writing that a correspondent bank is not required.  

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity 

may award the Contract to the Tenderer offering the next Best Evaluated Tender.  

48.3 Performance security shall not be required for contracts estimated to cost less than the amount 

specified in the Regulations.  

 49.0  Publication of Procurement Contract  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 

the notice shall contain the following information:  

a) name and address of the Procuring Entity;  

b) name and reference number of the contract being awarded, a summary of its scope and the 

selection method used;  

c) the name of the successful Tenderer, the final total contract price, the contract duration;  

d) dates of signature, commencement and completion of contract;  

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening.  

  

50.0 Procurement related Complaints and Administrative Review  

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.  

  

50.2 A request for administrative review shall be made in the form provided under contract forms.  
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Section II - Tender Data Sheet (TDS)  

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

  

Reference to 

ITC Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

A.  General  

ITT 1.1  The name of the contract is PROPOSED CONSTRUCTION TO COMPLETION OF 

GROUND FLOOR OF FOR DEPUTY COUNTY COMMISSIONER’S HEADQUARTERS AT 

OLOILILAI SUBCOUNTY, NGATATAEK.  

The reference number of the Contract is TENDER NO. KC-NG-CDF-184-DCC-HQ-23/24   

The number and identification of lots (contracts) comprising this Tender are [N/A)]  

ITT 2.4  The Information made available on competing firms is as follows: NONE  

 

  

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 

KAJIADO COUNTY PUBLIC WORKS  

  

ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be: [N/A].  

B.  Contents of Tender Document  

ITT 7.1  (i) The Tenderer will submit any request for clarifications in writing at the Address  

___________________________________  

  

to reach the Procuring Entity not later than THREE DAYS TO THE DEADLINE OF 

SUBMISSION OF BIDS  

  

(ii) The Procuring Entity shall publish its response through email to all the registered 

tenderers who provided their contacts on showing interest in the tender   

ITT 7.2  (A) A pre-arranged pretender site visit “shall” take place at the following date, time and 

place:  

  

Date:4
th
 October, 2024  

Time: 10:00 am  

Place: Ngatataek Centre, Along Nairobi – Namanga Rd  

  

(B) Pre-Tender meeting shall not take place at the following date, time and place:  

  

ITT 7.3  The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than TWO DAYS before the meeting.  

  

ITT 7.5  Minutes of the pre-arranged pre-tender site visit will be emailed to those who attended.  
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ITT 9.1  For Clarification of Tender purposes, for obtaining further information and for purchasing 

tender documents, the Procuring Entity’s address is:  

  

(1) Name of Procuring Entity: PROJECT MANAGEMENT COMMITTEE, NGATATAEK 

DCC OFFICE 

  

(2) Physical address for hand Courier Delivery to an office or Tender Box DEPUTY 

COUNTY COMMISSIONER’S OFFICE, OLOILILAI SUBCOUNTY AT NGATATAEK 

TRADING CENTRE, ALONG NAIROBI - NAMANGA ROAD 

(3) Postal Address P.O. BOX 550 – 01100 KAJIADO, KENYA  

  

 

 

Reference to 

ITC Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

 (4) Insert name, telephone number and e-mail address of the officer to be contacted 

cdfkajiadocentral@ngcdf.go.ke  

  

C.  Preparation of Tenders  

ITT 11.1 (h)  The Tenderer shall submit the following additional documents in its Tender: NONE  

  

ITT 13.1  Alternative Tenders SHALL NOT BE considered  

  

ITT 13.2  
Alternative times for completion SHALL NOT BE permitted  

  

ITT 13.4  Alternative technical solutions shall be permitted for the following parts of the Works: 

NONE  

ITT 14.5  The prices quoted by the Tenderer shall be: FIXED   

ITT 15.2 (a)  Foreign currency requirements not allowed.  

ITT 18.1  The Tender validity period shall be 150 days.  

  

ITT 18.3   (a) The Number of days beyond the expiry of the initial tender validity period will be 90 

days.  

  

(b) The Tender price shall be adjusted by the following percentages of the tender price:  

  

(i) By 0% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension,  and   

  

(ii) By 0% the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension.  

  

ITT 19.1  Tenderer shall provide a TENDER SECURITY. The type of Tender security shall be in the form 

of BANK GUARANTEE OR BID BOND ISSUED BY AN INSURANCE COMPANY in the amount 

of KENYA SHILLINGS ONE MILLION (Kshs. 1,000,000.00)   

ITT 20.1  In addition to the original of the Tender, the number of copies is: ONE COPY  
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ITT 20.3  
The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:  

POWER OF ATTONEY COMMISSIONED BY A COMMISSIONER FOR OATHS  

  

D.  Submission and Opening of Tenders  

ITT 22.1   
(A) For Tender submission purposes only, the Procuring Entity's address is:  

(1) Name of Procuring Entity: THE PROJECT MANAGEMENT COMMITTEE, 

NGATATAEK DCC OFFICE 

(2) Postal Address P.O. BOX 550 – 01100 KAJIADO, KENYA  

(3) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 

Building, Floor Number and Room) Deputy  County Commissione’rs located Next at 

NGATATAEK Trading Centre, Along Nairobi - Namanga Road 

(4) Date and time for submission of Tenders: As per letter of invitation to tender  

(5) Tenderers SHALL NOT SUBMIT tenders electronically.  

ITT 25.1  The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below:  

(6) Name of Procuring Entity: THE PROJECT MANAGEMENT COMMITTEE, 

NGATATAEK DCC OFFICE  

(7) Physical address for the location (City, Street, Building, Floor Number and Room) 

Deputy County Commissioner’s located at Ngatataek Trading Centre, Along Nairobi 

- Namanga Road 

(1)  State date and time of tender opening. As per letter of invitation to tender   

 

 

Reference to 

ITC Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 25.1   If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic 

tender submission procedures specified below N/A  

________________________________________________________________________ 

__________________________________________________  

  

E.  Evaluation, and Comparison of Tenders  

ITT 30.3  

  

The adjustment shall be based on the price of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived 

from the price of other substantially responsive Tenders, the Procuring Entity shall use its 

best estimate.   
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TT 32.1  The currency that shall be used for Tender evaluation and comparison purposes only to 

convert at the selling exchange rate all Tender prices expressed in various currencies into a 

single currency is: KENYA SHILLING  

  

The source of exchange rate shall be: The Central bank of Kenya (mean rate)  

  

The date for the exchange rate shall be: the deadline date for Submission of the Tenders.  

  

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be 

broken down into the respective amounts payable in various currencies by using the selling 

exchange rates specified by the Tenderer in accordance with ITT 15.1.  

  

In the second step, the Procuring Entity will convert the amounts in various currencies in 

which the Tender Price is payable (excluding Provisional Sums but including Daywork 

where priced competitively) to the single currency identified above at the selling rates 

established for similar transactions by the authority specified and, on the date, stipulated 

above.  

ITT 33.2  A margin of preference SHALL NOT apply.   

[If a margin of preference applies, the application methodology shall be defined in Section 

III – Evaluation and Qualification Criteria.]  

ITT 33.4  The invitation to tender is extended to the following group that qualify for Reservations 

OPEN  

NATIONAL COMPETITIVE BIDDING   

ITT 34.1  At this time, the Procuring Entity does not intend to execute certain specific parts of the 

Works by subcontractors selected in advance.  

ITT 34.2  Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is: 10 % of the total contract amount. Tenderers planning to subcontract more 

than 10% of total volume of work shall specify, in the Form of Tender, the activity (ies) or 

parts of the Works to be subcontracted along with complete details of the subcontractors 

and their qualification and experience.  

ITT 34.3   The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows:  

  

1. ELECTRICAL WORKS with attached specifications  

 2.MECHANICAL WORKS with attached specifications  

  

For the above-designated parts of the Works that may require Specialized Subcontractors, 

the relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation.  

ITT 35.2 (e)   Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria.   

  

ITT 48.1  Other documents required in addition to the Performance Security are INSURANCE 

POLICIES  

  

ITT 50.1  The procedures for making a Procurement-related Complaint are detailed in the “Notice 

of Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.   

  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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Reference to 

ITC Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

 If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 

available, that is either by hand delivery or email to:  

  

For the attention: [insert full name of person receiving complaints]  

  

Title/position: [insert title/position]  

  

Procuring Entity: THE PROJECT MANAGEMENT COMMITTEE, NGCDF KAJIADO 

CENTRAL 

  

Email address: cdfkajiadocentral@ngcdf.go.ke  

  

In summary, a Procurement-related Complaint may challenge any of the following 

(among others):  

  

(i) the terms of the Tender Documents; and  

   

(ii) the Procuring Entity’s decision to award the contract.  
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   SECTION III - EVALUATION AND QUALIFICATION CRITERIA  

 1.0  GENERAL PROVISIONS  

 1.1  This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other  

factors, methods or criteria shall be used other than specified in this tender document. The 

Tenderer shall provide all the information requested in the forms included in Section IV, 

Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for 

Goods and Works for evaluating Tenders.  

1.2  Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 

Shilling equivalent using the rate of exchange determined as follows:  

a) For construction turnover or financial data required for each year - Exchange rate prevailing 

on the last day of the respective calendar year (in which the amounts for that year is to be 

converted) was originally established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.  

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity.  

 1.3  EVALUATION AND CONTRACT AWARD CRITERIA  

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 

tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 

criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 

contract.  

 2.0   PRELIMINARY EXAMINATION FOR DETERMINATION OF  

RESPONSIVENESS Preliminary examination for Determination of Responsiveness  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 

eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete 

in all aspects in meeting the requirements provided for in the preliminary evaluation criteria 

outlined below. The Standard Tender Evaluation Report Document for Goods and Works for 

evaluating Tenders provides very clear guide on how to deal with review of these requirements. 

Tenders that do not pass the Preliminary Examination will be considered non- responsive and 

will not be considered further.  
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S/No  

PRELIMINARY EVALUATION CRITERIA / MANDATORY REQUIREMENTS FOR MAIN 

CONTRACTOR  

MR1  Dully filled and signed form of tender prepared in accordance with ITT 12  

MR2  Provide certificate of registration with the National Construction Authority (NCA) category 6 and 

above under builders works category with current annual contractors practicing license.  

MR3  

Must submit one original copy of the Tender Document and one copy. Submission of Original and 

Copy  

(all Volumes) in the format required by the procuring entity and all the tender document (all 

volumes) to be properly TAPE BOUND  

MR4  Properly serialized tender document (each page of the tender submission must have a number and 

the numbers must be in chronological order). For pagination, Arabic Numerals shall be used, i.e. 

1,2,3,4,5,6,7,8,9,10…..n ( n being the last numerical page of the tender document)  

MR5  Tender Security in accordance with ITT 19.1; issued by a Bank or insurance company approved by 

Public Procurement Regulatory Authority (PPRA) in the amount of Kenya shillings 1,000,000.00 

valid for 150 days from the date of tender opening.    

MR6  Provide power of attorney/authorization (of the tender signatory if not a director of the company/ 

partner) signed and stamped by Commissioner of Oaths  

MR7  Valid Copy of Certificate of Incorporation/ Registration.   

MR8  Valid Current Tax Compliance Certificate  

MR9  Dully filled, signed and stamped Confidential Business Questionnaire  

MR10  Valid Copy of Current Single Business permit/exemption (for the year 2024)  

MR11  Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 

12months) or National Identity Card(s) for Sole Proprietorship/ Partnership  

MR12  Must fill and submit the Certificate of Independent Tender Determination in the format provided  

MR13  Must fill and submit the Self-declaration form that the person/tenderer is not debarred in the matter 

of the Public Procurement and Asset Disposal Act 2015 in the format provided - Form SD1.  (Must be 

signed and stamped by Commissioner of Oaths)  

MR14  Must fill and submit the Self-declaration that the person/tenderer will not engage in any corrupt or 

fraudulent practice in the format provided - Form SD2 (Must be signed and stamped by 

Commissioner of  

Oaths)  

MR15  Must fill and submit Declaration and Commitment to The Code of Ethics in the format provided 

(Must be signed and stamped by Commissioner of Oaths)  

MR16  Domestic Contractor’s Agreement- A duly signed and stamped Agreement making reference to this 

tender dated within the tender advertisement and tender closure between the Main contractor and 

the:  

a) Electrical Installation works subcontractor  

b) Mechanical Installation Works Subcontractor  

Stating that if the main contractor is awarded the contract, he shall work with the firms as their 

domestic subcontractors   

The agreement must be witnessed by an attorney/advocate  

NB: Not necessary if the main contractor is registered for specialist work (attach NCA certificate and 

valid annual license for specialist works)   
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  NB:  

• Bidders who do not satisfy any of the above requirements shall be considered non 

responsive and their tenders will not be evaluated further.  

  

• Preliminary Evaluation for the proposed specialist works listed under ITT 34.3 to be as 

contained in this volume as per the section below.  

  

• Order of evaluation of works will be as follows:  

a) Preliminary evaluation   

b) Technical Evaluation (As captured in the Qualification Form for Financial  

Capabilities, Contractor’s key equipment, Construction Experience and Contractor's  

Representative and Key Personnel)  

c) Compliance to Technical Specifications for Electrical and Mechanical Works d) 

Financial Evaluation  

  

  

  

 

3.0  TENDER EVALUATION (ITT 35)  

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply if  

permitted under ITT 35.2(e):  

a) Technical evaluation   

b) Financial evaluation.  

c) Due diligence and recommendation for award  
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TECHNICAL EVALUATION - QUALIFICATION FORM  
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1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be  

Completed by  

Tenderer  

For Procuring 

Entity’s Use 

(Qualification met 

or Not Met)  

    

(ii) The Tenderers shall also 

demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate 

sources of finance to meet the cash 

flow requirements on works currently 

in progress and for future contract 

commitments.  

  

3.2  Average Annual  

Construction  

Turnover  

Minimum average annual construction 

turnover of Kenya Shillings  

100,000,000.00 equivalent calculated 

as total certified payments received for 

contracts in progress and/or 

completed within the last 3 years, 

divided by 3 years  

Form FIN – 3.2 

(Certified extract 

of the audited 

financial accounts 

for three (3) 

years. Only the 

pages showing 

the turnover)  

  

             4. EXPERIENCE  

4.1  General Construction 

Experience  

Experience under construction 

contracts in the role of prime 

contractor, JV member, sub-

contractor, or management contractor 

for at least the last 3 years, starting 1
st
 

January 2021 

4. Form EXP – 

4.1(Accompanied 

by completion  

certificates)  

Experience  

  

4.2  Specific Construction  

& Contract  

Management  

Experience  

A minimum number of 3 similar 

contracts specified below that have 

been satisfactorily and substantially 

completed as a prime contractor, joint 

venture member, management 

contractor or subcontractor between 

1st January 2021 and tender 

submission deadline each of minimum 

value Kenya shilling 135,000,000.00 

equivalent.  

  

Bidders shall attach copies of the 

following:  

a) Letters of Award or,  

b) Signed Contract and  

Completion Certificate for the 

respective projects. Or  

c) If project is ongoing it must 

be at least 80% complete. 

Bidder to attach copies of 

interim payment certificates  

Form EXP 4.2(a) 

(Accompanied by  

copies of;    

Letters of Award  

Or   

Signed Contract 

and completion 

certificates for the  

respective 

projects.  

Or   

 If project is 

ongoing, it must 

be at least 80% 

complete. Bidder 

to attach copies 

of interim 

payment 

certificates)  
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1. The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in 

the Bills of Quantities and Drawings. Summation of number of small value contracts (less than the value specified under 

requirement) to meet the overall requirement will not be accepted.  

2. Substantial completion shall be based on 80% or more works completed under the contract.  

3. For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by 

value, shall be considered to meet this requirement.  

4. In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the 

requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member 

shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the 

requirement of total number of contracts, only the number of contracts completed by all members each of value equal or 

more than the minimum value required shall be aggregated   
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Qualification form Cont’d  

Item 

No.  

Qualification Subject  Qualifi cation Requirement  Document  

To be 

Completed 

by  

Tenderer  

For Procuring  

Entity's Use  

(Qualification met or  

Not Met)  

  5. EQUIPMENT        

5.1  Contractors key 

equipment  

1.  

2.  

Notes  

•  

•  

•  

Main Contractor  

Pick up (2 tons)– Two (2)  

Tippers- One (1)  

If the equipment is owned, must 

provide CLEAR copies of logbook 

or proof of ownership.  

If equipment is hired or leased 

Provide a commitment letter 

from the lessor of the 

equipment indicating that the 

lessor shall avail the 

equipment upon award of the 

tender and submit a copy of a 

written agreement to lease 

between lessee and lessor 

indicating list of equipment 

and their corresponding 

copies of log books or proof 

of ownership by lessor;  

The equipment listed shall be 

available on site when required  

Form EQU: 

Equipment  
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  Qualification form Cont’d  

Item 

No.  

Qualification Subject  Qualification Requirement  Document  

To be 

Completed 

by 

Tenderer  

For Procuring Entity's Use  

(Qualification met or Not  

Met)  

  6. KEY PERSONNEL      

6.1  

 

Contractor's  

Representative and  

Key Personnel  

a) Project Manager  

Minimum  qualifications and technical 

experience  

1. Bachelor’s degree in Architecture, 

Quantity Surveying, Construction  

Management or Civil / Structural 

Engineering.  

2. Registered Professional with the 

respective registration bodies Engineers 

Board of Kenya (EBK) or Board of 

Registration of Architects and Quantity 

Surveyors (BORAQS) with a valid 

practicing license - Mandatory  

3. General Experience –7 years.  

4. Specific experience on Construction of 

building works – 5 years.  

b) Site Agent  

Minimum  qualifications  and 

 technical experience  

1. Higher Diploma in Building 

Construction or equivalent.  

2. Specific experience on Construction of 

building works – 10 years.  

3. c) Foreman (1no)  

Minimum  qualifications  and 

 technical experience  

 I.  Building Works  

1. Certificate- Building Construction  

2. Experience – 5 years  

  

d) Artisans (3no)  

Minimum  qualifications  and 

 technical experience  

1 Trade Test certificate in relevant field- 

(Building works)  

2 Experience-5 years each  

Note: Copies of certificates to be provided as 

evidence.  

Form PER -1   

  

&   

Form PER -2 

(For each 

proposed staff 

accompanied 

by relevant 

certificates)  

  

  

  

  

  

  

  

Bidders who do not satisfy any of the above requirements shall be considered non-Responsive at this stage and their 

tenders will not be evaluated further 
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PRELIMINARY EVALUATION FOR ELECTRICAL INSTALLATION WORKS  

S/No   S/No MANDATORY REQUIREMENTS(MR)  

MR1   Copy of certificate of incorporation/ Registration.  

MR2   Valid Current Tax Compliance Certificate from Bidding Company  

MR3  

Valid copy of NCA Registration Certificate, NCA 6 and above in Electrical 

installation  

MR4  Valid annual NCA practicing license for the above Certificate  

MR5  
Current registration License with Energy and Petroleum Regulatory Authority 

(EPRA) in class B and above  

MR6  
Valid Copy of Telecommunication Contractor License and Compliance Certificate 

from Communication Authority of Kenya (CA);  

MR7  
Must attach Manufacturer Authorization Letter for Active Equipment the contractor 

intends to supply  

MR8  Dully filled, signed and stamped Statement of Compliance (Page E-3)  

MR9  Valid Copy of Current Single Business permit  

MR10  
Submission of valid CR12 form showing the list of directors /shareholding 

(issued within the last 12 months) or National Identity Card(s) for Sole 

Proprietorship / Partnership  

MR11  Duly filled Technical Schedule of items to be supplied  

  

N/B   

1. Full compliance by the tenderers shall be required to proceed to the next stage of evaluation. 

Failure to provide any of the listed requirements shall lead to disqualification.  

  

The employer may seek further clarification/ confirmation if necessary; to confirm authenticity/ 

compliance to any condition of the tender.  
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TECHNICAL EVALUATION FOR ELECTRICAL INSTALLATION WORKS  

At this stage technical evaluation shall be done by comparing each tender to the technical   requirements in the 

tender document  

Item  Description  
COMPLIANT 

YES/NO  

1.  
Compliance with Technical Specifications   

1) Tender Evaluation Committee to evaluate compliance to all 

technical specifications as detailed in the Particular Specifications Section 

of this document  

2) Bidders who do not highlight catalogue number and model of 

the proposed items shall be considered non-compliant.  

3) Non-compliance to any of the specifications shall render the 

whole system non-compliant  

  

2.  
Qualification and Experience of Key Personnel   

  

  

Academic Qualification and Experience (Provide evidence)    

a) Director of the firm  

•  Holder of at least a degree/ diploma/certificate with 10 years’   

experience in Electrical/Telecommunication/ Information 

Technology or any other Relevant Engineering field  

b) Project Manager  

 • Holder of at least a diploma/ degree in Electrical/Telecommunication/  

Information Technology or any other Relevant Engineering field 

with 5 years’ experience.  

  

c) Site Agent/Foreman  

 • Holder of at least a diploma/ degree in Electrical/Telecommunication/  

Information Technology or any other Relevant Engineering field with  

5 years’ experience   

  

d) At least 3 No artisans   

•  Holder of at least a certificate in Electrical/Telecommunication/ 

Information Technology or any other Relevant Engineering field 

with 3 years’ experience.  

  

The tenderer MUST fill the forms listed below in the format provided 

and attach the necessary qualification certificates:  

1. Form PER - 1 Contractor's Representative and Key Personnel 

Schedule  

2. Form PER - 2 Resume and Declaration - Contractor's 
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Representative and Key Personnel.  

3.  Experience of the firm in similar services: Security systems installation 

works.  

a) Provide One (3No.) project of similar nature, complexity or 

magnitude) between the Period 2016 – 2023: (Provide evidence)   

     The tenderer MUST fill the forms listed below in the format 

provided  

1. Form EXP – 3.4 Current contract commitments/works in progress  

2. Form EXP – 4.1 General Construction and contract Experience  

  

  

 

Item  Description  
COMPLIANT 

YES/NO  

 3. Form EXP – 4.2.a Specific and Contract Management Experience  

4. Form EXP – 4.2.b Construction Experience and Key Activities  

 

4.  
Financial report   

a) Audited financial report (last three (3) years)   

• Average Annual Turn-over of at least Kshs. 30,000,000.00  

b) Evidence of Financial Resources (cash in hand, lines of credit, 

over draft facility etc.)  

• Has financial resources to finance the projected Kshs. 

10,000,000 monthly cash flow* for three months   

The tenderer MUST fill the forms listed below in the format provided.   

1. Form FIN 3.2 Average Annual Construction Turnover  

2. Form FIN 3.3 Financial resources  
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5.  

Adequacy of tools and equipment   

The tenderer must show proof of ownership or leasing of the following 

equipment: -   

a) Relevant Transport (at least 2No.)    

• Pickup cab  

• Motorcycle  

b) Relevant Equipment (at least 3No.)    

• Splicing tool  

• Fluke tester  

• Crimping tool  

• Digital Earth Loop Tester  

• Insulation Continuity Tester  

• Digital Earth Resistance Tester  

• Multimeter and Clamp Meter  

• Electrician ‘s Tool Kit  

The tenderer MUST fill the forms listed below in the format provided.   

1. Form EQU: Equipment  

  

  

  

6.  
Litigation History  

The tenderer MUST fill the forms listed below in the format provided.   

1.  Form Con-2: Historical contract Non-performance, pending 

litigation and Litigation history  

  

  

  QUALIFIED YES / NO    

N/B Full compliance by the tenderers shall be required. Failure to provide any of the listed requirements 

shall lead to disqualification. Hence the tenderer shall not proceed to financial evaluation.  

  

PRELIMINARY EVALUATION FOR MECHANICAL INSTALLATION WORKS  

S/No   S/No MANDATORY REQUIREMENTS(MR)  

MR1   Copy of certificate of incorporation/ Registration  

MR2    Current category of Registration with National Construction 

Authority NCA-7 and above) in Mechanical Installation works 

complete with a Current National Construction Authority Annual 

Contractors Practicing License  

MR3   Valid Tax Compliance Certificate  

MR4   Dully filled, signed and stamped Statement of Compliance;   

MR5   Compliance with Technical Specifications;  

MR6   Pre-Contract agreement between the Main Contractor and Sub -

Contractor signed and commissioned by commissioner of Oaths.  

On compliance with Technical Specifications, bidders shall supply equipment/items, which comply with the 

technical specifications set out in the bid document. In this regard, the bidder will be required to submit 

relevant technical brochure/catalogues with the tender document, highlighting (using a mark-pen or 

highlighter) the Catalogue Number/model of the proposed items. Such brochures/ catalogues should indicate 
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comprehensive relevant data of the proposed equipment/items, which should include but not limited to the 

following:  

  

(i) Standards of manufacture;  

(ii) Performance ratings/characteristics;  

(iii) Material of manufacture;  

(iv) Electrical power ratings; and  

(v) All other requirements as indicated in the technical specifications of the bid.   

• The bids will then be analysed, using the information in the technical brochures, to determine compliance 

with technical specifications for the works/items as indicated in the tender document. Bidders not 

complying with any of the technical specifications shall be adjudged technically non-responsive while 

those meeting all technical specifications shall be considered technically responsive.  

• The tenderer shall also fill in the Technical Schedule as specified in the tender document for Equipment 

and Items indicating the Country of Origin, Model/Make/Manufacturer and catalogue numbers of the 

Items/Equipment they propose to supply.  

   

  

 

Compliance to Technical Specifications  

  

ITEM  Description  COMPLIANCE  

   √    ×  

1  SANITARY FITTINGS  

i) Close Coupled Water 

Closet ii) Wash hand basin iii) 

Disabled Unit  

iv) Shower Cubicle  

v) Instant Shower Heater 

vi) Kitchen Sinks vii) 

Tissue Dispensing Units  

viii) Under-sink Heater  

ix) Hand Driers  

x) Soap Dispensers xi) Sink Pillar Taps xii) Mirrors  

  

    

2  PIPEWORK  

i) PPR pipes and fittings  

ii) UPVC pipe iii) Gate Valves  

    

3  AIR CONDITIONNG INSTALLATIONS  

  

i. Outdoor Units  

ii. Indoor Units  

iii. Power Protector  

iv. Control Panel  
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4  MECHANICAL VENTILATION INSTALLATIONS  

  

i. Toilet Extract Fan  

ii. Kitchen Extract Fan  

iii. Kitchen Extract Hood  

  

    

5  PORTABLE FIRE FIGHTING INSTALLATIONS  

  

i.  Water/CO2 Fire Extinguisher 

ii.  4.5Kg CO2 Fire Extinguisher  

iii.  Fire Blanket  

  

    

  RESPONSIVENESS    

         

  Any bidder whose sub-contractor (s) are non-responsive at this stage shall not be evaluated further   

  

 

FINANCIAL EVALUATION  

Upon completion of the technical evaluation a detailed financial evaluation shall follow.    

The evaluation shall be in the following three stages:  

a) Determination of Arithmetic errors   

b) Comparison of Rates; and   

c) Consistency of the Rates.   

  

  

DUE DILIGENCE AND RECOMMENDATION FOR AWARD  

  

Particulars of 

post 

qualification:  

The Client, PROJECT MANAGEMENT COMMITTEE, NGATATAEK DCC OFFICE 

may inspect the premises and under due diligence to seek further 

clarification/confirmation, if necessary, to confirm authenticity /compliance of 

any condition of the tender /qualifications of the tenderer in line with Section 83 

of the Public Procurement and Asset Disposal Act ,2015  

  

Award Criteria:  The firm achieving the lowest evaluated price will be awarded the contract in line 

with Section 86 and Section 155(4) of the Public Procurement and Disposal 

Act,2015  
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SECTION IV - TENDERING FORMS  

QUALIFICATION FORMS  

1. FOREIGN TENDERERS 40% RULE N/A  

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 

condition.  

  

 

 

ITEM  Description of Work Item  Describe location of 

Source  

COST in  K. 

shillings  

Comments, if any  

A  Local Labor    

1          

2          

3          

4          

5          

B  Sub contracts from Local sources    

1          

2          

3          

4          

5          

C  Local materials        

1          

2          

3          

4          

5          

D  Use of Local Plant and Equipment    

1          

2          

3          

4          

5          

E  Add any other items    

1          

2          

3          

4          

5          

6          

  TOTAL COST LOCAL CONTENT     

  PERCENTAGE OF CONTRACT PRICE      
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 2. FORM EQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 

shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.  

  

Item of equipment  

  

 

Equipment 

information  

  

Name of manufacturer  

  

 Model and power rating  

Capacity  

  

 Year of manufacture  

Current status  

  

  

Current location  

  

 

Details of current 

commitments  

  

  

 

Source  Indicate source of the 

equipment  

  Owned  Rented   Leased  Specially manufactured  

  

  

  

Omit the following information for equipment owned by the Tenderer.  

Owner  

  

  

  

  

Name of owner  

Address of owner  

  

  

Telephone  Contact name and title  

Fax  Telex  

Agreements  Details of rental / lease / manufacture agreements specific to the project  
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 3. FORM PER -1  

Contractor's Representative and Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate.  

Contractor' Representative and Key Personnel  

  

1.  

  

  

  

  

Title of position: Contractor’s Representative  

Name of candidate:   

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position 

will be engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for 

this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart]  

2.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position 

will be engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for 

this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart]  

3.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position 

will be engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for 

this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart]  

4.  

  

  

  

  

Title of position: [______________________]  

Name of candidate:    

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position 

will be engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for 

this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart]  

5.  

  

  

  

  

Title of position: [insert title]  

Name of candidate  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position 

will be engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for 

this position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high 

level Gantt chart]  
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4. FORM PER - 2:  

Resume and Declaration - Contractor's Representative and Key Personnel.  

  

  

Name of Tenderer  

  

  

Position [#1]: [title of position from Form PER-1]  

  

Personnel 

information  

Name:   

  

Date of birth:  

  Address:  

  

E-mail:  

  

  

  

  

    

Professional qualifications:  

  

Academic qualifications:  

  

Language proficiency: [language and levels of speaking, reading and writing 

skills]   

  

Details  

  

  

  

  

  

Address of Procuring Entity:  

  

Telephone:  

  

Contact (manager / personnel 

officer):  

Fax:  

  

  

Job title:  

  

Years with present Procuring Entity:  

  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project.  

  

Project   Role  
Duration of 

involvement  

Relevant experience  

[main 

project 

details]  

[role and  

responsibilities on the 

project]  

[time in 

role]  

[describe the experience relevant to this 

position]   
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Declaration  

  

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to 

the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, 

my qualifications and my experience.  

  

I confirm that I am available as certified in the following table and throughout the expected time schedule for 

this position as provided in the Tender:   

   

Commitment  Details  

Commitment to duration of 

contract:  

[insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is 

available to work on this contract]  

Time commitment:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is 

available to work on this contract]  

  

I understand that any misrepresentation or omission in this Form may:  

  

(a)  be taken into consideration during Tender 

evaluation; (b)  result in my disqualification from participating 

in the Tender; (c)  result in my dismissal from the 

contract.  

  

  

 Name of Contractor’s Representative or Key Personnel: [insert name]    

        

Signature: __________________________________________________________  

  

Date: (day month year): _______________________________________________  

  

Countersignature of authorized representative of the Tenderer:  

  

Signature: ________________________________________________________  

  

Date: (day month year): ______________________________________________  
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding 

Information Sheets included hereunder.  

  

 5.1  FORM ELI -1.1  

Tenderer Information Form  

 Date:    

 ITT No. and title:     

Tenderer's name  

In case of Joint Venture (JV), name of each member:  

Tenderer's actual or intended country of registration: 

[indicate country of Constitution]  

Tenderer's actual or intended year of incorporation:  

  

Tenderer's legal address [in country of registration]:  

  

Tenderer's authorized representative information  

Name: _____________________________________  

Address: ___________________________________  

Telephone/Fax numbers: _______________________  

E-mail address: ______________________________  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with ITT 

3.6  

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 

3.5  

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing:  

• Legal and financial autonomy  

• Operation under commercial law  

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity  

  

2. Included are the organizational chart and a list of Board of Directors  
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 5.2  FORM ELI -1.2  

Tenderer's JV Information Form  

(to be completed for each member of Tenderer's JV)  

 Date:    

 ITT No. and title:     

  

Tenderer’s JV name:  

  

JV member’s name:  

  

JV member’s country of registration:  

  

JV member’s year of constitution:  

  

JV member’s legal address in country of constitution:  

  

JV member’s authorized representative information  

Name: ____________________________________  

Address: __________________________________  

Telephone/Fax numbers: _____________________  

E-mail address: _____________________________  

  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above, in accordance with ITT 3.6.  

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and that they are not under 

the supervision of the Procuring Entity, in accordance with ITT 3.5.  

  

2. Included are the organizational chart and a list of Board of Directors.  
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 5.3  FORM CON –2  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________  

ITT No. and title: ___________________________  

  

  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria   

 Contract non-performance did not occur since 1
st
 January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1.  

  

 Contract(s) not performed since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1  

  

 Contract(s) withdrawn since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification  

Criteria, requirement 2.1  

Year  Non- 

performed 

portion of 

contract  

Contract Identification  

  

Total Contract Amount  

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent)  

[insert 

year]  

[insert amount 

and 

percentage]  

Contract Identification: [indicate complete contract 

name/ number, and any other identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert 

street/city/country]  

Reason(s) for nonperformance: [indicate main 

reason(s)]  

[insert amount]  

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria  

   No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3.    Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3 as indicated below.  

  

  

Year of 

dispute  

Amount in dispute 

(currency)  

Contract Identification  Total Contract Amount  

(currency), Kenya  

Shilling Equivalent  

(exchange rate)  

    Contract Identification: _________  

Name of Procuring Entity: 

____________  

Address of Procuring Entity: 

__________  

Matter in dispute: ______________  

Party who initiated the dispute: ____  

Status of dispute: ___________  
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    Contract Identification:   

Name of Procuring Entity:   

Address of Procuring Entity:   

Matter in dispute:   

Party who initiated the dispute:   

Status of dispute:   

  

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4.  

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4 as indicated below.  

 

Year of 

dispute  

 Amount in dispute 

(currency)  

 Contract Identification  Total Contract Amount  

(currency), Kenya  

Shilling Equivalent  

(exchange rate)  

[insert 

year]  

[insert percentage]  Contract Identification: [indicate 

complete contract name, number, and 

any other identification]  

Name of Procuring Entity: [insert full 

name]  

Address of Procuring Entity: [insert 

street/city/country]  

Matter in dispute: [indicate main issues in 

dispute]  

Party who initiated the dispute: [indicate  

“Procuring Entity” or “Contractor”]  

Reason(s) for Litigation and award 

decision  

[indicate main reason(s)]  

[insert amount]  

  

Include details relating to potential bid-rigging practices such as previous occasions where tenders were 

withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.  
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 5.4  FORM FIN – 3.1:   

  

Financial Situation and Performance  

  

Tenderer’s Name: ________________ Date: 

______________________ JV Member’s 

Name_________________________  

ITT No. and title: ___________________________  

  

5.4.1.  Financial Data  

  

Type of Financial information 

in___________________  

(currency)    

Historic information for previous _________years,  

______________  

(amount in currency, currency, exchange rate*, USD 

equivalent)  

  

Year 1  Year 2  Year 3  Year 4  Year 5  

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)            

Total Liabilities (TL)            

Total Equity/Net Worth (NW)            

Current Assets (CA)            

Current Liabilities (CL)            

Working Capital (WC)            

Information from Income Statement  

Total Revenue (TR)            

Profits Before Taxes (PBT)            

Cash Flow Information   

Cash Flow from Operating 

Activities  

          

*Refer to ITT 15 for the exchange rate  
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 5.4.2   Sources of Finance  

  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments.  

  

No.  

Source of finance  Amount (Kenya Shilling 

equivalent)  

1  
  

  

  

2  
  

  

  

3  
  

  

  

  

5.4.3  Financial documents  

  

The Tenderer and its parties shall provide copies of financial statements for _______3____years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 

entity (such as parent company or group member).  

(b) be independently audited or certified in accordance with local legislation.  

(c) be complete, including all notes to the financial statements.  

(d) correspond to accounting periods already completed and audited.  

  Attached are copies of financial statements
1
  for the _______3_____ years required above; and complying 

with the requirements  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                           
If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified.  
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 5.5  FORM FIN – 3.2:   

  

Average Annual Construction Turnover  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________  

ITT No. and title: ___________________________  

  

   Annual turnover data (construction only)   

Year  Amount  

Currency  

Exchange rate  Kenya Shilling equivalent  

[indicate 

year]  

[insert amount and indicate 

currency]  

    

        

        

        

        

Average  

Annual  

Construction  

Turnover *  

      

  

 *   See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.  
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 5.6  FORM FIN – 3.3:   

  

Financial Resources  

  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of 

the subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria  

  

Financial Resources   

No.  
Source of financing  Amount (Kenya Shilling 

equivalent)  

1  
  

  

  

2  
  

  

  

3  
  

  

  

  

  

  

  

  

 5.7  FORM FIN – 3.4:   

  

Current Contract Commitments / Works in Progress  

  

Tenderers and each member to a JV should provide information on their current commitments on all contracts 

that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

  

Current Contract Commitments     

No.  Name of 

Contract  

Procuring  

Entity’s  

Contact Address, Tel,   

Value of  

Outstanding  

Work  

[Current Kenya  

Shilling /month  

Equivalent]  

Estimated  

Completion  

Date  

Average Monthly  

Invoicing Over Last  

Six Months  

[Kenya Shilling  

/month)]  

1            

2            

3            

4            

5            
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 5.8  FORM EXP - 4.1  

  

General Construction Experience  

  

Tenderer’s Name: ________________ Date: 

______________________ JV Member’s 

Name_________________________  

ITT No. and title: ___________________________  

  

Page _______________of ______________pages  

  

Starting  

  

Year  

Ending 

Year  

Contract Identification  Role of 

Tenderer  

    Contract name: ____________________  

Brief Description of the Works performed by the  

Tenderer: _____________________________  

Amount of contract: ___________________  

Name of Procuring Entity: ____________________  

Address: _____________________________  

  

    Contract name: _________________________  

Brief Description of the Works performed by the  

Tenderer: _____________________________  

Amount of contract: ___________________  

Name of Procuring Entity: ___________________  

Address: _________________________  

  

    Contract name: ________________________  

Brief Description of the Works performed by the  

Tenderer: __________________________  

Amount of contract: ___________________  

Name of Procuring Entity: ___________________  

Address: _________________________  
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 5.9  FORM EXP - 4.2(a)  

  

Specific Construction and Contract Management Experience  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________  

ITT No. and title: ___________________________  

  

Similar Contract No.  

  

Information    

Contract Identification      

Award date      

Completion date      

Role in Contract  

  

Prime  

Contractor   

Member in   

JV   

  

Management  

Contractor  

  

Sub- 

contractor  

  

Total Contract Amount    Kenya Shilling   

If member in a JV or sub-

contractor,  

specify participation in total 

Contract amount  

       

Procuring Entity's Name:      

Address:  

Telephone/fax number E-

mail:  
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 5.9  FORM EXP - 4.2(a)  

Specific Construction and Contract Management Experience  

  

Tenderer’s Name: ________________  

Date: ______________________  

JV Member’s Name_________________________  

ITT No. and title: ___________________________  

  

Similar Contract No.  

  

Information    

Contract Identification      

Award date      

Completion date      

Role in Contract  

  

Prime  

Contractor   

Member in   

JV   

  

Management  

Contractor  

  

Sub- 

contractor  

  

Total Contract Amount    Kenya Shilling   

If member in a JV or sub-

contractor, specify participation in 

total Contract amount  

       

Procuring Entity's Name:      

Address:  

Telephone/fax number E-

mail:  

    

  

  

 

 5.9  FORM EXP - 4.2 (a) (cont.)  

  

Specific Construction and Contract Management Experience (cont.)  

  

Similar Contract No.  

  

Information  

Description of the similarity in 

accordance with Sub-Factor 4.2(a) of 

Section III:  

   

1.   Amount    

2.  Physical size of required works 

items  

  

3.   Complexity    

4.   Methods/Technology    

5.   Construction rate for key activities   

6.   Other Characteristics    
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 5.10  FORM EXP - 4.2(b)  

  

Construction Experience in Key Activities  

  

Tenderer's Name: ________________  

Date: ___________________  

Tenderer's JV Member Name: __________________  

Sub-contractor's Name
2
 (as per ITT 34): ________________  

ITT No. and title: _____________________  

  

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.  

  

1. Key Activity No One: _  

_______________________  

  Information  

Contract Identification    

Award date    

Completion date    

Role in Contract  

  

Prime  

Contractor  

  

Member in   

JV   

  

Management  

Contractor  

  

Sub-

contractor  

  

Total Contract Amount    Kenya Shilling  

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year  

  

Total quantity 

in  the contract 

(i)  

Percentage   

participation  

(ii)  

Actual  

Quantity  

Performed   

(i) x (ii)   

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s Name:     

Address:  

Telephone/fax number E-

mail:  

  

  

  

  

  

  

  

                                                           
2 If applicable  
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   Information  

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section  

III:  

  

    

  

    

    

    

    

  

  

2. Activity No. Two   

3. …………………  
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OTHER FORMS  

 6.  FORM OF TENDER  

INSTRUCTIONS TO TENDERERS  

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form.  

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  

Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is a mandatory 

requirement.   

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  

the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below.  

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  

Tender           

Name                    and                    Identification:.................... [insert                    identification]  Alternative   

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative]  

To: .................................... [Insert complete name of Procuring Entity]  

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) Alternative 

No.: [insert identification No if this is a Tender for an alternative]  

To: [insert complete name of Procuring Entity]  

Dear Sirs,  

  

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct and complete the 

Works and remedy any defects therein for the sum
3
 of Kenya Shillings [[Amount in figures] 

______________________ Kenya Shillings [amount in words] _____________________________ 

 

_________________________________________________________________________________________  

  

The above amount includes foreign currency
4
 amount (s) of [state figure or a percentage and currency]  

[figures]_____________________________________[words] _________________  

_____________________________________________________________________________   

  

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible 

after the receipt of the Architect notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Special Conditions of Contract.  

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us and may 

be accepted at any time before that date.  

4. We understand that you are not bound to accept the lowest or any tender you may receive.  

                                                           
3 This sum should be carried forward from the Summary of the Bills of Quantities.  
4 The percentage quoted above should not include provisional sums, and not more than       

two foreign currencies are allowed.  
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5. We, the under signed, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issued in accordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4;  

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 

the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 

Declaration in the Procuring Entity's  

Country in accordance with ITT 19.8;  

  

iv) Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 

schedule, the following Works: [insert a brief description of the Works];  

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 

above is: [Insert one of the options below as appropriate]  

vii Option 1, incase of one lot: Total price is: [insert the total price of the Tender in words and 

figures, indicating the various amounts and the respective currencies]; or  

Option2, in case of multiple lots:  

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 

various amounts and the respective currencies]; and  

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 

indicating the various amounts and the respective currencies];  

viii Discounts: The discounts offered and the methodology for their application are:  

ix The discounts offered are: [Specify in detail each discount offered.]  

x The exact method of calculations to determine the net price after application of discounts is 

shown below: [Specify in detail the method that shall be used to apply the discounts];  

xi Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 

22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period;  

xii Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document;  

xiii One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 

and we are not participating in any other Tender(s) as a Joint Venture member or as a sub-

contractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted in 

accordance with ITT 13.3;  

xiv Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 

manufacturers, or service providers for any part of the contract, are not subject to, and not 

controlled by any entity or individual that is subject to, a temporary suspension or a debarment 
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imposed by the Public Procurement Regulatory Authority or any other entity of the 

Government of Kenya, or any international organization.  

61 

xv State-owned enterprise or institution: [select the appropriate option and delete the other] [We 

are not a state- owned enterprise or institution]/[We are a state-owned enterprise or institution 

but meet the requirements of ITT3.8];  

xvi Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 

or fees with respect to the tender process or execution of the Contract: [insert complete name 

of each Recipient, its full address, the reason for which each commission or gratuity was paid 

and the amount and currency of each such commission or gratuity].  

  

Name of Recipient  Address  Reason  Amount  

                

                

                

                

(If none has been paid or is to be paid, indicate “none.”)  

xvii Binding Contract: We understand that this Tender, together with your written acceptance there 

of included in your Letter of Acceptance, shall constitute a binding contract between us, until a 

formal contract is prepared and executed;  

 

xviii Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 

cost Tender, the Most Advantageous Tender or any other Tender that you may receive;  

xix Fraud and Corruption: We here by certify that we have taken steps to ensure that no person 

acting for us or on our behalf engages in any type of Fraud and Corruption; and  

xx Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 

made with the intention of accepting the contract if awarded. To this effect we have signed the 

“Certificate of Independent Tender Determination” attached below.  

xxi We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal, copy available from (specify website) during the procurement process and 

the execution of any resulting contract.  

xxii Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon 

receipt of notification of intention to enter into a contract in the event we are the successful 

tenderer in this subject procurement proceeding.   

xxiii We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  

of  our  Tender:  

a)  Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any 

conflict to interest.  

(b) Certificate of Independent Tender Determination - to declare that we completed the tender 

without colluding with other tenderers.  

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage 

in any form of fraud and corruption.  
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(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal.  

62 

 

Further, we confirm that we have read and understood the full content and scope of fraud and 

corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of 

Tender.  

  

Name of the Tenderer: *[insert complete name of person signing the Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: [insert complete title of the person signing the Tender]  

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above]  

Date signed [insert date of signing] day of [insert month], [insert year]  

 Date signed  day of ,    

Notes  

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. **Person signing the Tender shall have the power of attorney given by the Tenderer to 

be attached with the Tender.  
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender 

is a JV. Tenderer is further reminded that it is an offence to give false information on this Form.  

 (a)  Tenderer's details  

  

  ITEM  DESCRIPTION  

1  Name of the Procuring Entity   FUNDS ACCOUNTS MANAGER, NGCDF KJD 

CENTRAL 

2  Reference Number of the Tender   TENDER NO. KJD-C/01/2024-2025;   

 

3  Date and Time of Tender Opening    

4  Name of the Tenderer    

5  Full Address and Contact Details of 

the Tenderer.  

  

  

  

  

  

1. Country  

2. City   

3. Location  

4. Building  

5. Floor   

6. Postal Address   

7. Name and email of contact person.  

6  Current Trade License Registration 

Number and Expiring date  

  

7  Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency   

  

8  Description of Nature of Business    

9  Maximum value of business which 

the Tenderer handles.  

  

10  State if Tenders Company is listed 

in stock exchange, give name and 

full address (postal and physical 

addresses, email, and telephone 

number) of    

state which stock exchange  
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General and Specific Details  

(b) Sole Proprietor, provide the following details.  

 Name in full _________________________________  Age _________________________ 

   

Nationality: _________________________  Citizenship _______________________   

(c) Partnership, provide the following details.  

  

  Names of Partners  Nationality  Citizenship  % Shares owned  

1          

2          

3          

  

(d) Registered Company, provide the following details.  

 I)  Private or public Company     

 

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)...............................................................  

iii) Give details of Directors as follows.  

  

  Names of Director  Nationality  Citizenship  % Shares owned  

1          

2          

3          

  

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.  

i)  Are there any person/persons in…………………… (Name of Procuring Entity) who has/have 

an interest or relationship in this firm? Yes/No………………………  

If yes, provide details as follows.  

  

  Names of Person  Designation in the 

Procuring Entity  

Interest or Relationship with 

Tenderer  

1        

2        

3        

  

  

 (i)  Conflict of interest disclosure  

  Type of Conflict  Disclosure  

YES OR NO  

If YES provide details of the relationship with 

Tenderer  

1  Tenderer is directly or indirectly 

controls, is controlled by or is 

under common control with 

another tenderer.  
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2  Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer.  

    

3  Tenderer has the same legal 

representative as another tenderer  

    

4  Tender has a relationship with 

another tenderer, directly or 

through common third parties, 

that puts it in a position to 

influence the tender of another 

tenderer, or influence the decisions 

of the Procuring Entity regarding 

this tendering process.  

    

5  Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or 

technical specifications of the 

works that are the subject of the 

tender.   

    

6  Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 

contract specified in this Tender 

Document.   

    

7  Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or 

indirectly involved in the 

preparation of the  

    

 

  Type of Conflict  Disclosure  

YES OR NO  

If YES provide details of the relationship with 

Tenderer  

 Tender document or 

specifications of the Contract, 

and/or the Tender evaluation 

process of such contract.  

  

8  Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved 

in the implementation or 

supervision of the such Contract.   

    

9  Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the 

Procuring Entity throughout the 

tendering process and execution 

of the Contract.  
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Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 

the date of submission.  

 Full Name    

 Title or Designation    

  

 

  

 (Signature)  (Date)  
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

 I, the undersigned, in submitting the accompanying Letter of Tender to the    

  [Name of Procuring Entity] for:   [Name and number of tender] in  

response to the request for tenders made by:    [Name of Tenderer] do hereby make the following 

statements that I certify to be true and complete in every respect:  

 I certify, on behalf of  [Name of Tenderer]that:  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect;  

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 

submit the Tender on behalf of the Tenderer;  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the 

Tenderer, who:  

a) Has been requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience;  

5. The Tenderer discloses that [check one of the following, as applicable]:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor;  

b) The Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 

attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements;  

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: a) prices;  

b) methods, factors or formulas used to calculate prices;  

c) the intention or decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above;  

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or 

services to which this request for tenders relates, except as specifically authorized by the procuring 

authority or as specifically disclosed pursuant to paragraph (5)(b) above;  

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening, or 

of the awarding of the Contract, whichever comes first, unless otherwise required by law or as 

specifically disclosed pursuant to paragraph (5)(b) above.   

 Name    

 Title    

 Date      
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[Name, title and signature of authorized agent of Tenderer and Date]  

 (c) SELF- DECLARATION FORMS  

  

FORM SD1  

  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.  

  

  

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a statement as 

follows: -   

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No.  

………………….. for ……………………. (insert tender title/description) for ……………………. (insert 

name of the Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 

in procurement proceeding under Part IV of the Act.   

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.  

  

 ………………………………….  ……………………………….  ………………………  

 (Title)    (Signature)    (Date)  

  

Bidder Official Stamp  
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FORM SD2  

  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE.  

  

  

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: 

-  

  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

……..................................  

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for  

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) 

and duly authorized and competent to make this statement.  

  

2. THAT therefore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the 

Board, Management, Staff and/or employees and/or agents of ……………………. (insert name of the 

Procuring entity) which is the procuring entity.   

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 

……………………. (name of the procuring entity).  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender  

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.  

 …………………………………………  ………………………………  ……..........………  

 (Title)    (Signature)    (Date)  

Bidder's Official Stamp  
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 

..............................  

…………………………………………………….. declare that I have read and fully understood the contents 

of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code.  

  

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal.  

Name of Authorized 

signatory...............................................................................................................................  

Sign……………...........................................................................................................................................

........  

Position......................................................................................................................................................

...........  

Office address................................................................... 

Telephone...................................................................  

E-

mail………………………………………………...........................................................................................  

Name of the 

Firm/Company…………………………….....................................................................................  

Date………………………………………………………..................................................................................

. (Company Seal/ Rubber Stamp where applicable)  

  

Witness                                                                                                                                                         

Name………………………………………………………................................................................................  

Sign…………………………………………………………...............................................................................

.  

 

Date……………………………………………………………….......................................................................

.  
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 (d)  APPENDIX 1 - FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

1. Purpose  

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 

and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 

any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 

apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 

Kenya.  

2. Requirements  

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 

involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest 

standard of ethics during the procurement process, selection and contract execution of all contracts, 

and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 

paragraphs 1.1 above.  

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 

to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 

Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 

committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 

practices and behavior:  

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal 

proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; 

or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement: -  

  

a) Shall not take part in the procurement proceedings;  

b) shall not, after a procurement contract has been entered in to, take part in any decision 

relating to the procurement or contract; and  

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member 

of the group of tenderers to whom the contract was awarded, but the subcontractor 

appointed shall meet all the requirements of this Act.  
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6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her 

duties shall disclose the conflict of interest to the procuring entity;  

 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 

subsection (5)(a) and the contract is awarded to the person or his relative or to another person 

in whom one of them had a direct or indirect pecuniary interest, the contract shall be 

terminated and all costs incurred by the public entity shall be made good by the awarding 

officer. Etc.  

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 

avoid an obligation;  

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

“coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party;  

iv) “obstructive practice” is:  

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating 

any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. below.  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition.  

c) Rejects a proposal for award5 of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 

                                                           
5 For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing 

interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 

nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing 

contract.  
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engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 

contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 

authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts 

and Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 

Sub-contractors, Subconsultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or any other appropriate authority appointed by Government of Kenya to inspect6 all accounts, 

records and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices.  

  

  

 

 

 

 

  

                                                           
6 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of 

possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 

individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information 

(whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other 

relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information.  
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]    

  

 Beneficiary:     

Request for Tenders No: 

  

 Date:      

 TENDER GUARANTEE No.:      

 Guarantor:     

  

1. We have been informed that    (here in after called "the Applicant") has submitted  

or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of   

under Request for Tenders No.  (“the ITT”).  

  

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee.  

  

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 

Beneficiary's  

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 

separate signed document accompanying or identifying the demand, stating that either the Applicant:  

  

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or  

  

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension there to provided by the Applicant, (i) has failed to execute the contract 

agreement, or (ii) has failed to furnish the Performance.  

  

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 

Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 

Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days 

after the end of the Tender Validity Period.  

  

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date.  

  

  

  

  

 

[signature(s)]  

  

 Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  
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FORMAT OF TENDER SECURITY  [Option 2–Insurance Guarantee]    

  

TENDER GUARANTEE No.:       

  

  

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the 

tender] (hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    

(“the ITT”).  

  

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound 

unto ……………..  

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring 

Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents.     

  

   Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __.  

  

  

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant:  

  

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  

Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  

the  Principal;  or  

  

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  

Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  

execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  

accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  

document.  

  

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  

amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  

Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  

state  that  the  demand  arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  

event(s)  has  occurred.  

  

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  

copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  

or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  

copy  of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  

or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period.  

  

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  

office  indicated  above  on  or  before  that  date.  

  

  

   _________________________   ______________________________  

     [Date ]         [Signature of the Guarantor]  

   _________________________   ______________________________  

     [Witness]          [Seal]  
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   FORM OF TENDER - SECURING DECLARATION  

  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date: .................................................... [insert date (as day, month and year) of Tender 

Submission] Tender No.: .................................................... [insert number of tendering process]  

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare 

that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 

contract with the Purchaser for the period of time of [insert number of months or years] starting on 

[insert date], if we are in breach of our obligation(s) under the bid conditions, because we–(a) have 

withdrawn our tender during the period of tender validity specified by us in the Tendering Data 

Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of 

bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of:  

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in 

the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 

constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future 

partners as named in the letter of intent.  

Signed:…………………………………………………………..……….. Capacity/title (director or partner or  

sole proprietor, etc.) ……….…………........…….  

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer]  

 

 

 

  Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp  
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Appendix to Tender  

Schedule of Currency requirements  

 Summary of currencies of the Tender for  [insert name of Section of the Works]  

  

  

Name of currency  Amounts payable  

Local currency:        

Foreign currency #1:        

Foreign currency #2:        

Foreign currency #3:        

Provisional sums expressed in local currency 

____________________________________
 
 

[To be entered by the Procuring Entity]  

 

  

  

  

  

  

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 



 

85 
 

   

 

  

PART II - WORKS REQUIREMENTS  
  

  

  

  

SECTION V - BILLS OF QUANTITIES  

 Bills of Quantities as annexed in the Tender Document.  
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SECTION VI - SPECIFICATIONS  

Notes for preparing Specifications  

1. Specifications must be drafted to present a clear and precise statement of the required 

standards of materials, and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Procuring Entity and ensure responsiveness of 

tenders. The Specifications should require that all materials, plant, and other supplies 

to be permanently incorporated in the Works be new, unused, of the most recent or 

current models, and incorporating all recent improvements in design and materials 

unless provided otherwise in the Contract. Where the Contractor is responsible for the 

design of any part of the permanent Works, the extent of his obligations must be 

stated.  

2. Specifications from previous similar projects are useful and may not be necessary to re-

write specifications for every Works Contract.  

3. There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as high ways, urban housing, irrigation and 

water supply. The General Specifications should cover all classes of workmanship, 

materials and equipment commonly involved in constructions, although not 

necessarily to be used in a particular works contract. Deletions or addenda should then 

adapt the General Specifications to the particular Works.  

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the 

Specifications of standards for materials, plant and workmanship, existing Kenya 

Standards should be used as much as possible, otherwise recognized international 

standards may also be used.  

5. The Procuring Entity should decide whether technical solutions to specified parts of the 

Works are to be permitted. Alternatives are appropriate in cases where obvious (and 

potentially less costly) alternatives are possible to the technical solutions indicated in 

tender documents for certain elements of the Works, taking into consideration the 

comparative specialized advantage of potential tenderers.  

6. The Procuring Entity should provide a description of the selected parts of the Works 

with appropriate reference to Drawings, Specifications, Bills of Quantities, and Design 

or Performance criteria, stating that the alternative solutions shall be at least 

structurally and functionally equivalent to the basic design parameters and 

Specifications.  

7. Such alternative solutions shall be accompanied by all information necessary for a 

complete evaluation by the Procuring Entity, including drawings, design calculations, 

technical specifications, breakdown of prices, proposed construction methodology, 

and other relevant details. Technical alternatives permitted in this manner shall be 

considered by the Procuring Entity each on its own merits and independently of 
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whether the tenderer has priced the item as described in the Procuring Entity's design 

included with the tender documents.  

  

SECTION VII - DRAWINGS  

  

 -  All approved drawings to be issued on site.  

  

  

  

  

  

  

  

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

 

  

PART III - THE CONDITIONS OF  

CONTRACT AND CONTRACT  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

[Name of Procuring Entity]    PROJECT MAMANGEMENT COMMITTEE, NGCDF KAJIADO CENTRAL                                                 

P.O.BOX 550 – 01100 KAJIADO, KENYA   

[Name of Contract]               PROPOSED CONSTRUCTION GROUND FLOOR BLOCK ABC FOR 

DEPUTY COUNTY COMMISSIONERS HEADQUARTERS,  OLOILILAI 

SUBCOUNTYAT NGATATAEK CENTRE – NAMANGA ROAD  

[Architect Name and Address] KAJIADO COUNTY PUBLIC WORKS, P.O Box 64-01100, 

KAJIADO 

General Conditions of Contract  

-----------------------------------------------------------------------------------------------------------------------------------

--  

1. GENERALPROVISIONS  

1.1 Definitions  

In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated below. Words indicating persons or parties include corporations and 

other legal entities, except where the context requires otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender.  

“Completion Date” means the date of completion of the Works as certified by the Engineer.  

“Contract Price” means the price defined in the contract and thereafter as adjusted in 

accordance with the provisions of the Contract.  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor 

as recorded in the Agreement Form and signed by the parties including all attachments and 

appendices thereto and all documents incorporated by reference therein to execute, complete, 

and maintain the Works.  

“Contractor’s Documents” means the calculations, computer programs and other software, 

progress reports, drawings, manuals, models and other documents of a technical nature (if any) 

supplied by the Contractor under the Contract.  

“Contractor’s Equipment” means all apparatus, machinery, vehicles and other things required 

for the execution and completion of the Works and the remedying of any defects. However, 
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Contractor’s Equipment excludes Temporary Works, Procuring Entity’s Equipment (if any), 

Plant, Materials and any other things intended to form or forming part of the Permanent 

Works.  

“Contractor’s Personnel” means the Contractor’s Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labor and other employees of the 

Contractor and of each Subcontractor; and any other personnel assisting the Contractor in the 

execution of the Works.  

“Contractor’s Representative” means the person named by the Contractor in the Contractor 

appointed from time to time by the Contractor who acts on behalf of the Contractor.  

 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by 

the Procuring Entity.  

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether 

on or off the Site, including overhead and similar charges, but does not include profit.  

“Day” means a calendar day and “year” means 365 days.  

“Dayworks” means Work inputs subject to payment on a time basis for labour and the 

associated materials and plant.  

“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects 

by the Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and 

calculated from the Completion Date, within which the contractor is liable for any defects 

that may develop in the handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works or a 

Section (as the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects], which extends over the days stated in the Special Conditions of 

Contract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Procuring Entity in 

accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 

[Issue of Final Payment Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final 

Payment Certificate].  
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“Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) 

of the Contract Price is payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of 

them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract 

Price and Payment], other than the Final Payment Certificate.  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of 

any legally constituted public authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring 

Entity, including any annexed memoranda comprising agreements between and signed by both 

Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of 

the Permanent Works, including the supply-only materials (if any) to be supplied by the 

Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-

Clause 20.3 indicating its dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled 

Special Conditions of Contract which constitute Part A of the Special Conditions.  

“Party” means the Procuring Entity or the Contractor, as the context requires.  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 

and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 

Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 

[Performance Security].  

“Permanent Works” means the permanent works to be executed by the Contractor under 

the Contract.  

“Plant” means the apparatus, machinery and other equipment intended to form or forming 

part of the Permanent Works, including vehicles purchased for the Procuring Entity and 

relating to the construction or operation of the Works.  
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“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 

available by the  

 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring 

Entity.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other 

staff, labor and other employees of the Architect and of the Procuring Entity; and any other 

personnel notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring 

Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other 

competent person appointed by the Procuring Entity and notified to the Contractor, to act 

in replacement of the Engineer) who is responsible for supervising the execution of the 

Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” 

registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530.  

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for 

the purposes of the  

Contract and named in the Special Conditions of Contract, or other person appointed from 

time to time by the Procuring Entity and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional 

sum, for the execution of any part of the Works or for the supply of Plant, Materials or 

services under Sub-Clause 13.5 [Provisional Sums].  

“Retention Money” means the accumulated retention moneys which the Procuring Entity 

retains under Sub-Clause 14.3 [Application for Interim Payment Certificates] and pays under 

Sub-Clause 14.9 [Payment of Retention Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 

submitted with the Form of Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a 

Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which a ref actual and interpretative about the surface and sub-surface condition 

sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage 

and working areas, and to which Plant and Materials are to be delivered, and any other 

places as may be specified in the Contract as forming part of the Site.  
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“Specification” means the document entitled specification, as included in the Contract, and 

any additions and modifications to the specification in accordance with the Contract. Such 

document specifies the Works.  

“Start Date” or “Commencement Date” is the latest date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with the Site possession 

date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under 

Clause 14 [Contract Price and Payment], for a payment certificate.  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 

appointed as a subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's 

Taking Over].  

“Temporary Works” means all temporary works of every kind (other than Contractor's 

Equipment) required on Site for the execution and completion of the Permanent Works and 

the remedying of any defects.  

“Temporary works” means works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor 

submitted with the Form of Tender, as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and 

which are carried out in  

 

accordance with the Specification after the Works or a Section (as the case may be) are taken 

over by the Procuring Entity.  

“Tests on Completion” means the tests which are specified in the Contractor agreed by both 

Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests on 

Completion] before the Works or a Section (as the case may be) are taken over by the 

Procuring Entity.  

“Time for Completion” means the time for completing the Works or a Section (as the case 

may be) as stated in the Special Conditions of Contract (with any extension calculated from 

the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base 

Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation 

under Clause 13 [Variations and Adjustments].  
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“Works” means the items the Procuring Entity requires the Contractor to undertake as 

defined in the Appendix to Conditions of Contract. “Works” may also mean the Permanent 

Works and the Temporary Works, or either of them as appropriate.  

1.2  Interpretation  

In the Contract, except where the context 

requires otherwise: a)  Words indicating one 

gender include all genders;  

b) words indicating the singular also include the plural and words indicating the 

plural also include the singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing;  

d) “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions.  

1.3  Communications  

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall 

be:  

a) In writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as stated in 

the Special Conditions of Contract; and  

b) delivered, sent or transmitted to the address for the recipient's communications as 

stated in the Special Conditions of Contract. However:  

i) if the recipient gives notice of another address, communications shall thereafter 

be delivered accordingly; and  

ii) if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was issued.  

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld 

or delayed. When a certificate is issued to a Party, the certifier shall send a copy to the 

other Party. When a notice is issued to a Party, by the other Party or the Engineer, a 

copy shall be sent to the Architect or the other Party, as the case may be.  

1.4  Law and Language  

1.4.1 The Contract shall be governed by the laws of Kenya.  

1.4.2 The ruling language of the Contract shall be English.  

  

1.5  Priority of Documents  
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The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

 

a) The Contract Agreement,  

b) The Letter of Acceptance,  

c) The Special Conditions – Part A,  

d) the Special Conditions – Part B  

e) the General Conditions of Contract  

f) the Form of Tender,  

g) the Specifications and Bills of Quantities  

h) the Drawings, and  

i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 

necessary clarification or instruction.  

1.6 Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 

receives the Contract Agreement, unless the Special Conditions establish otherwise. The 

Contract Agreement shall be based upon the form annexed to the Special Conditions. 

The costs of stamp duties and similar charges (if any) imposed by law in connection 

with entry into the Contract Agreement shall be borne by the Procuring Entity.  

1.7 Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of the Procuring Entity, 

and  

b) may, as security in favor of a bank or financial institution, assign its right to 

moneys due, or to become due, under the Contract.  

1.8  Care and Supply of Documents  

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring 

Entity. Unless otherwise stated in the Contract, two copies of the Contract and of each 

subsequent Drawings and Bills of Quantities shall be supplied to the Contractor, who 

may make or request further copies at the cost of the Contractor.  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, 

unless and until taken over by the Procuring Entity. Unless otherwise stated in the 

Contract, the Contractor shall supply to the Architect two copies of each of the 

Contractor's Documents.  
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1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in 

the Specification, the Contractor's Documents (if any), the Drawings and Variations 

and other communications given under the Contract. The Procuring Entity's Personnel 

shall have the right of access to all these documents at all reasonable times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for 

use in executing the Works, the Party shall promptly give notice to the other Party of 

such error or defect.  

1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be 

delayed or disrupted if any necessary drawing or instruction is not issued to the 

Contractor within a particular time, which shall be reasonable. The notice shall include 

details of the necessary drawing or instruction, details of why and by when it should 

be issued, and the nature and amount of the delay or disruption likely to be suffered if 

it is late.  

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the 

Architect to issue the notified drawing or instruction within a time which is reasonable 

and is specified in the notice with supporting details, the Contractor shall give a 

further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4 [Extension of Time for Completion], and  

 

b) payment of any other associated costs accrued, which shall be included in the 

Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of 

the Contractor's Documents, the Contractor shall not be entitled to such extension of 

time, or costs accrued.  

1.10  Procuring Entity's Use of Contractor's Documents  

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor's Documents and other design 

documents made by (or on behalf of) the Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring 

Entity a non-terminable transferable non-exclusive royalty-free license to copy, use 

and communicate the Contractor's Documents, including making and using 

modifications of them. This license shall:  
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a) apply throughout the actual or intended working life (whichever is longer) of 

the relevant parts of the  

Works,  

b) entitle any person in proper possession of the relevant part of the Works to 

copy, use and communicate the Contractor's Documents for the purposes of 

completing, operating, maintaining, altering, adjusting, repairing and 

demolishing the Works, and  

c) in the case of Contractor's Documents which are in the form of computer 

programs and other software, permit their use on any computer on the Site and 

other places as envisaged by the Contract, including replacements of any 

computers supplied by the Contractor.  

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) 

the Contractor shall not, without the Contractor's consent, be used, copied or 

communicated to a third party by (or on behalf of) the Procuring Entity for purposes 

other than those permitted under Sub-Clause 1.10.2.  

1.11 Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, the Procuring Entity shall retain the copyright and 

other intellectual property rights in the Specification, the Drawings and other 

documents made by (or on behalf of) the Procuring Entity. The Contractor may, at 

his cost, copy, use, and obtain communication of these documents for the purposes 

of the Contract. They shall not, without the Procuring Entity's consent, be copied, 

used or communicated to a third party by the Contractor, except as necessary for 

the purposes of the Contract.  

1.12 Confidential Details  

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at 

all times. The confidentiality shall survive termination or completion of the contract. 

They shall disclose all such confidential and other information as may be reasonably 

required in order to verify compliance with the Contract and allow its proper 

implementation.  

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of 

the Contract as private and confidential, except to the extent necessary to carry out 

their respective obligations under the Contract or to comply with applicable Laws. 

Each of them shall not publish or disclose any particulars of the Works prepared by 

the other Party without the previous agreement of the other Party. However, the 

Contractor shall be permitted to disclose any publicly available information, or 

information otherwise required to establish his qualifications to compete for other 

projects.  

1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. 

Unless otherwise stated in the Special Conditions of Contract:  
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a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, 

building permit or similar permission for the Permanent Works, and any other 

permissions described in the Specifications as having been (or to be) obtained 

by the Procuring Entity; and the Procuring Entity shall indemnify and hold the 

Contractor harmless against and from the consequences of any failure to do so; 

and  

 

  

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain 

all permits, licenses and approvals, as required by the Laws in relation to the 

execution and completion of the Works and the remedying of any defects; and 

the Contractor shall indemnify and hold the Procuring Entity harmless against 

and from the consequences of any failure to do so, unless the Contractor is 

impeded to accomplish these actions and shows evidence of its diligence.  

1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or 

other unincorporated grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to the Procuring 

Entity for the performance of the Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have 

authority to bind the  

Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior 

consent of the Procuring Entity.  

1.15  Inspections and Audit by the Procuring Entity  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the 

Contractor shall permit and shall cause its subcontractors and sub-consultants to 

permit, the Public Procurement Regulatory Authority, Procuring Entity and/or 

persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection 

and/or contract execution, and to have such accounts and records audited by 

auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 

Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 

SubClause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended 

to materially impede the exercise of the Procuring Entity's inspection and audit rights 

constitute a prohibited practice subject to contract termination (as well as to a 

determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions 

procedures).  

  

2. THE PROCURING ENTITY  

2.1 Right of Access to the Site  
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2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all 

parts of the Site within the time (or times) stated in the Special Conditions of 

Contract. The right and possession may not be exclusive to the Contractor. If, under 

the Contract, the Procuring Entity is required to give (to the Contractor) possession of 

any foundation, structure, plant or means of access, the Procuring Entity shall do so in 

the time and manner stated in the Specification. However, the Procuring Entity may 

withhold any such right or possession until the Performance Security has been 

received.  

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity 

shall give the Contractor right of access to, and possession of, the Site within such 

times as required to enable the Contractor to proceed without disruption in 

accordance with the programme submitted under Sub-Clause 8.3 [Programme].  

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the 

Procuring Entity to give any such right or possession within such time, the Contractor 

shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price.  

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters.  

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any 

error or delay by the Contractor, including an error in, or delay in the submission of, 

any of the Contractor's Documents, the Contractor shall not be entitled to such 

extension of time, Cost or profit.  

 

2.2 Permits, Licenses or Approvals  

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly:  

a) Copies of the Laws of Kenya which are relevant to the Contract but are not 

readily available, and  

b) any permits, licenses or approvals required by the Laws of Kenya:  

i) which the Contractor is required to obtain under Sub-Clause 1.13 

[Compliance with Laws], ii) for the delivery of Goods, including clearance 

through customs, and  iii) for the export of Contractor's Equipment when 

it is removed from the Site.  

2.3 Procuring Entity's Personnel  



 

~ 99 ~ 

 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's 

Personnel and the Procuring Entity's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], 

and  

b) take action similar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and  

(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 

Environment].  

2.4 Procuring Entity's Financial Arrangements  

The Procuring Entity shall make and maintain all necessary financial arrangements 

which will enable the Procuring Entity to pay the Contract Price punctually (as 

estimated at that time) in accordance with Clause14 [Contract Price and Payment].  

3. THE ENGINEER  

3.1 Architect Duties and Authority  

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as 

signed to him in the Contract. The Architect staff shall include suitably qualified 

Assistants and other professionals who are competent to carry out these duties. The 

Architect Name and Address shall be provided in the Special Conditions of Contract.  

3.1.2 The Architect shall have no authority to amend the Contract.  

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in 

or necessarily to be implied from the Contract. If the Architect is required to obtain 

the approval of the Procuring Entity before exercising a specified authority, the 

requirements shall be as stated in the Special Conditions of Contract. The Procuring 

Entity shall promptly inform the Contractor of any change to the authority attributed 

to the Engineer.  

3.1.4 However, whenever the Architect exercises a specified authority for which the 

Procuring Entity's approval is required, then (for the purposes of the Contract) the 

contractor shall require the Architect to provide evidence of such approval before 

complying with the instruction. 3.1.5  Except as otherwise stated in these 

Conditions:  

  

a) Whenever carrying out duties or exercising authority, specified in or implied by 

the Contract, the  

Architect shall be deemed to act for the Procuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract;  
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c) any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by the Architect (including absence 

of disapproval) shall not relieve the Contractor from any responsibility he has 

under the Contract, including responsibility for errors, omissions, discrepancies 

and non-compliances; and  

d) any act by the Architect in response to a Contractor's request shall be notified in 

writing to the Contractor within 14 days of receipt.  

 

3.1.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of the Procuring Entity before taking 

action under thefollowing Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional 

cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  

i) In an emergency situation as determined by the Engineer, or ii) If 

such a Variation would increase the Accepted Contract Amount by less 

than the percentage specified in the Special Conditions of Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the 

Contractor in accordance with Sub Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three 

currencies.  

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion 

of the Engineer, an emergency occurs affecting the safety of life or of the Works or of 

adjoining property, he may, without relieving the Contractor of any of his duties and 

responsibility under the Contract, instruct the Contractor to execute all such work or 

to do all such things as may, in the opinion of the Engineer, be necessary to abate or 

reduce the risk. The Contractor shall forth with comply, despite the absence of 

approval of the Procuring Entity, with any such instruction of the Engineer. The 

Architect shall determine an addition to the Contract Price, in respect of such 

instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 

with a copy to the Procuring Entity.  

3.2 Delegation by the Engineer  

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants 

and may also revoke such assignment or delegation. These assistants may include a 

resident Engineer, and/or independent inspectors appointed to inspect and/ or test 

items of Plant and/or Materials. The assignment, delegation or revocation shall be in 

writing and shall not take effect until copies have been received by both Parties. 

However, unless otherwise agreed by both Parties, the Architect shall not delegate 

the authority to determine any matter in accordance with Sub-Clause 3.5 

[Determinations].  
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3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, 

shall only be authorized  

to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, 

proposal, request, test, or similar act by an assistant, in accordance with the 

delegation, shall have the same effect as though the act had been an act of the 

Engineer. However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute 

approval, and shall therefore not prejudice the right of the Architect to reject 

the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, 

reverse or vary the determination or instruction.  

3.3 Instructions of the Engineer  

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or 

modified Drawings which may be necessary for the execution of the Works and the 

remedying of any defects, all in accordance with the Contract. The Contractor shall 

only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under Clause 3.2.1.  

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated 

assistant, on any matter related to the Contract. Whenever practicable, their 

instructions shall be given in writing. If the Architect or a delegated assistant:  

  

a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the 

Contractor, within two working days after giving the instruction, and  

 

c) does not reply by issuing a written rejection and/or instruction within two 

working days after receiving the confirmation,  

Then the confirmation shall constitute the written instruction of the Architect or 

delegated assistant (as the case may be).  

3.4 Replacement of the Engineer  

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in 

not less than 21 days before the intended date of replacement, give notice to the 

Contractor of the name, address and relevant experience of the intended person to 

replace the Engineer.  

3.5 Determinations  
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3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance 

with this Sub-Clause3.5 to agree or determine any matter, the Architect shall consult 

with each Party in an endeavor to reach agreement. If agreement is not achieved, the 

Architect shall make a fair determination in accordance with the Contract, taking due 

regard of all relevant circumstances.  

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, 

with supporting particulars, within 30 days from the receipt of the corresponding 

claim or request except when otherwise specified. Each Party shall give effect to each 

agreement or determination unless and until revised under Clause 20 [Claims, 

Disputes and Arbitration].  

4. THE CONTRACTOR  

4.1 Contractor's General Obligations  

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and 

complete the Works in accordance with the Contract and with the Architect 

instructions, ands hall remedy any defects in the Works.  

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 

Contract, and all Contractor's Personnel, Goods, consumables and other things and 

services, whether of a temporary or permanent nature, required in and for this 

design, execution, completion and remedying of defects.  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works 

shall have their origin in any eligible source country.  

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. Except to the extent specified in the 

Contract, the Contractor (i) shall be responsible for all Contractor's Documents, 

Temporary Works, and such design of each item of Plant and Materials as is required 

for the item to be in accordance with the Contract, and (ii) shall not otherwise be 

responsible for the design or specification of the Permanent Works.  

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the 

execution of the Works. No significant alteration to these arrangements and methods 

shall be made without this having previously been notified to the Engineer.  

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent 

Works, then unless otherwise stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this 

part in accordance with the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-

Clause 1.4 [Law and Language], and shall include additional information 

required by the Architect to add to the Drawings for co-ordination of each 

Party's designs;  
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c) the Contractor shall be responsible for this part and it shall, when the Works are 

completed, befit for such purposes for which the part is intended as are specified 

in the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall 

submit to the Architect the “as-built” documents and, if applicable, operation 

and maintenance manuals in accordance with the Specification and in sufficient 

detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 

adjust and repair this part of the Works. Such part shall not be considered to be 

completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over 

of the Works and Sections] until these documents and manuals have been 

submitted to the Engineer.  

 

4.2 Performance Security  

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper 

performance, in the amount stated in the Special Conditions of Contract and 

denominated in the currency (ies) of the Contract or in a freely convertible currency 

acceptable to the Procuring Entity. If an amount is not stated in the Special 

Conditions of Contract, this Sub-Clause shall not apply.  

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 

30 days after receiving the Notification of Award and shall send a copy to the 

Engineer. The Performance Security shall be issued by a reputable bank selected by 

the Contractor and shall be in the form annexed to the Special Conditions, as 

stipulated by the Procuring Entity in the Special Conditions of Contract, or in another 

form approved by the Procuring Entity.  

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable 

until the Contractor has executed and completed the Works and remedied any 

defects. If the terms of the Performance Security specify its expiry date, and the 

Contractor has not become entitled to receive the Performance Certificate by the 

date 30 days prior to the expiry date, the Contractor shall extend the validity of the 

Performance Security until the Works have been completed and any defects have 

been remedied.  

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except 

for amounts to which the Procuring Entity is entitled under the Contract.  

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from a claim under the Performance Security to the extent to which the Procuring 

Entity was not entitled to make the claim.  

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 

days after receiving a copy of the Taking-Over Certificate.  

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the 

Architect determines an addition or a reduction to the Contract Price as a result of a 
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change in cost and/ or legislation, or as a result of a Variation, amounting to more 

than 25 percent of the portion of the Contract Price payable in a specific currency, 

the Contractor shall at the Architect request promptly increase, or may decrease, as 

the case may be, the value of the Performance Security in that currency by an equal 

percentage.  

4.3 Contractor's Representative  

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The 

Contractor's Representative's Name and Address shall be provided in the Special 

Conditions of Contract.  

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, 

prior to the Commencement Date, submit to the Architect for consent the name and 

particulars of the person the Contractor proposes to appoint as Contractor's 

Representative. If consent is withheld or subsequently revoked in terms of Sub-Clause 

6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 

Representative, the Contractor shall similarly submit the name and particulars of 

another suitable person for such appointment.  

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint are placement.  

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 

Contractor's performance of the Contract. If the Contractor's Representative is to be 

temporarily absent from the Site during the execution of the Works, a suitable 

replacement person shall be appointed, subject to the Architect prior consent, and the 

Architect shall be notified accordingly.  

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive 

instructions under Sub-Clause 3.3 [Instructions of the Engineer].  

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to 

any competent person, and may at any time revoke the delegation. Any delegation 

or revocation shall not take effect until the Architect has received prior notice signed 

by the Contractor's Representative, naming the person and specifying the powers, 

functions and authority being delegated or revoked.  

4.3.7 The Contractor's Representative shall be fluent in the language for communications 

defined in Sub-Clause1.4  

 

[Law and Language]. If the Contractor's Representative's delegates are not fluent in 

the said language, the Contractor shall make competent interpreters available during 

all working hours in a number deemed sufficient by the Engineer.  

4.4 Sub-contractors  
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4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may 

however subcontract the works as provided in Clause 34.2.  

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his 

agents or employees, as if they were the acts or defaults of the Contractor. Unless 

otherwise stated in the Special Conditions: a)  The Contractor shall not be 

required to obtain consent to suppliers solely of Materials, or to a subcontract for 

which the Subcontractor is named in the Contract;  

b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors;  

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 

commencement of such work on the Site; and  

d) each subcontract shall include provisions which would entitle the Procuring 

Entity to require the subcontract to be assigned to the Procuring Entity under 

Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when applicable) or 

in the event of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity].  

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-

Clause 1.12 [Confidential Details] apply equally to each Subcontractor.  

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for 

contractors from Kenya to be appointed as Subcontractors.  

4.5 Assignment of Benefit of Subcontract  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 

Notification Period and the Engineer, prior to this date, instructs the Contractor to 

assign the benefit of such obligations to the Procuring Entity, then the Contractor shall 

do so. Unless otherwise stated in the assignment, the Contractor shall have no liability 

to the Procuring Entity for the work carried out by the Subcontractor after the 

assignment takes effect.  

4.6 Co-operation  

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, 

allow appropriate opportunities for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be 

employed in the execution on or near the Site of any work not included in the 

Contract.  

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the 

Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these 

personnel and other contractors may include the use of Contractor's Equipment, 
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Temporary Works or access arrangements which are the responsibility of the 

Contractor.  

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor 

possession of any foundation, structure, plant or means of access in accordance with 

Contractor's Documents, the Contractor shall submit such documents to the Architect 

in the time and manner stated in the Specification.  

  

4.7 Setting Out of the Works  

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels 

of reference specified in the Contractor notified by the Engineer. The Contractor shall 

be responsible for the correct positioning of all parts of the Works, and shall rectify 

any error in the positions, levels, dimensions or alignment of the Works.  

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified 

items of reference, but the Contractor shall use reasonable efforts to verify their 

accuracy before they are used.  

 

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was 

necessitated by an errorin these items of reference, and an experienced contractor 

could not reasonably have discovered such error and avoided this delay and/ or Cost, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent the 

error could not reasonably have been discovered, and (ii) the matters described in 

sub-paragraphs (a) and (b) above related to these.  

4.8 Safety Procedures  

  

The Contractor shall:  

a) Comply with all applicable safety regulations,  

b) Take care for the safety of all persons entitled to be on the Site,  

c) Use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to these persons,  

d) provide fencing, lighting, guarding and watching of the Works until completion 

and taking over under  

Clause 10 [Procuring Entity's Taking Over], and  
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e) provide any Temporary Works (including roadways, footways, guards and 

fences) which may be necessary, because of the execution of the Works, for the 

use and protection of the public and of owners and occupiers of adjacent land.  

4.9 Quality Assurance  

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance 

with the requirements of the Contract. The system shall be in accordance with the 

details stated in the Contract. The Architect shall be entitled to audit any aspect of the 

system.  

4.9.2 Details of all procedures and compliance documents shall be submitted to the 

Architect for information before each design and execution stage is commenced. 

When any document of a technical nature is issued to the Engineer, evidence of the 

prior approval by the Contractor itself shall be apparent on the document itself.  

Compliance with the quality assurance system shall not relieve the Contractor of any 

of his duties, obligations or responsibilities under the Contract.  

4.10 Site Data  

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, 

prior to the Base Date, all relevant data in the Procuring Entity's possession on sub-

surface and hydrological conditions at the Site, including environmental aspects. The 

Procuring Entity shall similarly make available to the Contractor all such data which 

come into the Procuring Entity's possession after the Base Date. The Contractor shall 

be responsible for interpreting all such data.  

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor 

shall be deemed to have obtained all necessary information as to risks, contingencies 

and other circumstances which may influence or affect the Tender or Works. To the 

same extent, the Contractor shall be deemed to have inspected and examined the 

Site, its surroundings, the above data and other available information, and to have 

been satisfied before submitting the Tender as to all relevant matters, including 

(without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  

c) the extent and nature of the work and Goods necessary for the execution and 

completion of the Works and the remedying of any defects,  

d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services.  
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4.11 Sufficiency of the Accepted Contract Amount  

  

4.11.1 The Contractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted 

Contract Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, 

necessary information, inspections, examinations and satisfaction as to all 

relevant matters referred to in Sub-Clause 4.10 [Site Data].  

  

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, 

if any) and all things necessary for the proper execution and completion of the Works 

and the remedying of any defects.  

4.12 Unforeseeable Physical Conditions  

  

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-

made and other physical obstructions and pollutants, which the Contractor 

encounters at the Site when executing the Works, including sub-surface and 

hydrological conditions but excluding climatic conditions.  

  

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have 

been Unforeseeable, the Contractor shall give notice to the Architect as soon as 

practicable.  

  

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the 

Architect and shall set out the reasons why the Contractor considers them to be 

Unforeseeable. The Contractor shall continue executing the Works, using such proper 

and reasonable measures as are appropriate for the physical conditions, and shall 

comply with any instructions which the Architect may give. If an instruction 

constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.  

  

4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 

conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 

[Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

  

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical 

conditions, the Architect shall proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine (i) whether and (if so) to what extent these 

physical conditions were Unforeseeable, and (ii) the matters described in sub-

paragraphs (a) and (b) above related to this extent.  

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph 

(ii), the Architect may also review whether other physical conditions in similar parts 

of the Works (if any) were more favorable than could reasonably have been foreseen 

when the Contractor submitted the Tender. If and to the extent that these more 

favorable conditions were encountered, the Architect may proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine the reductions in Cost 

which were due to these conditions, which may  

be included (as deductions) in the Contract Price and Payment Certificates. However, 

the net effect of all adjustments under sub-paragraph (b) and all these reductions, for 

all the physical conditions encountered in similar parts of the Works, shall not result 

in a net reduction in the Contract Price.  

  

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen 

by the Contractor when submitting the Tender, which shall be made available by the 

Contractor, but shall not be bound by the Contractor's interpretation of any such 

evidence.  

4.13 Rights of Way and Facilities  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective 

access to and possession of the Site including special and/or temporary rights-of-way 

which are necessary for the Works. The Contractor shall obtain, at his risk and cost, 

any additional rights of way or facilities outside the Site  

 

which he may require for the purposes of the Works.  

4.14 Avoidance of Interference  

  

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of 

whether they are public or in the possession of the Procuring Entity or of others.  

  

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from any such unnecessary or improper interference.  

4.15 Access Route  

  

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and 

availability of access routes to the Site at Base Date. The Contractor shall use 

reasonable efforts to prevent any road or bridge from being damaged by the 
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Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 

proper use of appropriate vehicles and routes.   

4.15.2 Except as otherwise stated in these Conditions:  

a) The Contractor shall (as between the Parties) be responsible for any 

maintenance which may be required for his use of access routes;  

b) the Contractor shall provide all necessary signs or directions along access routes, 

and shall obtain any permission which may be required from the relevant 

authorities for his use of routes, signs and directions;  

c) the Procuring Entity shall not be responsible for any claims which may arise 

from the use or otherwise of any access route;  

d) the Procuring Entity does not guarantee the suitability or availability of 

particular access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor.  

4.16 Transport of Goods  

  

Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date 

on which any Plant or a major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing and protecting all Goods and other things required for the 

Works; and  

c) the Contractor shall indemnify and hold the Procuring Entity harmless against 

and from all damages, losses and expenses (including legal fees and expenses) 

resulting from the transport of Goods and shall negotiate and pay all claims 

arising from their transport.  

4.17 Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on 

to the Site, Contractor's Equipment shall be deemed to be exclusively intended for 

the execution of the Works. The Contractor shall not remove from the Site any major 

items of Contractor's Equipment without the consent of the Engineer. However, 

consent shall not be required for vehicles transporting Goods or Contractor's 

Personnel off Site.  

4.18  Protection of the Environment  

  

4.18.1  The contractor shall comply with the applicable environmental laws, regulations and 

policies.  

  

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on 

and off the Site) and to limit damage and nuisance to people and property resulting 

from pollution, noise and other results of his operations.  
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4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 

Contractor's activities shall not exceed the values stated in the Specification or 

prescribed by applicable Laws.  

 

4.19  Electricity, Water and Gas  

  

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all 

power, water and other services he may require for his construction activities and to 

the extent defined in the Specifications, for the tests.  

  

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 

details and prices are given in the Specifications. The Contractor shall, at his risk and 

cost, provide any apparatus necessary for his use of these services and for measuring 

the quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall 

be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 4.20 Procuring Entity's Equipment and Free-Issue Materials  

  

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for 

the use of the Contractor in the execution of the Works in accordance with the 

details, arrangements and prices stated in the Specification. Unless otherwise stated in 

the Specification:  

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, 

except that  

b) the Contractor shall be responsible for each item of Procuring Entity's 

Equipment whilst any of the Contractor's Personnel is operating it, driving it, 

directing it or in possession or control of it.  

  

4.20.1  The appropriate quantities and the amounts due (at such stated prices) for the use of 

Procuring Entity's  

Equipment shall be agreed or determined by the Architect in accordance with Sub-

Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The 

Contractor shall pay these amounts to the Procuring Entity.  

  

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at 

his risk and cost, provide these materials at the time and place specified in the 

Contract. The Contractor shall then visually inspect them and shall promptly give 

notice to the Architect of any shortage, defect or default in these materials. Unless 

otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the 

notified shortage, defector default.  
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4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody 

and control of the Contractor. The Contractor's obligations of inspection, care, custody and 

control shall not relieve the Procuring Entity of liability for any shortage, defect or default 

not apparent from a visual inspection. 4.21 Progress Reports  

  

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall 

be prepared by the Contractor and submitted to the Architect in six copies. The 

first report shall cover the period up to the end of the first calendar month 

following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates.  

  

4.21.2  Reporting shall continue until the Contractor has completed all work which is 

known to be outstanding at the completion date stated in the Taking-Over 

Certificate for the Works. Each report shall include:  

  

a) charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor's Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or 

expected dates of: i) commencement of manufacture, ii) Contractor's 

inspections, iii) tests, and  

 

 iv)  shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 

Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices 

given under  

Sub- Clause 20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and  

h) comparison so factual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays.  

4.22  Security of the Site  

  

Unless otherwise stated in the Special Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off the 

Site, and  
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b) authorized persons shall be limited to the Contractor's Personnel and the 

Procuring Entity's Personnel; and to any other personnel notified to the Contractor, by 

the Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's 

other contractors on the Site. 4.23 Contractor's Operations on Site  

  

4.23.1 The Contractor shall confine his operations to the Site, and to any additional 

areas which may be obtained by the Contractor and agreed by the Architect as 

additional working areas. The Contractor shall take all necessary precautions to 

keep Contractor's Equipment and Contractor's Personnel within the Site and 

these additional areas, and to keep them off adjacent land.  

  

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from 

all unnecessary obstruction and shall store or dispose of any Contractor's 

Equipment or surplus materials. The Contractor shall clear away and remove 

from the Site any wreckage, rubbish and Temporary Works which are no longer 

required.  

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over 

Certificate refers, all Contractor's Equipment, surplus material, wreckage, rubbish 

and Temporary Works. The Contractor shall leave that part of the Site and the 

Works in a clean and safe condition. However, the Contractor may retain on 

Site, during the Defects Notification Period, such Goods as are required for the 

Contractor to fulfil obligations under the Contract.  

4.24  Fossils  

  

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 

items of geological or archaeological interest found on the Site shall be placed under 

the care and authority of the Procuring Entity. The Contractor shall take reasonable 

precautions to prevent Contractor's Personnel or other persons from removing or 

damaging any of these findings.  

  

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers 

delay and/or incurs Cost from complying with the instructions, the Contractor shall 

give a further notice to the Architect and shall be entitled subject to Sub- Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine these matters.  

5. NOMINATED SUBCONTRACTORS  



 

~ 114 ~ 

 

5.1 Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means 

a Subcontractor: a)  Who is nominated by the 

Procuring Entity, or  

 b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification].  

 

5.2 Objection to Nomination  

  

The Contractor shall not be under any obligation to employ a nominated 

Subcontractor against whom the Contractor raises reasonable objection by notice to 

the Procuring Entity as soon as practicable, with supporting particulars. An objection 

shall be deemed reasonable if it arises from (among other things) any of the following 

matters, unless the Procuring Entity agrees in writing to indemnify the Contractor 

against and from the consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor 

against and from any negligence or misuse of Goods by the nominated 

Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which 

specifies that, for the subcontracted work (including design, if any), the 

nominated Subcontractor shall:  

i) undertake to the Contractor such obligations and liabilities as will enable 

the Contractor to discharge his obligations and liabilities under the 

Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities 

arising under or in connection with the Contract and from the 

consequences of any failure by the Subcontractor to perform these 

obligations or to fulfil these liabilities, and  

iii) be paid only if and when the Contractor has received from the Procuring 

Entity payments for sums due under the Subcontract referred to under Sub-

Clause 5.3 [Payment to nominated Subcontractors].  

  

5.3 Payments to nominated Subcontractors  

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 

nominated Subcontractor's invoices approved by the Contractor which the Architect 

certifies to be due in accordance with the subcontract. These amounts plus other 

charges shall be included in the Contract Price in accordance with sub-paragraph (b) 

of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of 

Payments].  

5.4 Evidence of Payments  
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5.4.1 Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Architect may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts due 

in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor:  

(a) Submits this reasonable evidence to the Engineer, or  

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and  

ii) Submits to the Architect reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor's entitlement, then the 

Procuring Entity may (at his sole discretion) pay, direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less 

applicable deductions) as are due to the nominated Subcontractor and for 

which the Contractor has failed to submit the evidence described in sub-

paragraphs (a) or (b) above. The Contractor shall then repay, to the 

Procuring Entity, the amount which the nominated Subcontractor was 

directly paid by the Procuring Entity.  

  

6. STAFF AND LABOR  

6.1 Engagement of Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall make 

arrangements for the engagement of all staff and labor, local or otherwise, and for 

their payment, feeding, transport, and, when appropriate, housing. The Contractor is 

encouraged, to the extent practicable and reasonable, to employ staff and labor with 

appropriate qualifications and experience from sources within Kenya.  

6.2 Rates of Wages and Conditions of Labor  

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are 

not lower than those established for the trade or industry where the work is carried 

out. If no established rates or conditions are applicable, the Contractor shall pay rates 

of wages and observe conditions which are not lower than the general level of wages 

and conditions observed locally by Procuring Entity's whose trade or industry is 

similar  

 

to that of the Contractor.  

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay 

personal income taxes in Kenya in respect of such of their salaries, wages, allowances 

and any benefits as are subject to tax under the Laws of Kenya for the time being in 

force, and the Contractor shall perform such duties in regard to such deductions there 

of as may be imposed on him by such Laws.  

6.3 Persons in the Service of Procuring Entity  
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The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst 

the Procuring Entity's Personnel.  

6.4 Lab or Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor's Personnel, including Laws relating to their employment, employment of 

children, health, safety, welfare, immigration and emigration, and shall allow them all 

their legal rights. The Contractor shall require his employees to obey all applicable 

Laws, including those concerning safety at work.  

6.5 Working Hours  

No work shall be carried out on the Site on locally recognized days of rest, or outside 

the normal working hours stated in the Special Conditions of Contract, unless: a) 

Otherwise stated in the Contract,  

b) The Architect gives consent, or  

c) The work is unavoidable, or necessary for the protection of life or property or 

for the safety of the Works, in which case the Contractor shall immediately 

advise the Engineer, provided that work done outside the normal working hours 

shall be considered and paid for as overtime.  

6.6 Facilities for Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall provide and 

maintain all necessary accommodation and welfare facilities on site for the 

Contractor's Personnel. The Contractor shall also provide facilities for the Procuring 

Entity's Personnel as stated in the Specifications. The Contractor shall not permit any 

of the Contractor's Personnel to maintain any temporary or permanent living quarters 

within the structures forming part of the Permanent Works.  

6.7 Health and Safety  

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the 

health and safety of the Contractor's Personnel. In collaboration with local health 

authorities, the Contractor shall ensure that medical staff, first aid facilities, sick bay 

and ambulance service are available at all times at the Site and at any 

accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and for 

the prevention of epidemics.  

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible 

for maintaining safety and protection against accidents. This person shall be qualified 

for this responsibility and shall have the authority to issue instructions and take 

protective measures to prevent accidents. Throughout the execution of the Works, 

the Contractor shall provide whatever is required by this person to exercise this 

responsibility and authority.  
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6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as 

practicable after its occurrence. The Contractor shall maintain records and make 

reports concerning health, safety and welfare of persons, and damage to property, as 

the Architect may reasonably require.  

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually 

transmitted diseases via an approved service provider and shall undertake such other 

measures taken to reduce the risk of the transfer of these diseases between and 

among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals.  

6.8 Contractor's Superintendence  

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil 

the Contractor's obligations, the Contractor shall provide all necessary 

superintendence to plan, arrange, direct, manage, inspect and test the work.  

 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 

knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 

Language]) and of the operations to be carried out (including the methods and 

techniques required, the hazards likely to be encountered and methods of preventing 

accidents), for the satisfactory and safe execution of the Works.  

6.9 Contractor's Personnel  

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in 

their respective trades or occupations. The Contractors Key personnel shall be named 

in the Special Conditions of Contract. The Architect may require the Contractor to 

remove (or cause to be removed) any person employed on the Site or Works, 

including the Contractor's Representative if applicable, who: a) Persists in any 

misconduct or lack of care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of 

the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and 

Corruption during the execution of the Works.  

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person.  

6.10 Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class 

of Contractor's Personnel and of each type of Contractor's Equipment on the Site. 

Details shall be submitted each calendar month, in a form approved by the Engineer, 

until the Contractor has completed all work which is known to be outstanding at the 

completion date stated in the Taking-Over Certificate for the Works.  
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6.11 Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst the Contractor's Personnel, 

and to preserve peace and protection of persons and property on and near the Site.  

6.12 Foreign Personnel  

6.12.1 The Contractor shall not employ foreign personnel unless the contractor 

demonstrates that there are no Kenyans with the required skills.  

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the 

place where they were recruited or to their domicile. In the event of the death in 

Kenya of any of these personnel or members of their families, the Contractor shall 

similarly be responsible for making the appropriate arrangements for their return or 

burial.  

6.13 Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Site an 

adequate supply of drinking and other water for the use of the Contractor's 

Personnel.  

6.14 Measures against Insect and Pest Nuisance  

The Contractor shall at all times take the necessary precautions to protect the 

Contractor's Personnel employed on the Site from insect and pest nuisance, and to 

reduce the danger to their health. The Contractor shall comply with all the 

regulations of the local health authorities, including use of appropriate insecticide.  

6.15 Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, 

onsite, import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, 

or permit or allow importation, sale, gift, barter or disposal thereof by Contractor's 

Personnel.  

6.16 Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, 

not voluntarily performed, that is exacted from an individual under threat of force or 

penalty, and includes any kind of  

 

involuntary or compulsory labor, such as indentured labor, bonded labor or similar 

labor-contracting arrangements.  

6.17 Prohibition of Harmful Child Labor  
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The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's education, or 

to be harmful to the child's health or physical, mental, spiritual, moral, or social 

development. Where the relevant labour laws of Kenya have provisions for 

employment of minors, the Contractor shall follow those laws applicable to the 

Contractor. Children below the age of 18 years shall not be employed in dangerous 

work.  

6.18 Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of 

labour at the Site. The records shall include the names, ages, genders, hours worked 

and wages paid to all workers. These records shall be summarized on a monthly basis 

and submitted to the Engineer. These records shall be included in the details to be 

submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's 

Personnel and Equipment].  

6.19 Workers' Organizations  

The Contractor shall comply with the relevant labor laws that recognize workers' 

rights to form and to join workers' organizations of their choosing without 

interference.  

6.20 Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal 

opportunity and fair treatment and shall not discriminate with respect to aspects of 

the employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of employment, access 

to training, promotion, termination of employ mentor retirement, and discipline.  

  

7. PLANT, MATERIALS AND WORKMANSHIP  

7.1 Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and 

manufacture of Materials, and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized 

good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as 

otherwise specified in the Contract.  

  

7.2 Samples  
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The Contractor shall submit the following samples of Materials, and relevant 

information, to the Architect for consent prior to using the Material sin or for the 

Works:  

a) manufacturer's standard samples of Materials and samples specified in the 

Contract, all at the  

Contractor's cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended 

use in the Works. 7.3 Inspection  

7.3.1  The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural 

Materials are being obtained, and  

b) during production, manufacture and construction (at the Site and elsewhere), be 

entitled to examine, inspect, measure and test the materials and workmanship, 

and to check the progress of manufacture of Plant and production and 

manufacture of Materials.  

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry 

out these activities,  

 

including providing access, facilities, permissions and safety equipment. No such 

activity shall relieve the Contractor from any obligation or responsibility.  

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and 

before it is covered up, put out of sight, or packaged for storage or transport. The 

Architect shall then either carry out the examination, inspection, measurement or 

testing without unreasonable delay, or promptly give notice to the Contractor that 

the Architect does not require to do so. If the Contractor fails to give the notice, he 

shall, if and when required by the Engineer, uncover the work and there after 

reinstate and make good, all at the Contractor's cost.  

7.4  Testing  

7.2.1 This Sub-Clause shall apply to all tests specified in the Contract.  

7.2.2 Except as otherwise specified in the Contract, the Contractor shall provide all 

apparatus, assistance, documents and other information, electricity, equipment, fuel, 

consumables, instruments, labor, materials, and suitably qualified and experienced 

staff, as are necessary to carry out the specified tests efficiently. The Contractor shall 

agree, with the Engineer, the time and place for t he specified testing of any Plant, 

Materials and other parts of the Works.  

7.2.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location 

or details of specified tests, or instruct the Contractor to carry out additional tests. If 

these varied or additional tests show that the tested Plant, Materials or workmanship 
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is not in accordance with the Contract, the cost of carrying out this Variation shall be 

borne by the Contractor, notwithstanding other provisions of the Contract.  

7.2.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 

intention to attend the tests. If the Architect does not attend at the time and place 

agreed, the Contractor may proceed with the tests, unless otherwise instructed by the 

Engineer, and the tests shall then be deemed to have been made in the Architect 

presence.  

7.2.5 If the Contractor suffers delay and/ or incurs Cost from complying with these 

instructions or as a result of a delay for which the Procuring Entity is responsible, the 

Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to:  

(a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

(b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price.  

7.2.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters.  

7.2.7 The Contractor shall promptly forward to the Architect duly certified reports of the 

tests. When the specified tests have been passed, the Architect shall endorse the 

Contractor's test certificate, or issue a certificate to him, to that effect. If the Architect 

has not attended the tests, he shall be deemed to have accepted the readings as 

accurate.  

7.5  Rejection  

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials or workmanship is found to be defective or otherwise not in accordance 

with the Contract, the Architect may reject the Plant, Materials or workmanship by 

giving notice to the Contractor, with reasons. The Contractor shall then promptly 

make good the defect and ensure that the rejected item complies with the Contract.  

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests 

shall be repeated under the same terms and conditions. If the rejection and retesting 

cause the Procuring Entity to incur additional costs, the Contractor shall subject to 

Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity.  

7.6  Remedial Work  

7.6.1  Notwithstanding any previous test or certification, the Architect may instruct the Contractor 

to:  

(a) Remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract,  
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(b) remove and re-execute any other work which is not in accordance with the 

Contract, and  

(c) execute any work which is urgently required for the safety of the Works, 

whether because of an accident, unforeseen able event or otherwise.  

  

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which 

shall be the time (if any) specified in the instruction, or immediately if urgency is 

specified under sub-paragraph (c).  

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be 

entitled to employ and pay other persons to carry out the work. Except to the extent 

that the Contractor would have been entitled to payment for the work, the 

Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 

Procuring Entity all costs arising from this failure.  

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may 

consider termination in accordance with Clause 15.  

7.7  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall 

become the property of the Procuring Entity at whichever is the earlier of the following 

times, free from liens and other encumbrances: a)  When it is incorporated in the 

Works;  

b)  when the Contractor is paid the corresponding value of the Plant and Materials 

under Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension].  

7.8  Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents 

and other payments for: a) Natural materials obtained from outside the Site, and  

b)  The disposal of material from demolitions and excavations and of other surplus 

material (whether natural or man-made), except to the extent that disposal areas 

within the Site are specified in the Contract.  

  

8. COMMENCEMENT, DELAYS AND SUSPENSION  

8.1 Commencement of Works  

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the 

Commencement Date shall be the date at which the following precedent condition 

shave all been fulfilled and the Architect notification recording the agreement of both 

Parties on such fulfilment and instructing to commence the Work is received by the 

Contractor:  

(a) Signature of the Contract Agreement by both Parties, and if required, approval 

of the Contract by relevant authorities of Kenya;  
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(b) except if otherwise specified in the Special Conditions of Contract, effective 

access to and possession of the Site given to the Contractor together with such 

permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required 

for the commencement of the Works.  

(c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 

[Advance Payment] provided that the corresponding bank guarantee has been 

delivered by the Contractor.  

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days 

from his receipt of the Letter of Acceptance, the Contractor shall be entitled to 

terminate the Contract under Sub-Clause1 6.2 [Termination by Contractor].  

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 

practicable after the Commencement Date and shall then proceed with the Works 

with due expedition and without delay.  

8.2 Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if 

any), within the Time for Completion for the Works or Section (as the case 

may be), including: a)  Achieving the passing of the Tests on Completion, 

and  

b) completing all work which is stated in the Contract as being required for the 

Works or Section to be considered to be completed for the purposes of taking-

over under Sub-Clause 10.1 [Taking Over of the Works and Sections].  

  

8.3 Programme  

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 

days after receiving the 

 

notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 

submit a revised programme whenever the previous programme is inconsistent with 

actual progress or with the Contractor's obligations. Each programme shall include:  

(a) The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor's Documents, 

procurement, manufacture of Plant, delivery to Site, construction, erection and 

testing,  

(b) each of these stages for work by each nominated Subcontractor (as defined in 

Clause 5 [Nominated Subcontractors]),  

(c) the sequence and timing of inspections and tests specified in the Contract, and  

(d) a supporting report which includes:  

i) a general description of the methods which the Contractor intends to 

adopt, and of the major  

  stages, in the execution of the Works, and  
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ii) details showing the Contractor's reasonable estimate of the number of 

each class of Contractor's  

Personnel and of each type of Contractor's Equipment, required on the Site for each major 

stage.  

  

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the programme, subject to his other 

obligations under the Contract. The Procuring Entity's Personnel shall be entitled to 

rely upon the programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future 

events or circumstances which may adversely affect the work, increase the Contract 

Price or delay the execution of the Works.  

  

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to 

the extent stated) to comply with the Contractor to be consistent with actual progress 

and the Contractor's stated intentions, the Contractor shall submit a revised 

programme to the Architect in accordance with this Sub-Clause.  

  

8.4  Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 

extension of the Time for Completion if and to the extent that completion for the 

purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be 

delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed 

under Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the 

quantity of an item of work included in the  

Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause 

of these Conditions, c)  exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by 

epidemic or governmental actions, or  

e) any delay, impediment or prevention caused by or attributable to the Procuring 

Entity, the Procuring Entity's Personnel, or the Procuring Entity's other 

contractors.  

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for 

Completion, the Contractor shall give notice to the Architect in accordance with Sub-

Clause 20.1 [Contractor's Claims]. When determining each extension of time under 

Sub-Clause 20.1, the Architect shall review previous determinations and may increase, 

but shall not decrease, the total extension of time.  

 8.5  Delays Caused by Authorities  



 

~ 125 ~ 

 

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant 

legally constituted public authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be 

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 

[Extension of Time for Completion].  

 8.6  Rate of Progress  

8.6.1  If, at any time:  

a) Actual progress is too slow to complete within the Time for Completion, and/or  

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 

8.3 [Programme], other than as a result of a cause listed in Sub-Clause 8.4 

[Extension of Time for Completion], then the Architect may instruct the 

Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme 

and supporting report describing the revised methods which the Contractor 

proposes to adopt in order to expedite progress and complete within the Time 

for Completion.  

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised 

methods, which may require increases in the working hours and/or in the numbers of 

Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. If these 

revised methods cause the Procuring Entity to incur additional costs, the Contractor 

shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 

to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 

below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the 

Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension 

of Time for Completion] shall be paid by the Procuring Entity, without generating, 

however, any other additional payment benefit to the Contractor.  

8.7  Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay 

delay damages to the Procuring Entity for this default. These delay damages shall be 

the sum stated in the Special Conditions of Contract, which shall be paid for everyday 

which shall elapse between the relevant Time for Completion and the date stated in 

the taking-Over Certificate. However, the total amount due under this Sub-Clause 

shall not exceed the maximum amount of delay damages (if any) stated in the Special 

Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such 

default, other than in the event of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] prior to completion of the Works. These damages shall not relieve 
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the Contractor from his obligation to complete the Works, or from any other duties, 

obligations or responsibilities which he may have under the Contract.  

 8.8  Suspension of Work  

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all 

of the Works. During such suspension, the Contractor shall protect, store and secure 

such part or the Works against any deterioration, loss or damage.  

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 

cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 

8.9, 8.10 and 8.11 shall not apply.  

 8.9  Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the 

work, the Contractor shall give notice to the Architect and shall be entitled subject to 

Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause3.5 [Determinations] to agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the 

Cost incurred in, making good the consequences of the Contractor's faulty design, 

workmanship or materials, or of the Contractor's failure to protect, store or secure in 

accordance with Sub-Clause 8.8 [Suspension of Work].  

 8.10  Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension) 

of Plant and/ or 

 

Materials which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for 

more than 30 days, and  

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 

property in accordance with the Architect instructions.  

8.11 Prolonged Suspension  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more 

than 84 days, the Contractor may request the Architect permission to proceed. If the 

Architect does not give permission within 30 days after being requested to do so, the 
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Contractor may, by giving notice to the Engineer, treat the suspension as an omission 

under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the 

suspension affects the whole of the Works, the Contractor may give notice of 

termination under SubClause 16.2 [Termination by Contractor].  

8.12 Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the 

Architect shall jointly examine the Works and the Plant and Materials affected by the 

suspension. The Contractor shall make good any deterioration or defect in or loss of 

the Works or Plant or Materials, which has occurred during the suspension after 

receiving from the Architect an instruction to this effect under Clause 13 [Variations 

and Adjustments].  

  

9. TESTS ON COMPLETION  

9.1 Contractor's Obligations  

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this 

Clause and Sub-Clause 7.4 [Testing], after providing the documents in accordance 

with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General Obligations].  

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date 

after which the Contractor will be ready to carry out each of the Tests on 

Completion. Unless otherwise agreed, Tests on Completion shall be carried out 

within 14 days after this date, on such day or days as the Architect shall instruct.  

9.1.3 In considering the results of the Tests on Completion, the Architect shall make 

allowances for the effect of any use of the Works by the Procuring Entity on the 

performance or other characteristics of the Works. As soon as the Works, or a 

Section, have passed any Tests on Completion, the Contractor shall submit a 

certified report of the results of these Tests to the Engineer.  

9.2 Delayed Tests  

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-

Clause 7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with 

Tests on Completion] shall be applicable.  

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the 

Architect may by notice require the Contractor to carry out the Tests within 21 days 

after receiving the notice. The Contractor shall carry out the Tests on such day or 

days within that period as the Contractor may fix and of which he shall give notice 

to the Engineer.  

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 

days, the Procuring Entity's Personnel may proceed with the Test sat the risk and cost 

of the Contractor. The Tests on Completion shall then be deemed to have been 
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carried out in the presence of the Contractor and the results of the Tests shall be 

accepted as accurate.  

9.3 Retesting of related works  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 

[Rejection] shall apply, and the Architect or the Contractor may require the failed 

Tests, and Tests on Completion on any related work, to be repeated under the same 

terms and conditions.  

9.4 Failure to Pass Tests on Completion  

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-

Clause 9.3 [Retesting], the Architect shall be entitled to:  

 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives the Procuring Entity of substantially the whole benefit of 

the Works or Section, reject the Works or Section (as the case may be), in 

which event the Procuring Entity shall have the same remedies as are provided 

in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].  

10. PROCURING ENTITY'S TAKING OVER  

10.1 Taking Over of the Works and Sections  

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works 

shall be taken over by the Procuring Entity when (i) the Works have been completed 

in accordance with the Contract, including the matters described in Sub-Clause 8.2 

[Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) a 

Taking-Over Certificate for the Works has been issued, or is deemed to have been 

issued in accordance with this Sub-Clause.  

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate 

not earlier than 14 days before the Works will, in the Contractor's opinion, be 

complete and ready for taking over. If the Works are divided into Sections, the 

Contract or may similarly apply for a Taking-Over Certificate for each Section.  

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application:  

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which 

the Works or Section were completed in accordance with the Contract, except 

for any minor outstanding work and defects which will not substantially affect 

the use of the Works or Section for their intended purpose (either until or 

whilst this work is completed and these defects are remedied); or  

b) reject the application, giving reasons and specifying the work required to be 

done by the Contractor to enable the Taking-Over Certificate to be issued. The 

Contractor shall then complete this work before issuing a further notice under 

this Sub-Clause.  
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10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the 

Contractor's application within the period of 30 days, and if the Works or Section 

(as the case may be) are substantially in accordance with the Contract, the Taking-

Over Certificate shall be deemed to have been issued on the last day of that period.  

10.2 Taking Over of Parts of the Works  

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 

Certificate for any part of the Permanent Works.  

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary 

measure which is either specified in the Contract or agreed by both Parties) unless 

and until the Architect has issued a Taking-Over Certificate for this part. However, if 

the Procuring Entity does use any part of the Works before the Taking- 

Over Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the 

date on which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this 

date, when responsibility shall pass to the Procuring Entity, and  

c) if requested by the Contractor, the Architect shall issue a Taking-Over 

Certificate for this part.  

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 

Contractor shall be given the earliest opportunity to take such steps as may be 

necessary to carry out any outstanding Tests on Completion. The Contractor shall 

carry out these Tests on Completion as soon as practicable before the expiry date of 

the relevant Defects Notification Period.  

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or 

using a part of the Works, other than such use as is specified in the Contractor 

agreed by the Contractor, the Contractor shall (i) give notice to the Architect and (ii) 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such 

accrued costs, which shall be included in the Contract Price. After receiving this 

notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this accrued cost.  

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a 

Section), the delay damages thereafter for completion of the remainder of the 

Works shall be reduced. Similarly, the delay damages for the remainder of the 

Section (if any) in which this part is included shall also be reduced. For any period of 

delay after the date stated in this Taking-Over Certificate, the proportional reduction 

in these delay damages shall be calculated as the proportion which the value of the 

part so certified bears to the value of the Works or Section (as the case may be) as a 

whole. The Architect shall proceed in accordance with Sub-Clause 3.5  

[Determinations] to agree or determine these proportions. The provisions of this 

paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall 

not affect the maximum amount of these damages.  

  

10.3 Interference with Tests on Completion  

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 

Completion by a cause for which the Procuring Entity is responsible, the Procuring 

Entity shall be deemed to have taken over the Works or Section (as the case may be) 

on the date when the Tests on Completion would otherwise have been completed.  

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the 

Contractor shall carry out the Tests on Completion as soon as practicable, before the 

expiry date of the Defects Notification Period. The Architect shall require the Tests 

on Completion to be carried out by giving 14 days' notice and in accordance with 

the relevant provisions of the Contract.  

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying 

out the Tests on Completion, the Contractor shall give notice to the Architect and 

shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract 

Price.  

  

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters.  

10.4 Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or 

part of the Works shall not be deemed to certify completion of any ground or other 

surfaces requiring reinstatement.  

11. DEFECTS  LIABILITY  

11.1 Completion of Outstanding Work and Remedying Defects  

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in 

the condition required by the Contract (fair wear and tear excepted) by the expiry 

date of the relevant Defects Notification Period or as soon as practicable thereafter, 

the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over 

Certificate, within such reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by 

(or on behalf of) the Procuring Entity on or before the expiry date of the Defects 

Notification Period for the Works or Section (as the case may be).  
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11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by 

the Engineer.  

11.2 Cost of Remedying Defects  

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of 

Outstanding Work and Remedying Defects] shall be executed at the risk and cost of 

the Contractor, if and to the extent that the work is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor 

shall be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 

13.3 [Variation Procedure] shall apply.  

11.3 Extension of Defects Notification Period  

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] to an extension of the Defects Notification Period for the Works or a Section 

if and to the extent that the Works, Section or a major item of Plant (as the case 

may be, and after taking over) cannot be used for the purposes for which they  

 

are intended by reason of a defect or by reason of damage attributable to the 

Contractor. However, a Defects Notification Period shall not be extended by more 

than two years.  

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-

Clause 8.8 [Suspension of  

Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 

Contractor's obligations under this  

Clause shall not apply to any defects or damage occurring more than two years after 

the Defects Notification Period for the Plant and/ or Materials would otherwise have 

expired.  

11.4 Failure to Remedy Defects  

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a 

date may be fixed by the Engineer, on or by which the defect or damage is to be 

remedied. The Contractor shall be given reasonable notice of this date.  

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this 

remedial work was to be executed at the cost of the Contractor under Sub-Clause 

11.2[ Cost of Remedying Defects], the Procuring Entity may (at his option):  

a) Carry out the work itself or by others, in a reasonable manner and at the 

Contractor's cost, but the Contractor shall have no responsibility for this work; 

and the Contractor shall subject to Sub-Clause  
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2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 

incurred by the Procuring Entity in remedying the defect or damage;  

b) Require the Architect to agree or determine a reasonable reduction in the 

Contract Price in accordance with Sub-Clause 3.5 [Determinations]; or  

c) if the defect or damage deprives the Procuring Entity of substantially the 

whole benefit of the Works or any major part of the Works, terminate the 

Contract as a whole, or in respect of such major part which cannot be put to 

the intended use. Without prejudice to any other rights, under the Contractor 

otherwise, the Procuring Entity shall then be entitled to recover all sums paid 

for the Works or for such part (as the case may be), plus financing costs and 

the cost of dismantling the same, clearing the Site and returning Plant and 

Materials to the Contractor.  

11.5 Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the 

Procuring Entity gives consent, the Contractor may remove from the Site for the 

purposes of repair such items of Plant as are defective or damaged. This consent may 

require the Contractor to increase the amount of the Performance Security by the full 

replacement cost of these items, or to provide other appropriate security.  

11.6 Further Tests  

11.6.1 If the work of remedying of any defector damage may affect the performance of the 

Works, the Architect may require the repetition of any of the tests described in the 

Contract. The requirement shall be made by notice within 14 days after the defect or 

damage is remedied.  

11.6.2 These tests shall be carried out in accordance with the terms applicable to the 

previous tests, except that they shall be carried out at the risk and cost of the Party 

liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the 

remedial work.  

11.7 Right of Access  

Until the Completion Certificate has been issued, the Contractor shall have such right 

of access to the Works as is reasonably required in order to comply with this Clause, 

except as may be inconsistent with the Procuring Entity's reasonable security 

restrictions.  

11.8 Contractor to Search  

The Contractor shall, if required by the Engineer, search for the cause of any defect 

on parts of the works that have already accepted, under the direction of the Engineer. 

Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 

11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or 

determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and 

shall be included in the Contract Price.  



 

~ 133 ~ 

 

11.9 Completion Certificate  

11.9.1 Performance of the Contractor's obligations shall not be considered to have been 

completed until the Architect has issued the Completion Certificate to the 

Contractor, stating the date on which the Contractor completed  

his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of 

the expiry dates of the Defects Liability Period, or as soon thereafter as the 

Contractor has supplied all the Contractor's Documents and completed and tested all 

the Works, including remedying any defects. A copy of the Completion Certificate 

shall be issued to the Procuring Entity. 11.9.3 Only the Completion Certificate shall 

be deemed to constitute acceptance of the Works.  

  

11.10 Unfulfilled Obligations After the Completion Certificate has been issued, each Party 

shall remain liable for the fulfilment of any obligation which remains unperformed at 

that time. For the purposes of determining the nature and extent of unperformed 

obligations, the Contract shall be deemed to remain in force.  

11.11 Clearance of Site  

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any 

remaining Contractor's Equipment, surplus material, wreckage, rubbish and 

Temporary Works from the Site.  

11.11.2 If all these items have not been removed within 30 days after receipt by the 

Contractor of the Completion Certificate, the Procuring Entity may sell or otherwise 

dispose of any remaining items. The Procuring Entity shall be entitled to be paid the 

costs incurred in connection with, or attributable to, such sale or disposal and 

restoring the Site.  

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these 

moneys are less than the Procuring Entity's costs, the Contractor shall pay the 

outstanding balance to the Procuring Entity. 

  

12. MEASUREMENT AN DEVALUATION  

12.1 Works to be Measured  

12.1.1 The Works shall be measured, and valued for payment, in accordance with this 

Clause. The Contractor shall show in each application under Sub-Clauses 14.3 

[Application for Interim Payment Certificates], 14.10 [Statement on Completion] and 
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14.11 [Application for Final Payment Certificate] the quantities and other particulars 

detailing the amounts which he considers to be entitled under the Contract.  

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable 

notice shall be given to the Contractor's Representative, who shall:  

a) promptly either attend or send another qualified representative to assist the 

Architect in making the measurement, and  

b) supply any particulars requested by the Engineer.  

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by 

the Architect shall be accepted as accurate.  

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to 

be measured from records, these shall be prepared by the Engineer. The Contractor 

shall, as and when requested, attend to examine and agree the records with the 

Engineer, and shall sign the same when agreed. If the Contractor does not attend, 

the records shall be accepted as accurate.  

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as 

agreed, then the Contractor shall give notice to the Architect of the respects in which 

the records are asserted to be inaccurate. After receiving this notice, the Architect 

shall review the records and either confirm or vary them and certify the payment of 

the undisputed part. If the Contractor does not so give notice to the Architect within 

14 days after being requested to examine the records, they shall be accepted as 

accurate.  

12.2 Method of Measurement  

Except as otherwise stated in the Contract:  

a) Measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and  

b) the method of measurement shall be in accordance with the Bill of Quantities or 

other applicable Schedules.  

 

12.3 Evaluation  

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine the value of work done 

by evaluating each item of work, applying the measurement agreed or determined 

in accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or 

price for the item.  

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or 

price specified for such item in the Contractor, if there is no such item, specified for 

similar work.  
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12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was 

specified shall be considered as included in other rates and prices in the Bill of 

Quantities and will not be paid for separately.  

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such 

item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  

c) no specified rate or price is appropriate because the item of work is not of 

similar character, or is not executed under similar conditions, as any item in 

the Contract.  

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the 

Contract. If no rates or prices are relevant for the new item of work, it shall be 

derived from the reasonable Cost of executing such work, prevailing market rates, 

together with profit, taking account of any other relevant matters.  

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect 

shall determine a provisional rate or price for the purposes of Interim Payment 

Certificates as soon as the concerned work commences.  

12.3.7 Where the contract price is different from the corrected tender price, in order to 

ensure the contractor is not paid less or more relative to the contract price (which 

would be the tender price), payment valuation certificates and variation orders on 

omissions and additions valued based on rates in the Bill of Quantities or schedule of 

rates in the Tender, will be adjusted by a plus or minus percentage. The percentage 

already worked out during tender evaluation is worked out as follows: (corrected 

tender price– tender price)/ tender price X 100.  

12.4 Omissions  

Whenever the omission of any work form’s part (or all) of a Variation, the value of 

which has not been agreed, if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been 

omitted, would have been deemed to be covered by a sum forming part of the 

Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming 

part of the Contract Price; and  

c) this cost is not deemed to be included in the evaluation of any substituted work; 

then the Contractor shall give notice to the Architect accordingly, with 

supporting particulars. Upon receiving this notice, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

cost, which shall be included in the Contract Price.  

13. VARIATIONS AND ADJUSTMENTS  

13.1 Right to Vary  
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13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-

Over Certificate for the Works, either by an instruction or by a request for the 

Contractor to submit a proposal. No Variation instructed by the Architect under this 

Clause shall in any way vitiate or in validate the Contract.  

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 

promptly gives notice to the Architect stating (with supporting particulars) that (i) 

the Contractor cannot readily obtain the Goods required for the Variation, or (ii) 

such Variation triggers a substantial change in the sequence or progress of the Works. 

Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

13.1.3 Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract 

(however, such changes do not necessarily constitute a Variation),  

b) changes to the quality and other characteristics of any item of work,  

c) changes to the levels, positions and/ or dimensions of any part of the Works,  

 

d) omission of any work unless it is to be carried out by others,  

e) any additional work, Plant, Materials or services necessary for the Permanent 

Works, including any associated Tests on Completion, boreholes and other 

testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 

Works, unless and until the Architect instructs after obtaining approval of the 

Procuring Entity.  

13.2 Variation Order Procedure  

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after having 

received such notice, the Contractor shall submit to the Engineer:  

a) A description of work, if any, to be performed and a programme for its 

execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme 

according to Sub-Clause  

8.3 or to any of the Contractor's obligations under the Contract, and  

c) the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due 

consultation with the Employer and the Contractor, decide as soon as possible 

whether or not the variation shall be carried out. If the Architect decides that the 

variation shall be carried out, he shall issue a Variation Order clearly identified as such 

in accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract 

Price, the provisions of Sub-Clause 13.2.2 shall apply.  
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13.2.2 Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the 

Contract Price, the adjustment shall be determined in accordance with the rates 

specified in the Bills of Quantities or Schedule of Daywork Prices. If the rates 

contained in the Bills of Quantities or Dayworks Prices are not directly applicable to 

the specific work in question, suitable rates shall be established by the Architect 

reflecting the level of pricing in the Dayworks Prices. Where rates are not contained 

in the said Prices, the amount shall be such as is in all the circumstances reasonable, 

reflecting a market price. Due account shall be taken of any over-or underrecovery of 

overheads by the Contractor in consequence of the variation. The Contractor shall 

also be entitled to be paid:  

a) The cost of any partial execution of the Works rendered useless by any such 

variation,  

b) The cost of making necessary alterations to Plant already manufactured or in 

the course of manufacture or of any work done that has to be altered in 

consequence of such a variation,  

c) any additional costs incurred by the Contractor by the disruption of the 

progress of the Works as detailed in the Programme, and  

d) the net effect of the Contractor's finance costs, including interest, caused by the 

variation.  

The Architect shall on this basis determine the rates or prices to enable on-account 

payment to be included in certificates of payment.  

13.2.3 Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out 

the variation and be bound to these Conditions in so doing as if such variation was 

stated in the Contract. The work shall not be delayed pending the granting of an 

extension of the Time for Completion or an adjustment to the Contract Price under 

Sub-Clause31.3.  

13.3 Value Engineering  

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in 

the Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the 

cost to the Procuring Entity of executing, maintaining or operating the Works, (iii) 

improve the efficiency or value to the Procuring Entity of the completed Works, or  

(iv) otherwise, be of benefit to the Procuring Entity.  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the 

items listed in Sub-Clause 13.3 [Variation Procedure].  

 

13.2.3  If a proposal, which is approved by the Engineer, includes a change in the design of 

part of the Permanent Works, then unless otherwise agreed by both Parties: a) 

 The Contractor shall design this part,  
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b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] 

shall apply, and  

c) if this change results in a reduction in the contract value of this part, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine a fee, which shall be included in the Contract Price. This fee 

shall behalf (50%) of the difference between the following amounts:  

 i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes 

in  

Cost], and ii) the reduction (if any) in the value to the Procuring Entity of 

the varied works, taking account of any improvement in quality, anticipated 

life or operational efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount 

established in item 13.2.3 (c (ii), there shall not be a fee. However, if the if the 

amount established in item 13.2.3 (c) (i) is more than amount established in item 

13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

13.4 Variation Procedure for Value Engineering proposal  

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor 

shall respond in writing as soon as practicable, either by giving reasons why he 

cannot comply (if this is the case) or by submitting: a)  A description of the 

proposed work to be performed and a programme for its execution,  

 b)  the Contractor's proposal for any necessary modifications to the programme 

according to Sub-Clause  

8.3 [Programme] and to the Time for Completion, and  

 c) the Contractor's proposal for evaluation of the Variation.  

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-

Clause 13.2 [Value Project Engineering] or otherwise), respond with approval, 

disapproval or comments. The Contractor shall not delay any work whilst awaiting 

a response.  

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of 

Costs, shall be issued by the Architect to the Contractor, who shall acknowledge 

receipt.  

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 

Evaluation], unless the Architect instructs or approves otherwise in accordance with 

this Clause.  

13.5 Payment in Applicable Currencies  

If the Contract provides for payment of the Contract Price in more than one currency, 

then whenever an adjustment is agreed, approved or determined as stated above, the 

amount payable in each of the applicable currencies shall be specified. For this 

purpose, reference shall be made to the actual or expected currency proportions of 
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the Cost of the varied work, and to the proportions of various currencies specified for 

payment of the Contract Price.  

13.6 Provisional Sums  

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the 

Architect instructions, and the Contract Price shall be adjusted accordingly. The total 

sum paid to the Contractor shall include only such amounts, for the work, supplies 

or services to which the Provisional Sum relates, as the Architect shall have 

instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Material so r services to be supplied) by 

the Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; 

and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a 

nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) 

or otherwise; and for which there shall be included in the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and  

ii) a sum for overhead charges and profit, calculated as a percentage of these 

actual amounts by applying the relevant percentage rate (if any) stated in 

the appropriate Schedule. If there is no such rate, the percentage rate stated 

in the Special Conditions of Contract shall be applied.  

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 

vouchers and accounts or receipts in substantiation.  

 

  

13.7 Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation 

shall be executed on a daywork basis. The work shall then be valued in accordance 

with the Daywork Schedule included in the Contract, and the following procedure 

shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clause 

shall not apply.  

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the 

Engineer. When applying for payment, the Contractor shall submit invoices, 

vouchers and accounts or receipts for any Goods.  

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not 

due, the Contractor shall deliver each day to the Architect accurate statements 

induplicate which shall include the following details of the resources used in 

executing the previous day's work:  

a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary 

Works, and  
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c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the 

Architect and returned to the Contractor. The Contractor shall then submit priced 

statements of these resources to the Engineer, prior to their inclusion in the next 

Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].  

13.8 Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in 

Cost resulting from a change in the Laws of Kenya (including the introduction of 

new Laws and the repeal or modification of existing Laws) or in the judicial or 

official governmental interpretation of such Laws, made after the Base Date, which 

affect the Contractor in the performance of obligations under the Contract.  

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional 

Cost as a result of these changes in the Laws or in such interpretations, made after 

the Base Date, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters.  

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension 

of time if the relevant delay has already been taken into account in the 

determination of a previous extension of time and such Cost shall not be separately 

paid if the same shall already have been taken into account in the indexing of any 

inputs to the table of adjustment data in accordance with the provisions of Sub-

Clause 13.8 [Adjustments for Changes in Cost].  

13.9 Adjustments for Changes in Cost  

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of 

adjustment data for local and foreign currencies included in the Schedules. If there is 

no such table of adjustment data, this Sub-Clause shall not apply.  

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted 

for rises or falls in the cost of labor, Goods and other inputs to the Works, by the 

addition or deduction of the amounts determined by the formulae prescribed in this 

Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 

covered by the provisions of this or other Clauses, the Accepted Contract Amount 

shall be deemed to have included amounts to cover the contingency of other rises 

and falls in costs.  
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13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as 

valued in accordance with the appropriate Schedule and certified in Payment 

Certificates, shall be determined from formulae for each of the currencies in which 

the Contract Price is payable. No adjustment is to be applied to work valued on the 

basis of Cost or current prices. The formulae shall be of the following general type:  

 

  

  

  

Price Adjustment Formula Prices shall be adjusted for fluctuations in the cost of inputs 

only if provided for in the SCC. If so provided, the amounts certified in each payment 

certificate, before deducting for Advance Payment, shall be adjusted by applying the 

respective price adjustment factor to the payment amounts due in each currency. A 

separate formula of the type specified below applies:  

P = A + B Im/Io 

where:  

P is the adjustment factor for the portion of the Contract Price payable.  

A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and  

I m is the index prevailing at the end of the month being invoiced and Ioc is the 

index prevailing 30 days before Bid opening for inputs payable.  

  

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for 

each currency. Normally, both coefficients shall be the same in the formulae for 

all currencies, since coefficient A, for the non-adjustable portion of the 

payments, is a very approximate figure (usually 0.15) to take account of fixed 

cost elements or other nonadjustable components. The sum of the adjustments 

for each currency are added to the Contract Price.  

  

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be 

used. If their source is in doubt, it shall be determined by the Engineer. Forth is 

purpose, reference shall be made to the values of the indices at stated dates (quoted 

in the fourth and fifth columns respectively of the table) for the purposes of 

clarification of the source; although these dates (and thus these values) may not 

correspond to the base cost indices.  

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each 

index shall be converted into the relevant currency of payment at the selling rate, 

established by the Central Bank of Kenya, of this relevant currency on the above 

date for which the index is required to be applicable.  
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13.9.6 Until such time as each current cost index is available, the Architect shall determine a 

provisional index for  

the issue of Interim Payment Certificates. When a current cost index is available, the 

adjustment shall be recalculated accordingly.  

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, 

adjustment of prices there after shall be made using either (i) each index or price 

applicable on the date 49 days prior to the expiry of the Time for Completion of the 

Works, or (ii) the current index or price, whichever is more favorable to the 

Procuring Entity.  

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, 

unbalanced or in applicable, as a result of Variations.  

14. CONTRACT PRICE AND PAYMENT  

14.1 The Contract Price  

14.1.1 Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-

Clause 12.3 [Evaluation] and be subject to adjustments in accordance with the 

Contract;  

b) the Contractor shall pay all taxes, duties and fees required to be paid by him 

under the Contract, and the Contract Price shall not be adjusted for any of these 

costs except as stated in Sub-Clause 13.7  

[Adjustments for Changes in Legislation];  

c) any quantities which may be set out in the Bill of Quantities or other Schedule 

are estimated quantities and are not to be taken as the actual and correct 

quantities:  

 

  

i)  of the Works which the Contractor is 

required to execute, or ii)  for the purposes of 

Clause12 [Measurement and Evaluation]; and  

d) the Contractor shall submit to the Engineer, within 30 days after the 

Commencement Date, a proposed breakdown of each lump sum price in the 

Schedules. The Architect may take account of the break down when preparing 

Payment Certificates but shall not be bound by it.  

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, 

including essential spare parts there for, imported by the Contractor for the sole 

purpose of executing the Contract shall not be exempt from the payment of import 

duties and taxes upon importation.  

14.2 Advance Payment  
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14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 

mobilization and cashflow support, when the Contractor submits a guarantee in 

accordance with this Clause. The total advance payment, the number and timing of 

instalments (if more than one), and the applicable currencies and proportions, shall 

be as stated in the Special Conditions of Contract.  

  

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not 

apply.  

  

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate for the advance payment or its first instalment after receiving a 

Statement (under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and 

after the Procuring Entity receives (i) the Performance Security in accordance with 

Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies 

equal to the advance payment. This guarantee shall be issued by a reputable bank or 

financial institutions elected by the Contractor and shall be in the form annexed to 

the Special Conditions or in another form approved by the Procuring Entity.  

  

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the 

advance payment has been repaid, but its amount shall be progressively reduced by 

the amount repaid by the Contractor as indicated in the Payment Certificates. If the 

terms of the guarantee specify its expiry date, and the advance payment has not 

been repaid by the date 30 days prior to the expiry date, the Contractor shall 

extend the validity of the guarantee until the advance payment has been repaid.  

  

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment 

shall be repaid through percentage deductions from the interim payments 

determined by the Architect in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate 

following that in which the total of all certified interim payments 

(excluding the advance payment and deductions and repayments of 

retention) exceeds 30 percent (30%) of the Accepted Contract Amount 

Less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special 

Conditions of Contract of the  

amount of each Interim Payment Certificate (excluding the advance payment 

and deductions for its repayments as well as deductions for retention money) in 

the currencies and proportions of the advance payment until such time as the 

advance payment has been repaid; provided that the advance payment shall be 

completely repaid prior to the time when 90 percent (90%) of the Accepted 

Contract Amount less Provisional Sums has been certified for payment.  
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14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over 

Certificate for the Works or prior to termination under Clause 15 [Termination by 

Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 

19 [Force Majeure] (as the case may be), the whole of the balance then outstanding 

shall immediately become due and in case of termination under Clause 15 

[Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's 

Entitlement to Termination for Convenience], payable by the Contractor to the 

Procuring Entity.  

14.3 Application for Interim Payment Certificates  

  

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the 

Special Conditions of Contract) to the Architect after the end of each month, in a 

form approved by the Engineer, showing in detail  

 

the amounts to which the Contractor considers itself to be entitled, together with 

supporting documents which shall include the report on the progress during this 

month in accordance with Sub-Clause4.21 [Progress Reports].  

  

14.3.2 The Statement shall include the following items, as applicable, which shall be 

expressed in the various currencies in which the Contract Price is payable, in the 

sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's 

Documents produced up to the end of the month (including Variations but 

excluding items described in sub-paragraphs (b) to (g) below);  

b) any amounts to be added and deducted for changes in legislation and changes in 

cost, in accordance with Sub-Clause 13.7 [Adjustments for Changes in 

Legislation] and Sub-Clause 13.8 [Adjustments for  

Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage 

of retention stated in the Special Conditions of Contract to the total of the 

above amounts, until the amount so retained by the  

Procuring Entity reaches the limit of Retention Money (if any) stated in the 

Special Conditions of  

Contract;  

d) any amounts to be added for the advance payment and (if more than one 

instalment) and to be deducted for its repayments in accordance with Sub-Clause 

14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance 

with Sub-Clause 14.5  

[Plant and Materials intended for the Works];  

f) any other additions or deductions which may have become due under the 

Contractor otherwise, including those under Clause 20 [Claims, Disputes and 

Arbitration]; and  

g) the deduction of amounts certified in all previous Payment Certificates.  
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14.4 Schedule of Payments  

  

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which 

the Contract Price will be paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated 

contract values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; 

and  

c) If these instalments are not defined by reference to the actual progress achieved 

in executing the Works, and if actual progress is found to be less or more than 

that on which this schedule of payments was based, then the Architect may 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine revised instalments, which shall take account of the extent to which 

progress is less or more than that on which the instalments were previously 

based.  

  

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit 

non-binding estimates  

of the payments which he expects to become due during each quarterly period. The 

first estimate shall be submitted within 42 days after the Commencement Date. 

Revised estimates shall be submitted at quarterly intervals, until the Taking-Over 

Certificate has been issued for the Works.  

 

 

14.5 Plant and Materials intended for the Works  

  

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-

paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have 

been sent to the Site for incorporation in the Permanent Works, and (ii) a reduction 

when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates].  

  

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the 

Schedules, this SubClause shall not apply.  

14.5.3 The Architect shall determine and certify each addition if the following conditions 

are satisfied: a) The Contractor has:  

i)  kept satisfactory records (including the orders, receipts, Costs and use of 

Plant and Materials) which are available for inspection, and  

(ii)   submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence;  
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and either:  

 

 b)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when shipped, ii) have been 

shipped to Kenya, enroute to the Site, in accordance with the Contract; and iii) 

are described in a clean shipped bill of lading or other evidence of shipment, 

which has been submitted to the Architect together with evidence of payment of 

freight and insurance, any other documents reasonably required, and a bank 

guarantee in a form and issued by an entity approved by the Procuring Entity in 

amounts and currencies equal to the amount due under this Sub-Clause: this 

guarantee may be in a similar form to the form referred to in Sub-Clause14.2 

[Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration; or  

 c)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, 

and  

ii) have been delivered to and are properly stored on the Site, are protected 

against loss, damage or deterioration and appear to be in accordance with 

the Contract.  

  

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent 

(80%) of the Architect determination of the cost of the Plant and Materials 

(including delivery to Site), taking account of the documents mentioned in this Sub-

Clause and of the contract value of the Plant and Materials.  

  

14.5.5 The currencies for this additional amount shall be the same as those in which 

payment will become due when the contract value is included under sub-paragraph 

(a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. At that time, 

the Payment Certificate shall include the applicable reduction which shall be 

equivalent to, and in the same currencies and proportions as, this additional amount 

for the relevant Plant and Materials.  

14.6 Issue of Interim Payment Certificates  

  

14.6.1 No amount will be certified or paid until the Procuring Entity has received and 

approved the Performance Security. Thereafter, the Architect shall, within 30 days 

after receiving a Statement and supporting documents, deliver to the Procuring 

Entity and to the Contractor an Interim Payment Certificate which shall state the 

amount which the Architect fairly determines to be due, with all supporting 

particulars for any reduction or withholding made by the Architect on the Statement 

if any.  

  

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect 

shall not be bound to issue an Interim Payment Certificate in an amount which 

would (after retention and other deductions) be less than the minimum amount of 
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Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In 

this event, the Architect shall give notice to the Contractor accordingly.  

  

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with 

the Contract, the cost of  

rectification or replacement may be withheld until rectification or replacement 

has been completed; and/or  

b) if the Contractor was or is failing to perform any work or obligation in 

accordance with the Contract, and had been so notified by the Engineer, the 

value of this work or obligation may be withheld until the work or obligation 

has been performed.  

  

4.6.4  The Architect may in any Payment Certificate make any correction or modification 

that should properly be made to any previous Payment Certificate. A Payment 

Certificate shall not be deemed to indicate the Architect acceptance, approval, 

consent or satisfaction.  

14.7 Payment  

  

14.7.1 The Procuring Entity shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract 

by both parties or within 60 days after receiving the documents in accordance 

with Sub-Clause 4.2 [Performance Security] and  

Sub- Clause 14.2 [Advance Payment], whichever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after 

the Architect Issues  

Interim Payment Certificate; and  

c) the amount certified in the Final Payment Certificate within 60 days after the 

Procuring Entity Issues  

Interim Payment Certificate; or after determination of any disputed amount 

shown in the Final Statement  

 

in accordance with Sub-Clause 16.2 [Termination by Contractor].  

  

14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (forth is currency) specified in 

the Contract.  

14.8 Delayed Payment  

  

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 

[Payment], the Contractor  

shall be entitled to receive financing charges (simple interest) monthly on the amount 

unpaid during the period of delay. This period shall be deemed to commence on the 
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date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of 

its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued.  

  

14.8.2 These financing charges shall be calculated at the annual rate of three percentage 

points above the mean rate of the Central Bank in Kenya of the currency of 

payment, or if not available, the interbank offered rate, and shall be paid in such 

currency.  

  

14.8.3 The Contractor shall be entitled to this payment without formal notice and 

certification, and without prejudice to any other right or remedy.  

14.9 Payment of Retention Money  

  

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If 

a Taking-Over Certificate is issued for a Section or part of the Works, a proportion 

of the Retention Money shall be certified and paid. This proportion shall behalf 

(50%) of the proportion calculated by dividing the estimated contract value of the 

Section or part, by the estimated final Contract Price.  

  

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 

outstanding balance of the Retention Money shall be certified by the Architect for 

payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a 

proportion of the second half of the Retention Money shall be certified and paid 

promptly after the expiry date of the Defects Notification Period for the Section. 

This proportion shall behalf (50%) of the proportion calculated by dividing the 

estimated contract value of the Section by the estimated final Contract Price.  

  

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architect shall be entitled to withhold certification of the estimated cost of this work 

until it has been executed.  

  

14.9.4 When calculating these proportions, no account shall be taken of any adjustments 

under Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 

[Adjustments for Changes in Cost].  

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate 

has been issued for the Works and the first half of the Retention Money has been 

certified for payment by the Engineer, the Contractor shall be entitled to substitute a 

Retention Money Security guarantee, in the form annexed to the Special Conditions 

or in another form approved by the Procuring Entity and issued by a reputable bank 

or financial institution selected by the Contractor, for the second half of the 

Retention Money.  

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 

Contractor within 14 days after receiving a copy of the Completion Certificate.  
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14.10 Statement at Completion  

  

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the 

Contractor shall submit to the Architect three copies of a Statement at completion 

with supporting documents, in accordance with Sub-  

Clause 14.3 [Application for Interim Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date 

stated in the Taking-Over Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  

c) an estimate of any other amounts which the Contractor considers will become 

due to him under the Contract. Estimated amounts shall be shown separately in 

this Statement at completion.  

 

  

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates].  

14.11 Application for Final Payment Certificate  

  

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall 

submit, to the Engineer, six copies of a draft final statement with supporting 

documents showing in detail in a form approved by the Engineer:  

a) The value of all work done in accordance with the Contract, and  

b) Any further sums which the Contractor considers to be due to him under the 

Contractor otherwise.  

  

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, 

the Contractor shall submit such further information as the Architect may reasonably 

require within 30 days from receipt of said draft and shall make such changes in the 

draft as may be agreed between them. The Contractor shall then prepare and submit 

to the Architect the final statement as agreed. This agreed statement is referred to in 

these Conditions as the “Final Statement”.  

  

14.11.3 However, if, following discussions between the Architect and the Contractor and 

any changes to the draft final statement which are agreed, it becomes evident that a 

dispute exists, the Architect shall deliver to the Procuring Entity (with a copy to the 

Contractor) an Interim Payment Certificate for the agreed parts of the draft final 

statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 

[Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the 

Contractor shall then prepare and submit to the Procuring Entity (with a copy to the 

Engineer) a Final Statement.  

14.12 Discharge  

When submitting the Final Statement, the Contractor shall submit a discharge which 

confirms that the total of the Final Statement represents full and final settlement of 
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all moneys due to the Contractor under or in connection with the Contract. This 

discharge may state that it becomes effective when the Contractor has received the 

Performance Security and the outstanding balance of this total, in which event the 

discharge shall be effective on such date.  

14.13 Issue of Final Payment Certificate  

  

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with 

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 

[Discharge], the Architect shall deliver, to the Procuring Entity and to the Contractor, 

the Final Payment Certificate which shall state: a) The amount which he fairly 

determines is finally due, and  

b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the 

balance (if any) due from the Procuring Entity to the Contractor or from the 

Contractor to the Procuring Entity, as the case may be.  

  

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with 

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 

[Discharge], the Architect shall request the Contractor to do so. If the Contractor fails 

to submit an application within a period of 30 days, the Architect shall issue the 

Final Payment Certificate for such amount as he fairly determines to be due.  

  

14.14 Cessation of Procuring Entity's Liability  

  

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing 

under or in connection with the Contract or execution of the Works, except to the 

extent that the Contractor shall have included an amount expressly for it:  

a) in the Final Statement and also,  

b) (except for matters or things arising after the issue of the Taking-Over Certificate 

for the Works) in the Statement at completion described in Sub-Clause 14.10 

[Statement at Completion].  

  

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, 

deliberate default or reckless misconduct by the Procuring Entity.  

 

  

14.15 Currencies of Payment  

  

The Contract Price shall be paid in the currency or currencies named in the 

Schedule of Payment Currencies. If more than one currency is so named, 

payments shall be made as follows: a) If the Accepted Contract Amount 

was expressed in Local Currency only:  
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i) the proportions or amounts of the Local and Foreign Currencies, and the 

fixed rates of exchange to be used for calculating the payments, shall be as 

stated in the Schedule of Payment Currencies, except as otherwise agreed by 

both Parties;  

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] shall be made in 

the applicable currencies and proportions; and  

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-

Clause 14.3 [Application for Interim Payment Certificates] shall be made in 

the currencies and proportions specified in sub- paragraph (a) (i) above;  

b) payment of the damages specified in the Special Conditions of Contract, shall be 

made in the currencies and proportions specified in the Schedule of Payment 

Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the 

currency in which the sum was expended by the Procuring Entity, or in such 

currency as may be agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular 

currency exceeds the sum payable by the Procuring Entity to the Contractor in 

that currency, the Procuring Entity may recover the balance of this amount from 

the sums otherwise payable to the Contractor in other currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they 

shall be those prevailing on the Base Date and determined by the Central Bank 

of Kenya.  

  

15. TERMINATION BY PROCURING ENTITY  

15.1 Notice to correct any defects or failures  

If the Contractor fails to carry out any obligation under the Contract, the Architect 

may by notice require the Contractor to make good the failure and to remedy it 

within 30 days.  

15.2 Termination by Procuring Entity  

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 

breaches the contract based on following circumstances which shall include but not 

limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice 

under Sub-Clause 15.1  

[Notice to Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract,  

c) without reasonable excuse fails:  

 i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays 

and  
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Suspension], or ii)  to comply with a notice issued under Sub-

Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial  

Work], within 30 days after receiving it,  

d) subcontracts the major part or whole of the Works or assigns the Contract 

without the consent of the  

Procuring Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries 

on business under a receiver, trustee or manager for the benefit of his creditors, 

or if any act is done or event occurs which (under applicable Laws) has a similar 

effect to any of these acts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, 

gratuity, commission or other thing of value, as an induce mentor reward:  

i) for doing or for bearing to do any action in relation to the Contract, or  

ii) for showing or for bearing to show favor or disfavor to any person in relation 

to the Contract, or iii) if any of the Contractor's Personnel, agents or 

Subcontractors gives or offers to give (directly or indirectly) to any person any 

such induce mentor reward as is described in this sub-paragraph (f).  

However, lawful inducements and rewards to Contractor's Personnel shall not 

entitle termination, or  

g) If the contract or repeatedly fails to remedy delivers defective work,  

 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined 

in paragraph 2.2 of the Appendix B to these General Conditions, in competing 

for or in executing the Contract.  

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 

days' notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub- paragraph (e) or (f) or (g) or (h), the 

Procuring Entity may by notice terminate the Contract immediately.  

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any 

other rights of the Procuring Entity, under the Contractor otherwise.  

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all 

Contractor's Documents, and other design documents made by or for him, to the 

Engineer. However, the Contractor shall use his best efforts to comply immediately 

with any reasonable instructions included in the notice (i) for the assignment of any 

subcontract, and (ii) for the protection of life or property or for the safety of the 

Works.  

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for 

any other entities to do so. The Procuring Entity and these entities may then use any 

Goods, Contractor's Documents and other design documents made by or on behalf 

of the Contractor.  
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15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 

Temporary Works will be released to the Contractor at or near the Site. The 

Contractor shall promptly arrange their removal, at the risk and cost of the 

Contractor. However, if by this time the Contractor has failed to make a payment 

due to the Procuring Entity, these items may be sold by the Procuring Entity in order 

to recover this payment. Any balance of the proceeds shall then be paid to the 

Contractor.  

15.3 Valuation at Date of Termination  

As soon as practicable after a notice of termination under Sub-Clause 15.2 

[Termination by Procuring Entity] has taken effect, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value of 

the Works, Goods and Contractor's Documents, and any other sums due to the 

Contractor for work executed in accordance with the Contract.  

15.4 Payment after Termination  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] has taken effect, the Procuring Entity may:  

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],  

b) withhold further payments to the Contractor until the costs of execution, 

completion and remedying of any defects, damages for delay in completion (if 

any), and all other costs incurred by the Procuring Entity, have been established, 

and/ or  

c) recover from the Contractor any losses and damages incurred by the Procuring 

Entity and any extra costs of completing the Works, after allowing for any sum 

due to the Contractor under Sub-Clause 15.3 [Valuation at Date of 

Termination]. After recovering any such losses, damages and extra costs, the 

Procuring Entity shall pay any balance to the Contractor.  

15.5 Procuring Entity's Entitlement to Termination for Convenience  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the 

Procuring Entity's convenience, by giving notice of such termination to the 

Contractor. The termination shall take effect 30 days after the later of the dates on 

which the Contractor receives this notice or the Procuring Entity returns the 

Performance Security. The Procuring Entity shall not terminate the Contract under 

this Sub-Clause in order to execute the Works itself or to arrange for the Works to be 

executed by another contractor or to avoid a termination of the Contract by the 

Contractor under Clause 16.2 [Termination by Contractor]. After this termination, 

the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work 

and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-

Clause 16.4 [Payment on Termination].  

15.6 Fraud and Corruption  
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The Contractor shall ensure compliance with the Kenya Government's Anti-

Corruption Laws and its prevailing sanctions.  

  

 

15.7 Corrupt gifts and payments of commission  

15.7.1 The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Procuring 

Entity any gift or consideration of any kind as an inducement or reward for 

doing or for bearing to door for having done or for borne to do any act in 

relation to the obtaining or execution of this or any other Contract for the 

Procuring Entity or for showing or for bearing to show favor or disfavor to 

any person in relation to this or any other contract for the Procuring Entity.  

b) Enter into this or any other contract with the Procuring Entity in connection 

with which commission has been paid or agreed to be paid by him or on his 

behalf or to his knowledge, unless before the Contract is made particulars of 

any such commission and of the terms and conditions of any agreement for 

the payment there of have been disclosed in writing to the Procuring Entity.  

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf  

(whether with or without the knowledge of the Contractor) shall be an offence 

under the provisions of the Public Procurement and Asset Disposal Act (2015) and 

the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya.  

16. SUSPENSION AND TERMINATION BY CONTRACTOR  

16.1 Contractor's Entitlement to Suspend Work  

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that 

would enable the contractor to proceed with the works in accordance with the 

program, the Contractor may, after giving not less than 30 days' notice to the 

Procuring Entity, suspend work (or reduce the rate of work) unless and until the 

Contractor has received the Payment Certificate, reasonable evidence or payment, as 

the case may be and as described in the notice.  

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges 

under Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 

[Termination by Contractor].  

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or 

payment (as described in the relevant Sub-Clause and in the above notice) before 

giving a notice of termination, the Contractor shall resume normal working as soon 

as is reasonably practicable.  
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16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or 

reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract 

Price.  

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

16.3 Termination by Contractor  

16.3.1 The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting 

documents, to issue the relevant Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment 

Certificate within 90 days after the expiry of the time stated in Sub-Clause1 4.7 

[Payment] within which payment is to be made  

(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 

Claims]),  

c) the Procuring Entity substantially fails to perform his obligations under the 

Contract in such manner as to materially and adversely affect the economic 

balance of the Contract and/or the ability of the  

Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-

Clause 8.11 [Prolonged  

Suspension], or  

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has 

a receiving or administration order made against him, compounds with his 

creditors, or carries on business under a receiver, trustee or manager for the 

benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events.  

 

f) the Contractor does not receive the Architect instruction recording the 

agreement of both Parties on the fulfilment of the conditions for the 

Commencement of Works under Sub-Clause 8.1 [Commencement of Works].  

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' 

notice to the Procuring Entity, terminate the Contract. However, in the case of sub-

paragraph (f) or (g), the Contractor may by notice terminate the Contract 

immediately.  
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16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other 

rights of the Contractor, under the Contractor otherwise.  

16.4 Cessation of Work and Removal of Contractor's Equipment  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-

Clause 19.6 [Optional Termination, Payment and Release] has taken effect, the 

Contractor shall promptly:  

a) cease all further work, except for such work as may have been instructed by the 

Architect for the protection of life or property or for the safety of the Works,  

b) hand over Contractor's Documents, Plant, Materials and other work, for which 

the Contractor has received payment, and  

c) remove all other Goods from the Site, except as necessary for safety, and leave 

the Site.  

16.5 Payment on Termination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has 

taken effect, the Procuring Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 

Payment and Release], and  

c) pay to the Contractor the amount of any loss or damage sustained by the 

Contractor as a result of this termination.  

  

17. RISK AND RESPONSIBILITY  

17.1 Indemnities  

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the 

Procuring Entity's Personnel, and their respective agents, against and from all claims, 

damages, losses and expenses (including legal fees and expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo 

for in the course of or by reason of the Contractor's design (if any), the 

execution and completion of the Works and the remedying of any defects, 

unless attributable to any negligence, willful actor breach of the Contract by the 

Procuring Entity, the Procuring Entity's Personnel, or any of their respective 

agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to 

the extent that such damage or loss arises out of or in the course of or by reason 

of the Contractor's design (if any), the execution and completion of the Works 

and the remedying of any defects, unless and to the extent that any such 

damage or loss is attributable to any negligence, willful act or breach of the 

Contract by the Procuring Entity, the Procuring Entity's Personnel, their 

respective agents, or anyone directly or indirectly employed by any of them.  
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17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the 

Contractor's Personnel, and their respective agents, against and from all claims, 

damages, losses and expenses (including legal fees and expenses) in respect of (1) 

bodily injury, sickness, disease or death, which is attributable to any negligence, 

willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's 

Personnel, or any of their respective agents, and (2) the matters for which liability 

may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and 

(iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 

Property], unless and to the extent that any such damage or loss is attributable to 

any negligence, willful actor breach of the Contract by the contractor, the 

contractor's Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them.  

17.2 Contractor's Care of the Works  

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods 

from the Commencement  

 

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-

Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 

responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-

Over Certificate is issued (or is so deemed to be issued) for any Section or part of the 

Works, responsibility for the care of the Section or part shall then pass to the 

Procuring Entity.  

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor 

shall take responsibility for the care of any work which is outstanding on the date 

stated in a Taking-Over Certificate, until this outstanding work has been completed.  

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents 

during the period when the  

Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 

Contractor's risk and cost, so that the Works, Goods and Contractor's Documents 

conform with the Contract.  

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions 

performed by the Contractor after a Taking-Over Certificate has been issued. The 

Contractor shall also be liable for any loss or damage which occurs after a Taking-

Over Certificate has been issued and which arose from a previous event for which 

the Contractor was liable.  

17.3 Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] 

below, in so far as they directly affect the execution of the Works in Kenya, are: a) 

 War hostilities (whether war be declared or not),  
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b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other 

than the Contractor's  

Personnel,  

c) explosive materials, ionizing gradiation or contamination by radio-activity, 

except as may be attributable to the Contractor's use of such explosives, 

radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds,  

e) use or occupation by the Procuring Entity of any part of the Permanent Works, 

except as may be specified in the Contract,  

f) design of any part of the Works by the Procuring Entity's Personnel or by others 

for whom the  

Procuring Entity is responsible, and  

g) any operation of the forces of nature which is Unforeseeable or against which 

an experienced contractor could not reasonably have been expected to have 

taken adequate preventive precautions.  

17.4 Consequences of Procuring Entity's Risks  

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss 

or damage to the Works, Goods or Contractor's Documents, the Contractor shall 

promptly give notice to the Architect and shall rectify this loss or damage to the 

extent required by the Engineer.  

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or 

damage, the Contractor shall give a further notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

(a) An extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and  

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of 

sub-paragraphs (e)and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs 

shall be payable.  

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters.  

17.5  Intellectual and Industrial Property Rights  

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged 

infringement) of any patent, registered design, copyright, trade mark, trade name, 

trade secret or other intellectual or industrial property right relating to the Works; 

and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 

infringement.  
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17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 

days of receiving the claim, the first Party shall be deemed to have waived any right 

to indemnity under this Sub-Clause.  

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and 

from any claim alleging an infringement which is or was:  

a) An un avoidable result of the Contractor's compliance with the Contract, or  

b) A result of any Works being used by the Procuring Entity:  

i)  for a purpose other than that indicated by, or reasonably to be 

inferred from, the Contract, or ii) in conjunction with anything not supplied by 

the Contractor, unless such use was disclosed to the Contractor prior to the 

Base Date or is stated in the Contract.  

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand 

from any other claim which arises out of or in relation to (i) the manufacture, use, 

sale or import of any Goods, or (ii) any design for which the Contractor is 

responsible.  

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party 

may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. The other Party shall, at the request 

and cost of the indemnifying Party, assist in contesting the claim. This other Party 

(and its Personnel) shall not make any admission which might be prejudicial to the 

indemnifying Party, unless the indemnifying Party failed to take over the conduct of 

any negotiations, litigation or arbitration upon being requested to do so by such 

other Party.  

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor 

shall grant a non-exclusive and non-transferable license to the Procuring Entity under 

the patent, utility models ,or other intellectual rights owned by the contractor or a 

third party from whom the contract or has received the rights to grant sub-licenses 

and shall also grant to the Procuring Entity a non-exclusive and non-transferable 

rights (without the rights to sub-license) to use the know-how and other technical 

information disclosed to the contract or under the contract. Nothing contained here-

in shall be construed as transferring ownership of any patent, utility model, 

trademark, design, copy right, know-how or other intellectual rights from the 

contractor or any other third party to the Procuring Entity.  

17.6  Limitation of Liability  

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of 

profit, loss of any contractor for any in director consequential loss or damage which 

may be suffered by the other Party in connection with the Contract, other than as 

specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of 

Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 

[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) 

[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 

Industrial Property Rights].  
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17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection 

with the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-

Clause 4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 

[Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall 

not exceed the sum resulting from the application of a multiplier (less or greater than 

one) to the Accepted Contract Amount, as stated in the Special Conditions of 

Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract 

Amount.  

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or 

reckless misconduct by the defaulting Party.  

17.7  Use of Procuring Entity's Accommodation/Facilities  

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity 

provided accommodation and facilities, if any, as detailed in the Specification, from 

the respective dates of hand-over to the Contractor until cessation of occupation 

(where hand-over or cessation of occupation may take place after the date stated in 

the Taking-Over Certificate for the Works).  

17.7.2 If any loss or damage happens to any of the above items while the Contractor is 

responsible for their care arising from any cause whatsoever other than those for 

which the Procuring Entity is liable, the Contractor shall, at his own cost, rectify the 

loss or damage to the satisfaction of the Engineer.  

18. INSURANCE  

18.1 General Requirements for Insurances  

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party 

responsible for effecting and maintaining the insurance specified in the relevant Sub-

Clause.  

 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 

insurers and in terms approved by the Procuring Entity. These terms shall be 

consistent with any terms agreed by both Parties before the date of the Letter of 

Acceptance. This agreement of terms shall take precedence over the provisions of this 

Clause.  

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected 

with insurers and in terms acceptable to the Contractor. These terms shall be 

consistent with any terms agreed by both Parties before the date of the Letter of 

Acceptance. This agreement of terms shall take precedence over the provisions of this 

Clause.  

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to 

each insured as though a separate policy had been issued for each of the joint 

insured. If a policy indemnifies additional joint insured, namely in addition to the 
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insured specified in this Clause, (i) the Contractor shall act under the policy on behalf 

of these additional joint insured except that the Procuring Entity shall act for 

Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to 

receive payments directly from the insurer or to have any other direct dealings with 

the insurer, and (iii) the insuring Party shall require all additional joint insured to 

comply with the conditions stipulated in the policy.  

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in 

the currencies required  

to rectify the loss or damage. Payments received from insurers shall be used for the 

rectification of the loss or damage.  

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special 

Conditions of Contract (calculated from the Commencement Date), submit to the 

other Party:  

  

a) Evidence that the insurances described in this Clause have been affected, and  

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance 

for Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against 

Injury to Persons and Damage to Property].  

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to 

the other Party. Whenever evidence or policies are submitted, the insuring Party shall 

also give notice to the Engineer.  

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance 

policies. The insuring Party shall keep the insurers informed of any relevant changes 

to the execution of the Works and ensure that insurance is maintained in accordance 

with this Clause.  

18.1.9 Neither Party shall make any material alteration to the terms of any insurance 

without the prior approval of the other Party. If an insurer makes (or at tempts to 

make) any alteration, the Party first notified by the insurer shall promptly give notice 

to the other Party.  

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is 

required to effect and maintain under the Contractor fails to provide satisfactory 

evidence and copies of policies in accordance with this Sub- Clause, the other Party 

may (at its option and without prejudice to any other right or remedy) effect 

insurance for the relevant coverage and pay the premiums due. The insuring Party 

shall pay the amount of these premiums to the other Party, and the Contract Price 

shall be adjusted accordingly.  

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the 

Contractor or the Procuring Entity, under the other terms of the Contractor 

otherwise. Any amounts not insured or not recovered from the insurers shall be 

borne by the Contractor and/or the Procuring Entity.  
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18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. 

However, if the insuring Party fails to effect and keep in force an insurance which is 

available and which it is required to effect and maintain under the Contract, and the 

other Party neither approves the omission nor effects insurance for the coverage 

relevant to this default, any moneys which should have been recoverable under this 

insurance shall be paid by the insuring Party.  

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 

[Procuring Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.  

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract 

(including, but not limited to the insurance referred to Clause 18) with insurers from 

any eligible source country.  

  

18.2 Insurance for Works and Contractor's Equipment  

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's 

Documents for not less than the full reinstatement cost including the costs of 

demolition, removal of debris and professional fees and profit. This insurance shall 

be effective from the date by which the evidence is to be submitted under sub-

paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the 

date of issue of the Taking-Over Certificate for the Works.  

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of 

issue of the Performance Certificate, for loss or damage for which the Contractor is 

liable arising from a cause occurring prior to the issue of the Taking-Over Certificate, 

and for loss or damage caused by the Contractor in the course of any other 

operations (including those under Clause 11 [Defects Liability]).  

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 

replacement value, including delivery to Site. For each item of Contractor's 

Equipment, the insurance shall be effective while it is being transported to the Site 

and until it is no longer required as Contractor's Equipment.  

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 

payments from the insurers, payments being held or allocated to the Party 

actually bearing the costs of rectifying the loss or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of 

the Contract, loss or damage to a part of the Works which is attributable to the 

use or occupation by the Procuring Entity of another part of the Works, and loss 

or damage from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 

17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not 
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insurable at commercially reasonable terms, with deductibles per occurrence of 

not more than the amount stated in the Special Conditions of Contract (if an 

amount is not so stated, this sub-paragraph (d) shall not apply), and  

e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its 

design, materials or workmanship (but cover shall include any other parts 

which are lost or damaged as a direct result of this defective condition and 

not as described in sub-paragraph (ii) below),  

ii) apart of the Works which is lost or damaged in order to reinstate any other 

part of the Works if this other part is in a defective condition due to a 

defect in its design, materials or workmanship,  

iii) apart of the Works which has been taken over by the Procuring Entity, 

except to the extent that the Contractor is liable for the loss or damage, 

and  

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 

Materials intended for the Works].  

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) 

above ceases to be  

available at commercially reasonable terms, the Contractor shall (as insuring Party) 

give notice to the  

Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be 

entitled subject to SubClause 2.5 [Procuring Entity's Claims] to payment of an 

amount equivalent to such commercially reasonable terms as the Contractor should 

have expected to have paid for such cover, and (ii) be deemed, unless he obtains the 

cover at commercially reasonable terms, to have approved the omission under Sub-

Clause 18.1 [General Requirements for Insurances].  

18.3 Insurance against Injury to Persons and Damage to Property  

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, 

death or bodily injury which may occur to any physical property (except things 

insured under Sub-Clause 18.2 [Insurance for Works and Contractor's Equipment]) or 

to any person (except persons insured under Sub-Clause 18.4 [Insurance for 

Contractor's Personnel]), which may arise out of the Contractor's performance of the 

Contract and occurring before the issue of the Performance Certificate.  

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated 

in the Special Conditions of Contract, with no limit on the number of occurrences. If 

an amount is not stated in the Special Conditions of Contract, this Sub-Clause shall 

not apply.  

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-

Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

 

b) shall be in the joint names of the Parties,  
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c) shall be extended to cover liability for all loss and damage to the Procuring 

Entity's property (except things insured under Sub-Clause 18.2) arising out of the 

Contractor's performance of the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i) the Procuring Entity's right to have the Permanent Works executed on, 

over, under, in or ii)  through any land, and to occupy this land for 

the Permanent Works,  

iii) damage which is an unavoidable result of the Contractor's 

obligations to execute the iv) Works and remedy any defects, and  

v)  a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the 

extent that cover is available at commercially reasonable terms.  

18.4 Insurance for Contractor's Personnel  

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, 

sickness, disease or death of any person employed by the Contractor or any other of 

the Contractor's Personnel.  

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for 

claims, damages, losses and expenses (including legal fees and expenses) arising from 

injury, sickness, disease or death of any person employed by the Contractor or any 

other of the Contractor's Personnel, except that this insurance may exclude losses and 

claims to the extent that they arise from any act or neglect of the Procuring Entity or 

of the Procuring Entity's Personnel.  

18.4.3 The insurance shall be maintained in full force and effect during the whole time that 

these personnel are assisting in the execution of the Works. For a Subcontractor's 

employees, the insurance may be effected by the Subcontractor, but the Contractor 

shall be responsible for compliance with this Clause.  

19. FORCE MAJEURE  

19.1 Definition of Force Majeure  

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering 

into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and  

d) which is not substantially attributable to the other Party.  

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances 

of the kind listed below, so long as conditions (a) to (d) above are satisfied:  

a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  
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b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war,  

c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor's Personnel,  

d) munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as maybe attributable to the Contractor's use of such 

munitions, explosives, radiation or radio-activity, and  

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

19.2 Notice of Force Majeure  

19.2.1 If a Party is or will be prevented from performing its substantial obligations under 

the Contract by Force  

Majeure, then it shall give notice to the other Party of the event or circumstances 

constituting the Force Majeure and shall specify the obligations, the performance of 

which is or will be prevented. The notice shall be given within 14 days after the Party 

became aware, or should have become aware, of the relevant event or circumstance 

constituting Force Majeure.  

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so 

long as such Force Majeure prevents it from performing them.  

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 

obligations of either Party to make payments to the other Party under the Contract.  

19.3 Duty to Minimize Delay  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

performance of the  

 

Contract as a result of Force Majeure. A Party shall give notice to the other Party 

when it ceases to be affected by the Force Majeure.  

19.4 Consequences of Force Majeure  

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 

Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 

[Notice of Force Majeure], and suffers delay and/ or incurs Cost by reason of such 

Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) 

of Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to 

(iv), occurs in Kenya, payment of any such Cost, including the costs of rectifying 

or replacing the Works and/or Goods damaged or destroyed by Force Majeure, 

to the extent they are not indemnified through the insurance policy referred to 

in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment].  



 

~ 166 ~ 

 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters.  

19.5 Force Majeure Affecting Subcontractor  

If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than those 

specified in this Clause, such additional or broader force majeure events or 

circumstances shall not excuse the Contractor's non-performance or entitle him to 

relief under this Clause.  

19.6 Optional Termination, Payment and Release  

19.6.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 84 days by reason of Force Majeure of which notice has been 

given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple periods 

which total more than 140 days due to the same notified Force Majeure, then either 

Party may give to the other Party a notice of termination of the Contract. In this 

event, the termination shall take effect 7 days after the notice is given, and the 

Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment].  

19.6.2 Upon such termination, the Architect shall determine the value of the work done 

and issue a Payment Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to accept 

delivery: this Plant and Materials shall become the property of (and be at the 

risk of) the Procuring Entity when paid for by the Procuring Entity, and the 

Contractor shall place the same at the Procuring Entity's disposal;  

c) other Cost or liabilities which in the circumstances were reasonably and 

necessarily incurred by the  

Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the 

Site and the return of these items to the Contractor's works in his country (or to 

any other destination at no greater cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 

connection with the Works at the date of termination.  

19.7 Release from Performance  

Notwithstanding any other provision of this Clause, if any event or circumstance 

outside the control of the Parties (including, but not limited to, Force Majeure) arises 

which makes it impossible or unlawful for either or both Parties to fulfil its or their 

contractual obligations or which, under the law governing the Contract, entitles the 

Parties to be released from further performance of the Contract, then upon notice by 

either Party to the other Party of such event or circumstance:  
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a) The Parties shall be discharged from further performance, without prejudice to 

the rights of either Party in respect of any previous breach of the Contract, and  

b) The sum payable by the Procuring Entity to the Contractor shall be the same as 

would have been payable under Sub-Clause 19.6 [Optional Termination, 

Payment and Release] if the Contract had been terminated under Sub-Clause 

19.6.  

 

  

20. SETTLEMENT OF CLAIMS AND DISPUTES  

20.1 Contractor's Claims  

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these Conditions 

or otherwise in connection with the Contract, the Contractor shall give Notice to the 

Engineer, describing the event or circumstance giving rise to the claim. The notice 

shall be given as soon as practicable, and not later than 30 days after the Contractor 

became aware, or should have become aware, of the event or circumstance.  

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the 

Time for Completion shall  

not be extended, the Contractor shall not be entitled to additional payment, and the 

Procuring Entity shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this SubClause shall apply.  

20.1.3 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event or 

circumstance.  

20.1.4 The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to the 

Engineer. Without admitting the Procuring Entity's liability, the Architect may, after 

receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 

instruct the Contractor to keep further contemporary records. The Contractor shall 

permit the Architect to inspect all these records and shall (if instructed) submit copies 

to the Engineer.  

20.1.5 Within 42days after the Contractor became aware (or should have become aware) 

of the event or circumstance giving rise to the claim, or within such other period as 

may be proposed by the Contractor and approved by the Engineer, the Contractor 

shall send to the Architect fully detailed claim which includes full supporting 

particulars of the basis of the claim and of the extension of time and/ or additional 

payment claimed. If the event or circumstance giving rise to the claim has a 

continuing effect: a) This fully detailed claim shall be considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/ or amount claimed, and such further particulars as the 

Architect may reasonably require; and  
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c) The Contractor shall send a final claim within 30 days after the end of the effects 

resulting from the event or circumstance, or within such other period as may be 

proposed by the Contractor and approved by the Engineer.  

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed by the 

Architect and approved by the Contractor, the Architect shall respond with approval, 

or with disapproval and detailed comments. He may also request any necessary 

further particulars but shall nevertheless give his response on the principles of the 

claim within the above defined time period.  

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the 

extension (if any) of the Time for Completion (before or after its expiry) in 

accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 

additional payment (if any) to which the Contractor is entitled under the Contract.  

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has 

been reasonably substantiated as due under the relevant provision of the Contract.  

Unless and until the particulars supplied are sufficient to substantiate the whole of the 

claim, the Contractor shall only be entitled to payment for such part of the claim as 

he has been able to substantiate.  

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either 

Party may consider that the claim is rejected by the Architect and any of the Parties 

may refer the dispute for amicable settlement in accordance with Clause 20.3.  

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 

which may apply to a claim. If the Contractor fails to comply with this or another 

Sub-Clause in relation to any claim, any extension of time and/ or additional 

payment shall take account of the extent (if any) to which the failure has prevented 

or prejudiced proper investigation of the claim, unless the claim is excluded under 

the second paragraph of this Sub-Clause 20.3.  

 

  

20.2 Procuring Entity's Claims  

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any 

Clause of these Conditions or  

otherwise in connection with the Contract, and/or to any extension of the Defects 

Notification Period, the Procuring Entity or the Architect shall give notice and 

particulars to the Contractor. However, notice is not required for payments due 

under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring 

Entity's Equipment and Free-Issue Materials], or for other services requested by the 

Contractor.  
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20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the 

Procuring Entity became aware, or should have become aware, of the event or 

circumstances giving rise to the claim. A notice relating to any extension of the 

Defects Notification Period shall be given before the expiry of such period.  

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Procuring Entity 

considers itself to be entitled in connection with the Contract. The Architect shall 

then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by 

the Contractor, and/ or  

(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-

Clause 11.3 [Extension of Defects Notification Period].  

20.2.4 This amount may be included as a deduction in the Contract Price and Payment 

Certificates. The Procuring Entity shall only be entitled to set off against or make any 

deduction from an amount certified in a Payment Certificate, or to otherwise claim 

against the Contractor, in accordance with this Sub-Clause.  

20.3 Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the 

dispute amicably before the commencement of arbitration. However, unless both 

Parties agree otherwise, the Party giving a notice of a claim in accordance with Sub-

Clause 20.1 above should move to commence arbitration after 60 days from the day 

on which a notice of a claim was given, even if no attempt at an amicable settlement 

has been made.  

20.4 Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party:  

a) Whether or not the issue of an instruction by the Architect is empowered by 

these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions.  

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 

and Clause 19.  

e)  All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Procuring Entity and the Contractor agree otherwise in 

writing.  

20.5 Arbitration  
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20.5.1 Any claim or dispute between the Parties arising out of or in connection with the 

Contract not settled amicably in accordance with Sub-Clause 20.3 shall be finally 

settled by arbitration.  

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where 

notice of a claim or dispute has not been given by the applying party within ninety 

days of the occurrence or discovery of the matter or issue giving rise to the dispute.  

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim 

or dispute shall not commence unless an attempt has in the first instance been made 

by the parties to settle such claim or dispute amicably with or without the assistance 

of third parties. Proof of such attempt shall be required.  

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his opinion 

be desirable in order to determine the rights of the parties and assess and a ward any 

sums which ought to have been the subject of or included in any certificate.  

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and  

revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such 

certificate, opinion, decision require mentor notice had been given.  

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the 

dispute. Nothing shall disqualify representatives of the Parties and the Architect from 

being called as a witness and giving evidence before the arbitrators on any matter 

whatsoever relevant to the dispute.  

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the 

evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.  

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The 

obligations of the Parties, and the Architect shall not be altered by reason of any 

arbitration being conducted during the progress of the Works.  

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be 

mutually agreed upon by the Parties when agreeing the terms of appointment. Each 

Party shall be responsible for paying one-half of this remuneration.  

20.6 Arbitration with National Contractors  

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted 

in accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, 

such claim or dispute shall be notified in writing by either party to the other with a 

request to submit it to arbitration and to concur in the appointment of an Arbitrator 
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within thirty days of the notice. The dispute shall be referred to the arbitration and 

final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the 

request of the applying party, by the Chairman or Vice Chairman of any of the 

following professional institutions; i) Architectural Association of Kenya ii) Institute of 

Quantity Surveyors of Kenya iii) Association of Consulting Engineers of Kenya iv) 

Chartered Institute of Arbitrators (Kenya Branch) v) Institution of Engineers of Kenya  

20.6.2 The institution written to first by the aggrieved party shall take precedence over all 

other institutions.  

20.7 Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the 

arbitration rules of the United  

Nations Commission on International Trade Law (UNCITRAL); or with proceedings 

administered by the International Chamber of Commerce (ICC) and conducted 

under the ICC Rules of Arbitration; by one or more arbitrators appointed in 

accordance with said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration 

shall be conducted in the language for communications defined in Sub-Clause1.4 

[Law and Language].  

20.8 Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and 

international arbitration with commitment to providing institutional support to the 

arbitral process.  

20.9 Failure to Comply with Arbitrator's Decision  

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's 

decision, then the other Party may, without prejudice to any other rights it may 

have, refer the matter to a competent court of law.  

20.10 Contract operations to continue  

Notwithstanding any reference to arbitration herein,  

1.1.1 the Procuring Entity shall pay the Contractor any monies due the Contractor.  
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Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the 

provisions                here in shall prevail over those in the GCC.  

  

  

Conditions  Sub- 

Clause  

Data  

Part A - Contract Data  

Procuring Entity’s name and 

address  

Heading  THE PROJECT MANAGEMENT COMMITTEE, 

NGATATAEK DCC OFFICE 

P.O.BOX 550 – 01100,  

KAJIADO   

Name and Reference No. of the  

Contract  

  

Heading 

and 1.1  

PROPOSED CONSTRUCTION TO COMPLETION OF 

GROUND FLOOR OF DEPUTY COUNTY 

COMMISSIONER’S HEADQUARTERS OFFICE 

BLOCK, OLOILILAI SUBCOUNTY AT NGATATAEK. 

  

TENDER NO. KC-NG-CDF-184-DCC-HQ-23/24   

  

Engineers Name and address  Heading 

and 3.1.1  

KAJIADO COUNTY PUBLIC WORKS OFFICER,  

P.O Box 64-01100, KAJIADO 

Contractor’s Representative’s 

name  

4.3.1  [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature]  

Key Personnel names   16.9.1  [insert the name of each Key Personnel agreed by the  

Procuring Entity prior to Contract signature]  

Time for Completion  1.1.  Sixteen (78) Weeks after Start Date  

Defects Notification Period  1.1  180 days   

Sections  1.1  N/A  

Electronic transmission systems  1.3  N/A  

Time for the Parties entering 

into a Contract Agreement  

1.6  Within 30days  

Commencement Date  8.1.1  AS AGREED WITH THE PROJECT MANAGER  

Time for access to the Site  2.1.1  No later than the Commencement Date, and not later 

than 7 days after Commencement Date  

Architect Duties and Authority  3.1.6 (b)  

(ii)   

Variations resulting in an increase of the Accepted  

Contract Amount in excess of 0% shall require 

approval of the Procuring Entity.   
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Performance Security  4.2.1  The performance security will be in the form of a 

performance bond in the amount(s) of 5% (percent) 

of the accepted contract amount and in the same 

currency (ies) of the accepted contract amount  

Normal working hours  6.5  0700 -1800hrs  

Delay damages for the Works  8.7 &  

14.15(b)   

0.005% of the contract amount per day.  

  

Maximum amount of delay 

damages  

8.7.1  5% of the final contract price  

Provisional Sums  13.6. (b)(ii)  [If there are Provisional Sums, insert a percentage for 

adjustment of Provisional Sums]  

____0___%  

Adjustments for Changes in Cost  13.9  Period "n" applicable to the adjustment multiplier 

"Po": 12 months  

Total advance payment   14.2.1  Advance Payment shall NOT be granted  

Repayment amortization rate of 

advance payment   

14.2.5 (b)  Shall not apply  

 

Conditions  Sub- 

Clause  

Data  

Percentage of Retention  14.3.2 (c)  10 %  

Limit of Retention Money  14.3.2 (c)  5% of the Accepted Contract Amount  

Plant and Materials    

14.5.3(b)(i)  

If Sub-Clause 14.5 applies:  

Plant and Materials for payment Free on Board  

(N/A)______________ ______________   

14.5.3(c)(i)  Plant and Materials for payment when delivered to 

the Site - To be incorporated into the permanent 

work  

Minimum Amount of Interim 

Payment Certificates  

14.6.2  N/A  

Publishing source of commercial 

interest rates for financial 

charges in case of delayed 

payment  

14.8  Annual rate of three percentage points above the 

mean lending rate of the Central Bank in Kenya of the 

currency of payment  

Maximum total liability of the  

Contractor to the Procuring 

Entity   

17.6.2  N/A  

  

Periods for submission of 

insurance:  

18.1.6    

a. evidence of insurance.    __14___days  

b. relevant policies    ___14__days  

Maximum amount of 

deductibles for insurance of the 

Procuring  

18.2.4 (d)  As per Kenyan Laws  
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Entity's risks  

Minimum amount of third-party 

insurance  

18.3.2  As per Kenyan Laws  

  

The place of arbitration   20.7.2  Nairobi, Kenya.  

  

  

 

 

SECTION X - CONTRACT FORMS  

  

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD  

FORM NO. 2 – REQUEST FOR REVIEW  

FORM No. 3-LETTEROF AWARD   

FORM No. 4 - CONTRACT AGREEMENT  

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank 

Guarantee]  

FORM No. 6- PERFORMANCE SECURITY [Option 2– 

Performance Bond]  

FORM No. 7 - ADVANCE PAYMENT SECURITY  

FORM No. 8 - RETENTION MONEY SECURITY  

FORM No. 9 - BENEFICIAL OWNERSHIP DISCLOSURE FORM  
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was 

not successful. Send this Notification to the Tenderer's Authorized Representative named in 

the Tender Information Form on the format below.  

FORMAT  

1. For the attention of Tenderer's Authorized Representative  

i)  Name: [insert Authorized Representative's 

name] ii)  Address: [insert Authorized 

Representative's Address] iii)  Telephone: [insert 

Authorized Representative's telephone/fax numbers] iv) 

 Email Address: [insert Authorized Representative's email 

address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 

Notification must be sent to all Tenderers simultaneously. This means on the same date 

and as close to the same time as possible.]  

2. Date of transmission: [email] on [date] (local time)  

 This Notification is sent by (Name and designation)     

3. Notification of Award  

i)  Procuring Entity: [insert the name of 

the Procuring Entity] ii)  Project: [insert 

name of project] iii)  Contract title: [insert 

the name of the contract]  

 iv)  ITT No: [insert ITT reference number from Procurement Plan]  

This Notification of Intention to Award (Notification) notifies you of our decision to 

award the above contract. The transmission of this Notification begins the Standstill 

Period. During the Standstill Period, you may:  

4. Request a debriefing in relation to the evaluation of your tender by submitting a 

Procurement-related Complaint in relation to the decision to award the contracts.  

a) The successful tenderers  

i) Name of successful Tender    
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ii) Address of the successful Tender     

  

 

iii) Contract price of the successful Tender Kenya Shillings      

 (in words  )  

b) The reasons for your tender being unsuccessful are as follows:  

c) Other Tenderers  

 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated 

include the evaluated price as well as the Tender price as read out.  

SNo  Name of Tender  Tender Price 

as read out  

Tender’s 

evaluated price 

(Note a)  

One Reason Why Not 

Evaluated  

1          

2          

3          

4          

5          

          

 (Note a) State NE if not evaluated  

  

5. How to request a debriefing  

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert 

date] (local time).  

b) You may request a debriefing in relation to the results of the evaluation of your 

Tender. If you decide to request a debriefing your written request must be made 

within three (5) Business Days of receipt of this Notification of Intention to Award.  
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c) Provide the contract name, reference number, name of the Tenderer, contact 

details; and address the request for debriefing as follows:  

i) Attention: [insert full name of person, if applicable] ii) 

 Title/position: [insert title/position] iii) 

 Agency: [insert name of Procuring Entity] iv) 

 Email address: [insert email address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will 

provide the debriefing within five (3) Business Days of receipt of your request. If 

we are unable to provide the debriefing within this period, the Standstill Period 

shall be extended by five (3) Days after the date that the debriefing is provided. If 

this happens, we will notify you and confirm the date that the extended Standstill 

Period will end.  

e) The debriefing may be in writing, by phone, video conference call or in person. 

We shall promptly advise you in writing how the debriefing will take place and 

confirm the date and time.  

f) If the deadline to request a debriefing has expired, you may still request a 

debriefing. In this case, we will provide the debriefing as soon as practicable, and 

normally no later than fifteen (15) Days from the date of publication of the 

Contract Award Notice.  

6. How to make a complaint  

a) Period: Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact 

details; and address the Procurement-related Complaint as follows:  

i) Attention: [insert full name of person, if applicable] ii) 

 Title/position: [insert title/ position] iii) 

 Agency: [insert name of Procuring Entity] iv) 

 Email address: [insert email address]  

c) At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to 

have requested, or received, a debriefing before making this complaint. Your 

complaint must be submitted within the Standstill Period and received by us before 

the Standstill Period ends.  

d) Further information: For more information refer to the Public Procurement and 

Disposals Act 2015 and its Regulations available from the Website 

www.ppra.go.ke.  

 

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
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You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

i) You must be an 'interested party'. In this case, that means 

a Tenderer who submitted a Tender in this tendering 

process and is the recipient of a Notification of Intention 

to Award.  

ii) The complaint can only challenge the decision to award 

the contract. iii) You must submit the complaint within 

the period stated above. iv) You must include, in your 

complaint, all of the information required to support 

your complaint.  

7. Standstill Period  

  

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time).  

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 

Notification of Intention to Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

If you have any questions regarding this Notification please do not 

hesitate to contact us. On behalf of the Procuring Entity:  

  

  Signature:    

  

  
Name:      

  

  
Title/position:    

  

 

 

  

  Telephone:     
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FORM NO. 2- REQUEST FOR REVIEW  

  

FORM FOR REVIEW (r.203(1))   

  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO……………. OF……….….20……...  

BETWEEN  

…………………………...………………………………. APPLICANT   

AND  

…………………………………RESPONDENT (Procuring Entity)  

  

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... 

(Tender description).  

REQUEST FOR REVIEW  

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. 

Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following grounds , 

namely:  

1.   

2.   

By this memorandum, the Applicant requests the Board for an order/orders that:   

1.   

2.   

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20……  

___________________________________________________________________________  

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of  

………....20….………  

SIGNED   

Board Secretary  
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 FORM NO  3:  LETTER OF AWARD  

  

letterhead paper of the Procuring Entity]  

[date]  

  

  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the 

Contract and identification number, as given in the Contract Data] for the Accepted 

Contract Amount [amount in numbers and words] [name of currency], as corrected and 

modified in accordance with the Instructions to Tenderers, is here by accepted 

by……………… (name of Procuring Entity).  

You are requested to furnish the Performance Security within in accordance with the 

Conditions of Contract, using, for that purpose, one of the Performance Security Forms 

included in Section VIII, Contract Forms, of the Tender Document.  

Authorized Signature: 

........................................................................................................................  

Name and Title of Signatory: 

..............................................................................................................  

Name of Procuring Entity: 

..................................................................................................................  

 

Attachment: Contract Agreement: 

.....................................................................................................  
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FORM NO 4: CONTRACT AGREEMENT  

 

 THIS AGREEMENT made the day of…………………………. 20……………., 

between……………………….  

…………………………………………...of……………………………………………. (hereinafter 

“the Procuring  

Entity”), of the one part, and 

of  (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as should be executed by the 

Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these  

Works and the remedying of any defects there in,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Agreement shall prevail over all other Contract documents.  

a) The Notification of Award  

b) the Form of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor 

as specified in this Agreement, the Contractor here by covenants with the Procuring 

Entity to execute the Works and to remedy defects therein in conformity in all respects 

with the provisions of the Contract.  

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects there in, the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract.  

INWITNESS where of the parties here to have caused this Agreement to be executed in 

accordance with the Laws of Kenya on the day, month and year specified above.  

Signed and sealed by (for the 

Procuring Entity)  

  

 Signed and sealed by (for the 

Contractor).  
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FORM NO. 5 - PERFORMANCE SECURITY  

  

[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  

Date:    [Insert date of issue]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. We have been informed that   (hereinafter called "the Contractor") has entered into 

Contract No.  dated  with (name of  

Procuring Entity)  (the Procuring Entity as the Beneficiary), for the execution of  

 (herein after called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of (in words ),7 

such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by 

the Beneficiary's statement, whether in the demand it self or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is in 

breach of its obligation(s) under the Contract, without the Beneficiary needing to prove 

or to show grounds for your demand or the sum specified therein.  

4. This guarantee shall expire, no later than the………………...Day of…………,2...…8, and 

any demand for payment under it must be received by us at the office indicated above 

on or before that date.  

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary's written request for such 

extension, such request to be presented to the  

Guarantor before the expiry of the guarantee.” 

.......................................................................  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

  

                                                           
7 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 

less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 

Beneficiary.  
8 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note 
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this 
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee.  
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FORM No. 6- PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand 

Bank Guarantee in stead of Performance Bond due to difficulties involved in calling Bond 

holder to action]  

  

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:   [insert name and Address of 

Procuring Entity] Date:  

    [Insert date of issue] PERFORMANCE 

BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  

1. By this Bond_________________________________  as  Principal  (hereinafter  called  

“the  Contractor”)  and 

       ] as Surety (hereinafter 

called  

“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the 

Procuring Entity”) in the amount of for the payment of which sum well and truly to be 

made in the  

types and proportions of currencies in which the Contract Price is payable, the 

Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents.  

  

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring 

Entity dated the day of ,20 , for in accordance with the 

documents, plans, specifications, and amendments there to, which to the extent here in 

provided for, are by reference made part here of and are here in after referred to as the 

Contract.  

  

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), 

then this obligation shall be null and void; otherwise, it shall remain in full force and 

effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, in 

default under the Contract, the Procuring Entity having performed the Procuring Entity's 

obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or  

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring 

Entity for completing the Contract in accordance with its terms and conditions, and 

upon determination by the Procuring Entity and the Surety of the lowest responsive 

Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 
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make available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under 

this paragraph) sufficient funds to pay the cost of completion less the Balance of the 

Contract Price; but not exceeding, including other costs and damages for which the 

Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 

The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 

total amount payable by Procuring Entity to Contractor under the Contract, less the 

amount properly paid by Procuring Entity to Contractor; or  

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the 

Contract in accordance with its terms and conditions up to a total not exceeding the 

amount of this Bond.  

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

5. Any suit under this Bond must be instituted before the expiration of one year from the 

date of the issuing of the Taking-Over Certificate. No right of action shall accrue on this 

Bond to or for the use of any person or corporation other than the Procuring Entity 

named here in or the heirs, executors, administrators, successors, and assigns of the 

Procuring Entity.  

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and 

the Surety has caused these presents to be sealed with his corporate seal duly at tested by 

the signature of his legal representative, this day   of  20  .  

  

 SIGNED ON  on behalf of    

  

By in the capacity of 

  

  

 In the presence of    

  

  

 SIGNED ON  on behalf of    

  

 By  in the capacity of   

  

 In the presence of    
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FORM NO. 7 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [Insert name and Address of Procuring Entity]  

Date:   [Insert date of issue]  

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  

1. We have been informed that    (hereinafter called “the Contractor”) has entered 

into Contract  

 No.  dated  with the Beneficiary, for the execution of               

(hereinafter called" the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an 

advance payment in the sum  

    (in words  ) is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay 

the Beneficiary any sum or sums not exceeding in total an amount of (in words )9 upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document accompanying 

or identifying the demand, stating either that the Applicant:  

a) Has used the advance payment for purposes other than the costs of mobilization in 

respect of the Works; or  

b) Has failed to repay the advance payment in accordance with the Contract 

conditions, specifying the amount which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 

referred to above has been credited to the Contractor on its account number  at 

.  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of 

the advance payment  

repaid by the Contractor as specified in copies of interim statements or payment 

certificates which shall be presented to us. This guarantee shall expire, at the latest, upon 

our receipt of a copy of the interim payment certificate indicating that ninety (90) 

percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, or on the day of ,2 ,10 whichever is earlier. Consequently, any demand for 

payment under this guarantee must be received by us at this office on or before that 

date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary's written request for such 

extension, such request to be presented to the Guarantor before the expiry of the 

guarantee.  

  

                                                           
9 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the 

advance payment as specified in the Contract.  
10 Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time 
for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee 
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[Name of Authorized Official, signature(s) and seals/stamps]  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the  

final product.  
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           FORM NO. 8 – RETENTION MONEY SECURITY  

  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

 Beneficiary:    [Insert name and Address of 

Procuring Entity]   

 Date:  [Insert date of issue]   

Advance payment guarantee no.  [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  

1. We have been informed that [insert name of Contractor, which in the case of a 

joint venture shall be the name of the joint venture] (hereinafter called "the 

Contractor") has entered into Contract No.  

 [insert reference number of the contract] dated with the 

Beneficiary, for the execution of  [insert name of contract 

and brief description of Works] (hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 

Money”), and that when the Taking-Over Certificate has been issued under the 

Contract and the first half of the Retention Money has been certified for payment, 

and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures] _ ([insert amount in words 

])1 upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or 

in a separate signed document accompanying or identifying the  demand, stating 

that the Contractor is in breach of its obligation(s) under the Contract, without 

your needing to prove or showgrounds for your demand or the sum specified there 

in.  

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the second half of 

the Retention Money as referred to above has been credited to the Contractor on 

its account number at  [insert name and address of  

Applicant's bank].  

5. This guarantee shall expire no later than the....................Day 

of...................2...........2, and any demand for payment under it must be received 

by us at the office indicated above on or before that date.  
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6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year],  

in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee.  

__________________________________________________________________

___________ [Name of Authorized Official, signature(s) and seals/stamps]  

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall 

be deleted from the final product.  

  

 

  

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the 

contract. The Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 

the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in 

writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM   

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)  

  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE FORM  

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful 

tenderer pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial 

Ownership Information) Regulations, 2020. In case of joint venture, the tenderer must 

submit a separate Form for each member. The beneficial ownership information to be 

submitted in this Form shall be current as of the date of its submission.  

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person 

who ultimately owns or controls the legal person (tenderer) or arrangements or a natural 

person on whose behalf a transaction is conducted, and includes those persons who 

exercise ultimate effective control over a legal person (Tenderer) or arrangement.  

    

 Tender Reference No.:      [insert identification no]  

 Name of the Tender Title/Description:   [insert name of the assignment] to: 

   [insert complete name of Procuring Entity]  

In response to the requirement in your notification of award dated [insert date of 

notification of award] to furnish additional information on beneficial ownership: [select 

one option as applicable and delete the options that are not applicable]  

I) We here by provide the following beneficial ownership information.  

Details of Beneficial ownership  

  Details of all 

Benefic 

  

ial Owners   %  of 

shares a 

person 

holds in the  

company  

Directly or  

indirectly   

  

% of voting 

rights a person 

holds in the 

company  

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the  

Tenderer (Yes / No)  

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company  

(tenderer)  (Yes / No)  

  

  

  

1.  

Full Name    Directly------ 

-----  %  

of shares   

  

  

Directly……… 

…….% of 

voting  

rights  

  

Indirectly---------

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the 

Tenderer: Yes -----No-

1. Exercises significant 

influence or control 

over the Company 

body of the  

Company (tenderer)   

  

National 

identity card 

number or 

Passport 

number  
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Personal  

Identification 

Number (where 

applicable)  

  Indirectly---- 

------  %  

of shares  

% of voting 

rights  

---  

2. Is this right held 

directly or indirectly?:  

  

  

Direct……………… 

…   

  

  

Indirect……………… 

...   

Yes -----No----  

  

2. Is this influence or 

control exercised 

directly or 

indirectly?  

  

Direct…………..  

  

 Indirect…………  

Nationality    

Date of birth 

[dd/mm/yyyy]  

  

Postal address    

Residential 

address  

  

Telephone 

number  

  

Email address    

Occupation or 

profession  

  

  

  

   

  Details of all 

Benefic 

  

ial Owners   %  of 

shares a 

person 

holds in the  

company  

Directly or  

indirectly   

  

% of voting 

rights a person  

holds in the 

company  

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the  

Tenderer (Yes / No)  

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company  

(tenderer)  (Yes / No)  

  

  

     

2.  Full Name    Directly------ 

-----  %  

of shares   

  

  

Indirectly---- 

------  %  

of shares  

Directly……… 

…….% of 

voting  

rights  

  

Indirectly---------

% of voting 

rights  

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the 

Tenderer: Yes -----No-

---  

2. Is this right held 

directly or indirectly?:  

  

  

Direct……………… 

…   

  

  

Indirect……………… 

...   

1. Exercises 

significant 

influence or 

control over the 

Company body of  

the Company  

(tenderer)   

 Yes -----No----  

  

2. Is this influence or 

control exercised 

directly or 

indirectly?  

  

Direct…………..  

  

 Indirect…………  

National 

identity card 

number or 

Passport 

number  

  

Personal  

Identification 

Number (where 

applicable)  

  

Nationality(ies)    

Date of birth 

[dd/mm/yyyy]  

  

Postal address    

Residential 

address  
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Telephone 

number  

  

Email address    

Occupation or 

profession  

  

       

3.  

  

e.t 

.c  

            

      

      

      

  

II) Am fully aware that beneficial ownership information above shall be reported to 

the Public Procurement Regulatory Authority together with other details in relation 

to contract awards and shall be maintained in the Government Portal, published 

and made publicly available pursuant to Regulation 13(5) of the Companies 

(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this 

paragraph Personally Identifiable Information  in line with the Data Protection Act 

shall not be published or made public). Note that Personally Identifiable 

Information (PII) is defined as any information that can be used to distinguish one 

person from another and can be used to deanonymize previously anonymous data. 

This information includes National identity card number or Passport number, 

Personal Identification Number, Date of birth, Residential address, email address 

and Telephone number.  

  

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer 

must consider a natural person who in relation to the company:  

  

(a) holds at least ten percent of the issued shares in the company either 

directly or indirectly;   

  

(b) exercises at least ten percent of the voting rights in the company either 

directly or indirectly;   

  

(c) holds a right, directly or indirectly, to appoint or remove a director of the 

company; or  

  

(d) exercises significant influence or control, directly or indirectly, over the 

company.   

  

IV) What is stated to herein above is true to the best of my knowledge, information 

and belief.  
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 Name of the Tenderer: .......................*[insert complete name of the Tenderer]    

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** 

[insert complete name of person duly authorized to sign the Tender]  

Designation of the person signing the Tender: ....................... [insert complete title of 

the person signing the Tender]  

Signature of the person named above: ....................... [insert signature of person 

whose name and capacity are shown above]  

Date this ....................... [insert date of signing] day of....................... [Insert month], 

[insert year]  

  

  

  

  

  

Bidder Official Stamp  
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BILL OF QUANTITIES 

 

ITEM 

NO 
 DESCRIPTION QTY UNIT RATE  KSHS  

  
ELEMENT NO.1-SUPERSTURUCTURE 

CONCRETE 
        

  
Vibrated reinforced concrete (1:2:4)class 

20/20 aggregate 
        

A Brc mesh ref A 142 1110 SM                         -    

B 
 antitermite treatment as per 

manufacturerer description 
1110 SM                         -    

C 500 gauge polythene dpm 1110 SM                         -    

D formwork 75-150mm high 228 LM                         -    

E Beams 126 CM                         -    

F Columns 13 CM                         -    

G 100mm slab 1110 SM                         -    

H 150mm thick suspended floor slab. 1,110 SM                         -    

  Sawn formwork to:                             -    

F Side of beams. 1806 SM                         -    

G Sides of columns. 1560 SM                         -    

H Soffites of suspended slab. 1,110 SM                         -    

J Edge of slab 75-150mm high 228 LM                         -    

  High tensile square twisted bars to B.S 4461                             -    

  (All provisional)                             -    

K 10mm diameter bars. 12,665 KG                         -    

L 8mm diameter bars. 2,310 KG                         -    

M 16mm diameter bars. 4,815 KG                         -    

N 20mm diameter bars 3774 KG                         -    

O 25mm diameter bars 0 KG                         -    
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  Staircase  & Ramp                             -    

  
Vibrated reinforced concrete (1:2:4) class 

20/20 aggregate in (Provisional) 
                            -    

P Staircase  6 CM                         -    

Q 150mm thick landing. 27 SM                         -    

  Sawn formwork to:                             -    

R Soffites of landing. 27 SM                         -    

S Sloping of soffites of staircase and ramp. 27 SM                         -    

T Edges of landing 75-150mm high 36 LM                         -    

U Steps 75-150mm high 81 LM                         -    

V Strings 225-300mm high 87 LM                         -    

                                -    

  Carried to collection                             -    

  



 

~ 195 ~ 

 

ITEM  DESCRIPTION QTY UNIT RATE  KSHS  

  Balustrades (steel)         

  38x6mm thick mild steel core rail          

A 12mm diameter mild steel baluster. 36 LM                         -    

B 
1000mm long including fanged end built 

into concrete. 
240 No                         -    

  Hand rail                             -    

C 100x50mm moulded mahogany hand rail. 36 LM                         -    

  High tensile square twisted bars to B.S 401                             -    

D 10mm diameter bars. 414 KG                         -    

  
 

                            -    

 
Carried to collection below 

    

  COLLECTION         

  Brought forward from page 03                             -    

  Brought down from above                             -    

  TOTAL CARRIED TO SUMMARY OF                              -    

 
ELEMENTS 

    

  
     

ITEM 

NO 
 DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO.2-WALLING         

  
Approved dressed natural stone walling in 

cements and (1:4) mortar. 
        

A 200mm thick external walling 606 SM                         -    

B 200mm thick internal walling 732 SM                         -    

C 100mm thick internal walling 66 SM                         -    

                                -    
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TOTAL CARRIED TO SUMMARY OF 

ELEMENTS 
                            -    

ITEM 

NO 
 DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO.3-ROOFING         

               Construction         

  

The following in 15 No. timber roof trusses 

well spiked and raised 9000mm above 

ground level and spanning 8800mm 

        

  (All timber in sawn celcured cypress)         

A 150x75mm rafters 0 LM                         -    

B 150x50mm tie beam 0 LM                         -    

C 75x50mm struts 0 LM                         -    

  FLAT ROOF                             -    

  Vibrated reinforced concrete 1:2:4 in                             -    

D 150mm slab 0 SM                         -    

E Beams  0 CM                         -    

  Sawn formwork to:                             -    

F Soffites of slab                             -    

G Sides of beams                             -    

  Reinforcement                             -    

H Assorted reinforced bars 0 KG                         -    

  Finishes                             -    

J 
Concrete slab floor finish  on approved 

water proofing agent 
1110 SM                         -    

K 300×200mm precast concrete coping 228 LM                         -    

  Carried to collection                             -    
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ITEM DESCRIPTION  QTY UNIT RATE  KSHS  

 A 150x50mm wall plate 0 LM                         -    

B 100x50mm valley rafters  0 LM                         -    

C 75x50mm purlins 0 LM                         -    

  Roof cypress                             -    

D 200x25mm fascie board 0 LM                         -    

  Covering                             -    

E 
Clay tiles laid as per manufacturer’s 

instructions 
0 SM                         -    

F Gauge 32 plain sheets 0 SM                         -    

G Half round ridge cover 0 LM                         -    

H 500mm plain sheet at valleys 0 LM                         -    

  Painting                             -    

J 

Knot, prepare and apply three coats of gloss 

oil paint to surfaces of timber 200-300mm 

girth 

0 LM                         -    

  Carried to collection below                             -    

  COLLECTION         

  Brought forward from page 05                             -    

  Brought down from above                               -    

      

  
TOTAL CARRIED TO SUMMARY OF 

ELEMENTS 
                            -    
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ITEM  DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 4-WOODEN DOORS         

A 
125x50mm wrot cedar door frame with one 

labour. 
230 LM                         -    

B 

45mm (finished) semi solid core flush door 

size 900 x 2400mm high faced with 4mm 

internal quality plywood framing and 10mm 

hardwood lipping on all edges. 

18 NO.                         -    

C 
Paneled Mahogany door size 900 x 

2400mm high  
20 NO.                         -    

  Ditto 1200 x 2400mm for PWDs 2 NO                         -    

D 
Metal double door size 1800 x 2700mm 

high 
0 NO.                         -    

  Iron mongery                             -    

  

Supply and fix the following iron mongery 

complete with matching screws, handles and 

furniture 

                            -    

E 100mm pressed steel butt hinges. 64.5 PRS                         -    

F 3-lever mortise lock 20 NO.                         -    

G D- doors handles 15 NO                         -    

H 150mm tower bolt. 108 NO.                         -    

J 
Rubber door stop with rawl bolt plugged to 

fllor. 
40 NO.                         -    

  Painting                             -    

  
Knot, prime and apply three coats of gloss 

oil paint to: 
                            -    

J General surfaces of timber 186 SM                         -    

K Surfaces 100-200mm girth  230 LM                         -    

  
TOTAL CARRIED TO SUMMARY OF 

ELEMENTS 
                            -    
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ITEM 

NO 
 DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO.5-WINDOWS         

A 

200x25mm precast concrete window cill 

bedded and jointed in cement and sand 

(1:3)mortar 

67 LM                         -    

  

Supply, assemble and fix the following 

purpose made steel casement windows of 

approved pattern, fabricated from standard 

sections complete with frames, mullions and 

transoms including all necessary baking and 

window stays, screws and nuts, once shop 

primed before delivery to site 

                            -    

B 
Steel casement window size 2100 x 1800mm 

high 
18 NO.                         -    

 C Ditto size 1800 x 2100mm 0 NO                         -    

 D Ditto size 1500 x 1800mm 0 NO                         -    

E Ditto size 2100 x 750mm 10 NO.                         -    

  Glazing                             -    

D 

4mm thick clear sheets glass and glazing with 

putty in panes exceeding 0.10m
2 
but not 

exceeding 0.50m
2
 

90 SM                         -    

  Painting                             -    

  
Prepare and apply three coats of oil paint to 

surfaces of metal 
                            -    

E General surfaces 180 SM                         -    

  Curtains and Curtain rails                             -    

F 
Supply and fix sliding blindings and and 

executive rails to client satisfaction 
67 LM                         -    

  
TOTAL CARRIED TO SUMMARY OF 

ELEMENTS 
                            -    
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ITEM  DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO.6 –FINISHES WALLS         

A 

Extra over walling for smooth dressing with 

flush pointed vertical joints and recessed 

horizontal joints with 10mm thick rod in 

cement sand (1:3) mortar externally 

606 SM                         -    

  Cement and sand (1:3) plaster                             -    

B Ditto to wall surfaces internally 1,944 SM                         -    

  Floor                             -    

C 
20mm thick cement sand (1:4) screed 

finished smooth to receive terrazo 
1,110 SM                         -    

D 20mm thick terrazo  1,110 SM                         -    

  Ceiling                             -    

E 
12mm thick cement sand (1:3) to soffites of 

suspended slab 
1,110 SM                         -    

F 50x50mm cypress brandering 0 LM                         -    

G 75x50mm ditto 0 LM                         -    

H 
12mm thick celotex ceiling nailed to 

brandering (M.S) 
0 SM                         -    

J 100x25mm moulded wrot cypress cornice     0 LM                         -    

K 
Prepare and apply three coats of washable 

distemper to surfaces of ceiling 
1,110 SM                         -    

  Carried to collection                             -    
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ITEM  DESCRIPTION QTY UNIT RATE  KSHS  

  STAIRCASE         

  Cement and sand (1:3) plaster to:         

A 12mm thick to slopping soffites of staircase  27 SM                         -    

B Ditto to soffites of landing 27 SM                         -    

C 40mm thick to landings 27 SM                         -    

D Ditto to risers 36 LM                         -    

  PAINTING                             -    

  
Prepare and apply three coats of vinyl mett 

point to: 
                            -    

E Surfaces of plastered walls 1,944 SM                         -    

F 
Surfaces of plastered soffites of suspended 

slab 
1,110 SM                         -    

G Sloping soffites of staircase 27 SM                         -    

H Soffites of landing 27 SM                         -    

  Carried to collection below                             -    

  COLLECTION         

  Brought forward from page 08                             -    

  Brought down from above                              -    

            

  
TOTAL CARRIED TO SUMMARY OF 

ELEMENTS 
                            -    
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ITEM  DESCRIPTION QTY UNIT RATE  KSHS  

  ELEMENT NO. 7 – PLUMBING AND          

  INTERNAL DRAINAGE          

A 

Allow a provisional sum of Kenya Shillings 

Four Hundred Thousand for supply and 

fixing of all internal pipes,taps, floors traps 

and internal drainage 

    ITEM   

  Sanitary fittings         

  Supply and fix the following sanitary fittings         

B Shower unit complete with rose 0 NO                         -    

C Water closet complete with cistern 14 NO                         -    

D Double bowl double drainer kitchen sink 0 NO                         -    

E 

10,000Litres plastic water tank including 

150x50mm sawn cypress bearers hoisted 

10,000mm at the roof top 

6 NO                         -    

F Wash hand basin complete 15 NO.                         -    

G Automatic urinals bowls fully equipped 4 NO                         -    

H Washrooms for PWDs fully equipped 2 NO                         -    

                                -    

  
TOTAL CARRIED TO SUMMARY OF 

ELEMENTS 
                            -    
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ITEM 

NO 
                             DESCRIPTION                QTY UNIT RATE  KSHS  

      

  SUMMARY OF ELEMENTS         

  ELEMENTS                                      PAGE                                                                                                                                             

  SUPERSTRUCTURES          

1 CONCRETE FRAME                                                     -    

            

2 WALLING                                                                      -    

            

3 ROOFING                                                                           -    

            

4 DOORS                                                                           -    

            

5 WINDOWS                                                                      -    

            

6 FINISHES                                                                       -    

            

7 PLUMBING                                                                    -    

            

  TOTAL CARRIED TO GRAND SUMMARY                             -    
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ITEM 

NO. 
DESCRIPTION UNIT KSHS 

  

  PROVISIONAL SUMS 
 

  
  

A 
Allow a prime cost sum of Kenya Shillings 

four million only for Electrical works. 
ITEM   4,000,000.00  

  

B 

Allow a provisional sum of Kenya Shillings 

four Million only for mechanical works and 

external drainage. 

ITEM   4,000,000.00  
  

C 

Allow a provisional sum of Kenya shillings 

six Hundred Thousand for inbuilt wardrobes 

and joinery 

ITEM      1,600,000.00  
  

D 

Allow a provisional sum of Kenya Shillings 

One Million, Eight Seventy Seven Thousand, 

Five Hundred only for contingency. 

ITEM 1,877,500.00  
  

E 

Allow a provisional sum of Kenya Shillings 

Six Hundred and Forty Thousand only for 

Project management and Supervision 

ITEM      640,000.00  
  

 F 

Allow a provisional sum of Kenya Shillings 

One  Thirty Two Thousand Five Hundred 

Project Advertising costs 

 

ITEM 132,500.00 
  

 G 
Allow a provisional sum of Kenya Shillings 

Ten Thousand only for a Tender box. 
ITEM 10,000.00 

  

        
  

  TOTAL CARRIED TO GRAND SUMMARY   12,260,000.00 
  

  
     

 
PS/01 
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ITEM  DESCRIPTION QTY UNIT RATE  KSHS  

  GRAND SUMMARY         

  ITEM                                                                        

A General preliminaries           1,000,000.00  

B Measured Works                              -    

C Provisional Sums          12,260,000.00  

  SUB-TOTAL         

            

            

            

  GRAND TOTAL CARRIED TO FORM OF TENDER                       -    

            

Amount in words: …………………………………………………………………………………………………………….….. 

……………………………………………………………………………………………………………….……………………… 

Tenderer’s Signature and stamp :………………………………………………………………………………………………… 

Address: ………………………………………………………………………………………………..………………………….. 

Date: ………………………………………………………………………………………………………………………………. 

Witness’s Name: ……………………………………………………………………………….…………………………………. 

Signature: …………………………………………………………………….………..………………..………………..………… 

Description: ………………………………………………………………………….……………………………………..……… 

Address: ………………………………………………………………………………..………………..………………..………… 

Date: …………………………………………………………………………………………………..……………………………. 

            

 


