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REQUEST FOR QUOTATIONS (RFQ) FOR SMALL CONTRACTS (BUILDING WORKS) 
 

To:   

[Insert Name and Postal and Physical Address of selected Bidder] 
 

From: 

THE NATIONAL CONSTITUENCY DEVELOPMENT FUND 

KAJIADO NORTH CONSTITUENCY 

P.O BOX 72-00208, NGONG HILLS. 

 

PROPOSED CONSTRUCTION OF 100 CAPACITY ICT CENTRE (HUB) AT 

NKAIMURUNYA WARD 

 

[ Quotation Reference Number] RFQ No.: NG-CDF/KJD-N/RFQ/017/2023-2024 
 

1. The National Constituencies Development Fund Kajiado North Constituency, P.O Box 72-

00208, Ngong Hills i nv i tes  you to submit quotations for PROPOSED 

CONSTRUCTION OF 100 CAPACITY ICT CENTRE (HUB) AT NKAIMURUNYA 

WARD indicated in detail in “Table A. Schedule of Requirements and Specifications and 
attached BQs and drawings”. The quotation shall follow the instructions and documents 
in this RFQ document and shall be in English Language. Bidders may obtain further 
information during office hours 0800 to 1600 at the address given below. 

Address for Submission of Quotations 

a) Mailing Address: The Fund Manager, Kajiado North Constituency Development 
Fund, P.O Box 72-00208 Ngong Hills 

b) Physical address Kajiado North NG-CDF Office at DCC’s compound next to Ngong 
Law Court Ngong Hills. Tender Box placed at The Reception (for hand and Courier 
Delivery to an office or Quotation Box,) 

 
2. Quotations shall be submitted in accordance with the instructions in Part 1: Quotation 

Procedures and in a sealed envelope clearly indicating name and address of the Bidder, the 

quotation name and title and must reach the FUND MANAGER at the address indicated 

below not later than 14/01/2025 at 10:00am. Electronic RFQs will NOT be permitted. 

Quotations can be delivered by registered mail, courier or hand delivery at the FUND 

MANAGER ’S OFFICE Tender Box at the Bidder's option. Late quotations shall be 

rejected. 

 
3. Enquiries regarding this quotation may be addressed to Fund Manager, P.O. Box 72-

00208 Ngong Hills or E-mail Address: cdfKajiadonorth@ngcdf.go.ke  
 

4. Any resulting contract shall be subject to the terms and conditions detailed in Part 3: Contract. 

 
5. Please inform by email or express mail the undersigned within 3 days of receipt of this RFQ 

if you will not be submitting a quotation. 

 

Yours sincerely, 

 
   

 

 

 

Keziah Muriithi 

Fund Account Manager Kajiado North National Government Constituency 

Development Fund 

mailto:cdfdagorettinorth@ngcdf.go.ke
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PART 1: INSTRUCTIONS TO BIDDERS 
 

1. Bidders are advised to read carefully these instructions and the Conditions of Contract in 

Part 3: Contract, before preparing the quotation. The standard forms in this RFQ may be 

photocopied for completion but the Bidder is responsible for their accurate reproduction. The 

term Bidder shall mean the firm or person invited to submit a quotation. The term Quotation 
herein shall mean the quotation submitted as usually understood in public procurement. 

 

2. A complete set of quotation documents may be obtained by interested Bidders at the Fund 

Manager ’s office in Kajiado North NG-CDF Office at DCC’s compound next to 

Ngong Law Court Ngong Hills, Kajiado North. 

 
 

3. Validity of Quotations: The quotation will be held valid for 150 days from the date of submission. 
 

4. The Quotation shall consist of completed Tables A, B and C and the Form of Quotation all 
indicated in Part 2 of this Request for Quotations, and documents to evidence Eligibility and 
Conformity to Technical Specifications. 

 

5. Sealing and Marking of Quotations: Quotations in one “one original” should be sealed in a 
single envelope, clearly marked with the Quotation Reference Number in the RFQ, the 
Bidder's name and the name of the Procuring Entity. Envelopes should be sealed in such a 
manner that opening and resealing cannot be achieved undetected. 

 

6. Submission of Quotations: Quotations, and any alternatives if allowed as per Item 11 below, 
should be submitted to the address below, on or before the date and time indicated in sub-item 
4 below. Late quotations will be rejected. 

 

Address for Submission of Quotations. 
 

Mailing Address: Postal Address (include name of Officer to be attentional): 

Fund Manager, P.O. Box 72-00208 Ngong Hills or E-mail Address: 

cdfKajiadonorth@ngcdf.go.ke 

 
Physical address for hand or Courier Delivery to an office or Quotation Box (City, Street 
Name, Building, Floor Number and Room) 

Fund Manager ’s offices, Kajiado North NG-CDF Office at DCC’s compound next to Ngong Law 

Court Ngong Hills Tender Box 

Date of Submission (deadline): (14/01/2025) (day, month and year). 

Time of Submission (deadline): 10.00am (Kenya time). 
 

Electronic Bids will NOT be permitted 

 

7. Opening of Quotations: Quotations will be opened publicly immediately after the closing date 
and time specified in item 5 (4) above, by at least three appointed officials of the Procuring 

Entity in the presence of the Bidders' designated representatives who choose to attend at the 

FUND MANAGER ’S Office, Kajiado North NG-CDF Office at DCC’s compound next 

to Ngong Law Court Ngong Hills Tender Box  
 

8. Bidder Eligibility: Bidder must submit Documentary evidence to show his/her eligibility to 
be awarded a contract: 

(i) See Contractors’ requirements attached 
The Bidder shall also complete attached forms to confirm eligibility and non-existence of a 
conflict of interest in relation to this procurement requirement by signing the attached Forms. 

 

9. Invitation not transferable: This invitation is not transferable to other firms or individuals not so invited. 
 

10. Goods Eligibility: Bidder must submit as evidence documents to show the country of origin of 
any goods to be supplied or incorporated in the work or services 

 

11. Technical Specifications: Documentary evidence to show that the goods meet the technical 

specifications. 

mailto:cdfdagorettinorth@ngcdf.go.ke
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12. Alternative Quotations: Bidders are not permitted to submit alternative quotations for 
alternative technical solutions for specified parts of the Work. Only the alternatives, if any, of 
the Bidder with the winning quotation conforming to the basic technical requirements shall be 
considered by the Procuring Entity. 

 

13. Currency: Quotations shall be priced in Kenya Shillings. Quotations in other currencies will 
be rejected. 

 

14. Evaluation of Quotations: The evaluation of quotations will be conducted using the procedure set out in 

the Evaluation and Qualification Criteria attached and as shown below: 
i) Preliminary examination to determine Bidder eligibility: 

(i) See Contractors’ Requirements attached. 

ii) Technical examination to determine compliance with technical specifications as per 
Contractors’ Requirements attached. Quotations failing this stage will be rejected and 
not be considered in next stage. 

iii) Financial examination to determine Bidder’s Evidence of Financial Resources (Cash in 
hand, lines of credit, overdraft etc). 

 

15. The bidder with most responsive quotation will be awarded. 
 

16. Award of contract: Award of contract shall be by placement of a Letter of Acceptance in 
accordance with Part 3: Contract. Unsuccessful Bidders who responded will be notified of the 
accepted quotation, indicating the name and the amount of the accepted quotation 

 

17. Right to Reject: The Procuring Entity reserves the right to accept or reject any quotation or 
to cancel the quotation process and reject all quotations at any time prior to contract award. 
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EVALUATION AND QUALIFICATION CRITERIA 
STAGE 1; 
Contractors Minimum Requirements 

1. MANDATORY REQUIREMENTS 

S/N Mandatory Eligibility criteria Tenderer’s 

Compliance 

(YES or NO) 

1 Provide Proof of business incorporation or registration  

2 Tenderer has a current tax clearance certificate or tax exemption certificate 

issued by the Kenya Revenue Authority. (Valid Tax Compliance Certificate) 

 

 

 

3 Valid copy of Trading License / Business Permit  

4 A copy of company’s list of directors, beneficial owners, name of proprietor or 

names of partners for the bidder not more than one-year-old (CR12). All 

Directors of both Limited companies and sole proprietor to attach ID COPY(ies). 

A sole proprietor may not attach a CR12. 

` 

5 Fully filled, Signed and Stamped Form of Quotation. Tenderers MUST 
complete and sign Certificate Of Independent Quotation Determination, Self-
Declaration of the tenderer and Disclosure of Interest form. 

 

6 Attach evidence of a valid registration with National Construction Authority 
(NCA) Category 6 for building works and/or mechanical works and above 
with Current annual practicing license. 

 

7 The Bid has been submitted in the format required by the procuring entity - the 
tender document to be TAPE BOUND and returned in the order and pages 
provided and paginated in sequence including attachments. Own pagination 
should begin from the very first page. (Spiral Binding and use of Spring or box 
files will not be accepted and will lead to automatic disqualification) 

 

 Determination of Responsiveness: Responsiveness/Not Responsive (R/NR)  
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STAGE 2: TECHNICAL EVALUATION FOR CRITERIA 
 

S/N Qualification Requirements Weighting Max 

score 

(%) 

T1 Number of Years in the Business of 

construction and associated works. 

(Attach evidence in form

 of   LPO/Contracts) 

1 mark for Each year up to a maximum of 3 years 3 

2a Director of the Firm with relevant 

qualifications and experience. 

(Attach detailed CV, qualification 

and professional certificates  e.g 

Mechanical, Architectural, civil and 

structural engineering, Quantity 

survey or any degree/diploma in 

building construction) 

 Holder of degree or diploma in relevant engineering 
field… 4 Marks 

 Holder of certificate in relevant engineering field …3 
marks 

 Holder of trade test certificate in relevant engineering 
field…2 Marks 

 No relevant certificate ................ 1 
 No certificate attached ………………… 0  

4 

2b At least 1No. Degree/Diploma holder of 

key personnel in relevant engineering 
field. Attach detailed CV, 

qualification and professional 

certificates  e.g Mechanical, 

Architectural, civil and structural 

engineering, Quantity survey or any 

degree/diploma in building 

construction 

 With 3years to 71 months relevant experience …….3 

Marks 
 With 2 years to 47 months relevant experience …….2 

Marks 
 With 0 to 23 months relevant experience .... 1 mark 

3 

2c At least 2No. Certificate holder of 
key personnel in relevant engineering 

field. Attach detailed CV, 

qualification and professional 

certificates  e.g Mechanical, 

Architectural, civil and structural 

engineering, Quantity survey or any 

degree/diploma in building 

construction 

 With 3years to 71 months relevant experience ………3 
Marks 

 With 2 years to 47 months relevant experience …….2 
Marks 

 With 0 to 23 months relevant experience .... 1 Mark 

6 

2d At least 2No. Artisans (Trade Test 

Certificate holder) in relevant 

engineering field. 

Attach detailed CV 

 With 3years to 71 months relevant experience ………3 
Marks 

 With 2 years to 47 months relevant experience …… 2 
Marks 

 With 0 to 23 months relevant experience …….1 mark 

6 

T3 EXPERIENCE   

3a Evidence of having completed similar 

project in the last 5 years (Max. 3No. 

projects) with a value of atleast Kshs 
1,000,000.00. 

 

 Project of similar nature, complexity or magnitude for 1 
million and above ----------- 3 Marks 

 Project of similar nature and a value below 1 million but 

above 500,000 - 2 Marks 
 project below 500,000  ----- 1 marks 

9 

To Score, the bidder Must attach certified copies of Completion Certificate confirming 

successful project completion for each reference site and contract value. 

 

3b On-going projects with a value above 

1 million– Provide Evidence 

(certified copies of contract 

agreement clearly indicating the 

value of the project)  

2 Marks for each compliant project to a maximum of 5 
projects 

10 

3c Schedule of Contractor’s equipment 

(Attach proof of ownership, lease or 

hire) 

 Vehicles (Pickups, tractor, 

 Means of transport (5 vehicles each 2mks) …10 Marks 
 

 No means of transport – 0 
 

 Has equipment for the work being tendered (5 equipment 

20 
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lorries/tipper, and closed van) 

 Equipment (Concrete mixers, 
Concrete vibrators, Wheel 

barrows, Portable power saws, 

drilling machines, diesel 
generators, horse pipes) 

each 2 mks) ….10 Marks  
 

 Has no relevant equipment for the work being 
tendered…….0 

T5 FINANCIAL STABILITY:   

5a Signed and stamped Audited 

accounts for the last three financial 

years (2021, 2022, 2023) 

 1 mark for Each year … 3 marks; 
 

3 

5c Evidence of Financial Resources 

(cash in hand. Lines of credit, 

overdraft facility and bank statements 
for the last six months.) 

 Has financial resources to finance the projected monthly 

cash flow* for three months ...................... 3 Marks 
 Has financial resources equal to the projected monthly 

cash flow* …2 Marks 
 Has financial resources less than the projected monthly 

cash flow* … 1Marks 
 Has not indicated sources of financial resources ... 0 

Marks 

3 

 TOTAL TECHNICAL SCORE  70 

 

Tenderers will be required to score 70% and above on the above Technical Evaluation to qualify for Financial 

Evaluation
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STAGE 3 - FINANCIAL EVALUATION 

Upon completion of the technical evaluation a detailed financial evaluation for the bidder (and all their 

joint venture partners) shall follow.  

(The financial evaluation shall proceed in the manner described in the Public Procurement and Disposal 

Act (2015) of the laws of Kenya and the Public Procurement and Disposal Regulations, 2020 specifically 

section 77. 

            The evaluation shall be in three stages 

a) Determination of Arithmetic Errors for the bidder (and all their joint venture partners); 

b) Comparison of Rates for the bidder (and all their joint venture partners); and 

c) Consistency of the Rates for the bidder (and all their joint venture partners); 

 

A) Determination of the Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

i) In the event of a discrepancy between the amount as stated in the form of Tender and the corrected 

tender figure in the Main summary of the Bills of Quantities, the amount as stated in the Form of tender 

shall prevail. Pursuant to Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender 

sum as submitted and read out during the tender opening shall be absolute and final and shall not be the 

subject of correction, adjustment or amendment in any way by any person or entity; 

ii) Error correction factor: Pursuant to regulation 74(2) of the Public Procurement and Asset Disposal 
Regulations 2020, Any errors in the submitted tender arising from a MISCALCULATION of UNIT PRICE, 
QUANTITY, SUBTOTAL and TOTAL BID PRICE shall be considered as a MAJOR DEVIATION that affects 
the substance of the tender and shall lead to DISQUALIFICATION of the tender as NON-RESPONSIVE. 
B) Comparison of rates for the bidder 
Items that are underpriced or overpriced may indicate potential for non-delivery and front loading 
respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of costs 
for any of the quoted items, relationship between those prices, proposed construction/installation 
methods and schedules.  

 

The evaluation committee shall evaluate the responses and make an appropriate recommendation to 
the procuring entity’s tender committee giving necessary evidence. Such recommendations may 
include but not limited to: 

a) Recommend no adverse action to the tenderer after a convincing response; 
b) Employer requiring that the amount of the performance bond be raised at the expense of the successful 

tenderer to a level sufficient to protect the employer against potential financial losses; 
c) Recommend non-award based on the response provided and the available demonstrable evidence that 

the scope, quality, completion timing, administration of works to be undertaken by the tenderer, would 
adversely be affected or the rights of the employer or the tenderers obligations would be limited in a 
substantial way. 
 

C) Consistency of the Rates 
The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items. 
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QUOTATION AND QUALIFICATION DOCUMENTS 

 

Instructions to Bidder. Bidder must complete and submit as part of the Form of quotation. 
 

(i) FORM OF QUOTATION 
 

(ii) SCHEDULE OF REQUIREMENTS TABLE (See BQs Attached) 
 

(iii) CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION 
 

(iv) SELF-DECLARATION FORM 

 
FORM OF QUOTATION [To be completed by Bidder] 

 
 

 

  

 

 

 

  

 

  

 

  

 
1. We have examined and have no reservations to the Request for Quotation 

document, and understand its full content and intent. 
 

2. In compliance with your request for quotations dated , referenced 
above, we offer to                                                                   (Complete the works) to cover 
and conform to our pricing listed in the attached in Table B. Quotation Submission TABLE 
at a total price of Kenya Shillings (inwords)    
 
…………………………………………………………………………………………… 
 
…………………………………………………………………………………….  

 

3. We confirm that we are eligible to participate in public procurement and meet the 
eligibility criteria specified in Part 1: INSTRUCTIONS TO BIDDERS. 

 

4. We also confirm that the (works to be constructed) conform 
to the BQs attached and in conformity with technical specifications listed in PART 2: 
SCHEDULE OF REQUIREMENTS of this RFQ Document. 

 

5. We undertake to adhere by the Code of Ethical Conduct for Suppliers, Contractors and 
Service Providers, copy available from (specify website) during the procurement 
process and the execution of any resulting contract. 

 

6. We confirm that the prices quoted are fixed and firm for the duration of the validity 
period and performance of the contract and will not be subject to revision or variation. 

 

7. The validity period of our quotation is: days from the time and 
date of the submission deadline (number to be same as in the instructions to Bidders). 

 
8.  We confirm we are not submitting any other Quotation as an individual or firm, and 

we are not participating in any other Quotation as a Joint Venture member or as a 
subcontractor. 
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9. We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or service 
providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any 
international organization. 

 

10. We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf engages in any type of Fraud and Corruption. 

 

11. We hereby certify and confirm that the Quotation is genuine, non-collusive and made with the 
intention of accepting the contract if awarded. To this effect we have signed the “Certificate 
of Independent Quotation Determination” attached below. 

 

12. We, the Bidder, have completed fully and signed the FORM FOR DISCLOSURE OF 
INTEREST- interest of the firm in the Procuring Entity, attached below. 

 

The Delivery/Completion period offered is: days from date of acceptance 
of Quotation. The warranty period offered is weeks. 

 

Quotation Authorized by: 
 

Name and designation    
 

 

Signature:    
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i) SCHEDULE OF REQUIREMENTS TABLE (see also BQs ATTACHED) 
 

(Procuring Entity will complete the list of items to be same as those on Part 2 Table A. Schedule 
of Requirements and Technical Specifications and Bidder should complete columns D and E). 

 
 

 

 

 
 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 PROPOSED CONSTRUCTION 

OF 100 CAPACITY  ICT 

CENTRE (HUB) AT 

NKAIMURUNYA WARD 

 

lot 

  

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

  

 

 
Signature:  And seal/Stamp 

Name:   
 

 

Position: …………………………………………………………………. 
 

Authorized for and on behalf of (specify name of tenderer)  
  

 
 

 
 

Date    
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ii) CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION 
 

I, the undersigned, in submitting the accompanying Letter of quotation to the   
  [Name of Procuring Entity] for: 

 

  [Name and number of +-+quotations] in response to the 
request for Bids made by: [Name of Bidder] do hereby make the 
following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Bidder] that: 

1. I have read and I understand the contents of this Certificate; 
2.  I understand that the Bidder will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
3.  I am the authorized representative of the Bidder with authority to sign this Certificate, and 

to submit the quotation on behalf of the Bidder; 
4. For the purposes of this Certificate and the quotation, I understand that the word “competitor” 

shall include any individual or organization, other than the Bidder, whether or not affiliated with 
the Bidder, who: 
a) has been requested to submit a quotation in response to this request for quotations; 
b) could potentially submit a quotation in response to this request for quotations based on 

their qualifications, abilities or experience; 

 
5. The Bidder discloses that [check one of the following, as applicable]: 

a) The Bidder has arrived at the quotation independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) the Bidder has entered into consultations, communications, agreements or arrangements 
with one or more competitors regarding this request for quotations, and the Bidder 
discloses, in the attached document(s), complete details thereof, including the names of 
the competitors and the nature of, and reasons for, such consultations, communications, 
agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been 
no consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a quotation; or 
d) the submission of a quotation which does not meet the specifications of the request for 

quotations; except as specifically disclosed pursuant to paragraph (5) (b) above; 
7. In addition, there has been no consultation, communication, agreement or arrangement with 

any competitor regarding the quality, quantity, specifications or delivery particulars of the 
works or services to which this request for Bids relates, except as specifically authorized by 
the procuring authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the quotation have not been, and will not be, knowingly disclosed by the Bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official quotation 
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required 
by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

 

Name   
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iii) SELF-DECLARATION FORM 

 
We, the Bidder  (insert name) submitting our 
Quotation in respect of Quotation No for    
  (insert quotation Title Description) for   
  (insert Name of Procuring Entity) 

 

DECLARE AS FOLLOWS: 

 

That, We the Bidder including any entity or individual that directly or indirectly controls, 
is controlled by or is under common control with us, and any subcontractors, suppliers, 
project managers, consultants, manufacturers, service providers, agents, individuals, or any 
other party involved or to be involved for any part of the processes of procurement and 
contract execution related to the above quotation: 

 
a) have not engaged/will not engage in any corrupt or fraudulent practices in the 

processes of procurement and contract execution related to the above quotation as 

defined and/or described in the following: 

 
i) the RFQ for the above Quotation; 

ii) Kenya's Public Procurement and Asset Disposal Act, 2015) and its attendant Regulations; 

 
iii) Kenya's Anti-Corruption and Economic Crimes Act, 2013; and 

 
iv) any such other Acts or Regulations of Government of Kenya; 

 

b) have not offered/will not offer any inducement to any member of the board, 
management, staff and/or employees and/or agents of .... (name of the procuring 
entity); 

 
c) have not engaged/will not engage in any collusive or corrosive practice with other 

BIDDERS participating in the subject quotation; 
 

d) have not been sanctioned or debarred by any entity from participation in public 
procurement proceedings of Kenya. 

 

That, what is deponed to herein above is true to the best of our knowledge, information and belief. 

 

 
Name of the Bidder .................... [insert complete name of Bidder signing the quotation] 

 
Name of the person duly authorized to sign the quotation on behalf of the Bidder: 

....................[insert complete name of person duly authorized to sign the quotation] 

 

Title of the person signing the Quotation .................... [insert complete title of the person signing the 

quotation] 

 

Signature of the person named above .................... [insert signature of person whose name and 
capacity are shown above] 
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DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity 

 

i.Are there any person/persons in __________________________ (Name of Procuring Entity) who 

has/have an interest or relationship in this firm? Yes/No _____________________ 

If Yes provide details as follows: 

No. Names of Person Designation in the Procuring 

Entity 

Interest or Relationship 

with Tenderer 

1    

2    

3    

 

ii.Conflict of Interest Disclosure 

 pe of Conflict Disclosure 

YESOR NO 

If YES provide details of 

the relationship with 

Tenderer 

1 Tenderer is directly or indirectly controls, is controlled 
by or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another Tenderer. 

  

3 Tenderer has the same legal representative as another 
tenderer 

  

4 Tender has a relationship with another tenderer, directly or 
through common third parties, that puts it in a position to 
influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering 
process. 

  

5 Any of the Tenderer's affiliates participated as a consultant 
in the preparation of the design or technical specifications 
of the works that are the subject of the tender. 

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract Specified in this Tender 
Document 

  

7 Tenderer has a close business or family relationship with 
a professional staff of the Procuring Entity who are 
directly or indirectly involved in the preparation of the 
Tender document or specifications of the Contract, and/or 
the Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with 
a professional staff of the Procuring Entity who would be 
involved in the implementation or supervision of the such 
Contract. 

  

9 Has the conflict stemming from such relationship stated in 
item 7 and 8 above been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process 
and execution of the Contract. 

  

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 

at the date of submission. 

Full Name ____________________________________________________________________  

Title or Designation ____________________________________________________________  

____________________________________   __________________________ 

(Signature)         (Date) 
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LITIGATION 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
Bidder’s Name:    

Date:    
 

Non-Performed Contracts in accordance with contractor’s requirements for Company’s 

 Contract non-performance did not occur since 1st January 2017 specified in contractor’s requirements for 

Company’s 
 Contract(s) not performed since 1st January [insert year] specified in contractor’s requirements for Company’s 

Year Non- performed 

portion of 

contract 

Contract Identification Total Contract Amount 

(current value, currency, 

exchange rate and 

Kenya Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 

Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Company’s contractor’s requirements 

 No pending litigation in accordance with contractor’s requirements for Company’s, 
 Pending litigation in accordance with contractor’s requirements for Company’s as indicated below. 

 

Year of dispute Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification:    
Name of Procuring Entity:      

Address of Procuring Entity:     

Matter in dispute:    

Party who initiated the dispute: Status 

of dispute: 

 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with contractor’s requirements for Company’s 

 No Litigation History in accordance with contractor’s requirements for Company’s 
 Litigation History in accordance with contractor’s requirements for Company’s as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

insert year] [insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 
Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 
Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 
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PART 2: SCHEDULE OF REQUIREMENTS 
 

TABLE B. SCHEDULE OF REQUIREMENTS, TECHNICAL SPECIFICATIONS 

 

Table A. SCHEDULE OF REQUIREMENTS AND TECHNICAL SPECIFICATIONS 
[Procuring Entity to complete Columns a-d and Bidder to complete Column Indicating YES or No and if NO 
indicate the specification of the offered item] 

 
 

 
  

 
 

 

  
 

 

 

 

 
 

 
 

 
 

 
 

 

 

 PROPOSED 
CONSTRUCTION OF 100 
CAPACITY  ICT CENTRE 
(HUB) AT NKAIMURUNYA 
WARD 

 
 

lot 

 
 

As per BQ Attached 

 

 

     
 

     
 

     
 

     
 

     
 

     
 

     
 

 
 

 

 

 

 

 
 



 

PARTICULAR PRELIMINARIES 



 

 

 

 

ITEM DESCRIPTION Kshs. Cts 

         A 

 

 

 

 

 
 

      B 

 

 

 

   C 

 

 

 

 

 

 

 

     D 

 

 

 

 

      E 

 

PRICING ITEMS OF PRELIMINARIES 

 

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items.   
 

 

DESCRIPTION OF THE WORKS 

 

The works to be carried out under this contract PROPOSED CONSTRUCTION 

OF 100 CAPACITY ICT CENTRE (HUB)  

 

MEASUREMENTS 
 

In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance with 

Clause 22 of the Conditions of Contract.  The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of the 

said Conditions. 

LOCATION OF SITE 
 

The site is located at NKAIMURUNYA WARD. The Contractor is advised to visit 

the site, to familiarize with the nature and position of the site. No claims arising from 

the Contractor’s failure to do so will be entertained. 

 

 

P.C. AND PROVISIONAL SUM 

 

     The allowances given for the above is for full contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Carried to Collection  

 

PP/1 

 

 

 

 

 

 

 

 



 

 

 

 

ITEM DESCRIPTION Kshs. Cts 

      A 

 

 

 

 

 

 

 

 

 

 

 

       B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

CLEARING AWAY  

 

The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion 

of the works, remove and clear away all plant, equipment, rubbish, 

unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 

 
                    The whole of the works shall be delivered up clean, complete and in  

                    perfect condition in every respect to the satisfaction of the Project  
                    Manager. 

 
CLAIMS 

 
                It shall be a condition of this contract that upon it becoming reasonably  

                apparent to the Contractor that he has incurred losses and/or expenses due  
                to any of the contract conditions, or by any other reason whatsoever, he  

                shall present such claim or intent to claim notice to the PROJECT  

                MANAGER within the contract period.  No claims shall be entertained  
                upon the expiry of the said contract period. 

 

  

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
 
                  The Contractor is notified that these works are to be carried out on a  

                  restricted site where the office is going on with its normal activities.  

                  The Contractor is instructed to take reasonable care in the execution of 
                  the works as to prevent accidents, damage or loss and disruption of 

                  normal activities being carried out by the client..  The Contractor shall 

                 allow in his rates any expense he deems necessary by taking such care 
                  within the site. Noise should be minimized and any other kind  

                  of disruptions. 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

  

 Carried to Collection   



 

 

 

 

Item DESCRIPTION Kshs. Cts 

     A 

 

 

 

 

 

    B 

 

 

 

 

 

 

 

C 

 

 

 

 

 

      D 

 

 

 

 

 

 

E 

 

 

 

 

 

F 

 

 

WORKING CONDITIONS 

 

The Contractor shall allow in his rates for any interference that he may encounter 

in the course of execution of the works.  

SIGNBOARD 

 

     Allow for providing, erecting, maintaining throughout the course of the 

     Contract and afterwards clearing away a signboard as designed, specified 

    and approved by the Project Manager.  

 

LABOUR CAMPS 

 

      The Contractor shall not be allowed to house labour on site.  Allow for    

      transporting workers to and from the site during the tenure of the contract. 

 

MATERIALS FROM DEMOLITIONS 

 

           Any materials arising from demolitions and not re-used shall become 

           the property of the client. The Contractor shall allow in his rates the 

           cost of transporting the demolished materials as directed by the 

           PROJECT MANAGER. 

PRICING RATES 

 

           The tenderer shall include for all costs in executing the whole of the 

           works, including transport from stores, fixing, all to comply with the  

           said Conditions of Contract.  

 

TENDER SECURITY 

           The tenderer must provide a tender security of 2% in form of Banker 

           cheque or an approved Bank guarantee. (N/A) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Carried to Collection   



 

 

 

 

Item DESCRIPTION Kshs. Cts 

      A 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

      

       D 

 

 

 

 

 

 

 

 

 

 

 

       F 

SECURITY 

 

The Contractor shall allow for providing adequate security for the 

works and the workers in the course of execution of this contract.  No 

claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers. 

URGENCY OF THE WORKS 

 

The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. 

 

The Contractor shall allow in his rates for any costs he deems that 

he/she may incur by having to complete the works within the 

stipulated contract period. 

EXISTING SERVICES 

 

Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever 

provisions may be required by the authorities concerned for the 

support, maintenance and protection of such services. 

 

TRANSPORT(N/A) 

 

                  The contractor shall provide for site trips only a vehicle to  

                  comfortably seat at least six (6) persons including maintained  

                  licence, Insurance and competent driver all to the satisfaction of the 

                  P.M.The vehicle shall be provided specifically for and during site 

                  visits by the MOPW technical team.  The vehicle shall be in perfect 

                  working condition for the entire duration of the trip i.e from the  

                 MOPW Building Yard to MTTI and back including local running.   

                 The driver shall be at the sole direction of the P.M. for the entire  

                 duration of the trip until the contract period is concluded officially. 

 

FIRM PRICE CONTRACT 

 

                  Unless otherwise stated, this is a firm (fixed) price contract.  The  

                  contractor must allow for price changes during the contract period. 

 

 

 

 

 

 

                              

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

ITEM DESCRIPTION Kshs. Cts 

 

        A 

 

 

 

 

 

 

B 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

     D 

 

 

 

 

 

 

 

 

 

 

 

 

PERFORMANCE BOND (N/A) 

A bond of 5% of the contract sum will be required in accordance with 

clause 6.00 on award of contract of the Instructions to Tenderer’s. No 

payment on account for the works executed will be made to the contractor 

until he has submitted the Performance Bond to the Project Manager duly 

signed, sealed and stamped from an approved Bank. 

 

TENDER DOCUMENTS 

Tender documents are as listed in Clause 2.1 of the Instruction to 

Tenderer’s Page STD/8 

 
DELIVERY OF TENDER 

 

      Tenders and all documents in connection therewith, as specified above   

      must be delivered in the addressed envelope which should be properly  

      sealed and deposited at the offices as specified in the letter    

     accompanying these documents. 

 

      Tenders will be opened at the time specified in the letter      

      accompanying these Tender Documents or as indicated in the      

                  advertisement. Tenders delivered/received later than the above time  

                 will not be opened. 

VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act 

part 3 Section 21(b) operative from 1st September, 1993 which requires 

payment of VAT on all contracts.  

 

 The tenderer is advised that in accordance with Government public notice 

No. 35 & 36 Dated 11th September 2003 operational from 1st October 2003, 

withholding VAT will be levied against the contract sum by the Employer 

and remitted to the Commissioner of VAT through all interim certificates. It 

should however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the 

Contractor has submitted monthly returns to the Commissioner of VAT who 

will do the refunds when satisfied that the VAT regulations have been 

complied with. 

 

 

 

 

 

 

 

  

                                                 Carried to Collection   



 

 

 

 

Item DESCRIPTION Kshs. Cts 

 

 

 

 

 

 

 

 

        A 

 

 

B 

 

 

C 

 

 

D 

 

E 

 

 

F 

 

 

   

       G 

 

 

H 

 

 

J 

 

        K 

 

 

PARTICULARS OF INSERTIONS TO BE MADE  

IN APPENDIX TO CONTRACT AGREEMENT 

 

 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

 

 

Period of Final Measurement         3 Months from Practical completion 

 

 

Defects Liability Period           6 Months from practical completion 

 

 

Date for Possession           To be agreed with the Project Manager 

 

Date for Completion                      To be agreed with the Project Manager 

 

 

Liquidated and Ascertained                    At the rate of Kshs 5,000.00 per week or 

part thereof 

 

Prime cost sums for which the  …………………………………… 

The Contractor desires to tender  …………………………………… 

                                                                        …………………………………… 

 

Period of Interim Certificates  Monthly  

 

 

Period of Honoring Certificates  30 days 

 

 

Percentage of Certified Value Retained 10% 

 

Limit of Retention Fund  10 % 

 

  

 
Carried to Collection   

 

PP/06 

 

 

 

 

 

 

 



 

 

 

 

Item Description Kshs. cts 

  

COLLECTION 
 
Brought forward form page PP/1 ………………………………………………….. 

Brought forward form page PP/2 ………………………………………………….. 

Brought forward form page PP/3 ………………………………………………….. 

Brought forward form page PP/4 ………………………………………………….. 

Brought forward form page PP/5…………………………………………………… 

Brought forward form page/PP6…………………………………………….  

 

 

 

 

 

 

 

 

 
 
 

 

Total for general preliminaries 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 
 

 

 

 

 

 
 

 

 

 
 

 

 
 

 

PP/07 

 

 

 

 

 

 



 

 

 

 

Item Description Kshs. Cts 

 

 

 
A. 

 

 

 
 

 

B.  

 

GENERAL PRELIMINARIES 

 

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 
 

Prices shall be inserted against items of Preliminaries in the Contractor’s priced bills of 

Quantities and Specification but not in the unit rates 
 

 

ABBREVIATIONS 
 

Throughout the Bills, unites of measurement and terms are abbreviated and shall be 

interpreted as follows: - 

 

C.M.               Shall mean cubic metre 

S.M                Shall mean square metre 

L.M.               Shall mean linear metre 

M.M               Shall mean Millimetre 

Kg.                  Shall mean Kilogramme 

No.                  Shall mean Number 

Prs.                 Shall mean Pairs 

B.S.                 Shall mean the British Standard Specification Published by 

                        the British Standards Institution, 2 Park Street, London W.I., 
                        England. 

Ditto               Shall mean the whole of the preceding description except as 

                        qualified in the description in which it occurs. 
 

m.s.                 Shall mean measured separately. 

a.b.d                Shall mean as before described. 

 

 

 

                    Carried to collection 
 

 
 

 

 

 
 

  

 

GP/01 

 

 

 

 

 

 



 

 

 

 

Item Description Kshs. Cts 

 

A. 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

B. 

 
 

 

 

 
 

C. 

 
 

 

 

 
D. 

 

 
 

 

 
E. 

 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT  

 
Attendance; Clause B19(a) of the Standard Method of Measurement is deleted and the 

following clause is substituted: - 

 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be 
deemed to include: allowing use of standard scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special scaffolding where necessary; 

providing space for office accommodation and for storage of plant and materials; providing 
light and water for their work: clearing away rubbish; unloading checking and hoisting: 

providing electric power and removing and replacing duct covers, pipe casings and the like 

necessary for the execution and testing of Sub-Contractor’s work and being responsible for 
the accuracy of the same. 

 

Fix Only: - 
 
“Fix Only” shall mean take delivery at nearest railway station (Unless otherwise stated), pay 

all demurrage charges, load and transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 
 

EMPLOYER 
 

The “Employer” is the NG-CDF KAJIADO NORTH  
 

The term “Employer” and “client” wherever used in the contract document shall be 

synonymous 
 

PROJECT MANAGER 
 

The term “P.M.” wherever used in these Bills of Quantities shall be deemed to imply the 
Project Manager as defined in Condition 1 of the Conditions of Contract or such person or 

persons as may be duly authorized to represent him on behalf of the Client. 

 

ARCHITECT 
 

The term “Architect” shall be deemed to mean “The P.M” as defined above whose address 

unless otherwise notified is Department of Public Works, P.O. Box 78, KAJIADO NORTH. 
 

QUANTITY SURVEYOR 
The term “Quantity Surveyor” shall be deemed to mean “The P.M.” as defined above whose 

address unless otherwise notified is Department of Public Works, P.O. Box 78, KAJIADO 
NORTH. 

Carried to collection 

 

 

  

GP/02 

 

 

 

 

 
 



 

 

 

 

Item Description Kshs. Cts 

 

A. 

 
 

 

 

B. 
 

 

 
 

C. 

 
 

 

 

D. 
 

 

 
 

 

 
 

 

 

 
 

E.  

 

ELECTRICAL ENGINEER 
 
The term “Electrical engineer” shall be deemed to mean “The P.M.” as defined above whose 

address unless otherwise notified is Department of Public Works. 

 

MECHANICAL ENGINEER 
 

The term “Mechanical Engineer” shall be deemed to mean “The P.M.” as defined above 

whose address unless otherwise notified is Department of Public Works. 

 

STRUCTURAL ENGINEER 
 
The term “Structural Engineer” shall be deemed to mean “The P.M.” as defined above whose 

address unless otherwise notified is Department of Public Works. 

 

FORM OF CONTRACT 
 

The Form of Contract shall be as stipulated in the Republic of Kenya’s Standard Tender 

Document for Procurement of Building Works (2000 Edition). A copy of which is available 
at the Department of Public Works – KAJIADO NORTH. 

 

Conditions of Contract 
 
These are numbered from 1 – 37 and are contained in the above named document. Particulars 

of insertions to be made in the Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of quantities. 
 

BOND  

 

The Contractor shall find and submit on the Form of Tender and approved bank and who 
will be willing to be bound to the client in an amount equal to KES 100,000 for the due 

performances of the Contract up to the date of completion as certified by the PROJECT 

MANAGER and who will when and if called upon, sign and Bond to that effect on the relevant 
standard form included herein. (without the addition of any limitations) on the same day as 

the contract Agreement is signed, by the Government, the Contractor shall furnish within 

seven days another Surety to the approval of the Government. 

 
 

 

Carried to collection 

 

 
 

 

  

 

GP/03  



 

 

 

 

Item Description Kshs. Cts 

 

A. 

 
 

 

 

 
 

 

B. 
 

 

 
 

C. 

 

 
 

 

 
 

 

 
D. 

 

 

 
 

 

 
 

 

 

E.  

 

PLANTS, TOOLS AND VEHICLES 
 
Allow for providing all scaffolding, plant, tools and vehicles required for the works except in 

so far as may be stated otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind shall be used afterwards in the 
permanent work. 

 

TRANSPORT 
 
Allow for transport of workmen, materials from stores, etc. to and from the site at such hours 

and by such routes as may be permitted by the competent authorities. 

 

MATERIALS AND WORKMANSHIP 
 

All materials and workmanship used in the execution of the work shall be of the best quality 
and description unless otherwise stated. The Contractor shall order all materials to be obtained 

form overseas immediately after the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure that they are onsite when required 

for use in the works. The Bills of Quantities shall not be used for the purpose of ordering 
materials. 

 

SIGN FOR MATERIALS SUPPLIED 
 

The Contractor will be required to sign a receipt for all articles and materials supplied by the 

PROJECT MANAGER at the time of taking deliver thereof, as having received them in good 
order and condition, and will thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles and /or materials which will be supplied 

by the PROJECT MANAGER at the current market prices including Customs Duty and 

V.A.T., all at the Contractor’s own cost and expense, to the satisfaction of the PROJECT 
MANAGER. 

 

STORAGE OF MATERIALS 
 
The Contractor shall provide at his own risk and cost where directed on the site weather proof 

lock-up sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-contractors are to be made liable 
for the cost of any storage accommodation provided especially for their use. 

 

 
 

 

 

Carried to collection 

 

  

GP/04 

 

 

 

 

 

 

 



 

 

 

 

Item Description Kshs. Cts 

 

A. 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

B. 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

C. 
 

 

 
 

 

SAMPLES 
 
The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the PROJECT 

MANAGER for his approval until such samples are approved by the PROJECT MANAGER 

and the PROJECT MANAGER, may reject any materials or workmanship not in his opinion 
to be up to approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall be made at the 

expense of the Contractor and not at the expenses of the PROJECT MANAGER. The 
Contractor shall pay for the testing in accordance with the current scale of testing charges laid 

down by the Ministry of Public Works. 

 

The procedure for submitting samples or materials for testing and the method of making for 
identification shall be as laid down by the PROJECT MANAGER. The Contractor shall allow 

in his tender for such samples and tests except those in connection with nominated sub-

contractor’s work. 

 

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 

 
Allow for complying with all Government Acts, Orders and Regulations in connection with 

the employment of Labour and other matters related to the execution of the works. In 

particular the Contractor’s attention is drawn to the provisions of the Factory Act 1950 and 

his tender must include for all costs arising or resulting from compliance with any Act, Order 
or Regulation relating to Insurances, pensions and holidays for  workpeople or so the safety, 

health and welfare of the workpeople. 

 
The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of 

labour, labour camps, passes for transport, etc. It is most important that the Contractor, before 
tendering, shall obtain form the relevant Authority the fullest information regarding all such 

regulations and/or restrictions which may affect the organization of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in respect of want of 

knowledge in this connection will be entertained. 
 

SECURITY OF WORKS ETC. 

 
The Contractor shall be entirely responsible for the security of all the works stores, materials, 

plant, personnel, etc., both his own and sub-contractors and must provide all necessary 

watching, lighting and other precautions as necessary to ensure security against theft, loss or 

damage and protection of the public. 
 

 

 

Carried to collection 

 

 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 

 
 

 

 
 

GP/05  

 

 

 

 

 

 

                 



 

 

 

 

Item Description Kshs. Cts 

 

A. 

 
 

 

 

 
B. 

 

 
 

 

 
 

C. 

 

 
 

 

 
 

 

D. 
 

 

 

 
 

E.  

 

PUBLIC AND PRIVATE ROADS 
 
Maintain as required throughout the execution of the works and make good any damage to 

public or private roads arising from the consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the PROJECT MANAGER. 

 

EXISTING PROPERTY 
 

The Contractor shall take every precaution to avoid damage to all existing property including 
roads, cables, drains and other services and he will be held responsible for and shall make 

good all such damage arising from the execution of this contract at his own expenses to the 

satisfaction of the PROJECT MANAGER. 

 

VISIT SITE AND EXAMINE DRAWINGS 
 

The Contractor is recommended to examine the drawings and visit the site the location of 
which is described in the Particular Preliminaries hereof. He shall be deemed to have 

acquainted himself therewith as to its nature, position, means of access or any other matter 

which, may affect his tender. No claim arising from his failure to comply with this 
recommendation will be considered. 

 

ACCESS TO SITE AND TEMPORARY ROADS 
 
Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary temporary 

access roads. 
 

AREA TO BE OCCUPIED BY THE CONTRACTOR 
 

The area of the site which may be occupied by the Contractor for use of storage and for the 
purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER. 

 

 

 
 

 

 
 

 

Carried to collection 
 

 

 
 

 

 

  

GP/06  

 

 

 

 

 

 



 

 

 

 

Item Description Kshs. Cts 

   A. 

 

 
 

 

 

 
 

 

 
 

 

 
 

 
 

B. 

 
 

 

 

 
 

 

 
 

 

 
 

C. 
 

 

 

 
 

D. 

 
 

 

 

 
 

E.  

OFFICE, ETC. FOR THE PROJECT MANAGER  
 

The Contractor shall provide, erect and maintain where direct on site and afterwards dismantle 

the site office of the type noted in the Particular Preliminaries, complete the Furniture. He 
shall also provide a strong metal trunk complete with strong hasp and staple fastening and two 

keys. He shall provide, erect and maintain a lock-up type water or bucket closet for the sole 

use of the PROJECT MANAGER including making temporary connections to the drain where 
applicable to the satisfaction of Government and Medical Officer of Health and shall provide 

services of cleaner and pay all conservancy charges and keep both office and closet in a clean 

and sanitary condition from commencement to the completion of the works and dismantle and 
make good disturbed surfaces. The office and closet shall be completed before the Contractor 

is permitted to commence the works. The Contractor shall make available on the Site as and 

when required by the “PROJECT MANAGER” a modern and accurate level together with 

leveling staff, ranging rods and 50 metre metallic or linen tape. 

 

WATER AND ELECTRICITY SUPPLY FOR THE WORKS 
 

The Contractor shall provide at his own risk and cost all necessary water, electric light and 

power required for use in the works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering the water used. He must also 

provide temporary tanks and meters as required at his own cost and clear away when no longer 
required and make good on completion to the entire satisfaction of the PROJECT 

MANAGER. The Contractor shall pay all charges in connection herewith. No guarantee is 

given or implied that sufficient water will be available from mains and the Contractor must 
make his own arrangements for augmenting this supply at his own cost. Nominated Sub-

Contractors are to be made liable for the cost of any water or electric current used and for any 

installation provided especially for their own use. 
 

SANITATION OF THE WORKS 
 

The Sanitation of the works shall be arranged and maintained by the Contractor to the 
satisfaction of the Government and /or Local Authorities, Labour Department and the 

PROJECT MANAGER. 

 

SUPERVISION AND WORKING HOURS 
 

The works shall be executed under the direction and to the entire satisfaction in all respects 

of the PROJECT MANAGER who shall at all times during normal working hours have access 
to the works and to the yards and workshops of the Contractor and Sub-Contractors or other 

places where work is being prepared for the contract. 

 

PROVISIONAL SUMS 
 

The term “Provisional Sum” wherever used in these Bills of Quantities shall have the meaning 

stated in Section A item A7(i)  of the Standard Method of Measurement mentioned in 
Condition No. 16 of the conditions of Contract. Such sums are net and no addition shall be 

made to them for profit. 

Carried to Collection 

 

 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 

 
 

 

 

 
 

 

 
 

 

 
 

GP/07 

 

 

 

 

 



 

 

 

 

Item Description Kshs. cts 

 

A. 

 
 

 

 

 
 

 

 
 

 

 
B. 

 

 

 
 

 

 
C. 

 

 
 

 

 

 
 

 

 

PRIME COST (OR P.C. ) SUMS 
 
The term “Prime Costs Sum” or “P.C. Sum” wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement 

mentioned in Condition No. 16 of the conditions of Contract. Persons of firms nominated by 

the PROJECT MANAGER to execute work or to provide and fix materials or goods as stated 
in Condition No. 20 of the Conditions of Contract are described herein as Nominated Sub-

Contractors. 

 
Persons of firms so nominated to supply goods or materials are described herein as Nominated 

Suppliers. 

 

PROGRESS CHART 
 

The Contractor shall provide within two weeks of Possession of Site and in agreement with 

the PROJECT MANAGER a Progress Chart for the whole of the works including the works 
of Nominated Sub-Contractors; one copy to be handed to the PROJECT chart to be amended 

as necessary as the work proceeds. 

 

ADJUSTMENT OF P.C. SUMS 
 

In the final account all P.C. Sums shall be deducted and the amount properly expended upon 

the PROJECT MANAGER’S order in respect of each of them added to the Contract sum. The 
Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to 
the amount paid. Items of  “attendance” (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed (not pro-rata to the amount 

paid) and this shall apply event though the Contractor’s priced Bill shows a percentage in the 

rate column in respect of them. 
 

Should the Contractor be permitted to tender and his tender be accepted of any work for which 

a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at the 
same rate as it would be if the work were executed by a Nominated Sub-Contractor. 

 

 

 
 

 

Carried to collection 
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Item Description Kshs. cts 

 

A. 

 
 

 

 

 
 

 

 
 

 

B. 
 

 

 

 
 

 

 
 

 

C. 
 

 

 

 
 

 

 
D. 

 

 

 
 

 

 

 

ADJUSTMENT OF PROVISIONAL SUMS 
 
In the final account all Provisional Sums shall be deducted and the value of the work properly 

executed in respect of them upon the PROJECT MANAGER’S order added to the Contract 

Sum. Such work shall be valued as described for Variations in Conditions No. 13 of the 

Conditions of Contract, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and 

attendance comparable to that contained in the priced Bills of Quantities for similar items 
added. 

 

NOMINATED SUB-CONTRACTORS 
 
When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-

contractors, the Contractor shall enter into Sub-contracts as described in Condition No. 20 of 

the Conditions of Contract and shall thereafter be responsible for such sub-contractors in 
every respect. Unless otherwise described the Contractor is to provide for such Sub-

Contractors any or all of the facilities described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-Contract Contractor’s work concerned in the P.C. 
Sums under the description “add for Attendance”. 

 

DIRECT CONTRACTS 
 
Notwithstanding the foregoing conditions, the client reserves the right to place a “Direct 

Contract” for any goods or services required in the works which are covered by a P.C. Sums 

in the Bills of Quantities and to pay for the same direct. In any such instances, profit relative 
to the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and 

allowed. 

 

ATTENDANCE UPON OTHER TRADESMEN, ETC. 
 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in   this 
Contract every facility for carrying out their work and also for use of his ordinary scaffolding. 

The Contractor, however, shall not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for any making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and the work will be 
measured and paid for to the extent executed at rates provided in these Bills. 

 

 
 

 

 

Carried to collection 
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Item Description Kshs. cts 

 

A. 

 
 

 

 

 
 

 

 
 

 

B. 
 

 

 

 
 

 

 
 

 

 
 

 

C. 

 
 

 

 
 

 

 

 
 

D. 

 
 

 

 
 

 

 

INSURANCE 
 
The Contractor shall insure as required in Condition Nos. 22 and 23 of the Conditions of 

Contract. No payment on account of the work executed will be made to the Contractor until 

he has satisfied the PROJECT MANAGER either by production of an Insurance Policy or and 

Insurance Certificates that the provision of the foregoing Insurance Clauses have been 
complied with in all respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if called upon to do so, 

produce the receipted premium renewals for the PROJECT MANAGER’S inspection. 
 

PROVISIONAL WORK 
 

All work described as “Provisional” in these Bills of Quantities is subject to re-measurement 
in order to ascertain in actual quality executed for which payment will be made. All 

“Provisional” and other work liable to adjustment under this Contract shall left uncovered for 

a reasonable time to allow all measurements needed for such adjustment to be taken by the 
PROJECT MANAGER. 

 

Immediately the work is ready for measuring, the Contractor shall give notice to the 

PROJECT MANAGER. If the Contractor makes default in these respects he shall if the 
PROJECT MANAGER so directs uncover the work to enable all measurements to be taken 

and afterwards reinstate at his own expenses. 

 

ALTERATIONS TO BILLS, PRICING, ETC. 

 

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may 
cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be 

deemed to have made allowance in his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All items of measured work shall be 

priced  in detail and the Tenders containing Lump Sums to cover trades or groups of work 
must be broken down to show the price of each item before they will be accepted. 

 

BLASTING OPERATIONS 
 
Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor’s sole risk and cost in 

accordance with any Government regulations in force for the time being, and any special 
regulations laid down by the PROJECT MANAGER governing the use and storage of 

explosives. 

 
 

Carried to collection 
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Item Description Kshs. cts 

 

A. 

 
 

 

 

 
 

 

 
 

B. 

 
 

 

 

 
 

 

C. 
 

 

 
 

 

D. 

 
 

 

 
 

 

 

 
E.  

 

MATERIALS ARISING FROM EXCAVATIONS 
 
Materials of any kind obtained from the excavations shall be the property of the client. Unless 

the PROJECT MANAGER directs otherwise such materials shall be dealt with as provided 

in the Contract. Such materials shall only be used in the works, in substitution of materials 

which the Contractor would otherwise have had to supply with the written permission of the 
PROJECT MANAGER should such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price to be agreed. 

 

PROTECTION OF THE WORKS 
 

Provide protection of the whole of the works contained in the Bill of Quantities, including 

casing, casing up, covering or such other means as may be necessary to avoid damage to the 
satisfaction of the PROJECT MANAGER and remove such protection when no longer 

required and make good any damage which may nevertheless have been done at completion 

free of cost to the Government. 

 

REMOVAL OF RUBBISH ETC. 
  
Removal of rubbish and debris from the buildings and site a it accumulates and at the 

completion of the works and remove all plant, scaffolding and unused materials at completion. 

 

WORKS TO BE DELIVERED UP CLEAN 
 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except 

where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside 
and outside and any other parts of the works and remove all marks, blemishes, stains and 

defects from joinery, fittings and decorated surfaces generally, polish door furniture and bright 

parts of metal works and leave the whole of the buildings watertight, clean, perfect and fit for 
occupation to the approval of the PROJECT MANAGER. 

 

FIRM PRICE CONTRACT 
 
Unless otherwise specifically stated in the Particular Preliminaries this is a firm price 

Contract. The contractor must allow in his tender raters for any increase in the cost of labour 

and materials during the construction period. 
 

Carried to collection 
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Item Description Kshs. cts 

 

A. 

 
 

 

 

 
 

 

  B. 
 

 

 
 

 

C. 

 
 

 

 
 

 

D. 
 

 

 

 
 

 

 
E.  

 

GENERAL SPECIFICATION 
 
For the full description of materials and workmanship, method of execution of the work and 

notes for pricing, the Contractor is referred to the Ministry of Public Works General 

Specification dated 1976 or any subsequent revision thereof which is issued as a separate 

document, and which shall be allowed in all respects unless it conflicts with the General 
Preliminaries. Trade Preambles or other items in these Bills of Quantities. 

 

TRAINING LEVY 
 

The Contractor’s attention is drawn to legal notice No. 237 of October, 1971, which requires 

payment by the Contractor of a Training Levy at the rate of 3% of the contract sum on all 

contracts of more than Kshs. 50,000.00 in value. 
 

MATERIALS ON SITE 

 
All materials for incorporation in the work must be stored on or adjacent to the site before 

payment is effected unless specifically exempted by the PROJECT MANAGER. This 

includes the materials of the Main contractor, Nominated Sub-Contractors and Nominated 
Suppliers. 

 

HOARDING 

 
The Contractor shall enclose the site or part of the works under construction with a hoarding 

2400mm high consisting of iron sheets on 100x50mm timber posts firmly secured at 1800mm 

centres with two 75x50mm timber rails approximately 300m.  Contractor is in addition 
required to take all precautions necessary for the safe  custody of the works, materials, plant, 

public and Employer’s property on the site. 

 

CONTRACTOR’S SUPERINTENDENCE / SITE AGENT 
 

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give his 
whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions from the Project Manager and such directions shall 
be deemed to have been given to the Contractor in accordance with the Conditions of Contract. 

 

 

Carried to collection 
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Item Description Kshs. cts 

  

COLLECTION 
 
Brought forward form page GP/1 ………………………………………………….. 

Brought forward form page GP/2 ………………………………………………….. 

Brought forward form page GP/3 ………………………………………………….. 

Brought forward form page GP/4 ………………………………………………….. 

Brought forward form page GP/5…………………………………………………… 

Brought forward form page/GP6…………………………………………….  

 

Brought forward form page GP/7 …………………………………………… 
 

Brought forward form page GP/8………………………………………………….. 
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Total for general preliminaries 
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PREAMBLES AND PRICING NOTES 

 
1. GENERALLY 

All work to be carried out in accordance with the Ministry of Public Works General Specifications 

for Building Works issued in 1976 or as qualified or amended. 

 

2. MANUFACTURERS’ NAMES 

 

Where manufacturers’ names and catalogue references are given for guidance to quality and standard 

only, alternative manufacturer of equal quality will be accepted at the discretion of the Project 

Manager. 

 

3. WALLING 

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the 

Ministry of Public Works “Specification for Metric Sized Concrete Blocks for Building (1972)” 

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate course. 

 

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for testing 

as and when required by the Project Manager. 

 

4. CARPENTRY 

The grading rules for cypress shall be the same as for pod carpus and all timber used for structural 

work shall be select (second grade). 

 

All structural timber must conform to the minimum requirements for moisture content and 

preservative treatment and timber prices must allow for preparing, packing and sending samples for 

testing when required. 

 

Prices must also include for all nails and fasteners. 

  

 

5. JOINERY 

Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya 

Government. 

 

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the approval 

of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will be 

given only in the case of shortages of the hardwoods specified. 

 

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with 

propriety plugs of the correct sizes. Cutting with hammer and chisel will not be allowed. 

 

Prices for joinery must include for pencil rounded arises, protection against damage, nails, screws, 

framing and bedding in cement mortar as required. 

 

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be 

ascertained on site. 

PN/01 

 

 

 



 

 

 

 

6.      IRONMONGERY 

 

      Ironmongery shall be as specified in the Bills of Quantities or equal and approved. 

 

Prices must include for removing and re-fixing during and after painting, labeling all keys, and for 

fixing to hardwood, softwood, concrete or block work. 

 

Catalogue references given for ironmongery are for purposes of indicating quality and size of item(s). 

Should the Contractor wish to substitute the specified item(s) with others of equal quality, he must 

inform the Project Manager and obtain approval in writing. 

 

7.      STRUCTURAL STEELWORK 

 

All structural steelwork shall comply with the Ministry of Public Works “Structural Steelwork       

Specification (1973) and shall be executed by an approved Sub-contractor. 

 

8 PLASTERWORK AND OTHER FINISHES 

All finishing shall be as described in the general specifications and in these Bills    

of Quantities. 

 

Prices for pavings are to include for brushing concrete clean, wetting and coating with cement and sand 

grout 1:1. 

 

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed specified 

in these Bills of Quantities. 

 

1. GLAZING 

 

Where polished plate glass is specified, this refers to general glazing quality. 

 

Prices for glazing shall include for priming of rebates before placing putty. 

 

The Contractor will be responsible for replacing any broken or scratched glass and handing over in 

perfect condition. 

 

10. PAINTING 

 

All paint shall be 1st quality “Crown” or other equal and approved 

 

Painting shall be applied in accordance with the manufacturers’ instructions. 

 

Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of other 

works and for cleaning up on completion. Prices for painting on galvanized metal are to include for 

mordant solution as necessary. 
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BUILDER’S WORK 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

BILL OF QUANTITIES FOR THE PROPOSED CONSTRUCTION OF 100 CAPACITY  ICT CENTRE 

(HUB) IN NKAIMURUNYA KAJIADO NORTH CONSTITUENCY 

ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

            

  ELEMENT NO.1         

  SUBSTRUCTURES         

  ALL PROVISIONAL.         

  
EXCAVATIONS AND EARTH WORKS 

        

  Site clearance         

A 
Excavate vegetable soil average 200mm deep and cart 

away as directed. M2 172   
                    

-    

  
  

      
                    

-    

B 

Excavate foundation trench not exceeding 1.5m deep 

commencing from stripped level. M3 41   
                    

-    

  
  

      
                    

-    

C 
Extra over excavation for excavating in hard rock not 

exceeding 1.5m M3 6   
                    

-    

D 

Allow for keeping the whole of the excavations free 

from all water including spring and running water. ITEM     
                    

-    

E 
Allow for planking and strutting to sides of excavations. 

ITEM     
                    

-    

F 
Return fill and ram selected excavated material. 

M3 24   
                    

-    

  
  

      
                    

-    

G 
Cart away surplus excavated material and spread 20m 

away. M3 57   
                    

-    

H 

300mm thick approved hardcore well compacted in 

layers not exceeding 150mm deep. M2 112   
                    

-    

I 
50mm thick murram blinding to surface of hardcore. 

M2 112   
                    

-    

  
TOTAL CARRIED TO COLLECTION 

      
                    

-    

LP/01 

 

 

 

 

 

 

 

 

 



 

 

 

 

  

ITEM 
DESCRIPTION 

QTY UNIT RATE 
SHS.    

CTS 

            

  INSECTICIDE TREATMENT         

A. 

Treat surface of blinded hardcore with Termidor or any 

other equal and approved insecticides with ten year 

guarantee as per the manufacturers printed instructions. M2 112   
                    

-    

  
  

      
                    

-    

B. 
500 gauge polythene sheet damp proof membrane lay 

with 150mm side and end laps. M2 112   
                    

-    

  
  

      
                    

-    

  CONCRETE WORKS         

C. 
50mm Thick blinding to Strip foundations  

M2 34   
                    

-    

  
  

      
                    

-    

D. 
100mm Insitu reinforce concrete ( 1:2:4) to foundation 

trenches  M3 4   
                    

-    

  
  

      
                    

-    

  
BEDS 

      
                    

-    

E. 
150mm Thick surface bed 

M2 112   
                    

-    

  
  

      
                    

-    

F. 
200mm Ditto access ramps 

M2 4   
                    

-    

  
SAWN FORM WORK TO: 

      
                    

-    

G. 
Edges of slab 75 to 150mm high 

LM 44   
                    

-    

  
High steel reinforcement to b.s 4461 including tying 

wire spacer blocks.       
                    

-    

H. 
8mm ditto 

KGS 75   
                    

-    

            

J 
12mm ditto 

KGS 169   
                    

-    

            

K 

B.R.C Mesh BS 4483  ref.A 98 200 X 200mm wgt 

1.89kgs/m2  measured net no allowance made for laps 

including bends tying wire and distance  M2 112   
                    

-    

            

  
Substructure walling  

      
                    

-    



 

 

 

 

L 

200mm thick natural stone block walling in cement and 

sand mortar (1:3) reinforced with and including 20swg 

x 25mm wide hoop iron in every alternative course. M2 69   
                    

-    

  
CARRIED TO COLLECTION 

      
                    

-    

  

LP/02 

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 



 

 

 

 

  

ITEM 
DESCRIPTION 

QTY UNIT RATE 
SHS.    

CTS 

  
  

     
                    

-    

  
PLINTHS 

     
                    

-    

A 
15mm thick cement and sand(1:4) rendering to plinth 

walls. 19 M2   
                    

-    

  
  

     
                    

-    

B 
Two coats bituminous paint to rendered plinth walls. 

18 M2   
                    

-    

  
  

     
                    

-    

C 

B.S 743; Type A bitumen hessian 150mm (no 

allowance made for laps) for horizontal ; 1NO layer 

;200mm wide 
37 Lm   

                    

-    

  
  

     
                    

-    

  
P.C.C PAVING SLABS. 

     
                    

-    

D 

600 x600 x50 mm thick precast concrete paving slabs 

around the building including 100mm thick bed of 

murram. 
18 M2   

                    

-    

           

           

  
CARRIED TO COLLECTION  

      
                    

-    

           

           

  COLLECTION         

            

  From Page  LP/01                           -    

            

  From Page LP/02                           -    

            

  From Page above                           -    

            

            

TOTAL FOR ELEMENT NO .1 CARRIED TO SUMMARY                     

-    

  
LP/03 

 

 

 

 

 

 

 

 



 

 

 

 

  

ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

  
ELEMENT NO. 02 SUPERSTRUCTURES 

WORKS 
        

            

  CONCRETE WORKS         

  

Insitu; concrete; reinforced normal; concrete 

(1:2:4); vibrated 
        

A 
Beams 

M3 3   
                    

-    

  
  

      
                    

-    

  
REINFORCEMENT 

      
                    

-    

  
Fabric B.S. 4483 

      
                    

-    

  

Reference A98; 50 x50mm; wgt 0.54kgs/m2 

(measured net no allowance made for laps) including 

bend, tying wires and distance blocks        
                    

-    

  
in any location 

      
                    

-    

  

Bars; m.s; high yield; cold worked; B.S 4461 

including bend, tying wires and distance blocks and 

spacers in any location  
      

                    

-    

B 
8mm Diameter 

KGS 121   
                    

-    

            

C 
12mm Diameter 

KGS 156   
                    

-    

            

  
FORMWORK 

      
                    

-    

  
Sawn formwork to soffits and sides 

      
                    

-    

D 
Beam 

M2 34   
                    

-    

           

           

           

           

           

TOTAL FOR SUPERSTRUCTURE CARRIED TO MAIN SUMMARY 
  

                    

-    

  

LP/04 

 

 

 



 

 

 

 

  

ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

            

  ELEMENT NO. 3         

  WALLING.         

  
MACHINE DRESSED NATURAL STONEWORK 

        

            

  

Approved local stone, fine chisel dressed all sides; 

reinforced with hoop iron G500 in every alternate 

course; bedding and jointing in cement sand mortar 

(1:3) 

        

            

  EXTERNAL WALL         

A. 
200mm thick natural block 

M2 84   
                    

-    

B. 
 Eaves fillings 

LM 40   
                    

-    

  

100NO. WORK STATIONS PARTITIONS AND 

COUNTER 

The worktops to include cpu chamber under top, 

cable port and keyboard chamber to detail 

      
                    

-    

C 
75x50mm cypress timber framing 

LM 160   
                    

-    

  
  

      
                    

-    

  
MDF BOARDS 

      
                    

-    

D 

38mm thick MDF boards including a MDF door 

including three vertical partitions with central having 

lockable shelves  
M2 220   

                    

-    

            

  
CROME PIPES 

      
                    

-    

E 
20mm diameter chrome pipes fixed around the 

technician section to approval NO 20   
                    

-    

            

            

            

  
  

      
                    

-    

  
 

      
                    

-    

TOTAL ELEMENT NO.3 WALLING AND WORK STATIONS CARRIED TO 

SUMMARY. 
                    

-    
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ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

  ELEMENT NO. 4        

  ROOFING.        

  
Structural timbers; sawn cypress; pressure 

impregnated. 
       

  

The following in 8NO. Single pitch trusses; 8000mm 

clear span; including hoisting and fixing in position 

approx. 3000mm above ground floor; including all 

necessary jointing 
       

A 
100 x 50mm rafters 

LM 132   
                    

-    

B 
100x50mm tie beam 

LM 99   
                    

-    

C 
100x50mm king post 

LM 28   
                    

-    

D 
Ditto struts and ties 

LM 112   
                    

-    

E 
100x50mm wall fixed with hoop iron straps at 1.0m 

centers cast in concrete. LM 40   
                    

-    

  
  

     
                    

-    

F 
75x50mm purlins 

LM 198   
                    

-    

           

G 
200 x 25mm chamfered and tapered cypress facial 

board LM 51   
                    

-    

H 

Prepare stop and apply three coats glass oil paint or 

equal and approved to timber surfaces exceeding 

200mm but not exceeding 300mm girth. LM 51   
                    

-    

  
COVERING  

     
                    

-    

  

Pre-painted galvanized box profile sheeting as resin cot 

or other equal and approved manufacturer.      
                    

-    

I 
Gauge 30 G.C.I.  roofing sheets. 

SM 176   
                    

-    

J 
Ditto half  round ridge capping and valleys 

LM 15   
                    

-    

  
GUTTERS 

     
                    

-    

K 

Supply and fix semi-circular pvc gutters complete with 

all accessories and piping to ground level to approval LM 42   
                    

-    

TOTAL FOR ROOFS CARRIED TO MAIN SUMMARY                      

-    

  

LP/06 

  



 

 

 

 

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS 

  ELEMENT NO. 5         

  DOORS         

  
METAL WORK – PURPOSE-MADE UNITS 

        

  

Mild steel casement doors;50x50x3mm thick frame 

pegged to concrete or block work with 100mm long 

fish tail 25 x 25x 2mm thick square section at 

300mm centers both sides, mitered and welded. Both 

sides to be filled using gauge 16 plain sheet; 

permanent fanlight in filled with glazing(m/s),one 

coat manufacturer’s primer, complete with all 

necessary iron mongery; all welding ground to 

smooth finish 

        

A 

Single door; 1200 x 2400mm high, including 3 pairs 

150mm long purpose made hinges; and 1No. 300mm 

aluminium D handle (m/s); all welded. NO 2   
                    

-    

  
  

      
                    

-    

  
Flush door; B.S 459 part 2 

      
                    

-    

  

solid core; 36mm thick internal quality wood facing 

both sides; hardwood lipping sides and panel type. 

Panels in filled with glazing(m/s)       
                    

-    

B 
Single door; 45mm thick; size 900 x 2000mm high. 

NO 1   
                    

-    

  
Wrot cypress timber as described 

      
                    

-    

C 
100mm x 50mm frame rebated; once times moulded  

LM 7   
                    

-    

D 
40 x 15mm Architrave 

LM 7   
                    

-    

            

E 
20  Quadrant 

LM 7   
                    

-    

TOTAL FOR DOORS CARRIED TO SUMMARY 
  

                    

-    
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ITEM DESCRIPTION UNIT QTY RATE SHS. CTS 

  IRON MOGERY         

  

Supply and fix the following iron mongering screw 

to match (Ref is to union dialogue or other equal and 

approved )Softwood or the like with matching 

screws 

        

            

A 
Two levers rebated mortise lock as complete with 

furniture. NO 1   
                    

-    

B 
100mm butt hinges 

PRS 1.5   
                    

-    

  
  

      
                    

-    

  
PAINTING AND DECORATING  

      
                    

-    

  
Three coats ; aluminium wood primer; to crown solo or 

other equal and approved to        
                    

-    

C 
wood surfaces of girth 100- 200mm  

LM 7   
                    

-    

  
    

      
                    

-    

  

One undercoat; two coats gloss finish oil paint; 

crown solo; paints or equal and approved metal 

surfaces 
      

                    

-    

  
  

      
                    

-    

D 
300mm girth. 

M2 15   
                    

-    

  
  

      
                    

-    

E 
300mm girth but clear varnish to wooden surfaces 

M2 4   
                    

-    

  
GLAZING 

      
                    

-    

F 

Glass in openings set; clear 4mm thick to metal putty 

0.10-0.50mm and with wooden beads to wooden doors M2 2   
                    

-    

  
 CARRIED TO COLLECTION  

      
                    

-    

  COLLECTION        

           

  From Page  LP/07                          -    

  From Page above                          -    

TOTAL FOR DOORS CARRIED TO SUMMARY 
                      -    
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ITEM 
DESCRIPTION 

QTY UNIT RATE 
SHS.    

CTS 

  ELEMENT NO.6        

  WINDOWS        

  
METAL WORK 

     
                    

-    

  
Purpose made units 

     
                    

-    

  

Mild steel; ks 02-18 neat cut and welded; all welds 

ground smooth and to even surfaces      
                    

-    

  
  

     
                    

-    

  

Casement windows; standard metal casement; 

section comprising of standard 25mm square tubes 

forming, burglar proofing flat bars, transoms, 

mullions, permanent ventilators, comprising t-bars, 

gauze and 16G sheet metal hood, 25 x 3mm flats at 

100mm c/c both ways, all coupling mullions; 

complete with bronze handles, pegs stays and all 

other necessary iron mongering; one coat red 

primer by manufacturer. Metal; for glazing with 

putty; cutting and pinning to concrete or masonry 

jambs, head and cill; bedding in cement sand (1:3) 

mortar; pointing round frames easing, oiling 

adjusting opening lights on completion.  

     
                    

-    

A 

Window overall size 1500 x 1500mm; 2NO. openable 

and 2NO. fixed ends each size 450 x 1500mm high NO 8   
                    

-    

  
  

     
                    

-    

           

  
  

     
                    

-    

           

  
  

     
                    

-    

TOTAL CARRIED TO COLLECTION 
  

                    

-    

  

LP/09 

 

 

 

 

 

 

 

 

  



 

 

 

 

ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

            

            

  
GLAZING 

      
                    

-    

A 
Glass in openings set; clear 4mm thick to metal putty 

0.10-0.50mm M2 18   
                    

-    

  
  

      
                    

-    

  
PAINTING & DECORATION 

      
                    

-    

  

One undercoat; three coats gloss finish oil paint; to 

crown solo paints or other equal and approved to        
                    

-    

  
  

      
                    

-    

B 
Metal surfaces girth over 300mm 

M2 18   
                    

-    

  
  

      
                    

-    

  
  

      
                    

-    

  
  

      
                    

-    

  
  

      
                    

-    

  
CARRIED TO COLLECTION  

      
                    

-    

  COLLECTION         

            

  
From Page  LP/09 

      
                    

-    

            

  
From Page above 

      
                    

-    

            

TOTAL FOR WINDOWS CARRIED TO MAIN SUMMARY                     

-    

LP/10 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

  ELEMENT NO. 7  FINISHES         

  FLOOR FINISH         

  Bedding screed; cement and sand (1:3)         

A 

38mm floor finish with cement sand toweled roughly 

then Supply and fix 15mm thick terrazzo finish to floor 

complete with dividing strips, grinding and polish to 

detail 

M2 112   
                    

-    

  
  

      
                    

-    

B 
Ditto but 100mm high skirting  

LM 56   
                    

-    

  
INTERNAL WALL FINISHES. 

      
                    

-    

  
Plaster; 12mm first coat of cement sand (1:4); 3-

5mm; steel trowel led        
                    

-    

C 
Concrete or stone walls. 

M2 131   
                    

-    

  
PAINTING & DECORATING 

      
                    

-    

D 

Three coats of silk vinyl paint; to crown solo or other 

equal and approved to Plastered surfaces of girth over 

300mm. 
M2 131   

                    

-    

  
EXTERNAL WALL 

      
                    

-    

E 

A neat recessed keying; horizontal; in 10mm diameter 

rod in cement sand mortar (1:3) to external walling M2 57   
                    

-    

F 

15 mm (minimum) two coat lime plaster with wood 

floated finish as described to masonry beams M2 38   
                    

-    

  
PAINTING AND DECORATIONS 

      
                    

-    

G 

Three coats silk vinyl paint; to crown solo paint or 

equal and approved to plastered surfaces of girth over 

300mm and keys 
M2 47   

                    

-    

TOTAL FOR FINISHES CARRIED TO MAIN SUMMARY 
  

                    

-    

LP/11 

 

 

 

 

 

 

 

 

 

 
 

 

 

  



 

 

 

 

ITEM 
DESCRIPTION 

UNIT QTY RATE 
SHS.    

CTS 

            

  CEILING FINISH         

  Sawn cypress as described:-         

            

A 
75x50mm cypress; secured Brandering. 

LM 400   
                    

-    

            

B 

12mm thick; set to symmetrical pattern v-joint; fixed to 

Brandering with clout headed nails celotex ceiling fixed 

into Brandering. 
M2 112   

                    

-    

  
  

      
                    

-    

C 
100 x 25mm thick cornice ; concave moulding; plugged 

LM 72   
                    

-    

  
  

      
                    

-    

D 

Size 600 x 600; comprising sawn cypress 50 x 50mm 

joist frame all round; 12mm soft board panel fixed on 

top of frame with clout and other necessary accessories NO 2   
                    

-    

  
  

      
                    

-    

  

Three coats aluminium primer to crown solo paints 

or equal and approved to celotex surfaces        
                    

-    

  
  

      
                    

-    

E 
Over 300mm girth 

M2 112   
                    

-    

  
  

      
                    

-    

F 
0-200mm girth 

LM 72   
                    

-    

  
CARRIED TO COLLECTION  

      
                    

-    

            

  COLLECTION         

            

  
From Page  LP/11 

      
                    

-    

            

  
From Page above 

      
                    

-    

TOTAL FOR FINISHES CARRIED TO MAIN SUMMARY                       -    

LP/12 

 

 

 

 

 

ELECTRICAL INSTALLATION WORKS 



 

 

 

 

  

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

            

  
Supply, install, test and commission the following: 

        

            

  LIGHTING POINTS.         

A 

Lighting points wired in 3 x 1.5sq mm single core pvc 

cables drawn in 20mm diameter h/g concealed conduits 

all accessories included but excluding switches and 

fittings 

12 NO   
                    

-    

  
. 

      
                    

-    

  
SWITCHES. 

      
                    

-    

B 

5A white moulded plate switches mounted 1350mm 

above FFL as MK or approved equivalent as follows:       
                    

-    

  
  

      
                    

-    

  
a)       1 gang1 way 

2 NO   
                    

-    

  
b)       2 gang2 way 

2 NO   
                    

-    

  
  

      
                    

-    

  
Lighting fittings. 

      
                    

-    

C 
Complete with energy saving bulbs and tubes of 

appropriate wattage and colour rendering:       
                    

-    

  
  

      
                    

-    

  
a)      Security floodlight lamp 

4 NO   
                    

-    

            

  
b)      1200mm batten fluorescent fitting 

type thorn, Philips. 8 NO   
                    

-    

            

            

  
  

      
                    

-    

  
  

      
                    

-    

  
  

      
                    

-    

            

TOTAL CARRIED TO COLLECTION                     

-    

  

EW/1 

 



 

 

 

 

  

            

TEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

  POWER POINTS         

  SOCKET OUTLETS         

A 

Socket outlet points wired in 3 x 2.5sq.mm PVC 

insulated single core cu cables drawn in 25mm PVC 

Conduits as follows: 
        

            

  
a)      Twin switched 

100 NO   
                    

-    

B 

13A socket outlet plates mounted 300mm above 

worktop as Crabtree or approved equivalent, flush 

mounted. 
      

                    

-    

  
a)Twin switched 

100 NO   
                    

-    

C 
Multiple  circuit breakers 

      
                    

-    

  
  

      
                    

-    

  
a)       10A SP MCB 

2 NO   
                    

-    

  
b)       32A SP MCB 

6 NO   
                    

-    

  
  

      
                    

-    

D 
EARTHING TO KPLC APPROVAL 

      
                    

-    

  
  

      
                    

-    

  

a)       300 x 300 x 300mm concrete 

Earthing chamber complete with concrete cover. 1 NO   
                    

-    

  

b)       Earth rod (16mm dia 1800mm long) 

with Earth-rod-cable clamp and Driving Head for Earth 

rod. 
1 NO   

                    

-    

  
  

      
                    

-    

  

c)       10mm2 SC/PVC copper cable earth 

lead in concealed 20mm dia. HP//PVC conduit from the 

loop-in box  to the earth pit 5 LM   
                    

-    

            

TOTAL CARRIED TO COLLECTION 
  

                    

-    

EW/2 
 

 
 

 

  



 

 

 

 

            

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

            

            

  INTERNAL POWER DISTRIBUTION.         

            

A 
8way SPN consumer unit with 100A integral isolator as 

Crabtree or approved equivalent. 1 NO   
                    

-    

  
  

      
                    

-    

  
Sub main cables. 

      
                    

-    

B 
Lay 3x16mm2  PVC/SWA/PVC Sub main copper cable 

from loop-in box  to CU 15 LM   
                    

-    

  
  

      
                    

-    

C 

Standard galvanized cable loop-in box c/w 30Atwin 

cutout and HRC fuse and connection to consumer unit 

with 25mm diameter pvc 

1 NO   
                    

-    

  
  

      
                    

-    

D 

10.00mm2 2-core pvc armored underground cable from 

meter box/cubicle to the loop in box 15 LM   
                    

-    

  
INTERNET PORTS 

      
                    

-    

G 
Internet points including cabling, Condiuting, pattress 

boxes and outlet plates in main trunking to detail 100 NO   
                    

-    

            

  
TOTAL CARRIED TO COLLECTION 

      
                    

-    

            

  COLLECTION         

            

1 
FROM PAGE EW/01 

      
                    

-    

            

2 
FROM PAGE EW/02 

      
                    

-    

            

3 
FROM ABOVE 

      
                    

-    

TOTAL CARRIED TO COLLECTION                     

-    

  
EW/3 

 

 
 

 

ITEM DESCRIPTION PAGE AMOUNT 



 

 

 

 

        

  SUMMARY.     

        

1 SUBSTRUCTURES LP/03                                     -    

        

2 SUPERSTRUCTURES LP/04                                     -    

        

3 WALLING LP/05                                     -    

        

4 ROOF CONSTRUCTION AND COVERING  LP/06                                     -    

        

5 DOORS  LP/08                                     -    

        

6 WINDOWS LP/10                                     -    

        

7 FINISHES LP/11                                     -    

        

8 ELECTRICAL EW/03                                     -    

        

        

        

        

TOTAL CARRIED TO GRAND  SUMMARY                                     -    

  

LP/13 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE SHS. CTS 

            

  PROVISIONAL & PRIME COST SUMS         

  

The contractor shall include in his tender the 

following to be deducted in whole or part as directed 

by the project manager 
        

            

  CONTINGENCIES         

A 

Allow a provisional sum of Kenya shillings thirty 

thousand(30,000) for contingencies to be deducted in 

whole or part as directed by the project manager   LS   30,000.00 

            

  PROJECT PUBLICITY         

B 

Allow a prime cost sum of Kenya shillings twenty  

thousand(20,000) for project publicity as directed on 

site by the project manager 
  LS   20,000.00 

            

  PROJECT MANAGEMENT         

C 

Allow a prime cost sum of Kenya shillings sixty 

thousand(60,000) for project supervision, expenses and 

attendance by the project manager   LS   60,000.00 

            

  PROJECT MONITORING          

D 

Allow a prime cost sum of Kenya shillings sixty 

thousand(60,000) for project monitoring and 

supervision by the project management committee   LS   60,000.00 

            

  KENYA POWER SUPPLY         

E 

 

 

 

 

 

Allow a prime cost sum of Kenya shillings seventy 

thousand(70,000) for supply and connection of single 

phase power to be deducted in whole or part as directed 

by the project manager 
  LS   70,000.00 

      

 

 

    

            

TOTAL FOR PROVISIONAL & PRIME COST SUMS TO GRAND SUMMARY 240,000.00 

  

Pc&Ps/1 

 

 

 

 



 

 

 

 

 

 

 

 

GRAND SUMMARY 

  

BILL 

NO 

DESCRIPTION FOR CONTRACTOR’S USE (KSH) 

1 PARTICULAR PRELIMINARIES    

2 GENERAL PRELIMINARIES   

3 MEASURED WORKS    

4 PROVISIONAL SUMS  - PS/1   

  TOTAL    

  ADD 16% VAT   

  ADD 0.03% PPRA LEVY   

GRAND TOTAL CARRIED TO FORM OF TENDER   

  

Amount in words:………………………………………………………………………………………….….. 

 

…………………………………………………………………………….……………………………………… 

 

Tenderer’s Signature and stamp………………………………………………………………………………..……… 

 

Address: ………………………………………………………………………………………………..……………… 

 

Date: ……………………………………………………………………………………………………………………… 

 

Witness’s Name: ……………………………………………………………………………….……………………… 

 

Signature: …………………………………………………………………………….………………………………… 

 

Description: ……………………………………………………………………….…………………………………… 

 

Address: ………………………………………………………………………………..……………………………… 

 

Date: ………………… ……………………………………………………………………………..…………………… 

 

 

 

 

 

 

 

 

TECHNICAL SPECIFICATIONS FOR WORKS/SERICES 



 

 

 

 

a) A preliminary description of the proposed works/services and work method and schedule, including drawings 
and charts, as necessary, containing all required information by which the proposed works may be evaluated 
(e.g. technical characteristics, operational capacities, maintenance, environmental effect, etc.) together with 
manuals or instructions for use or any other relevant information and documentation, delivery/installation 
schedules, etc.; 

 

Specification 

 
Specifications applicable are those by the Ministry of Public Works General Specifications dated March 

1976 (together with any amendments issued thereof). The Contractor should obtain a copy from the 

Ministry of Public Works. No liability will be admitted nor claim allowed in respect of errors in 

Contractor’s tender arising from the lack of knowledge on the said specification. 

 

Goods, materials and workmanship meeting other authoritative standards and which promise to ensure 

equal or higher quality than the standards specified, will also be acceptable 

 
b) A detailed statement of how the Bidder will carry out the works/services that will form an integral part of the 

Contract. 
 

c) DRAWINGS 
 

(Procuring Entity to attach Drawings (if any) 
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CONTRACT AGREEMENT 

 

(1) THIS CONTRACT AGREEMENT is made   (specify date). 
Between [Insert complete name of Procuring Entity], and having its Fund Manager 
place of Business at  [Insert address of Procuring Entity] and 
  [Insert name of contractor], and having its Fund Manager place 
of business at  [insert address of contractor]. 

 

(2) WHEREAS the Procuring Entity invited quotations for the Supply of Goods/works/services (select one) described 
in Table B, i.e. [insert brief description of works] and has 
accepted a Quotation by the Bidder in the sum of [insert Contract Price in words and 
figures] (hereinafter called “the Contract Price”). 

 

(3) NOW THISAGREEMENTWITNESSEDAS FOLLOWS: 
 

1. This Contract Agreement includes the following documents: 
 

a) Table A. SCHEDULE OF REQUIREMENTSAND TECHNICAL SPECIFICATIONS. 
 

b) Table B. QUOTATION SUBMISSIONTABLE (see BQs Attached). 
 

c) FORM OFQUOTATION. 
 

d) Conditions of Contract. 
 

2. In consideration of the payments to be made by the Procuring Entity to the Supplier/contractor/service provider 
as hereinafter mentioned, the Supplier/contractor/service provider hereby covenants with the Procuring Entity 
to provide the Goods/works/services and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

 

3. The Procuring Entity hereby covenants to pay the Supplier/Contractor/service provider (select one) in 
consideration of the provision of the Goods/works/services (select one) and the remedying of defects therein, 
the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and 
in the manner prescribed by the Contract. 

 

(4) In WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of 
Kenya. 

 

For and on behalf of the Procuring Entity 

 

Signed .................................................... [insert signature] 
in the capacity of .................................................. [insert title or other appropriate designation] 

 

in the presence of ................................................... [insert identification of official witness] 

 

For and on behalf of the Contractor (select one) 
 

 

Signed .................................................... [insert signature of authorized representative(s) of the Supplier] 

in the capacity of ................................................... [insert title or other appropriate designation] 

in the presence of ................................................... [insert identification of official witness] 
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GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and 

other documents listed therein, should be a complete document expressing fairly the rights and obligations of both 

parties. 

These General Conditions of Contract have been developed on the basis of considerable international experience in the 

drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 

straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

General Conditions of Contract 

General 

Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 

commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which 

is used for valuations and for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 

disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 

accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 

Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and 

Equipment, in addition to payments for associated Materials and Plant. 

m) ADefect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by 

the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated 

from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 

calculations and other information provided or approved by the Project Manager for the execution of the 

Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the 

SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 



 

 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 

function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 

Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 

responsible for supervising the execution of the Works and administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual and 

interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part 

of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Procuring Entity, as defined in the SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also 

include the plural and words indicating the plural also include the singular. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless specifically defined. The Project 

Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and 

the Intended Completion Date apply to any Section of the Works (other than references to the Completion 

Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) any other document listed in the SCC as forming part of the Contract. 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 

 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 

prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 

the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments 

to any country, person, or entity in that country. 

 
4. Project Manager's Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the 

Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other 

people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after 

notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. 

A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 

without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's 

obligations. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 

Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. 

The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring 

Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall 

approve any proposed replacement of key personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days 

and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 

determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee 

shall be removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 
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11. Procuring Entity’s Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's 

risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, 

and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable 

result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 

by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the 

Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to 

the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or cc) 

the activities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, 

and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) 

which are not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover  

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC 

for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 

Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the 

Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect 
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has 

paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 

shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

13.5Both parties shall comply with any conditions of the insurance policies. 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by 

any information available to the Contractor. 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 
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16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Program submitted by the Contractor, as updated with the approval of the Project 

Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 

Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

17.5All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 

to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry 

out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is 

not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the 

relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to 

the Site and to any place where work in connection with the Contract is being carried out or is intended to be 

carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws 

where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub- 

consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 

details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 

Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 

the accounts and records relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority. 

The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 

25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise 

of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of ineligibility pursuant to the Public 
Procurement Regulatory Authority's prevailing sanctions procedures). 
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23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of 

the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 

Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 

of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator 

shall be jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between 

the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the SCC at the request of either party, within 14 days of receipt of 
such request. 

24. Settlement of Claims and Disputes 

24.1Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with the 

Contract, the Contractor shall give Notice to the Project Manager, describing the event or 

circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not later 
than 30 days after the Contractor became aware, or should have become aware, of the event or 

circumstance. 

 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for  

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this Sub- Clause shall apply. 

 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

 
24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Project Manager. Without 

admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 

under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Project Manager to inspect all these 

records, and shall (if instructed) submit copies to the Project Manager. 

 
24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Project Manager, the Contractor shall send to the Project Manager 

a fully detailed claim which includes full supporting particulars of the basis of the claim and of 

the extension of time and/or additional payment claimed. If the event or circumstance giving rise 
to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed, and such further particulars as the Project Manager may 

reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from 

the event or circumstance, or within such other period as may be proposed by the Contractor 

and approved by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Project Manager and 
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approved by the Contractor, the Project Manager shall respond with approval, or with disapproval 

and detailed comments. He may also request any necessary further particulars, but shall 

nevertheless give his response on the principles of the claim within the above defined time period. 

 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with 

Sub-Clause 

 
24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 

(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 

Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 

particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 

be entitled to payment for such part of the claim as he has been able to substantiate. 

 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 

Party may consider that the claim is rejected by the Project Manager and any of the Parties may 
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation 
to any claim, any extension of time and/or additional payment shall take account of the extent (if 

any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the 

claim is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence 

arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no 

attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before 

the practical completion of the Works or abandonment of the Works or termination of the Contract 

by either party: 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery of 
the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 

not commence unless an attempt has in the first instance been made by the parties to settle such 
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claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall 

be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the subject 

of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review 

and revise any certificate, opinion, decision, requirement or notice and to determine all matters in 

dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision 
requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 

disqualify representatives of the Parties and the Project Manager from being called as a witness and 
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 

during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur 
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Ngong Hills Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other 

Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
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sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been 

paid or are to be paid to agents or any other party with respect to the bidding process or execution of 

the Contract. The information disclosed must include at least the name and address of the agent or 

other party, the amount and currency, and the purpose of the commission, gratuity or fee. 

A. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 

submit to the Project Manager for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities 

in the Program shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any changes 
to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 

longer than the period stated in the SCC. If the Contractor does not submit an updated Program within 
this period, the Project Manager may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which the 

overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall provide 
an updated Activity Schedule within 14 days of being instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work, which would 
cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay 

by this failure shall not be considered in assessing the new Intended Completion Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 

Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be 

adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 

incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the 

Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the 

record to those attending the meeting and to the Procuring Entity. The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either at the management meeting or 
after the management meeting and stated in writing to all who attended the meeting. 
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31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract Price, 

or delay the execution of the Works. The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 
Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how 

the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Project Manager. 

B. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager 
may instruct the Contractor to search for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 

and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length 

of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the 

Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this 

amount. 

C. Cost Control 

36. Contract Price
7
 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The 

Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of 

the work accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price8 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 

item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, 
the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust 

rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 

percent, except with the prior approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 

detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 

requested to do so by the Project Manager. The Project Manager shall assess the quotation, which 
shall be given within seven (7) days of the request or within any longer period stated by the Project 

Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make 

a change to the Contract Price, which shall be based on the Project Manager's own forecast of the 
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effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, no quotation shall be given and the Variation shall 

be treated as a Compensation Event. 
 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. 
The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity 
Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment 
for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the 
Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working 
made at the Contractor's own discretion. Prices in the Activity Schedule shall not bealtered when the Contractor makes such 
changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph. 

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 

opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the 
timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity changes, 

or if the nature or timing of the work in the Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of 
work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any 

time during the performance of the contract. The value engineering proposal shall, at a minimum, 

include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering 

proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits 

that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 

Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 

specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 

described in 

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

39. Cash Flow Forecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. The cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the 
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work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid 

to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities 

that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 40.6The 

Project Manager may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

40.7Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price – tender price)/tender price X 100. 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity 

shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of 

each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest on 
the late payment in the next payment. Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is made at the prevailing rate of interest 

for commercial borrowing for each of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 

or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 

clause. Interest shall be calculated from the date upon which the increased amount would have been 

certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 

currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring 

Entity and shall be deemed covered by other rates and prices in the Contract. 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant 

to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work 

of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 

required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, 

which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of the Letter of Acceptance from the information issued to bidders (including 

the Site Investigation Reports), from information available publicly and from a visual inspection of 
the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 

the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

l) The advance payment is delayed. 
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m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the Intended Completion Date 

shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and 

the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. The 

Project Manager shall assume that the Contractor shall react competently and promptly to the event. 

 

 
11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of 
completed activities in the Activity Schedule.” 

 
42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests 

are adversely affected by the Contractor's not having given early warning or not having cooperated 

with the Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30 days before the submission of bids for the Contract and the date of the last 

Completion certificate. The adjustment shall be the change in the amount of tax payable by the 

Contractor, provided such changes are not already reflected in the Contract Price or are a result of 
GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance Payment, 

shall be adjusted by applying the respective price adjustment factor to the payment amounts due in 

each currency. Aseparate formula of the type specified below applies: 

P = A + B Im/Io 

where:Pis the adjustment factor for the 
portion of the Contract Price payable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions, 

respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being 
invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 

corrected and an adjustment made in the next payment certificate. The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the 

SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 

with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the 

Defects Liability Period has passed and the Project Manager has certified that all Defects notified by 

the Project Manager to the Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” Bank guarantee. 
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47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the 

SCC for each day that the Completion Date is later than the Intended Completion Date. The total 

amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring 

Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the 
date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each 
day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier  

than the Intended Completion Date. The Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

49. Advance Payment 

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC 

by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal 

to the advance payment. The Guarantee shall remain effective until the advance payment has been 

repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. Interest shall not be charged on the advance payment. 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor, following the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the advance payment or its repayment in assessing valuations of 
work done, Varia

c 

tions
c

, price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

50. Securities 

50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in 

the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies 

in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day 

from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one 
year from the date of issue of the Completion Certificate in the case of a Performance Bond. 

51. Dayworks 

51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager 

has given written instructions in advance for additional work to be paid for in that way. 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 

Project Manager. Each completed form shall be verified and signed by the Project Manager within 

two days of the work being done. 

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

52. Cost of Repairs 

52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost 
if the loss or damage arises from the Contractor's acts or omissions. 

D. Finishing the Contract 

53. Completion 

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,  
and the Project Manager shall do so upon deciding that the whole of the Works is completed. 
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54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 

55. Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. The 

Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is 

not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections 

or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the Contractor and issue a payment 

certificate. 

 
13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the 

same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure 
(usually 0.15) to take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency 
are added to the Contract Price. 

56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant 

to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project 
Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program 

and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction 

is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 

within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach 
of Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 

defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 

Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the 

Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 

cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide 

whether the breach is fundamental or not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
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Project Manager shall issue a certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as specified in the SCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach 

of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works, and less advance payments received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any work 

carried out afterwards to which a commitment was made 
 

SPECIAL CONDITIONS OF CONTRACT 
 
 

 

 

 

   
 

 

The Procuring Entity is: 
THE NATIONAL CONSTITUENCY DEVELOPMENT FUND, KAJIADO 

NORTH CONSTITUENCY. 
P.O BOX 72-00208, NGONG HILLS. 

 

   
 

 

The Intended Completion date for the whole of the works shall be; 3 Months form 

the date of contract signing 
 

   
 

 

The Project Manager is: 

Sub county Works 
Officer Kajiado North  

sub county 

State Department of Public Works, 
P.O Box 78 – 00208,  

Ngong Hills  

Telephone: + 

Facsimile: 

Email: 
 The site is located at NKAIMURUNYA WARD, KAJIADO NORTH  
 

 
The Start date shall be agreed with the Project Manager but not later than 7 

days after signing of the contract/handing over of site- whichever comes first. 
 

 The Works consist of: PROPOSED CONSTRUCTION OF 100 CAPACITY  ICT CENTRE 
(HUB) AT NKAIMURUNYA WARD 

 
  

Sectional Completions are Not Applicable 
 

  
The Project Manager may delegate any of his duties and responsibilities 

 
  Schedule of Contractors: Not Applicable 

mailto:damaservices@gmail.com


39 

 

 

 

 

  
 

 
 

 
 

  

 
 

 

GCC 13.1 The minimum insurance amounts and deductibles shall be: Contractor’s all risk Policy 

(a) for loss or damage to the Works, Plant and Materials: 

(b) For loss or damage to Equipment: 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract: Contractor’s all risk Policy 

(d) for personal injury or death: 

(i) of the Contractor’s employees: Contractor’s all risk Policy 

of other people: Contractor’s all risk Policy 

GCC 14.1 Site Data are: Not Applicable 

GCC 16 Completion Time: 6 weeks 

GCC 20.1 The Site Possession Date(s) shall be: To be agreed with Project Manager 

GCC 

23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators 

(CIArb) Kenyan Chapter, AAK, or IQSK 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

As per the standard fees of the proposed bodies above of the Appointing 

Authority. 

I B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 

Fourteen (14) days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is Thirty (30) days. 

The amount to be withheld for late submission of an updated Program is Not 

Applicable. 

I C. Quality Control 

GCC 34.1 The Defects Liability Period is: 180 days. 

 

I D. Cost Control 

GCC 38.7 If the value engineering proposal is approved by the Procuring Entity the 

amount to be paid to the Contractor shall be; Not Applicable 

GCC 44.1 The currency of the Procuring Entity's Country is: Kenya Shillings 
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GCC 

45.1 

The Contract is not subject to price adjustment in accordance with GCC 

Clause 45, and the following information regarding coefficients does not 

apply. 

The coefficients for adjustment of prices are: 
(a) 0% percent nonadjustable element (coefficient A). 

(b) 0% percent adjustable element (coefficient B). 
(c) The Index I for shall be: Not Applicable. 

GCC 46.1 The proportion of payments retained is: 5% 

GCC 47.1 The liquidated damages for the whole of the Works are 0.05% per day. The 

maximum amount of liquidated damages for the whole of the Works is 5% of 
the final Contract Price. 

GCC 

49.1 

The Advance Payments shall be: Not Applicable and shall be paid to the 
Contractor no later than Not Applicable. 

I E. Finishing the Contract 

GCC 

56.1 

The date by which operating and maintenance manuals are required is: On 

practical completion date 

The date by which "as built" drawings are required is: On practical 

completion date 

GCC 

56.2 

The amount to be withheld for failing to produce "as built" drawings and/or 

operating and maintenance manuals by the date required in GCC 58.1 is: The 

Retention money. 

GCC 
57.2 (g) 

The maximum number of days is: One Hundred Twenty (120) Days. 

GCC 

58.1 

The percentage to apply to the value of the work not completed, representing 
the Procuring Entity's additional cost for completing the Works, is Five (5) % 
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