PROPOSED CONSTRUCTION AND COMPLETION OF
A DORMITORY BLOCK AT IKONGE GIRLS
SECONDARY SCHOOL NORTH MUGIRANGO
CONSTITUENCY.GROUND FLOOR

Ll N AL NG - —

TENDER DOCUMENT

TENDER NO.: NM-NGCDF IKONGE GRLS-001/2025-2026

CLIENT

NORTH MUGIRANGO NGCDF

© JULY 2026

USER CLIENT:

IKONGE GIRLS SECONDARY
SCHOOL.

PO BOX 105-405050 NYAMIRA



https://v3.camscanner.com/user/download

TABLE OF CONTENTS

Page

SECTION I - INVITATION FOR TENDERS ..., 2
SECTION II - INSTRUCTIONS TO TENDERERS ...l 3-14

APPENDIX TO INSTRUCTIONS TO TENDERERS .............. 15-16
SECTION III - CONDITIONS OF CONTRACT ..o, 17 —37
SECTION IV- APPENDIX TO CONDITIONS OF CONTRACT .................. 38 —40
SECTION V - SPECIFICATIONS ..o, 41 — 52
SECTION VI - BT -0 00 LG o e —— 53
SECTION VII - BILLS OF QUANTITIES ... e 54 — 56
SECTION VIII - STANDARD FORMS ... e, 571738
SECTION IX- EVALUATION PROCESS ..., 79 — 84


https://v3.camscanner.com/user/download

SECTION I

TENDER NO.:
PROPOSED CONSTRUCTION AND COMPLETION OF A

DORMITORY BLOCK AT IKONGE GIRLS SECONDARY
SCHOOL; GROUND FLOOR.

The NGCDF North Mugirango Constituency. Invites all eligible
contractors to bid for the Works. Bidders must provide certified
copies of a certificate of incorporation and current tax
compliance certificate, sworn affidavit on litigation history,
proof of Registrations and any other requirement as per the
advert.

The complete set of tender documents are available in the website

at no cost or can be purchased at

NGCDF OFFICES NORTH MUGIRANGO
CONSTITUENCY.

at a cost of KShs. 1000.

Completed tender documents are to be enclosed 1n plain sealed envelopes, clearly marked
with the Tender Number and Title of the Tender applied for and be deposited 1n the
tender Box provided at the OFFICE and be addressed to:
THE FUND ACCOUNT
MANAGER NGCDF
NORTH
MUGIRANGO
P.O. BOX 105-40500,
NYAMIRA.

so as to be received on or before ...30'™H SEPTEMBER 2026

...................................................... Tenders must be
accompanied by an original tender Security of 2% of the tender
sum 1n form of a guarantee acceptable under the Public

Procurement and Asset Disposal Act, 2015 and Public

Procurement and Disposal Regulations 2006 payable to the
NGCDF NORTH MUGIRANGO.
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Tenders will be opened immediately thereafter in the presence of the tenderers

representatives who choose to attend at the boardroom. Canvassing will lead to automatic

disqualification. All queries regarding this tender must be 1n writing to the undersigned.

SECTION Il - INSTRUCTIONS TO TENDERERS
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1.1

1.2

1.3

1.4

1.5

INSTRUCTIONS TO TENDERERS
General/Eligibility/Qualifications/Joint venture/Cost of tendering

The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described 1n the tender documents. The successful tenderer
will be expected to complete the Works by the Intended Completion Date specitfied
in the tender documents.

All tenderers shall provide the Qualification Information, a statement that the
tenderer (including all members of a joint venture and subcontractors) 1s not
associated, or has not been associated in the past, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications, and other
documents for the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting services for the
preparation or supervision of the Works, and any of its affiliates, shall not be eligible
to tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only
tenders from pre-qualified tenderers will be considered for award of Contract. These
qualified tenderers should submit with their tenders any information updating their
original pre-qualification applications or, alternatively, confirm 1n their tenders that the
originally submitted pre-qualification information remains essentially correct as of
the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall
include the following information and documents with their tenders, unless otherwise
stated:

(a) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the tender to commit the tenderer:

(b) Total monetary value of construction work performed for each of the last five
years:
(c) experience 1n works of a similar nature and size for each of the last five

years, and details of work under way or contractually committed; and names
and addresses of clients who may be contacted for further information on
these contracts;

(d) Major 1tems of construction equipment proposed to carry out the Contract and
an undertaking that they will be available for the Contract.


https://v3.camscanner.com/user/download

1.6

1.7

(e) Qualifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for
the Contract.

(1) Reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

(2) Evidence of adequacy of working capital for this Contract (access to line(s) of
credit and availability of other financial resources);

(h) Authority to seek references from the tenderer’s bankers;

(1) Information regarding any litigation, current or during the last five years, in
which the tenderer 1s 1involved, the parties concerned and disputed amount;
and

() Proposals for subcontracting components of the Works amounting to more

than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply
with the following requirements, unless otherwise stated:

(a)  the tender shall include all the information listed in clause 1.5 above for each
joint venture partner;

(b)  the tender shall be signed so as to be legally binding on all partners;

(c) all partners shall be jointly and severally hable for the execution of the
Contract 1n accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge, authorised to incur
lhabilities, and receive instructions for and on behalf of all partners of the
joint venture; and

(e) the execution of the entire Contract, including payment, shall be
done exclusively with the partner 1n charge.

To quality for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated annual
cashflow for the Contract;

(b) experience as main contractor in the construction of at least two works of a
nature and complexity equivalent to the Works over the last 10 years (to comply
with this requirement, works cited should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;

6
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

(d) Contract Manager with at least five years’ experience in works of an equivalent
nature and volume, including no less than three years as Manager; and

(e) lqud assets and/or credit facilities, net of other contractual commitments and

exclusive of any advance payments which may be made under the Contract, of
no less than 4 months of the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together to
determine the tenderer’s compliance with the minimum qualifying criteria of clause
1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet
at least 25 percent of mimmimum criteria 1.7 (a), (b) and (e) for an individual tenderer,
and the partner in charge at least 40 percent of those minimum criteria. Failure to
comply with this requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be taken into account 1in determining
the tenderer’s compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner 1n a
joint venture. A tenderer who submits or participates in more than one tender (other
than as a subcontractor or in cases of alternatives that have been permitted or
requested) will cause all the proposals with the tenderer’s participation to be
disqualified.

The tenderer shall bear all costs associated with the preparation and submission of
his tender, and the Employer will 1n no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, 1s encouraged to visit and
examine the Site of the Works and 1ts surroundings, and obtain all information that
may be necessary for preparing the tender and entering into a contract for

construction of the Works. The costs of visiting the Site shall be at the tenderer’s
Own expense.

The procuring entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.

The price to be changed for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to review the tender document free of
charge before purchase.

2. Tender Documents

2.1

The complete set of tender documents comprises the documents listed below and any
addenda 1ssued 1n accordance with Clause 2.4.

(a) These Instructions to Tenderers
(b) Form of Tender and Qualification Information
(¢) Conditions of Contract

(&) CamScanner
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2.2

2.3

2.4

2.3

(d) Appendix to Conditions of Contract
(e) Specifications

(1) Drawings

(2) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications 1n
the tender documents. Failure to furnish all information required by the tender
documents, or submission of a tender not substantially responsive to the tendering
documents 1n every respect will be at the tenderer’s risk and may result 1n rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender documents may
notify the Employer in writing or by cable, telex or facsimile at the address indicated
in the letter of invitation to tender. The Employer will only respond to requests for
clarification received earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all persons 1ssued with
tendering documents, including a description of the inquiry, but without identifying its
source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by 1ssuing addenda. Any addendum thus 1ssued shall be part of
the tendering documents and shall be communicated 1n writing or by cable, telex or
facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each
addendum 1n writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into
account 1n preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders

2:1

3.2

All documents relating to the tender and any correspondence shall be in English
language.

The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;

(b) Tender Security;

(c) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and

(1) Any other materials required to be completed and submitted by the tenderers.
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3.3

3.4

3.0

3.6

31

3.8

3:9

3.10

3.11

3:12

The tenderer shall fill in rates and prices for all items of the Works described 1n the
Bill of Quantities. Items for which no rate or price 1s entered by the tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause relevant to the Contract, as of 30 days
prior to the deadline for submission of tenders, shall be included 1n the tender price
submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract 1f provided for in the Appendix to Conditions
of Contract and provisions made 1n the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of Ninety (90) days from the date of
submission. However 1n exceptional circumstances, the Employer may request that the
tenderers extend the period of validity for a specified additional period. The request
and the tenderers’ responses shall be made in writing. A tenderer may refuse the
request without forfeiting the Tender Security. A tenderer agreeing to the request will
not be required or permitted to otherwise modity the tender, but will be required to
extend the validity of Tender Security for the period of the extension, and 1n
compliance with Clause 3.7 - 3.11 1n all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and
form specified in the appendix to invitation to tenderers. This shall be in the amount
not exceeding 2 percent of the tender price

The format of the Tender Security should be 1in accordance with the form of Tender
Security included in Section G - Standard forms or any other form acceptable to the
Employer. Tender Security shall be valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as “Tenderer” all joint venture

partners and list them 1n the following manner: a jomnt venture consisting
of .ol e, Zand “LoLL Ll 7,

The Tender Securities of unsuccessful tenderers will be returned within 28 days of
the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successtul tenderer will be discharged when the tenderer
has signed the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited

(a) 1f the tenderer withdraws the tender after tender opening during the period of
tender validity;
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3.14

3.1

3.16

3.17

3.18

(b) 1f the tenderer does not accept the correction of the tender price, pursuant to
Clause 5.7;

(c) in the case of a successtul tenderer, 1f the tenderer fails within the specified
time limat to:

(1) sign the Agreement, or
(11) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and
Specifications. Alternatives will not be considered, unless specifically allowed 1n the
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to
the requirements of the tendering documents must also submit a tender that complies
with the requirements of the tendering documents, including the basic technical
design as indicated in the Drawings and Specifications. In addition to submitting the
basic tender, the tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical specifications,
breakdown of prices, proposed construction methods and other relevant details.

Only the technical alternatives, 1f any, of

the lowest evaluated tender conforming to the basic technical requirements shall be
considered.

The tenderer shall prepare one original of the documents comprising the tender
documents as described 1n Clause 3.2 of these Instructions to Tenderers, bound with
the volume containing the Form of Tender, and clearly marked “ORIGINAL”. In
addition, the tenderer shall submit copies of the tender, in the number specified 1n the
invitation to tender, and clearly marked as “COPIES”. In the event of discrepancy

between them, the original shall prevail.

The original and all copies of the tender shall be typed or written 1n indelible ink and
shall be signed by a person or persons duly authorised to sign on behalf of the tenderer,

pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the person or persons

signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 3
days of receiving the request to enable the tenderer to make timely submission of its

tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.

10
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4.

Submission of Tenders

4.1

4.2

4.3

4.4

4.5

4.6

The tenderer shall seal the original and all copies of the tender in two inner
envelopes and one outer envelope, duly marking the inner envelopes as “ORIGINAL”
and “COPIES” as appropriate. The inner and outer envelopes shall:

(a) be addressed to the Employer at the address provided in the invitation to
tender;

(b) bear the name and 1dentification number of the Contract as defined in the
invitation to tender; and

(c) provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender. However, the Employer
may extend the deadline for submission of tenders by issuing an amendment 1n
accordance with Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline will then be
subject to the new deadline.

Any tender received after the deadline prescribed 1n clause 4.2 will be returned to the
tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice 1n writing before
the deadline prescribed 1n clause 4.2. Each tenderer’s modification or withdrawal
notice shall be prepared, sealed, marked, and delivered in accordance with clause
3.13 and 4.1, with the outer and 1nner envelopes additionally marked

“MODIFICATION” and “WITHDRAWAL”, as appropriate. No tender may be
modified after the deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of tenders and the
expiration of the period of tender validity specified in the mvitation to tender or as
extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security

pursuant to Clause 3.12.

Tenderers may only offer discounts to, or otherwise modify the prices of their
tenders by submitting tender modifications in accordance with Clause 4.4 or be
included 1n the original tender submission.

Tender Opening and Evaluation

5.1

The tenders will be opened by the Employer, including modifications made pursuant
to Clause 4.4, 1in the presence of the tenderers’ representatives who choose to attend
at the time and 1n the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing
their attendance.

11
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5.2

.3

5.4

39

5.6

3.7

The tenderers’ names, the tender prices, the total amount of each tender and of any
alternative tender (1f alternatives have been requested or permitted), any discounts,
tender modifications and withdrawals, the presence or absence of Tender Security, and
such other details as may be considered appropriate, will be announced by the
Employer at the opening. Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of Contract shall not be disclosed to
tenderers or any other persons not officially concerned with such process until the
award to the successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award decisions may result
in the rejection of his tender.

To assist 1n the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may ask any tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be 1n
writing or by cable, telex or facsimile but no change 1n the price or substance of the
tender shall be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered 1n the evaluation of the tenders 1n accordance

with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly
signed; (c¢) 1s accompanied by the required securities; and (d) 1s substantially
responsive to the requirements of the tendering documents. A substantially
responsive tender 1s one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or reservation.
A material deviation or reservation 1s one (a) which affects in any substantial way
the scope, quality, or performance of the works; (b) which Iimits 1n any substantial
way, inconsistent with the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (¢) whose rectification would affect unfairly the
competitive position of other tenderers presenting substantially responsive
tenders.

If a tender 1s not substantially responsive, 1t will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

(a) where there 1s a discrepancy between the amount 1n figures and the amount 1n
words, the amount 1n words will prevail; and

12
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5.8

5.9

5.10

(b)

(©)

(d)

()

(D)

where there 1s a discrepancy between the unit rate and the line item total

resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless 1n the opinion of the Employer, there 1s an obvious
typographical error, in which case the adjustment will be made to the entry
containing that error.

In the event of a discrepancy between the tender amount as stated in the Form
of Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Form of Tender shall prevail.

The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of
the corrected Builder’s Work (1.e. Corrected tender sum less P.C. and
Provisional Sums)

The Error Correction Factor shall be applied to all Builder’s Work (as a
rebate or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

the amount stated in the tender will be adjusted 1n accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer,
shall be considered as binding upon the tenderer. If the tenderer does not accept
the corrected amount, the tender may be rejected and the Tender Security may
be forfeited 1in accordance with clause 3.12.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive 1n accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated
tender price by adjusting the tender price as follows:

(a)
(b)

(©)

(d)

making any correction for errors pursuant to clause 5.7;

excluding provisional sums and the provision, if any, for contingencies 1n the
Bill of Quantities, but including Dayworks where priced competitively.

making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause 3.12;:
and

making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offter. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise result
in unsolicited benefits for the Employer will not be taken into account in tender
evaluation.
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5.11

5.12

The tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract 1s awarded. Any effort
by the Tenderer to influence the Employer or his employees 1n his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the
share capital shall be allowed a 10% preterential bias provided that they do not sub-
contract work valued at more than 50% of the Contract Price excluding Provisional
Sums to a non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose
tender has been determined to be substantially responsive to the tendering documents
and who has offered the lowest evaluated tender price, provided that such tenderer
has been determined to be (a) eligible 1n accordance with the provision of Clauses
1.2, and (b) qualified 1n accordance with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject
any tender, and to cancel the tendering process and reject all tenders, at any time
prior to the award of Contract, without thereby incurring any hability to the affected
tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of
the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile.
This notification (heremafter and 1n all Contract documents called the “Letter of
Acceptance”) will state the sum (herenafter and 1n all Contract documents called the
“Contract Price”) that the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as

prescribed by the Contract. At the same time the other tenderers shall be informed
that their tenders have not been successtul.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will sign the
Agreement and return 1t to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successtul tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the
Appendix to Conditions of Contract and in the form stipulated in the Tender
documents. The Performance Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall

constitute sufficient grounds for cancellation of the award and fortfeiture of the
Tender Security.
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6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tenders have been
unsuccesstul.

Preterence where allowed 1n the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 15 days of the
validity period from the date of opening the tender.

The parties to the contract shall have 1t signed within 30 days from the date of
notification of contract award unless there 1s an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year

(12 months)

Where contract price variation 1s allowed, the variation shall not exceed 15% of the
original contract price.

Price variation request shall be processed by the procuring entity within 30 days of
recerving the request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and

on request give its reasons for termination within 14 days of receiving the request from
any tenderer.

A tenderer who gives false information 1n the tender document about 1ts qualification
or who refuses to enter into a contract after notification of contract award shall be
considered for debarment from participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest standards of ethics
during procurement process and execution of contracts. A tenderer shall sign a
declaration that s/he has not and will not be involved 1in corrupt and fraudulent
practices.

15
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APPENDIX TO INSTRUCTIONS TO TENDERERS

Notes on the Appendix to Instructions to Tenderers

The following appendix to instructions to tenderers shall complement or amend the provisions
of the instructions to tenderers (Section II). Wherever there 1s a conflict between the provisions
of the instructions to tenderers and the provisions of the appendix, the provisions of the
appendix herein shall prevail over those of the instructions to tenderers.

(Complete as appropriate)

No.

Instructions to
Tenderers
Reference

Clause

1.1

Particulars of Appendix to Instructions to Tenderers

“Employer” means NGCDF NORTH MUGIRANGO CONSTITUENCY.

1.4

Prequalification: Procurement shall be based on post qualification method
and tenderers should comply with all tender requirements to be
considered for award.

1.3

Information and documents: Tenderers should in addition, provide copies
of the following documents or as per the advert;-

i) Valid Tax Compliance Certificate

ii) Valid Trading License/Single Business permit

iil) Dully filled, signed and stamped form of tender

iv) Completion of Confidential Business Questionnaire

V) Registration certificate from National Construction Authority

NCA 6 AND ABOVE

vi) Valid CR12

vii)  Pre-tender site visit certificate

viil)  Serialization of documents

iX) Any other requirement as shall be in the advert

31

Particulars of Tenders Security: Tenders must be accompanied by an original

tender Security of 2% of the tender sum in form of a guarantee acceptable
under the Public Procurement and Asset Disposal Act, 2015 and Public
Procurement and Disposal Regulations 2006 payable

The tender security shall be valid for an additional thirty (30) days after the
expiry of the tender validity period i.e. one hundred and twenty (120) days

3.14

No. of Copies: The Tenderer shall submit one original and one copy of the
tender.

Tender Evaluation: The tender shall be evaluated using the evaluation
criteria / process specified in Section IX of this tender document,
notwithstanding any other requirement of the document.

6.5

Pertformance Security: The amount of Performance Security is 2% of the
Contract amount in the form of Bank guarantee or any other form
acceptable to the Employer.

6.12

Variations: The cumulative value of all contract variations shall not result
in an increment of the total contract price by more than twenty five

percent(25%) of the origigal contract price.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following terms shall
be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part
of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by
the Project Manager, 1n accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded 1n the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out
the Works has been accepted by the Employer.

“The Contractor’s Tender”1s the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” 1s the price stated in the Letter of Acceptance and thereafter
as adjusted 1n accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” 1s any part of the Works not completed 1n accordance with the Contract.

“The Defects Liability Certificate” 1s the certificate 1ssued by Project Manager
upon correction of defects by the Contractor.

“The Defects Liability Period” 1s the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work mputs subject to payment on a time basis for labour and the
associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (1.e. Central or Local Government administration, Universities, Public

Institutions and Corporations, etc) 1s the party who employs the Contractor to carry
out the Works.

13
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“Equipment” 1s the Contractor’s machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“The Intended Completion Date” 1s the date on which 1t 1s intended that the
Contractor shall complete the Works. The Intended Completion Date may be revised
only by the Project Manager by 1ssuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” 1s any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” 1s the person named 1n the Appendix to Conditions of Contract
(or any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who 1s responsible for
supervising the execution of the Works and administering the Contract and shall be
an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act

Cap 530.

“Site” 1s the area defined as such 1n the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included 1n the tendering
documents which are factual and interpretative about the surface and subsurface
conditions at the Site.

“Specifications” means the Specifications of the Works included 1n the Contract and
any modification or addition made or approved by the Project Manager.

“Start Date” 1s the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” 1s a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work 1n the Contract, which includes Work on
the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” 1s an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined 1n the Appendix to Conditions of Contract.

Interpretation

In iterpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning in English Language unless specifically defined.

19
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The Project Manager will provide instructions clarifying queries about these
Conditions of Contract.

2.2 If sectional completion 1s specified in the Appendix to Conditions of Contract,
reference 1n the Conditions of Contract to the Works, the Completion Date and the
Intended Completion Date apply to any section of the Works (other than references
to the Intended Completion Date for the whole of the Works).

2.3  The following documents shall constitute the Contract documents and shall be
interpreted 1n the following order of priority;

(D)
(2)
3)
4)
)
(6)
(7)
(3)
©)

Agreement,

Letter of Acceptance,

Contractor’s Tender,

Appendix to Conditions of Contract,
Conditions of Contract,
Specifications,

Drawings,

Bill of Quantities,

Any other documents listed 1n the Appendix to Conditions of Contract as
forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both
the Employer and the Contractor with two copies each of all the Contract documents.
Further, as and when necessary the Project Manager shall furnish the Contractor
lalways with a copy to the Employer]| with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either to explain or amplify
the Contract drawings or to enable the Contractor to carry out and complete the Works
in accordance with these Conditions.

J. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated,the Project Manager
will deci1de contractual matters between the Employer and the Contractor in the
role representing the Employer.

20
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S Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others
after notitying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing. A notice
shall be effective only when 1t 1s delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

8 Other Contractors

3.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed 1in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor
shall also provide facilities and services for them. The Employer may modify the
sald List of Other Contractors etc., and shall notify the Contractor of any such
modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated 1n the said Information or other personnel
approved by the Project Manager. The Project Manager will approve any proposed
replacement of key personnel only if their relevant qualifications and abilities
are substantially equal to or better than those of the personnel listed 1n the Qualification
Information. If the Project Manager asks the Contractor to remove a person who 1s a
member of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further connection
with the Work 1n the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and shall
be carried out 1n accordance with the Program submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them by the
Intended Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However
before erecting the same, he shall submit his designs including specifications and
drawings to the Project Manager and to any other relevant third parties for their
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11.2

11.3

approval. No erection of temporary works shall be done until such approvals are
obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for the
execution of the temporary or permanent Works, shall be subject to prior approval by
the Project Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

121

Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall notify
the Project Manager of such discoveries and carry out the Project Manager’s
instructions for dealing with them.

13. Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the Contractor
shall submit to the Project Manager for approval a program showing the general
methods, arrangements, order, and timing for all the activities in the Works. An update
of the program shall be a program showing the actual progress achieved on each
activity and the eftect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program
at intervals no longer than the period stated in the Appendix to Conditions of
Contract. If the Contractor does not submit an updated program within this period,
the Project Manager may withhold the amount stated in the said Appendix from the
next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue program has been submitted. The Project
Manager’s approval of the program shall not alter the Contractor’s obligations. The
Contractor may revise the program and submit 1t to the Project Manager again at any
time. A revised program shall show the effect of Variations and Compensation
Events.

14. Possession of Site

14.1

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part 1s not given by the date stated in the Appendix to Conditions of
Contract, the Employer will be deemed to have delayed the start of the relevant
activities, and this will be a Compensation Event.

15. Access to Site

15.1

The Contractor shall allow the Project Manager and any other person authorised by
the Project Manager, access to the Site and to any place where work 1n connection
with the Contract 1s being carried out or 1s intended to be carried out.

22
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16. Instructions

16.1

The Contractor shall carry out all istructions of the Project Manager which are 1n
accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1

17.2

The Project Manager shall extend the Intended Completion Date 1f a Compensation
Event occurs or a variation 1s 1ssued which makes 1t impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining Work, which would cause the Contractor to incur additional
cost. The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project Manager
in writing for a decision upon the effect of a Compensation Event or variation
and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay caused

by such failure shall not be considered 1n assessing the new (extended) Completion
Date.

No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the remaining
Work and to deal with matters raised in accordance with the early warning procedure.
The Project Manager shall record the minutes of management meetings and provide
copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and
stated 1n writing to all who attended the meeting.

19. Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the Work
increase the Contract Price or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall
be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or reduced
by anyone mmvolved in the Work and 1n carrying out any resulting instructions
of the Project Manager.

23


https://v3.camscanner.com/user/download

20. Defects

20.1

20.2

20.3

The Project Manager shall inspect the Contractor’s work and notify the Contractor of
any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a defect
and to uncover and test any Work that the Project Manager considers may have a
defect. Should the detfect be found, the cost of uncovering and making good shall be
borne by the Contractor, However, if there 1s no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects before the end
of the Defects Liability Period, which begins at Completion, and 1s defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended
for as long as defects remain to be corrected.

Every time notice of a defect 1s given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor
has not corrected a detfect within the time specified in the Project Manager’s notice,
the Project Manager will assess the cost of having the defect corrected by other
parties and such cost shall be treated as a variation and be deducted from the
Contract Price.

21. Bills Of Quantities

21.1

21.2

213

The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor will

be paid for the quantity of the Work done at the rate in the Bills of Quantities for
each 1item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the change
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the rate
to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1

222

All variations shall be included 1in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out
the variations when requested to do so. The Project Manager shall assess the quotation,
which shall be given within seven days of the request or within any longer period as
may be stated by the Project Manager and before the Variation 1s ordered.

24
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22.3

22.4

223

226

22.7

If the work 1n the variation corresponds with an item description in the Bills of
Quantities and 1f 1in the opinion of the Project Manager, the quantity of work 1s not
above the limit stated 1in Clause 21.2 or the timing of i1ts execution does not cause the
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to
calculate the value of the variation. If the cost per unit of quantity changes, or

if the nature or timing of the work 1n the variation does not correspond with items 1n
the Bills of Quantities, the quotation by the Contractor shall be in the form of new
rates for the relevant items of Work.

If the Contractor’s quotation 1s unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the
Project Manager’s own forecast of the effects of the variation on the Contractor’s costs.

[f the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall
be given and the variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

When the Program 1s updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and the
amounts which the Contractor considers himself to be entitled to. The Project Manager
shall check the monthly application and certify the amount to be paid to the Contractor
within 14 days. The value of Work executed and payable shall be determined by the
Project Manager.

The value of Work executed shall comprise the value of the quantities of the items 1n
the Bills of Quantities completed, materials delivered on Site, variations and
compensation events. Such materials shall become the property of the Employer
once the Employer has paid the Contractor for their value. Thereafter, they shall not

be removed from Site without the Project Manager’s instructions except for use upon
the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date
of 1ssue of each certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next payment. Interest shall
be calculated on the basis of number of days delayed at a rate three percentage points
above the Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.
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Where:

23.4

235

23.6

237

If an amount certified 1s increased 1n a later certificate or as a result of an award by
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out
in this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified 1n the absence of dispute.

[tems of the Works for which no rate or price has been entered in will not be paid for
by the Employer and shall be deemed covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made 1n Kenya Shillings and foreign currency in the proportion
indicated 1n the tender, or agreed prior to the execution of the Contract Agreement
and 1ndicated therein. The rate of exchange for the calculation of the amount of foreign
currency payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies for payment
other than the currencies of the countries of origin of related goods and services the
Employer reserves the right to pay the equivalent at the time of payment in the
currencies of the countries of such goods and services. The Employer and the
Project Manager shall be notified promptly by the Contractor of an changes 1n the
expected foreign currency requirements of the Contractor during the execution of the
Works as indicated in the Schedule of Foreign Currency Requirements and the
foreign and local currency portions of the balance of the Contract Price shall then be
amended by agreement between Employer and the Contractor in order to reflect
appropriately such changes.

In the event that an advance payment 1s granted, the following shall apply:-

a) On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten
percent) of the original amount of the Contract. The advance shall not be
subject to retention money.

b) No advance payment may be made before the Contractor has submitted proof
of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of the advance
payment. The guarantee shall be 1n the same currency as the advance.

C) Reimbursement of the lump sum advance shall be made by deductions from
the Interim payments and where applicable from the balance owing to the
Contractor. Reimbursement shall begin when the amount of the sums due under
the Contract reaches 20% of the original amount of the Contract. It shall
have been completed by the time 80% of this amount 1s reached.

The amount to be repaid by way of successive deductions shall be calculated by means of
the formula:

R

— A(Xl B X“)

30 — 20
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d)

R = the amount to be retmbursed

A = the amount of the advance which has been granted

X = the amount of proposed cumulative payments as a percentage
of the original amount of the Contract. This figure will exceed
20% but not exceed 80%.

XH = the amount of the previous cumulative payments as a

percentage of the original amount of the Contract. This figure

will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee may
be reduced accordingly.

24. Compensation Events

24.1 The following 1ssues shall constitute Compensation Events:

(a)

(b)

(d)

(€)
(D)

(2)

(h)

(i)
()

The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that
affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not 1ssue drawings, specifications
or 1nstructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which 1s then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have
been assumed before 1ssuance of the Letter of Acceptance from the information
1ssued to tenderers (including the Site 1nvestigation reports), from
information available publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety or
other reasons.

Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

—

I'he eftects on the Contractor of any of the Employer’s risks.

L

I'he Project Manager unreasonably delays 1ssuing a Certificate of
Completion.
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24.2

24.3

24.4

24.5

24.6

(k) Other compensation events described 1n the Contract or determined by the
Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work
being completed before the Intended Completion Date, the Contract Price shall be
increased and/or the Intended Completion Date shall be extended. The Project Manager
shall decide whether and by how much the Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon
the Contractor’s forecast cost has been provided by the Contractor, 1t shall be
assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast 1s deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager will assume that the Contractor will react competently
and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the

Employer’s interests are adversely affected by the Contractor not having given early
warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of mputs only 1f provided for in
the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to
make a claim within thirty days after the event giving rise to the claim has first
arisen. The claim shall be submitted within thirty days thereatter.

Provided always that should the event giving rise to the claim of continuing effect,
the Contractor shall submit an interim claim within the said thirty days and a final
claim within thirty days of the end of the event giving rise to the claim.

25. Price Adjustment

25:.1

2.2

The Project Manager shall adjust the Contract Price 1f taxes, duties and other levies
are changed between the date 30 days before the submission of tenders for the Contract
and the date of Completion. The adjustment shall be the change in the amount of tax
payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date
of tender submission 1n calculating the cost to the Contractor of materials to be
specifically imported (by express provisions in the Contract Bills of Quantities or
Specifications) for permanent incorporation 1n the Works. Unless otherwise stated in
the Contract, 1f at any time during the period of the Contract exchange rates shall be
varied and this shall affect the cost to the Contractor of such materials, then the Project
Manager shall assess the net difference 1n the cost of such materials. Any
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23.3

254

235:5

25.6

251

amount from time to time so assessed shall be added to or deducted trom the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have
been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and
shall be subject to adjustment 1n the events specified thereunder;

(1) The prices contained 1n the Contract Bills of Quantities shall be deemed to be
based upon the rates of wages and other emoluments and expenses as
determined by the Joint Building Council of Kenya (J.B.C.) and set out in the
schedule of basic rates 1ssued 30 days betore the date tor submission of tenders.

A copy of the schedule used by the Contractor 1n his pricing shall be attached
in the Appendix to Conditions of Contract.

(1)  Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract Price
shall be increased or decreased by the amount assessed by the Project
Manager based upon the difference, expressed as a percentage, between the rate
set out
in the schedule of basic rates 1ssued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of
labour incorporated within the amount of Work remaining to be executed at the
date of publication of such increase or decrease.

(1)  No adjustment shall be made 1n respect of changes 1n the rates of wages and
other emoluments and expenses which occur after the date of Completion
except during such other period as may be granted as an extension of time
under clause 17.0 of these Conditions.

The prices contained 1n the Contract Bills of Quantities shall be deemed to be based
upon the basic prices of materials to be permanently incorporated in the Works as
determined by the J.B.C. and set out in the schedule of basic rates 1ssued 30 days
before the date for submission of tenders. A copy of the schedule used by the
Contractor 1n his pricing shall be attached 1n the Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount to
be assessed by the Project Manager based upon the difference between the price set
out 1n the schedule of basic rates 1ssued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving at the amount
of any interim certificate under clause 23 of these Conditions 1ssued before the date
of publication of such increase or decrease.

No adjustment shall be made 1n respect of changes 1n basic prices of materials which
occur after the date for Completion except during such other period as may be
granted as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply 1n respect of any
materials included 1n the schedule of basic rates.
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26. Retention

26.1

The Employer shall retain from each payment due to the Contractor the proportion
stated 1n the Appendix to Conditions of Contract until Completion of the whole of
the Works. On Completion of the whole of the Works, half the total amount retained
shall be repaid to the Contractor and the remaining half when the Defects Liability
Period has passed and the Project Manager has certified that all defects notified to
the Contractor before the end of this period have been corrected.

27. Liquidated Damages

271

27.2

28. Securities

28.1

29. Dayworks

29.1

292

29.3

The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date 1s
later than the Intended Completion Date. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall
not alter the Contractor’s liabilities.

If the Intended Completion Date 1s extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages by
the Contractor by adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rate specified in Clause 23.30

The Performance Security shall be provided to the Employer no later than the date
specified 1n the Letter of Acceptance and shall be 1ssued 1n an amount and form and
by a reputable bank acceptable to the Employer, and denominated in Kenya
Shillings. The Performance Security shall be valid until a date 30 days beyond the date
of 1ssue of the Certificate of Completion.

If applicable, the Dayworks rates in the Contractor’s tender shall be used for small

additional amounts of Work only when the Project Manager has given written
instructions 1n advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on Forms
approved by the Project Manager. Each

completed form shall be verified and signed by the Project Manager within two days
of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

30. Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been 1ssued, the
following are the Employer’s risks:
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30:2

30.3

30.4

30

(a) The risk of personal 1njury, death or loss of or damage to property (excluding
the Works, Plant, Materials and Equipment), which are due to;

(1) use or occupation of the Site by the Works or for the purpose of the
Works, which 1s the unavoidable result of the Works, or

(1)  negligence, breach of statutory duty or interference with any legal
right by the Employer or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that 1t 1s due to a fault of the Employer or in Employer’s design, or due
to war or radioactive contamination directly affecting the place where the
Works are being executed.

From the Completion Date until the Defects Correction Certificate has been 1ssued,
the risk of loss of or damage to the Works, Plant, and Materials 1s the Employer’s
risk except loss or damage due to;

(a) a defect which existed on or before the Completion Date.
(b) an event occurring before the Completion Date, which was not 1tself the
Employer’s risk

(c) the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Detfects Correction Certificate has been 1ssued, the risks
of personal injury, death and loss of or damage to property (including, without
limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s
risk are Contractor’s risks.

The Contractor shall provide, 1n the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts stated in the Appendix to Conditions of Contract for the following events;
(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and

Equipment) 1n connection with the Contract, and
(d) personal 1njury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All such
insurance shall provide for compensation required to rectify the loss or damage
incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums from payments otherwise due to the Contractor or, if no
payment 1s due, the payment of the premiums shall be a debt due.
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30.6 Alterations to the terms of an msurance shall not be made without the approval of the

Project Manager. Both parties shall comply with any conditions of insurance
policies.

J1. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall 1ssue a written
request to the Project Manager to 1ssue a Certificate of Completion of the Works.
The Employer shall take over the Site and the Works within seven (7) days of the

Project Manager 1ssuing a Certificate of Completion.
32. Final Account

32.1 The Contractor shall 1ssue the Project Manager with a detailed account of the total
amount that the Contractor considers payable to him by the Employer under the
Contract before the end of the Defects Liability Period. The Project Manager shall
1ssue a Defects Liability Certificate and certify any final payment that 1s due to the
Contractor within 30 days of receiving the Contractor’s account 1f 1t 1s correct and
complete. If 1t 1s not, the Project Manager shall 1ssue within 30 days a schedule that
states the scope of the corrections or additions that are necessary. If the final account
1s still unsatistactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and 1ssue a Payment Certificate. The Employer
shall pay the Contractor the amount due 1n the Final Certificate within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract 1f the other party causes

a fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of work 1s shown on
the current program and the stoppage has not been authorised by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction 1s not withdrawn within 30 days;

(c) the Contractor 1s declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) a payment certified by the Project Manager 1s not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate)of 1ssue.

(e) the Project Manager gives notice that failure to correct a particular defect 1s a
fundamental breach of Contract and the Contractor fails to correct i1t within a

reasonable period of time determined by the Project Manager;

(1) the Contractor does not maintain a security, which 1s required.
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33.2

333

33.4

When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under Clause 33.1 above, the Project
Manager shall decide whether the breach 1s fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract {for
convenience.

[f the Contract 1s terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible. The Project
Manager shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

34. Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract 1s terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall 1ssue a certificate for the value of the Work done
and materials ordered and delivered to Site up to the date of the 1ssue of the certificate.
Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the ditfference shall be a debt payable by
the Contractor.

If the Contract 1s terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall 1ssue a
certificate for the value of the Work done, materials ordered, the reasonable cost of
removal of equipment, repatriation of the Contractor’s personnel employed solely on
the Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any detfects and may enter upon the Works and use all materials
on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works
under this clause remove from the Site as and when required, within such reasonable
time as the Project Manager may 1n writing specify, any temporary buildings, plant,
machinery, appliances, goods or materials belonging to or hired by him, and 1n
default the Employer may (without being responsible for any loss or damage)
remove and sell any such property of the Contractor, holding the proceeds less all costs
incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify the
amount of expenses properly incurred by the Employer and, if such amount added to
the money paid to the Contractor before such determination exceeds the total amount
which would have been payable on due completion 1n accordance with this Contract
the difference shall be a debt payable to the Employer by the Contractor; and 1f the
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sald amount added to the said money be less than the said total amount, the
difference shall be a debt payable by the Employer to the Contractor.

35. Release from Performance

35.1

If the Contract 1s frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certity that the Contract has been frustrated. The Contractor shall make the Site
safe and stop Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

J6. Corrupt gifts and payments of commission

The Contractor shall not:

(a)

(b)

Offer or give or agree to give to any person 1n the service of the Employer any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do
or for having done or forborne to do any act in relation to the obtaining or execution
of this or any other Contract for the Employer or for showing or forbearing to show
favour or disfavour to any person 1n relation to this or any other contract for the
Employer.

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract 1s made particulars of any such commission
and of the terms and conditions of any agreement for the payment thereof have been
disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor) shall
be an offence under the provisions of the Public Procurement Regulations 1ssued under

The Exchequer and Audit Act Cap 412 of the Laws of Kenya.

J7. Settlement Of Disputes

37.1

In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalt and the Contractor, either during the progress or after the
completion or termination of the Works, such dispute shall be notified in writing by
either party to the other with a request to submit 1t to arbitration and to concur 1n the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the
following professional institutions;

(1) Architectural Association of Kenya

(11)  Institute of Quantity Surveyors of Kenya
(1)  Association of Consulting Engineers of Kenya
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S,

37.3

37.4

375

37.6

Bl

(1v)  Chartered Institute of Arbitrators (Kenya Branch)

(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved
party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing
of whatsoever nature arising thereunder or in connection therewith, including any
matter or thing left by this Contract to the discretion of the Project Manager, or the
withholding by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to in clause 23.0 of
these conditions, or the rights and liabilities of the parties subsequent to the termination
of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the applying
party within ninety days of the occurrence or discovery of the matter or 1ssue giving
rise to the dispute.

Notwithstanding the 1ssue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has 1n the first instance
been made by the parties to settle such dispute or difference amicably with or
without the assistance of third parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said person
ceasing to act.

37.5.2 Whether or not the 1ssue of an instruction by the Project Manager 1s
empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or 1s not 1n
accordance with these Conditions.

37.5.4 Any dispute or difference arising 1n respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract,
unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
to direct such measurements, computations, tests or valuations as may 1n his opinion
be desirable 1n order to determine the rights of the parties and assess and award any
sums which ought to have been the subject of or included 1n any certificate.
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37.8 The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him 1n the same manner as if no such certificate, opinion, decision

requirement or notice had been given.

37.9 The award of such Arbitrator shall be final and binding upon the parties.
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SECTION 1V — APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

The board,
NGCDF North Mugirango.

Name of Authorised Representative:

Fund Account Manager

NGCDF North Mugirango constituency.
P.O. Box 200-40502

IKONGE.

The Project Manager 1s

Name:
Public works Nyamira North sub-county

P.O. Box 27-40500
Nyamira.

The name (and identification number) of the Contract 1S ======mmmmmmmmmm e e e

The Works consist of among other things: As Described in the Bills

The Start Date shall be TBA
The Intended Completion Date for the whole of the Works shall be malt year

The following documents also form part of the Contract:
Agreement

Letter of Acceptance

Contractor’s Tender

Appendix to Conditions of Contract
Drawings

Priced Bills of Quantities

Any other documents listed in the appendix

e N N e e B9 2

The Contractor shall submit a revised program for the Works within 7 days of delivery of the
Letter of Acceptance.

37


https://v3.camscanner.com/user/download

The Site Possession Date shall be

The Site 1s located within EKERENYO.
The Defects Liability period 1s 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those for the
execution of;

L.

2.

3.

4.

The minimum 1nsurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials 1n respect of the
Contractor’s faulty design 1s

2. The minimum cover for loss or damage to Equipment 1s

3. The mimnimum for insurance of other property 1s

4. The minimum cover for personal injury or death insurance

» For the Contractor’s employees 1s

® And for other people 1s

The following events shall also be Compensation Events:

L.

2:

!

4.

The period between Program updates 1s days.

The amount to be withheld for late submission of an updated Program 1s
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The proportion of payments retained 1s 10 % of Interim Payment Certificate.
The Price Adjustment Clause shall apply.

The liquidated damages for the whole of the Works 1s Kshs...5000 (per day)

The Performance Security shall be for the following minimum amounts equivalent as a percentage
of the Contract Price § percent (%)

The Completion Period for the Works 1s 78 Weeks

The rate of exchange for calculation of foreign currency payments 1s

The schedule of basic rates used 1n pricing by the Contractor 1s as attached /Contractor to attach].

Advance Payment shall not be granted.
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SECTION V — SPECIFICATIONS

GENERAL SPECIFICATION

The works under this contract shall be carried out in accordance with Ministry of Works General
Specification 1976 Edition or as qualified or amended.

Manufacturers’ Name and references are given as a guide to quality. Alternative manufacture of equal
quality will be accepted at the discretion of the PROJECT MANAGER.

EXCAVATION

Prices are to include for excavating in all materials met with except Rock as specified. Prices are also to
include for planking and strutting, and for destroying all white ants nests and keeping excavations free from
water.

Insecticide Treatment

Treating surface of hardcore with approved insecticide shall include execution by any reputable
supplier/manufacturer who shall give a ten year guarantee to the Employer.

CONCRETE WORK
Test Cubes

Allowance must be included 1n the tender for the preparation of concrete test cubes as required by the
Engineer.

Precast Concrete Works
Prices are to include for handling reinforcement, and for bedding in cement mortar.

WALLING

Concrete Blocks
All concrete walling blocks are to be 1n metric sizes and to the specified quantities.

Wall reinforcement shall be hoop 1ron, one layer per 90mm thickness, and placed in the bed joint of alternate
courses.

Samples
Prices are to include for packing and sending sample blocks to the approved Testing Laboratory.

ROOFKIN

All roof materials shall be as specified in the Bills of Quantities, and laid in accordance with the
manufacturer’s instructions.

CARPENTRY AND JOINERY

Cypress
The grading rules for cypress shall be the same as those for podocarpus.

[Laminated Plastic Sheeting
Shall be fixed with an approved waterproof adhesive.

Prices of Joinery
Shall include for pencil rounded arises; for protection against damage and for bedding frames and cills 1n
cement mortar.
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Plugged shall mean drilling walling or concrete with a drill and filling with roprietary plugs of the correct
S1Z€

IRONMONGERY

Shall be as specified 1n the Bills of Quantities, or equal and approved.

Prices must include for removing and re-fixing during and after painting, for labeling all keys, and for fixing

with matching screws.

METALWORK

Generally
All steelwork shall be cleaned free from rust and primed one coat or red lead primer before being delivered
to the site.

Prices for Metal Windows
To include for assembling parts, bedding and pointing in mastic, building 1n fixing lugs, and plugging as
necessary.

PLASTERWORK AND OTHER FINISHES
Generally

All plaster work and paving to be as described 1n the Specification and 1n the Bills of Quantities.

Paving
Prices are to include for brushing concrete clean, wetting and coating with cement and sand grout (1:1).

GLAZING

Polished Plate Glass
Shall be general Glazing Quality.

Prime Rebates
Prices are to include for priming rebates before placing putty.

Broken or Scratched Glass
The contractor will be responsible at his own cost, for replacing any broken or scatched glass and handing
over 1n perfect condition.

PAINTING

Generally

Note that the General Contractor 1s to provide scaffolding/or hoisting crane for all trades including painting.

Paint Category
Painting shall be applied 1n accordance with the manufacturer’s instructions and to the required coats.

Prices
Prices are to include for all preparatory work, priming coats and for protecting other works and for cleaning
up on completion. Prices for painting on galvanized metal are to include for mordant solution as necessary.

2L UMIBING AND ENGIN WA NSTALLATION IN JING SOLAR PAN

Generally
All work shall be executed by an approved specialist and the General Contractor shall first obtain written
approval from the Architect before engaging the specialist.
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Description
The sizes given are the internal diameter. The words ‘pipe’ and ‘tube’ are synonymous.

Prices of Sanitary Fitt

To include for assembling and jointing parts, plugging as necessary, and all joints to services and wastes or
so1l pipes.

ROADS AND CAR PARKS

All work must be supervised by an experienced Road Engineer or Foreman.

DEMOLITIONS AND ALTERATIONS

The tenderer shall allow for avoiding damage to existing property during demolitions and for making good
any damages caused.

Materials arising from the demolitions shall be the property of the contractor unless otherwise described.
The contractor 1s to allow for all temporary protection required during the works including ordinary and
special dust screens, hoardings, barriers, warning signs etc. to protect workers employed upon the site and
the public. Any damage or loss incurred due to the insufficiency of such protection must be made good by
the contractor.

All protective devices are to be removed on completion of the work and any necessary making good
consequent upon this 1s to be executed to the satisfaction of the Architect.

The works shall be propped, strutted and supported as necessary before any alteration or demolition work
commences.

Prices shall include for all clearing and preparatory work to the structure and finishes on completion whether
or not specifically described.

Unless described as being set aside for reuse, all materials arising from the demolitions shall be carefully
removed from the existing building and carted away from site. The cost of removing such materials from site
shall be included 1n the rates for demolitions 1tems.

The contractor shall be entirely responsible for any breakage or damage which may occur to the materials
required for re-use during their removal unless i1t 1s certified by the Architect that such damage or breakage
was 1nevitable as a result of the condition of the item concerned.

All rates for items of blocking up openings and extension of structures 1in concrete, masonry or concrete
block work shall include for exposing reinforcement for laps, toothing blockwork, pinning and wedging to
existing soffits as appropriate.

New finishes applied to existing surfaces shall 1n all areas include for cleaning, levelling, and other
preparatory work and all additional thicknessing out and dubbing to make up irregularities exposed by the
demolitions.

The works shall be executed 1n such order and sequence as the Architect may direct and as little disturbance
and 1mnconvenience as possible shall be caused to the normal functioning of adjacent property including

departments and areas still in use by the employer's staif and the public.

No demolitions shall be commenced without express mnstructions of the Architect
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SECTION VI - DRAWINGS
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SECTION VII - BILL OF QUANTITIES

Preamble to Bills of Quantities

(1)

(11)

(iii)

(1v)

(V)

(V1)

(vii)

(viii)

(1X)

(D)

L=

[he objective of these Bills of Quantities 1s to provide sufficient information on the
quantities of Works to be performed to enable tenders to be prepared efficiently and
accurately; and when a Contract has been entered 1nto, to provide a priced Bill of Quantities
for use 1n the periodic valuation of Works executed.

The Tenderer shall complete all the BQ unit rates schedules. The BQ unit rates schedule shall
be read 1n conjunction with the specifications and the drawings.

The total prices in the main summary of price schedules shall be deemed to include all
obligations under the Contract including and not limited to supply of materials equipment,
apparatus, fittings, spares, tools, msurance, delivery to site, storage, installation, testing and
commissioning in accordance with this specification.

Any prices omitted from any section or part of price schedule shall be deemed to have been
included 1n another item, section or part.

All prices shall be duty paid and shall also be inclusive of all taxes current at the time of
tendering.

Where client wishes to supply some items of work the contractor will be required to quote for
labor rate for fixing the item

Tenderers should as much as possible ascertain the correctness of the measurements given
by visiting the site. All the rates or tender sum shall cover for all the costs necessary for the
functional execution and completion of the works.

Tenderers should include 1n the rates all costs necessary for the execution of the works
including but not limited to Insurance, Security, and Statutory Obligations among others.

Tenderers should famihiarize themselves with the conditions relating to working 1n
hazardous areas, the Safety Permit system, and requirement for adherence to existing Safety
Regulations of Government of Kenya.

Payment shall be made periodically for works executed and re-measured. There shall be no
Advance Payments for this contract.
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SECTION VII: BILLS OF QUANTITIES

BILL NO. 1: PARTICULAR PRELIMINARIE

EMPLOYER

The Employer 1s the
Board NGCDF North Mugirango constituency.
, represented by Fund Account Manager.

The term "Employer" and "Government" wherever used 1n the contract document
shall be synonymous.

PROJECT MANAGER

The term "PM" wherever used 1n these Bills of Quantities shall be deemed to imply
the project Manager as defined in Condition 1 of the Conditions of Contract or

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M " as defined above

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M " as defined
above

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M " as defined
above

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M " as defined
above
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1) STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The P.M " as defined
above

8 NOTE-:RESPONSIBILITY
The responsibility for the details, designs and performance of the building 1s to be
borne by the contractor. All designs, details and specifications shall be approved by
the Project Manager before they can be used.

9 PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor 1s advised to read and understand all
preliminary items.

10 | SCOPE OF CONTRACT
The works to be carried out comprise proposed Dormitory block complex at sironga
Girls high school.

11 MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However, such
discrepancies between any contract documents shall immediately be referred to the
PROJECT MANAGER 1 accordance with Clause 22 of the Conditions of Contract.
The discrepancies shall then be treated as a variation and be dealt with 1n
accordance with Clause 22 of the said Conditions.

12 | LOCATION OF SITE
The sites of the proposed works 1s Located within EKERENYO.

13 SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company‘s rubberstamp on each
and every page of tender document.
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ITEM

DESCRIPTION

KSHS

14

DEMOLITIONS AND ALTERATIONS

The Contractor 1s to allow for all temporary protection required
during the works including ordinary and special dust screens,
hoardings, barriers, warning signs, etc as directed by the Project
Manager and as necessary for the adequate propping and protection
of existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred due
to the msufficiency of such protection must be made good by the
Contractor. All protective devices are to be removed on completion
of the works and any necessary making good consequent upon this
1s to be executed to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary
before any alteration or demolition work commences. Prices shall
include for all cleaning and preparatory work to structure and
finishes and for making good to all finishes on completion whether
or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carted away
from site.

The Contractor shall be entirely responsible for any breakage or
damage which may occur to materials required for re-use during
their removal unless it 1s certified by the Project Manager that such

damage or breakage was 1nevitable as a result of the condition of the
item concerned

TOTAL C/F TO NEXT PAGE
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15

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris
and surplus materials from the site as they accumulate and upon
completion of the works, remove and clear away all plant,
equipment, rubbish, unused materials and stains and leave 1n a clean
and tidy state to the reasonable satisfaction of the Project Manager.
The whole of the works shall be delivered up clean, complete and 1n
perfect condition 1n every respect to the satisfaction of the Project
Manager.

16

CLAIMS

It shall be a condition of this contract that upon 1t becoming
reasonably apparent to the Contractor that he has incurred losses and
/ or expenses due to any of the contract conditions, or by any other

reason whatsoever, he shall present such a claim or intent to claim
notice to the PROJECT MANAGER within the contract period. No
claim shall be entertained upon the expiry of the said contact period.

17

PAYMENTS

The tenderer’s attention 1s drawn to the fact that the
CONFERENCE DOES NOT MAKE ADVANCE PAYMENTS

but pays for work done and materials delivered to site: all in
accordance with Clause 23 of the Conditions ot Contract
Agreement. In order to facilitate this, a list of the general component
elements for the works 1s given at the summary page of these
specifications and the tenderer 1s requested to break down his tender
sum commensurate to the said elements.
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18

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor 1s notified that these works are to be carried out on a
restricted site where the client 1s going on with other normal
activities. The Contractor 1s thus instructed to take reasonable care
in the execution of the works as to prevent accidents, damage or loss
and disruption of activities being carried out by the Client. The
Contractor shall allow 1n his rates any expense he deemed necessary
by taking such care within the site.

19

WORKING CONDITIONS

The Contractor shall allow 1n his rates for any interference that he
may encounter 1n the course of the works for the Client may 1n some
cases ask the Contractor not to proceed with the works until some
activities within the site are completed, as the facility will be
operating as usual during the course of the contract.

20

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of
the Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

21

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow
for transporting workers to and from the site during the tenure of the
contract.
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22

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall
become the property of the client. The Contractor shall allow 1n his
rates the cost of disposing the demolished materials as directed.

23

PRICING RATES

The tenderer shall include for all costs 1in executing the whole of the

works, including transport, replacing damaged items, fixing, all to
comply with the said Conditions of Contract.

24

SECURITY

The Contractor shall allow for providing adequate security for the
works and the workers 1n the course of execution of this contract.
No claim will be entertained from the Contractor for not
maintaining adequate security for both the works and workers.

25

URGENCY OF THE WORKS

s

I'he Contractor 1s notified that these “works are urgent” and
should be completed within the period stated in these Particular
Preliminaries.

The Contractor shall allow 1n his rates for any costs he/ she deems
that he/she may incur by having to complete these works within the
stipulated contract period.

26

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site
before payment 1s effected, unless specifically exempted by the
Project Manager. This 1s to include materials of the Contractor,
nominated sub-Contractors and nominated suppliers.
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21

EXISTING SERVICES

Prior to the commencement of any work, the Contractor 1s to
ascertain from the relevant authority the exact position, depth and
level of all existing services 1n the area and he/she shall make
whatever provisions may be required by the authorities concerned
for the support, maintenance and protection of such services.

28

TENDER DOCUMENTS

L

I'ender documents are as listed 1n Clause 2.1 of the Instruction to
Tenderer’s Page STD/9

29

CONTRACT COMPLETION PERIOD

The contract completion period 1n accordance with condition 31 of
the Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors
progress 1n relation to the progress chart and should 1t be found
necessary the ‘PROJECT MANAGER’ shall inform the
Contractor 1n writing that his actual performance on site 1s not
satisfactory .In all such cases the Contractor shall accelerate his
rate of performance production and progress by all means such as
additional labour, plant, e.t.c and working overtime all at his cost.

30

PERFORMANCE BOND

A bond of 2% of the contract sum will be required 1n accordance
with clause 6.00 (as amended) on award of contract of the
Instructions to Tenderer’s. No payment on account for the works
executed will be made to the contractor until he has submitted the
Performance Bond to the Project Manager duly signed, sealed and
stamped from an approved Bank.
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31

DELIVERY OF TENDER

Tenders and all documents 1n connection therewith, as specified

above must be delivered 1n the addressed envelope which should be
properly sealed and deposited at the offices as specified in the letter
accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified 1n the letter
accompanying these Tender Documents or as indicated 1n the
advertisement. Tenders delivered/received later than the above time
will not be opened.

32

VALUE ADDED TAX

The Contractor’s attention 1s drawn to the Legal Notice in the Finance

Act part 3 Section 21(b) operative from 15 September, 1993 which
requires payment of VAT on all contracts. The Contractor should
therefore include allowance 1n his rates and prices for prices for VAT
and any other Government taxes currently in force.

The tenderer 1s advised that 1n accordance with Government public

notice No. 35 & 36 Dated 11" September 2003 operational from 1*
October 2003, VAT will be deducted against the contract sum at the
prevailing rate by the Employer and remitted directly to the
Commissioner of VAT through all interim certificates. It should
however be noted that this 1s not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the
Contractor has submitted monthly returns to the Commissioner of
VAT who will do the refunds when satisfied that the VAT

regulations have been complied with.

NB: The Contractor should therefore include the tax within the
rates.
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33

EXISTING BUILDING MATERIALS

NOTE: Any materials found usable for the works shall be given to
the Contractor on credit with the approval of the Client

34

PROJECT MANAGER’S EXPENSES

34.1

a) Provide a provisional sum of Kenya Shillings two hundred
13T T — . only for Clerk of Works expenses.

b) Allow for Contractor’s profit and overheads on Item 34.1 (a)
above (-------- %)

34.2

a) Provide a provisional sum of Kenya Shillings three hundred
10 1 [0 S —— for project manager’s team
subsistence allowance for the entire project duration

b) Allow for Contractor’s profit and overheads on Item 34.2 (a)

34.3

a) Provide a sum of Kenya Shillings fifty
3L LR R — only for PM’s
office stationery, equipment and airtime

b) Allow for Contractor’s profit and overheads on Item 34.3 (a)
above (-------- %)

34.4

a) Allow for transport for atleast five(5No) officers to and from site
preferably with a Nissan Microbus. Transport to be provided as and
when 1nstructed by the project Manager for the duration of the

contract for a maximum of 12 round trips (@ Kshs twenty five
11101 L7 1) (¢ (R ——— per trip

S%
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PARTICULARS OF INSERTIONS 10O BE MADE IN
APPENDIX T NIRACT AGREEMENT

The following are the insertions to be made 1n the appendix to the
Contract Agreement: -

Period of Final Measurement 3 Months From Practical

completion

Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion ... 12 weeks from commencement
Liquidated and Ascertained At the rate of KShs.. 20,000... per
week or part thereof:

Prime cost sums for which

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

TOTAL FOR PARTICULAR PRELIMINARIES C/F TO
GRAND SUMMARY PAGE
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BILL NO.2: GENERAL PRELIMINARIES

ITEM

DESCRIPTION

AMOUNT
KSHS

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND
PREAMBLES

Prices will be inserted against items of Preliminaries 1n the
Contractor's priced

Bills of Quantities and Specification.

The Contractor shall be deemed to have included 1n his prices or
rates for the various 1tems 1n the Bills of Quantities or
Specification for all costs involved in complying with all the
requirements for the proper execution of the whole of the works
in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimeter

Kg. Shall mean Kilogram

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard

Specification Published by the British Standards Institution, 2
Park Street, London W.I., England.

TOTAL C/F TO NEXT PAGE
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Ditto Shall mean the whole of the preceding
description qualified in the description in which 1t occurs.

except as

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of
Measurement 1s deleted and the following clause 1s substituted:-

Attendance on nominated Sub-Contractors shall be given as an
item 1n each case shall be deemed to include: allowing use of
standing scaffolding, mess rooms, sanitary accommodation and
welfare facilities; provision of special scatfolding where
necessary; providing space for office accommodation and for
storage of plant and materials; providing light and water for
their work: clearing away rubbish; unloading checking and
hoisting: providing electric power and removing and replacing
duct covers, pipe casings and the like necessary for the
execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station
(Unless otherwise stated), pay all demurrage charges, load and
transport to site where necessary, unload, store, unpack,
assemble as necessary, distribute to position, hoist and fix only.
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FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of
Kenya's Standard Tender Document for Procurement of

Building Works (2006 Edition) included herein The Conditions
of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 37 ot
these tender documents. Particulars of insertions to be made in
the Appendix to the Contract Agreement will be found 1n the
Particular Preliminaries part of these Bills of Quantities

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles
required for the works except in so far as may be stated
otherwise herein and except for such items specifically and only
required for the use of nominated Sub-Contractors as described
herein. No timber used for scatfolding, formwork or temporary
works of any kind shall be used afterwards 1n the permanent
work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the
site at such hours and by such routes as may be permitted by the
competent authorities.

TOTAL C/F TO NEXT PAGE
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MATERIALS AND WORKMANSHIP.

All materials and workmanship used 1n the execution of the
work shall be of the best quality and description unless
otherwise stated. The Contractor shall order all materials to be
obtained from overseas immediately after the Contract 1s signed
and shall also order materials to be obtained from local sources
as early as necessary to ensure that they are onsite when
required for use 1n the works. The Bills of Quantities shall not
be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles
and materials supplied by the PROJECT MANAGER at the
time of taking deliver thereof, as having received them 1n good
order and condition, and will thereafter be responsible for any
loss or damage and for replacements of any such loss or damage
with articles and/or materials which will be supplied by the
PROJECT MANAGER at the current market prices including
Customs Duty and V.A.T., all at the Contractor's own cost and
expense, to the satistaction of the PROJECT MANAGER.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where
directed on the site weather proof lock-up sheds and make good
damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.
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10

SAMPLES

The Contractor shall furnish at his own cost any samples of

materials or workmanship including concrete test cubes required
for the works that may be called for by the PROJECT
MANAGER for his approval until such samples are approved by
the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up
to approved samples. The PROJECT MANAGER shall arrange
for the testing of such materials as he may at his discretion deem
desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT MANAGER.
The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of
Public Works. The procedure for submitting samples of materials
for testing and the method of marking for identification shall be
as laid down by the PROJECT MANAGER The Contractor shall
allow 1n his tender for such samples and tests except those 1n
connection with nominated sub-contractors' work.

11

GOVERNMENT ACTS REGARDING WORK, PEOPLE
ETC.

Allow for complying with all Government Acts, Orders and
Regulations 1n connection with the employment of Labour and
other matters related to the execution of the works. n particular
the Contractor's attention 1s drawn to the provisions of the
Factory Act I 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or
Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety, health and weltare of the
workpeople. The Contractor must make himself fully acquainted
with current Acts and Regulations, including Police Regulations
regarding the movement, housing, security and control of labour,
labour camps, passes for transport, etc. It 1s most important that
the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the
works, supply and control of labour, etc., and allow accordingly
in his tender. No claim 1n respect of want of knowledge 1n this
connection will be entertained.
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12

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all
the works stores, materials, plant, personnel, etc., both his own
and sub-contractors' and must provide all necessary watching,
lighting and other precautions as necessary to ensure security
against thett, loss or damage and the protection of the public.

13

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and
make good any damage to public or private roads arising from or
consequent upon the execution of the works to the satisfaction of
the local and other competent authority and the PROJECT
MANAGER.

14

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other
services and he will be held responsible for and shall make good
all such damage arising from the execution of this contract at his

own expense to the satistaction of the PROJECT MANAGER.

15

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor 1s recommended to examine the drawings and
visit the site the location of which 1s described in the Particular
Preliminaries hereof. He shall be deemed to have acquainted
himselt therewith as to its nature, position, means of access or
any other matter which, may affect his tender. No claim arising
from his failure to comply with this recommendation will be
considered.
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16

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor
must allow for building any necessary temporary access roads for
the transport of the materials, plant and workmen as may be
required for the complete execution of the works including the
provision of temporary culverts, crossings, bridges, or any other
means of gaining access to the Site. Upon completion of the
works, the Contractor shall remove such temporary access roads;
temporary culverts, bridges, etc., and make good and reinstate all
works and surfaces disturbed to the satistaction of the PROJECT
MANAGER.

17

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for
use of storage and for the purpose of erecting workshops, etc.,

shall be defined on site by the PROJECT MANAGER.

18

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed
on site and afterwards dismantle the site oftfice of the standard

type, complete with furniture. He shall also provide a strong metal

trunk complete with strong hasp and staple fastening and two
keys. He shall provide, erect and maintain a lock-up type water or
bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where
applicable to the satisfaction of Government and Medical Officer
of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet 1n a clean
and sanitary condition from commencement to the completion of
the works and dismantle and make good disturbed surfaces.

The office and closet shall be completed before the Contractor 1s
permitted to commence the works. The Contractor shall make
available on the Site as and when required by the "PROJECT
MANAGER" a modern and accurate level together with leveling
staff, ranging rods and 50 meter metallic or linen tape.
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19

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use 1n the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He
must also provide temporary tanks and meters as required at his
own cost and clear away when no longer required and make good
on completion to the entire satistaction of the PROJECT
MANAGER. The Contractor shall pay all charges in connection
herewith. No guarantee 1s given or implied that sufficient water
will be available from mains and the Contractor must make his
own arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made lable for the cost of
any water or electric current used and for any installation provided
especially for their own use.

2(0)

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by
the Contractor to the satistaction of the Government and/or Local

Authorities, Labour Department and the PROJECT MANAGER.

21

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction 1n all respects of the PROJECT MANAGER who shall
at all times during normal working hours have access to the works
and to the yards and workshops of the Contractor and sub-
Contractors or other places where work 1s being prepared for the
contract.

22

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used 1n these Bills of
Quantities shall have the meaning stated in Section A item A7(1)
of the Standard Method of Measurement mentioned in Condition
No. 16 of the conditions of Contract. Such sums are net and no
addition shall be made to them for profit.
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23

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used 1n these
Bills of Quantities shall have the meaning stated in Section A 1item
A7 (11) of the Standard Method of Measurement mentioned 1n
Condition No. 16 of the conditions of Contract. Persons or firms
nominated by the PROJECT MANAGER to execute work or to
provide and fix materials or goods as stated in Condition No. 20 of
the Conditions of Contract are described herein as Nominated
Sub-Contractors. Persons or firms so nominated to supply goods
or materials are described herein as Nominated Suppliers.

24

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of

Site and 1n agreement with the PROJECT MANAGER a Progress
Chart for the whole of the works including the works of
Nominated Sub-Contractors; one copy to be handed to the
PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as
the work proceeds.

25

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the
amount properly expended upon the PROJECT MANAGER'S
order 1n respect of each of them added to the Contract sum. The
Contractor shall produce to the PROJECT MANAGER such
quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the
Contractor. Items of profit upon P.C. Sums shall be adjusted 1n the
final account pro-rata to the amount paid. Items of "attendance"
(as previously described) following P.C. Sums shall be adjusted
pro-rata to the physical extent of the work executed (not pro-rata
to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column 1n
respect of them. Should the Contractor be permitted to tender and
his tender be accepted of any work for which a P.C. Sum 1s
included 1n these Bill of Quantities profit and attendance will be
allowed at the same rate as 1t would be 1f the work were executed
by a Nominated Sub-Contractor.
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26

NOMINATED SUB-CONTRACTORS

When any work 1s ordered by the PROJECT MANAGER to be
executed by nominated sub-contractors, the Contractor shall enter
into sub-contracts as described in Condition No. 20 of the
Conditions of Contract and shall thereafter be responsible for such
sub-contractors 1n every respect. Unless otherwise described the
Contractor 1s to provide for such Sub-Contractors any or all of the
facilities described 1n these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work
concerned 1n the P.C. Sums under the description "add for
Attendance".

27

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government
reserves the right to place a "Direct Contract" for any goods or
services required in the works which are covered by a P.C. Sum 1n
the Bills of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and
allowed.

28

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade
and shall afford any tradesmen or other persons employed for the
execution of any work not included 1n this Contract every facility
for carrying out their work and also for use of his ordinary
scaffolding. The Contractor, however, shall not be required to
erect any special scatfolding for them. The Contractor shall
perform such cutting away for and making good after the work of
such tradesmen or persons as may be ordered by the PROJECT

MANAGER and the work will be measured and paid for to the
extent executed at rates provided 1n these Bills.
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29

INSURANCE

The Contractor shall insure as required in Conditions No 30 of the
Conditions of Contract. No payment on account of the work
executed will be made to the Contractor until he has satisfied the
PROJECT MANAGER either by production of an Insurance
Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with 1n all
respects. Thereafter the PROJECT MANAGER shall from time to
time ascertain that premiums are duly paid up by the Contractor

who shall 1f called upon to do so, produce the receipted premium
renewals for the PROJECT MANAGER's inspection.

30

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER 1n writing. All blasting operations shall be
carried out at the Contractor's sole risk and cost 1n accordance
with any Government regulations 1n force for the time being, and

any special regulations laid down by the PROJECT MANAGER
governing the use and storage of explosives.

31

PROVISIONAL WORK

All work described as "Provisional” 1n these Bills of Quantities 1s
subject to re-measurement 1n order to ascertain the actual quantity
executed for which payment will be made. All "Provisional" and
other work liable to adjustment under this Contract shall left
uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the PROJECT MANAGER
Immediately the work 1s ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes
default 1n these respects he shall 1if the PROJECT MANAGER so
directs uncover the work to enable all measurements to be taken
and afterwards reinstate at his own expense.
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a2

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of
the Bills of Quantities may cause the Tender to be disqualified and
will 1n any case be 1gnored. The Contractor shall be deemed to
have made allowance 1n his prices generally to cover any items
against which no price has been 1nserted 1n the priced Bills of
Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups
of work must be broken down to show the price of each item
before they will be accepted.

33

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained 1n the Bills
of Quantities, including casing, casing up, covering or such other
means as may be necessary to avoid damage to the satistaction of
the PROJECT MANAGER and remove such protection when no
longer required and make good any damage which may
nevertheless have been done at completion free of cost to the
Government.

34

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER
directs otherwise such materials shall be dealt with as provided in
the Contract. Such materials shall only be used 1n the works, 1n
substitution of materials which the Contractor would otherwise
have had to supply with the written permission of the PROJECT
MANAGER Should such permission be given, the Contractor
shall make due allowance for the value of the materials so used at
a price to be agreed.

TOTAL C/F TO NEXT PAGE
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ITEM

DESCRIPTION

AMOUNT
KSHS

TOTAL C/F TO NEXT PAGE

35

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes
and drains, wash (except where such treatment might cause
damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks,
blemishes, stains and defects from joinery, fittings and decorated
surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean,

perfect and fit for occupation to the approval of the PROJECT
MANAGER.

36

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor 1s
referred to the Ministry of Roads and Public Works and Housing
General Specification dated 1976 or any subsequent revision
thereof which 1s 1ssued as a separate document, and which shall be
allowed 1n all respects unless 1t conflicts with the General
Preliminaries, Trade Preambles or other items 1n these Bills of
Quantities.

37

TRAINING LEVY

The Contractor's attention 1s drawn to the legal notice which
requires payment by the Contractor of a Training Levy at the rate
of 1/4 % of the Contract sum on all contracts of more than KShs.

1,000,000.00 1n value.

38

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment 1s effected unless specifically
exempted by the PROJECT MANAGER. This includes the
materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

TOTAL C/F TO NEXT PAGE
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AMOUNT

ITEM | DESCRIPTION KSHS
TOTAL B/F FROM PREVIOUS PAGE
39 | HOARDING

The Contractor shall enclose the site or part of the works under
construction with a hoarding 2400 mm high consisting of iron
sheets on 100 x 50 mm timber posts firmly secured at 1800 mm
centres with two 75 x 50 mm timber rails. The Contractor 1s 1n
addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's
property on the site.

40

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate
English speaking Agent or Representative, competent and
experienced 1n the kind of work involved who shall give his whole
experience 1n the kind of work involved and shall give his whole
time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and such
directions shall be deemed to have been given to the Contractor 1n
accordance with the Conditions of Contract.

TOTAL FOR GENERAL PRELIMINARIES C/F TO
GRAND SUMMARY PAGE
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SECTION VIII - STANDARD FORM

1. Form of Invitation for Tenders
Form of Tender
Letter of Acceptance
Form of Agreement
Form of Tender Security
Performance Bank Guarantee

Bank Guarantee for Advance Payment

Qualification Information

el - R~ - B

Tender Questionnaire

10. Confidential Business Questionnaire

11. Statement of Foreign Currency Requirement

12. Details of Sub-Contractors
13. Ethics and Integrity Pact
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

Y ou have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a security in
the form and amount specified in the tendering documents, and must be delivered to

[address and location/

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.

Y ours faithfully,

Authorised Signature

Name and Title
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T0O:

FORM OF TENDER

S S — e [Datef

TENDER NO.

Dear Sir,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct, install and complete such

Works and remedy any defects therein for the sum of Kshs. [Amount
in figures/Kenya
Shillings

[Amount in words/

We undertake, 1f our tender 1s accepted, to commence the Works as
soon as 1s reasonably possible after the receipt of the Project Manager’s notice to commence, and to
complete the whole of the Works comprised in the Contract within the time stated in the Appendix to

Conditions of Contract.

We agree to abide by this Tender for the Tender validity period specified in Clause 3.6 of the Instructions to
Tenderers, and 1t shall remain binding upon us and may be accepted at any time before the expiration of that
period.

Unless and until a formal Agreement 1s prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to s1gn tenders for and on behalf of
[Name of Employer]

of |Address of Employer]

Witness; Name

Address

Signature

Date
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LETTEROF ACCEPTANCE

letterh r of the Emplover
[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Srr,

This 1s to notify you that your Tender dated
for the execution of
[name of the Contract and identification number,as given in the Tender documents/ tor the Contract

Price of  Kshs. [amount in  figures/|Kenya
Shillings (amount in words) | in accordance with the Instructions to

Tenderers 1s hereby accepted.

You are hereby instructed to proceed with the execution of the said Works 1n accordance with the
Contract documents.

Authorized S1gnature ..........ooooiiiiii e,
Name: and Title of Signatory cveswsvenverssmmenrsr s s O O R RS

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of[or whose registered office 1s
situated at]

(herematfter called “the Employer”) of the one part AND
of[or whose registered office 1s

situated at]
(herematfter called “the Contractor”) of the other part.

WHEREAS THE Employer 1s desirous that the Contractor executes

(name and identification number of Contract ) (herenafter called “the Works”) located
at [Place/location of the Works]and the Employer has accepted the

tender submitted by the Contractor for the execution and completion of such Works and the remedying
of any defects therein for the Contract Price of Kshs |Amount in
figures],Kenya Shillings | Amount in words|/.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them 1n the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement 1.e.

(1) Letter of Acceptance
(1)  Form of Tender
(1)  Conditions of Contract Part I
(1v)  Conditions of Contract Part II and Appendix to Conditions of Contract
(V) Specifications
(vi)  Drawings
(vi1)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and

completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and 1n the manner prescribed

by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year
first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (1) Name

Address

Signature

[11] Name

Address

Signature

74


https://v3.camscanner.com/user/download

FORM OF TENDER SECURITY

WHERERE:...ccommissommmsms s s (herematfter called “the Tenderer”) has submitted his
tender dated = coooossssemesesssssmmames for the construction of

KNOW ALL PEOPLE by these presents that WE ....................... ... having our registered office at
.................. (hetcinzaitce called *the Bank™), aie bolnd UB0: ...covvmsvvecvsnessvesese(RBECINAITET
called “the Employer™) 1n the sum of KShs....oveeninmamnamesenes for which payment well and truly to be

made to the said Employer, the Bank binds itself, its successors and assigns by these presents sealed
with the Common Seal of the said Bank this ................ Dayof......... 20............

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified 1n the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the

period of tender validity:

() fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, 1f required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Tenderers:

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him 1s due to him, owing to the occurrence of
one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain 1n force up to and including thirty (30) days after the period of tender
validity, and any demand 1n respect thereotf should reach the Bank not later than the said date.

[date] [signature of the Bank]

[witness/ [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Srr,
WHEREAS (heremafter called “the Contractor”) has undertaken, 1n
pursuance of Contract No. dated to execute (hereinafter

called “the Works”);

AND WHEREAS 1t has been stipulated by you 1n the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance
with his obligations 1n accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby atfirm that we are the Guarantor and responsible to you, on behalf of the

Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya

Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of Kenya Shillings (amount of Guarantee in words) as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works
to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice
of any change, addition, or modification.

This guarantee shall be valid until the date of 1ssue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer/ (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,

We, [name and Address of Contractor] (herematter
called “the Contractor”) shall deposit with [name of Employer| a
bank guarantee to guarantee his proper and faithful performance under the said Contract in an amount of
Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words] .

We, |bank or financial institution], as instructed by the Contractor, agree
unconditionally and 1rrevocably to guarantee as primary obligator and not as Surety merely, the payment
to [name of Employer] on his first demand without whatsoever right of
objection on our part and without his first claim to the Contractor, in the amount not exceeding
Kshs lamount  of  Guarantee  in  figures| @ Kenya Shillings

lamount of Guarantee in
words], such amount to be reduced periodically by the amounts recovered by you from the proceeds of
the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be made between

|[name of Employer| and the Contractor, shall in any way release us from
any liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

No drawing may be made by you under this guarantee until we have received notice 1in writing from you
that an advance payment of the amount listed above has been paid to the Contractor pursuant to the

Contract.

This guarantee shall remain valid and 1n full effect from the date of the
advance payment under the Contract until

(name of Employer) receives full payment of

the same amount from the Contract.

Y ours faithtully,

Signature and Seal

Name of the Bank or tinancial institution

Address
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Date

Witness: Name:

Address:

Signature:

Date:
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QUALIFICATION INFORMATION

1.

Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed 1n the last five years
Year Volume
Currency Value
1.3 Work performed as Main Contractor on works of a similar nature and volume over the

last five years. Also list details of work under way or committed, including expected
completion date.

Project name

Name of client
and contact
person

Type of work
performed and
year of
completion

Value of
Contract

1.4  Major items of Contractor’s Equipment proposed for carrying out the Works. List all
information requested below.

[tem of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available | to be purchased
(from whom?)
(etc.)
1.5 Qualifications and experience of key personnel proposed for administration and execution

of the Contract. Attach biographical data.
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Position Name Years of Y ears of experience

experience in proposed position
(general)

Project Manager

(etc.)

1.6

1.7

1.8

1.9

Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

Evidence of access to financial resources to meet the qualification requirements: cash 1n
hand, lines of credit, etc. List below and attach copies of supportive documents.

Name, address and telephone, telex and facsimile numbers of banks that may provide
reference 1f contacted by the Employer.

Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

1.10  Proposed program (work method and schedule) for the whole of the Works.

2 Joint Ventures

2.4

2.5

2.6

The information listed in 1.1 — 1.10 above shall be provided for each partner of the joint
venture.

The information required 1n 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature of
the tender on behalf of the joint venture
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2.7

Attach the Agreement among all partners of the joint venture ( and which 1s legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur

liabilities and receive instructions for and on behalf of any and all partners of the
joint venture; and

C) the execution of the entire Contract, including payment, shall be done exclusively
with the partner 1n charge.
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TENDER QUESTIONNAIRE

Please till 1n block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence 1s to be sent (unless an agent has been
appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the tender
period

Details of tenderer’s nominated agent (1f any) to receive tender notices. This 1s essential 1f the
tenderer does not have his registered address in Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS OUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (¢) and 2 (d)
whichever applies to your type of business.

You are advised that 1t 1s a serious offence to give false information on this Form.

Part 1 — General

BOasITeSs INBIVE: s s s s s e s s mos s s0s ms ss s 0 S S A0S R 0 R 0 O s e R O R

Location of business premises; Country/Town.............coooiiiiiii.n,

Plot NO..ouee e Street/Road ...,

o671 21 06 T4 [y oo S ——————————— Tel Now e

INature of BUSINESS. ... e e e,

Chiticnt Trade L1eeheeNG uowesummmsnammssias | 0 e 1200 o T R —

Maximum value of business which you can handle at any time: K. pound.............................
Name of your bankers. ... ...

BTANCIY  wicwmwisissimimmsmssa A 5A 8 AE A 78

Part 2 (a) — Sole Proprietor

Y ourname M. maompoummsssmemmmsess . 0. N ——
Nationality.weummmamasmanssemasmnes Gountry o OToIN. o« 250504555555
BT ZC NS T A RN, vcrncrevcrarescnasasserossseranrosaasarereasea a5 S L TG

Part 2 (b) — Partnership

Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) — Registered Company:
g o b L L —————

State the nominal and 1ssued capital of the Company-

NOMINAL K SRS oot e e e e e e e e e e e e et e e e,
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[SSUCA K SRS . oo e e e e e e e e e

(Give details of all directors as follows:

Name nfull . Nationality. Citizenship Details™. Shares.

Part 2(d) — Interest in the Firm:

Is theteany person. / PErSORS N . uraemamemes: s (Name of Employer) who has interest 1n this
firm? Yes/NO .o (Delete as necessary)

[ certify that the information given above 1s correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would require 1n
accordance with Clause 21 of the Conditions of Contract, which 1s attached hereto, the following
percentage:

2 1T ) — L O

of the Contract Sum, (Less Fluctuations) to be paid 1n foreign currency.

Currency 1n which foreign exchange element 1s required:

Enter 0% (zero percent) 1f no payment will be made 1n foreign currency.

Maximum foreign currency requirement shall be (percent) of the Contract Sum,
less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give

below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1)  Portion of Works to be sublet:

[1)  Full name of Sub-contractor

and address of head office:

(11)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2)  Portion of Works to sublet:

(1) Full name of sub-contractor

and address of head office:

(11) Sub-contractor’s experience
of stmilar works carried out
in the last 3 years with
contract value:

| Signature of Tenderer)

Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This 1s to notify that the contract/s stated below under the above mentioned tender have been awarded to
you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but
not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter
of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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ETHICS AND INTEGRITY PACT

TO BE FILLED, DATED, SIGNED AND SUBMITTED BY ALL PERSONS BIDDING FOR
THE SUPPLY OF OR PROVISION OF ANY GOODS OR SERVICES TO KISII CENTRAL

Bidder’s undertaking on Ethics and Integrity

Accepting that transparent business management and fair public administration are the key to
social development and national competitiveness, and in an effort to purge corruption and apply

sanctions to corrupt businesses, and in full support of the worthy goals of this Integrity Pact,

concerning the present proposal for:
I/ (Tenderer’s Representative’s name) /all
personnel of (name of Firm) and its sub-

contractors and agents hereby agree that:

| [/We understand that the NGCDF NORTH MUGIRANGO CONSTITUENCY.
1s/are a law-abiding institution and I/We undertake to abide by all the Laws of Kenya particularly

the laws, rules and regulations governing ethics and integrity and the procurement of goods and
services by public agencies in Kenya. I/We shall not conduct any unethical business practices,
including but not limited to making false declarations and representations 1n bidding documents;

bid-rigging, collusive bidding, canvassing,.

2 I/We shall not offer any bribe, gifts, entertainment or any other undue benefits directly or
indirectly to any officials of the NGCDF NORTH MUGIRANGO CONSTITUENCY. or indeed any
other person nor commit any other act with a view to unlawfully influencing the process or
outcome of procuring for the goods and/or services herein or the performance of any contract

arising from the procurement process.

3 I/We undertake to report to the Ombudsman and the Kenya Anti- Corruption Commission any
acts of corruption and unethical practice by any official of the NGCDF NORTH MUGIRANGO
CONSTITUENCY. any of my/our employees, agents, associates, affiliates or indeed any other

person that come to our knowledge 1n the course of procuring the supply and provision of the

goods and/or services herein or the performance of any contract arising therefrom.

4 In bidding for the goods or services herein and in the course of any contract that may arise
therefrom, I/We shall not make any statement which 1s untrue based on our knowledge,
information and belief. I/We shall fully and truthfully declare my/our ability to provide the

goods and/or perform the services and we will not bid for the supply of goods or provisions of
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S

services which we do not have the capacity to provide whether at all or under the terms required
by the NGCDF NORTH MUGIRANGO CONSTITUENCY.

[/We declare that we have the legal and operational capacity to make a bid for the goods and/or
services herein, including but not limited to the fact that I/'We am/not an undischarged bankrupt,
under receivership or liquidation or otherwise insolvent nor suffering from any such or other
incapacity that would make our bid or our ability to provide the goods and/or services herein

legally or operationally untenable.

[/We declare that there 1s no conflict-of-interest situation existing between myselt/us on the one
hand and the NGCDF NORTH MUGIRANGO CONSTITUENCY. on the other with regard to the
supply of the goods and/or provision of the services herein that would make the our bid or
contract ethically or legally untenable. If any such conftlict arises 1n the course of the procurement
process and before the conclusion of any contract arising there from, I/We shall fully and

truthfully declare such conflict to the NGCDF NORTH MUGIRANGO CONSTITUENCY. I/'We

understand that the violation 1f this pact may lead to the disqualification of my/our bid, to

the termination of any contract or obligation

between myself/us and the NGCDF NORTH MUGIRANGO CONSTITUENCY. and my/our
prosecution.
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SECTION IX: SUMMARY EVALUATION PROCESS

The following Criteria shall be applied 1in evaluating the tenders not withstanding any other
requirement 1n the tender document.

Evaluation of duly submitted tenders will be conducted along the following three main
stages: -

9.1

9.1.1

Part 1 - Preliminary Evaluation Under Paragraph 5.5 of the Instructions to Tenderers and
Appendix to Instructions to Tenderers. These are mandatory requirements.

This shall include confirmation of the following: -

9.1.1.1 Submission of Tender Security- Checking its validity, whether it is Original;
whether it is issued by a bank and or approved and acceptable insurance company
in Kenya or any other form acceptable under Public Procurement Law; whether it

is strictly in the format required in accordance with the sample Tender Security
Form(s).

9.1.1.2 Submission and considering Tender Form duly completed and signed.
9.1.1.3  Submission of Company or Firm’s Incorporation/Registration Certificate.
9.1.1.4  That the Tender is valid for the period required.
9.1.1.5 Submission and considering the Confidential Business Questionnaire.-

a) Is duly filled.

b) That details correspond to the related information in the bid.

9.1.1.6 Submission of a valid tax compliance Certificate

9.1.1.7 Submission of audited financial statements for the last three years. Companies
registered within the last one year should submit certified bank statements for at
least twelve months or the duration or registration.

9.1.1.8 Copy of Registration certificate from the National Construction Authority (NCA)

6 and above in Building works.
9.1.1.10 Valid Trading License

9.1.1.11 Written Power of Attorney of the Signatory to the tender to commit the tenderer

9.1.1.12 Ethics and Integrity declaration that the tenderer has not and will not be
involved in corrupt and fraudulent practices.
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9.1.1.10 Tender Sum to be within +15% of the mean bid amount. (In calculating the mean
bid amount, the evaluation Committee shall exclude obvious outliers in terms of
being extremely low or extremely high but include the Engineer’s estimate)

9.1.2 Record of unsatisfactory or default in performance obligations 1n any contract shall be
considered. This shall include any tenderer with unresolved case(s) 1n its performance
obligations for more than two (2) months 1n any contract.

1. PRELIMINARY EVALUATION (MANDATORY REQUIREMENTYS)

= MANDATORY REQUIREMENTS Yes/No Comments

1 Submission of Tender Security of 2% of the tender sum as indicated 1n the
tender documents- Checking 1ts validity, whether 1t 1s Original; and
acceptable under Public Procurement Law; whether 1t 1s strictly in the
format required 1n accordance with the sample Tender Security Form(s).

2 | Form of Tender duly filled and signed

. Company or Firm’s Incorporation/Registration Certificate attached

4 | Tender Validity period indicated (As per Form of Tender)

> Confidential Business Questionnaire 1s duly filled in and details
correspond to the related information in the bid.

6 | Valid KRA Tax compliance Certificate attached

7 | Audited financial statements for the last three years. Companies registered
within the last one year should submit certified bank statements for at
least twelve months or the duration of registration.

8 | Copy of National Construction Authority (NCA 6 and above in
building,) registration certificate attached and current practicing licence

9 | Trading License/ Single Business Permait attached

CR 12 form

Sworn affidavit on litigation history

Pretender site visit certificate

Signed Ethics and Integrity declaration form

Power of attorney ( of Tender Signatory)

Serialized documents

COMMENTS (PASS/FAIL)

AT THIS STAGE, THE TENDERERS SUBMISSION WILL EITHER BE RESPONSIVE OR NON-
RESPONSIVE. THE NON-RESPONSIVE SUBMISSIONS WILL BE ELIMINATED FROM THE
ENTIRE EVALUATION PROCESS AND WILL NOT BE CONSIDERED FURTHER. TENDERS WILL
THEREFORE PROCEED TO THE TECHNICAL STAGE ONLY IF THEY QUALIFY IN
COMPLIANCE WITH PART 1 ABOVE, PRELIMINARY EVALUATION UNDER PARAGRAPH 5.5
OF ITT.
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Part II - Technical Evaluation Under Paragraph 5.5 of the ITT. It will include the following
stages: -

Tenders meeting the minimum responsiveness requirements will be evaluated according to the
following Evaluation Criteria

Item | Parameter Maximum
points

1 Tender questionnaire duly filled 2

2 Experience 1n works of a similar nature and size completed 1n the last five 15
Years

3 Details of work under way or contractually committed (Ongoing similar 8
projects )

4 Names and addresses of clients who may be contacted for further information )
on the completed projects. (Name, Firm, Postal Address, E-mail Address, Tel:
No. etc)

D Major 1items of construction equipment proposed to carry out the Contract and 10
an undertaking that they will be available for the Contract (Schedule of
contractors equipment)

6 Qualifications and experience of key site management and technical personnel 10
proposed for the Contract and an undertaking that they shall be available for
the Contract.

7 Audited financial reports for the last 3 years d
3 Evidence of adequacy of working capital for this Contract (access to line(s) of 15
credit and availability of other financial resources) 1.e. Evidence of financial

resources (Bank statements, letters of credit etc)
9 Authority to seek references from the tenderer’s bankers with details of Name, 4
address and telephone numbers and Account numbers.
10 Statement of compliance with clause 1.2 of instructions to tenderers 2
11 Litigation and arbitration history. Information regarding any litigation, current 2
or during the last five years, in which the tenderer 1s involved, the parties
concerned and disputed amount (Provide affidavit)
12 Completeness and clarity of the tender document 1n accordance with 2
Clause 3 of instructions to tenderers
TOTAL 30
The detailed scoring matrix 1s as shown 1n the table below:
Detailed scoring matrix for technical evaluation
Item | Description Scoring Max- Score
breakdown | points
1 Tender questionnaire duly filled (Aggregate | 2
score)
Properly filled 2
Partially filled 1
Not filled 0
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undertaking that they will be available for the Contract
1.e. Schedule of contractors equipment including but not
limited to the listed items below:

(Attach log books for vehicles, purchase receipts for
equipment or lease agreements)

Excavation equipment

Concrete mixture

Transportation vehicles

Availability Undertaking

Total

1item score)

‘r—ap—ammm

Item | Description Scoring Max- Score
breakdown | Points
2 Experience as a main contractor in works of a similar 15
nature and size completed over the last five years (Aggregate
(Similar works completed 1n the last five(5) years) score)
(Attach completion certificates or any other documentary
proof)
5 projects and above successfully completed 15
4 projects and above successtully completed 12
3 projects and above successtully completed 9
2 projects and above successfully completed 6
| projects and above successfully completed 3
None or no relevant project 0
3 Details of work under way or contractually commuitted 8
1.. Schedules of on-going similar projects (Aggregate
score)
(Attach award letters or interim certificates or any other
documentary proof)
4 projects and above ongoing well 8
3 projects and above ongoing well 6
2 projects and above ongoing well 4
1 projects and above ongoing well 2
None or no relevant project 0
4 Names and addresses of clients who may be contacted (Aggregate | 5
for further information on the completed projects. score)
(Name, Firm, Postal Address, E-mail Address, Tel: No.
etc)
5 Clients and above 3
4 Clients and above 4
3 Clients and above 3
2 Clients and above 2
1 Clients and above 1
> Major 1items of construction equipment proposed to carry | (Add 10
out the Contract (Owned, leased or hired) and an Individual
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Item | Description Scoring Max- Score
breakdown | Points
6 Qualifications and experience of key site management (Add 10
and technical personnel proposed for the Contract and an | individual
undertaking that they shall be available for the Contract | item score)
1.e. Qualifications and experience of key personnel
(Attach Signed CVs)
Project Manager to have at least a Degree 1n a relevant 6
field with seven (7) years experience or a relevant
Diploma with 10 years experience 1n the proposed
position or works of a similar nature. Academic
Qualification (2 points) & Experience for the Period
Indicated (2 Points). Submission of detailed C.V signed
by both employee and bidding company (2 Points) while
CV attached not signed by both employee and bidding
company (1 Point). No CV attached (0 points).
Supervisor to have at least Diploma 1n a relevant field 4
with 5 years experience or a relevant trade test
Certificate 1n with 7 years experience. . Academic
Qualification (1 point) & Experience for the Period
Indicated (2 Points). Submission of detailed C.V signed
by both employee and bidding company (1 Points) while
CV attached not signed by both employee and bidding
company (0.5 Point). No CV attached (0 points).
7 Audited financial reports for the last 3 years (Aggregate | 5
score)
3 years attached; found satisfactory d
2 years attached; found satisfactory 3
| years attached; found satisfactory 1
None 0
3 Evidence of financial resources: liquid assets and/or (Aggregate | 15
credit facilities, net of other contractual commitments score)
and exclusive of any advance payments which may be
made under the Contract, of no less than Kshs. 2 million.
Either
e (Current bank statements satisfactory
¢ Current letters of credit from a bank ditto
e (Current supplier letters of credit ditto
Provided and satisfactory J
None 0
9 Authority to seek references from the tenderer’s bankers | (Aggregate | 4
with details of Name, address and telephone numbers score)

and Account numbers
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Item | Description Scoring Max- Score
breakdown | Points
Provided and satisfactory 4
None 0
10 Statement of compliance with clause 1.2 of instructions | (Aggregate | 2
to tenderers score)
Provided and satistactory 2
None 0
11 Litigation and arbitration history. Information regarding | (Aggregate | 2
any litigation, current or during the last five years, 1n score)
which the tenderer 1s involved, the parties concerned and | 2
disputed amount (Provide affidavit 0
Provided and satisfactory
None
12 Completeness and clarity of the tender documents (Aggregate | 2
score)
Satisfactory
Not satisfactory 2
0
TOTAL 80

Only bidders who scores 56 points and above (70% of total), shall be considered for further evaluation.

6.3 Part III — Financial Evaluation Under Paragraph 5.5 of the ITT.

6.3.1

This will include the following: -
a) Confirmation of and considering Bill of Quantities completed and signed.
b)* Checking submission of audited financial statements required.

6.3.1.1 Conducting a financial comparison

6.3.1.2 Taking into account the cost of any deviation(s) from the tender
requirements,

6.3.1.3 Ascertaining the financial capability through Last Financial Year’s audited

financial statements. The statements will provide details for determining the
liquidity and solvency status of the bidders. The applicable and acceptable
ratios are as follows:

a) The acceptable ratios to State department for public works are as follows:-
(1) Current ratios 1.e. current assets: current liabilities should meet

the threshold of at least 0.5:1
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*NOTES: -

b)

11) Solvency ratios 1.e. Debt to Assets Ratio. Should meet the
threshold of at least 1:0.5

111) Turnover 1n the Last Financial Year 1.e. twelve months of at
least 50% of the total tender value.

The Tenderer should have at least 20% of the total tender value 1n
cash assets 1n the Balance Sheet provided as part of the audited
financial statements.

* For companies or firms that are registered or incorporated within the
last one calendar year of the Date of the Tender Document, they will
not be evaluated on (a) and (b) above, but will instead be evaluated on
the basis of having at least a spot balance of 20% of the total tender
value evident from the certified bank statements provided.
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Page 1
For companies or firms that are registered or incorporated within the last one calendar year of the Date

of the Tender Document, they should submit certified copies of bank statements covering a period of at

least twelve months prior to the date of the tender document. The copies should be certified by the Bank
1ssuing the statements. The certification should be original.

The Successtul Tenderer shall be the one with the lowest evaluated price.

~END~
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BILLS OF QUANTITIES
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL OF QUANTITIES..GROUND FLOOR. _
ITEM [DESCRIPTION |QTY  |UNIT |RATE KSHS
BILL NO.1 :BUILDING WORKS
ELEMENT NO.1
SUBSTRUCTURES
(ALL PROVISIONAL)
NOTE; (1) All work measured under this element
is up to and including the floor slab but
excluding the finishes thereon.
Site clearance
A |Clear the site off all bush scrub undergrowth and
small trees grub up roots and cart away or burn all
arising(Appox.area 585 sq.sm) 585 SM
Excavation and earthwork
B |EXxcavate to reduced level not exceeding 1.50
meters deep commencing from ground level 76 CM
Cc |Excavate for strip foundation starting from reduced
level not exceeding 1.50 meters deep commencing
from reduced level 103 CM
D [Excavate pit for column bases in normaln.e. 1.5m [176 CM
deep starting from reduced level.
E |Extra over excavation for excavating in rock CLASS
1 ITEM
F |Allow for keeping excavations free from mud and all
water including spring and running water by pailing
or other approved means. ITEM
G |Allow for planking and strutting to sides of
excavations ITEM
Disposal
H [Load surplus excavated material and cart away as
directed by the architect 243 CM
Filling
| |Return, fill in and ram selected excavated material
around foundations 112 CM

| Carried to collection.

IKONGE GIRLS BQ/1
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL OF QUANTITIES..GROUND FLOOR. _
ITEM|DESCRIPTION |QTY |UNIT| RATE |KSHS
Hardcore as described
A LIOUITHITIT LNCK IdyeEl Ol HTHNpoIreu ridiucoic iy
iIncluding levelling and consolidating in 150mm
layers 414 SM
Blinding
B [950mm Thick quarry dust blinding to the surface of
hardcore rolled smooth to receive polythene
sheeting (s.m) 414 SM
Insecticide treatment
C |(TERMIDOR' or other equal and approved
iInsecticide treatment prepared and applied
according to the manufacture's printed instructions. |414 SM
Damp proof membrane
D [500mm gauge Polythene or other equal and
approved plastic sheet damp proof membrane laid
over blinding (measured nett-allow for laps) 414 SM
In-situ concrete work
Mass concrete (1:3:6/38-38mm aqggregate) in.
E |50mm thick Thick blinding under foundations 83 SM
F |[Ditto but column bases ;i I 4 SM
Vibrated reinforced concrete (1:2:4/20-20mm
aggregate) as described in:
G |200mm thick Strip foundations 17 CM
H |175mm thick ground floor slab 483 SM
| [Column bases 47 CM
J [columns %) CM
K |columns C.O.P 2 CM
Carried to collection.
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL OF QUANTITIES..GROUND FLOOR.
ITEM|DESCRIPTION IQTY |UNIT| RATE |KSHS
Steel Reinforcement
Supply and fix bars reinforcement including
bending .hooks tyingwire .cutting spacers and
supporting all in position as described.
High tensile square twisted bars to B.S 4461
A |16mm Diameter 1221 KG
B |12mm Diameter 485 KG
C [8mm Diameter 179 KG
Mesh reinforcement
Fabric; B.S.4483
D |Fabric mesh reionforcement to B.S 4483 ref:A142
iIncluding laps tyingwire and spacer blocks
complete(measured nett-for laps) 483 SM
Sawn formwork as described to:-
E |Vertical sides of columns. 65 SM
F |Ditto but curved on plan 30 SM
G |Edges of floor slab;75 to150mm high 101 LM
Foundation Walling
H [200mm thick approved local natural stone;roughly
squared to foundation walling;bedding and jointing
iIn cement sand (1:3) mortar and reinforced with and
iIncluding 20swgx25mm wide hoopiron in every
alternate course 106 SM
Plint area finishes
| |12mm thick cement and sand (1;3)wood float render
to plinth area. 30 SM
J |Prepare and apply three coats black bituminous
paint to rendered area 30 SM

Carried to collection.
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .
- QUANTITIES..GROUND FLOOR.

BILL O

ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

COLLECTION

Brought forward from page No.
Brought forward from page No.

Brought forward from page No.

TOTAL FOR ELEMENT NO.1 SUBSTRUCTURES

|CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL OF QUANTITIES..GROUND FLOOR.

ITEM [DESCRIPTION [QTY [UNIT| RATE |KSHS
ELEMENT NO.2

REINFORCED CONCRETE FRAME

Vibrated reinforced concrete (1:2:4/20-20mm
aggregate)as described in:-

Beams 16 CM
RC columns 8 CM

RC columns C.O.P 3 CM

o O W »

Suspended slab 483 SM
Steel Reinforcement

(PROVISIONAL)

DUpPPIy ana TixX steel pars reinrorcement
including bending ,hooks ,tying wire
,cutting,spacer blocks and supporting all in
posotion

High tensile square twisted bars to B.S 4461 as
described in :

E |8mm diameter 043 KG
F [10mm diameter 3067 KG
G |12mm diameter 907 KG

H |16mm diameter 2884 KG

Sawn formwork as described to;
To sides and soffits of beams 222 SM
Sides of RC columns 105 SM
Sides of RC columns C.O.P 49 SM

X —

L |Soffit of suspended slab 414 SM

M |Edges of suspended slab 101 LM

TOTAL FOR ELEMENT NO.2
R.C SUPERSTRUCTURE
CARRIED TO COLLECTION
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL OF QUANTITIES..GROUND FLOOR.
ITEM |DESCRIPTION |QTY |UNIT| RATE |KSHS
R.C. Staircases (1No.and a ramp )
V.R. Concrete class 20/20 mm (1:2:4 - 20mm
aaareaate)
A |Treads, risers and waists 9 CM
B |150mm thick landing 12 SM
Sawn formwork (cypress) to:-
C |Sides of risers 150 - 200mm girth 25 M
D |Edges of stairs 250 - 3000mm girth 16 M
E |Edges of landing 150 - 200 mm gqirth 20 M
F |[Soffites of stairs and landing 21 SM
Reinforcement
High vield tensile cold rolled square twisted
reinforcement bars to BS 4461 as described
including tying/binding wires (in vibrated R.C.
ctairracaol
G |12 mm diameter bars (Y12) 481 KG
H |10 mm diameter bars (Y10) 409 KG
900mm High Balustrades to stairs structural
steel (as insteel Ltd. or other equal and
approved) hot rolled steel square hollow
sections (SHS) with welded and bolted joints
v [
| 140x40x3mm (3.48kg/m) thick SHS hand rails with 69 LM
one side anchored to wall and the other welded to
vertical infills (60 No.)
J |25X25X3mm thick (2.07Kg/m) SHS vertical infills 481 LM
embedded 100 mm into the treads and welded to
the slanting/inclined handrails on the stem ends and
snaced at 200 mm c/c
K [25X25X3mm thick ditto SHS lower rail running 69 LM

parallel to the hand rail, welded to the vertical infills
and embedded into the treads or to the edges of the

stairs/waists for stronger reinforcement and
striichiral stabilitv

Total carried to collection below

Brought forward from BQ pg 5
Brought forward from BQ above.

TOTAL FOR ELEMENT NO.2
R.C SUPERSTRUCTURE

CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE

[KSHS

ELEMENT NO .3

WALLING

Natural stone wailing npeaaea ana jointea in
cement and sand (1:3) mortar and reinforced
with and including 20 swg x25mm wide

200mm thick reinforced in every third course

Ditto but internal wall

Horizontal damp proof course : one laver of -ply

bituminous felt or other equal and appraved
(measured nett-allow for laps)

200mm wide levelled and bedded in cement and
sand(1:3) mortar under walls.

Ditto but 200mm wide internal

244

47

101

19

SM

SM

LM

LM

TOTAL FOR ELEMENT NO.3
EXTERNAL WALLING

| CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE

[KSHS

ELEMENT NO.4
EXTERNAL WALL FINISHES

External wall finishes

12x12mm cement and sand(1:4) mortar horintal
recessed pointing to Brick walling

Door/Window jambs
12mm thick cement, sand render, with wood

float finish, as described to:-

Concrete surfaces of columns and beams

Painting and decorations

Prepares and apply one undercoat and two
finishing coats exterior quality PVA paint on:-

Fair faced surfaces of concrete beams,columns and
general surface of the wall.

Door/Window jambs

244

17

93

337

17

SM

SM

SM

SM

SM

TOTAL FOR ELEMENT NO 4
EXTERNAL WALL FINISHES
CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL O
ITEM

- QUANTITIES..GROUND FLOOR.

DESCRIPTION

[QTY

[UNIT]

RATE

[KSHS

ELEMENT NO.5
INTERNAL WALL FINISHES

Internal wall finishes

Hack out joints and apply 12mm thick gauged lime
plaster(1:2:9) in two coats finished with steel trowel
on brick walling, Soffits of suspended slab and

beams
Door/Window jambs

Painting and decorations

Prepare and apply three coats of first quality
plastic emulsion paint to.:-

Plastered walls,Soffits and beams

Door/Window jambs

935
17

325

17

SM
SM

SM

SM

TOTAL FOR ELEMENT NO 5
INTERNAL WALL FINISHES

CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL O
ITEM

- QUANTITIES..GROUND FLOOR.

DESCRIPTION

[QTY

[UNIT]

RATE

[KSHS

ELEMENT NO.6
FLOOR FINISHES

Floor finishes

Insitu cement and sand (1:3) screeded beds,

with steel trowelled finish, on concrete
32mm thick screed finished smooth.
coloured approved ceramic tiles (provisional

Ceramic floor tiles
IVITHTTT SUUASUU Iviivi wiilile yla.zeu Lerdirlic 1HoOuor

tiles : supply and fix with approved adhesive
:on cement and sand screed (measured
separately) ;bedded in cement mortar : jointed
and pointed in matching colour proprietary

grout ;including pastic corner strips to edges
Floors

Decorative border tile
Extra over for 100mm high ceramic tile skirting (all

provisional)
Steps

40mm thick screed trowelled and tamped to semi-
rough finish to approval pattern in entrance ramps

20mm screed finished to received pcc slabs In
entrance steps

414

414

115

SM

SM

LM

SM

SM

TOTAL FOR ELEMENT NO 6
FLOOR FINISHES
CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE

KSHS

ELEMENT NO.7

WINDOWS

Supply and fix the following exshop standard
welded mild steel casement windows
comprising standard z-section framing;
complete with aluminium fastners, stays and all
other necessary ironmongery; including
75x3mm perforated mild steel permanent vent
and hood at the top infilled with mosquito wire
guaze and all primed in one coat red oxide
primer before delivery to site and all welds
ground smooth including fixing lugs to masonry
and/or beams bedded in cement and sand

(1:3)mortar and pointing all around with mastic

NOTE:-
All references to ideal casement catalogue but

the tenderer may supply any other equal and
approved to the satisfaction of the Project
Manager

Window overall size 1500x1500mm high

Window overall size 2800x600mm high

17

NO

NO

CARRIED TO COLLECTION

IKONGE GIRLS BQ/11
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE |

KSHS

A

Glazing
Panes exceeding 0.10m? but not exceeding 0.50m?

smm Thick obsucure glazing:-

Panes exceeding 0.10m? but not exceeding 0.50m?

Sills
125x20mm Thick quarry tile sill with one curved

edge including bedding and pointing in cement and
sand (1:3) mortar

145x25mm Thick wrot cedar window board screwed
to timber

20x10mm Impregnated sawn cypress timber ground
plugged

make splay fait cut 60mm girth on concrete block
walling to receive clay tile sills

Pelmet boxes

The following in 17No. Boxes
Sawn celcured cypress
50x25mm Beares plugged
Wrot camphor as described

150x25mm Thick pelmet fascia with two labourers

150x25mm Thick top

150x110 x20mm Thick boxed end with metred joints

39

34

34

34

34

34

34

34

34

SM

SM

LM

LM

LM

LM

LM

LM

LM

NO

CARRIED TO COLLECTION
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE

KSHS

Curtain tracks

Standard I-section heavy duty brass curtain track
screwed to soffits of pelmet top(m.s) with fixing
brackets runners end stops laps and complete
accessories to approval

Painting

Prime only back of wooden surfaces with
aluminium or other equal and approved primer
before fixing.

Surface not exceeding 100mm girth

Surface 100-200mm girth

Prepare and apply three oil paint on :-

Metal surface internally

Metal surface externally

Knot prime stop and apply and three coat of
clear polyurethane varnish to

General surface of wood exceeding 200mm but no
exceeding 300mm girth.

Carried to collection below

COLLECTION

Brought forward from page No.

Brought forward from page No.

Brought Down from Above

34

34

34

43

43

34

11

12

LM

LM

LM

SM

SM

LM

ELEMENT NO.7
WINDOWS

|CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE

KSHS

ELEMENT NO.8
DOORS
EXTERNAL DOORS

Metal door

DUNNIY ddIDEININIE dIlU 11X UIe IVHUWIITIY DUl Ut
made metal doors :mild steel smooth welded
together one shop coat red oxide primer :
building in lugs to jambs and plugging and
screwing to head :purpose made iron mongery
(ms)

1300x2400mm High single steel door

Ditto but 900x2100mm high solid flush door
complete with door frame and iron mongery.

4mm Thick clear glass in metal putty in:-

Panes exceeding 0.1 but not exeeding 0.5mm sm.
IRONMONGERY

Supply and fix the following iron mongery with
matching screws to metal doors as per "UNION"
unless otherwise specified.

Three lever 'union' door locks

40mm Diameter rubber door stop fixed to wall or
floor with rawl bolt.

Knot prime stop and prepare and apply one
undercoat and two finishing coats gloss oil
paint on;

General surface of Steel internally

Ditto but externally

12

12

18

29

29

NO

NO

SM

NO

NO

SM

SM

ELEMENT NO.8
DOORS

CARRIED TO SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

[QTY

[UNIT]

RATE |

KSHS

ELEMENT NO 9
EXTERNAL WORKS

ALL PROVISIONAL
NOTE:-

The works measured hereunder only including
the following:-

(i)paved area around the perimeter of each
building block

Paved areas
Excavate oversite average 250mm deep to remove

vegetable soil load up wheel and deposit about 100
metres away and later

200mm Thick selected compacted murram filling to
make up levels under paving slabs (m.s)

50mm Thick sand bed on compacted murram filling
to receive paving slabs (m.s)

Dragnet FT" or other equal and
approved chemical insectiside treatment prepared

and applied according to the manufacturer's printed

instructions.
600x600x50mm Thick precast concrete paving

slabs laid on compacted murram(m.s) and pointed
In cement and sand (1:3)mortar

60

60

60

60

60

SM

SM

SM

SM

SM

TOTAL ELEMENT NO.9
EXTERNAL WORKS
CARRIED TO GRAND SUMMARY
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .
BILL OF QUANTITIES..GROUND FLOOR.

ITEM |[DESCRIPTION

[QTY

[UNIT]

RATE

[KSHS

IKONGE DORMITORY BLOCK
SUMMARY

1|SUBSTRUCTURES

2|R.R SUPERSTRUCTURES

3|[EXTERNAL WALLING

41 EXTERNAL WALL FINISHES

5(INTERNAL WALL FINISHES

6({FLOOR FINISHES

7|WINDOWS

8[DOORS

9|[EXTERNAL WORKS

PAGE

NO

10

13

14

15

TOTAL FOR BUILDING WORKS
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ltem

Description

Unit

Gty

Rate
Kshs.

Amount
Kshs.

2.0

2.1

2.2

2.3

BILL NNO.1

WATER SUPPLY INSTALLATION

Supply, install, test and commission the

followina: PIPE WORK AND FITTINGS
Prices for pipe work shall include the cost for

couplings, sockets, nipples, fixing brackets
and plugs, (fimber plugs not accepted) and
jointing to fittings e.t.c., including jointing
tapes, compounds e.t.c, together with fixing
pipe sleeves and the necessary builders
work, all as required in the pipe work

inctallatinn

WATER SUPPLY SYSTEM

Main supply, cold water distribution and

over-flow.
PP-R (Polypropylene Random Co-polymer)

pipes and fittings to DIN 8078 and DIN 16962
with polyfusion welded joints to DVS 2207 to

Annnravnl

Cold-water pipe work (above and
underaround)

25mm PPR pipe chased on the wall

Extra over PP-R pipe work for the following
fittinas(PN-25):-

Elbows (90° or 459)

25mm ditto

25mm tees

LM

NO

NO

40

Total carried to next page
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

| QTY | UNIT

RATE

AMOUNT

2.4

A
B

2.5

2.7

2.8

2.8

Brought forward
Transition Fittings (PP-R to BSP threaded

fitinas)
32mmxx25mm elbow 90° female or male

32Zmmx25mm Female adaptor Sockets
VALVES

25mm dia. Full way gate valve,screws down
type with non rising spindle,with females
schemed and joining to steel pipes(unit as

rait ilar am 1Al AanAravwa Al

Water tanks and Hot water cylinders
50mm diameter inlet/outlet/washout

connection sockets with 5,000L Vertical ROTO
water tank OR equal and approved on a well
done base to S.E Details. Complete with base

Supply only of the following appliances
including their support brackets , and fixing
screws e.t.c/ Sanitary fitting, including all
accessories.

NOTE: TRADE NAMES Where Trade names are
mentioned below, the Tenderer MUST provide
the same ma+B8:B17%terials. Other brands
shall not be accepted without a written
permission from the Engineer/Architect.

WC squating toilet complete with cistern

Wash hand basin as Twyford Advent/view
size 510x415mm with 2NO.logics water
taps,complete with wall hanger,c.p waste

i~ Al~cti~ lRAatdla fram cinAlaea

15mm Anagle valves(chrome plated ABS)

NO
NO

NO

NO

NO

NO

NO

O On

0

Total for Bill No. 1 Carried to Summary page
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL O

- QUANTITIES..GROUND FLOOR.

ITEM

DESCRIPTION

QTY | UNIT

RATE

AMOUNT

SUMMARY OF TENDER

Brought forward

u.P.V.C and MuPVC Waste and ventilating
pipes and fittings to B.S No. 5255, Heavy

gauge. ,(Ref No.s refer to Carradon Terrain
1A CAatAalaniniac)

40mm waste pipes arey class B

50mm waste pipes arey class B

100mm ditto medium duty (Brown) UPVC

pipe
Manholes and Chambers

Gully trap chamber size 350x350x600mm
deep, In masonery walling,housing a upvc
gully trapwith drain pipe,50mm thick p.v.c

~war with vvant hala at~

Man hole or inspection chambers complete

with covers and frames 450x600xaverage of
Q0NMM nnt exceedina 1200MmMmMm

Excavating backfilling of tfrenches
Excavate pipe trench in murrum, clay,red or

black cotton soll for trench not exceeding
1200mm deep and average 600mm
deep,part return,fill and ram and remainder
of the soil cart away and make good.

LM
LM

LM

NO

NO

LM

24
12

/2

69

TOTAL FOR MBS
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CONSTRUCTION OF DO

MUGIRANGO CONSTITUENCY .
BILL OF QUANTITIES..GROUND FLOOR.

ELECTRICAL WORKS

RMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

[ITEM

DESCRIPTION

UNIT |

QTY

RATE

[KSHS

ELECTRICAL WORKS

Supply, install, test and commission the
following :

LIGHTING POINTS

SWITCHES
Infroduce additional Lighting points wired in
3x1.5mm2 PVC SC Copper Cables drawn in

concealed 20mm Diameter HG PVC conduits

complete with all necessary accessories but

excluding switches for:-
(a) One gang one way Switch

(b) Two way switched

1.5mm twin cables as east atrnca or equal
and approved.

Ditto but 2.5mm
LIGHTING FITTINGS

Light fittings complete with all accessories
and lamps as follows:-

a) 1x3é6w 1200mm, 3,120 Im , 4000k LED
Batten Luminaire as Thorn LED Batten
specified.

o) Aluminium Bulkhead with moulded glass
cover for tungsten lamps, IP65 protection as
Thorn DB Bulkhead or an approved
equivalent

c) Energy saving bulbs 100watts

d)WC waterproof light- surface mounted
downlight LED 12W White-2250-300k-CRI 80

NO
NO

LM

LM

NO

NO

NO

NO

O

16350

6350

16

Total carried to next page
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH
MUGIRANGO CONSTITUENCY .

BILL OF QUANTITIES GROUND FLOOQR,
ITEM|DESCRIPTION | QTY | UNIT | RATE AMOUNT
Brought forward 0.00

SOCKET OUTLETS AND OTHER POWER

POINTS

13 Amp twin Cooker socket outlet points
wired 3 x 2.5mm2 PVC SC copper cables as
East African or equal and approved ring
A |[main cct drawn in 25mm HG PVC conduits NO 0
concealed in walls and floors complete with
all accessories but excluding the socket
outlet plate - ring main circuit.

1 3A switched twin outlet white moulded

B [case socket outlet plates as MK Clipsal, BG,
Crabtree or an approved equivalent.

a) Twin outlets NO 0

0)20A DP Control Switch marked 'As Per
Application’ with neon light and cord outlet
for item above as MK, Crabtree or approved

equivalent for below
c) Hand drier's Power Point, comprising wiring

drawn in 3x2.5mm2 PVC-SC-CU cables in
concealed 25mm Diameter HG PVC conduits| NO 2
INn shower room complete with all accessories
but excluding the DP switch.

SUB-MAINS DISTRIBUTION

Infroduce Another 6-way Consumer unit as
Havells, Carl & Gilberts, MEM or approved
equivalent complete with T0O0A DP switch
and all accessories including lockable cover | ltem ]
to control one wing so that the existing
controls the other wing and the following for

NO 2

new CCU;
1) 10A SP MCB NO 4
ii)20A SP MCB NO 4
Earthing to IEE Standards (4 Fit Jfor item
above bl ]

SUB-TOTAL 1
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CONSTRUCTION OF DO

MUGIRANGO CONSTITUENCY .
BILL OF QUANTITIES..GROUND FLOOR.

RMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH

GRAND SUMMARY
TEM TENDERER'S
DESCRIPTION PAGE | PAGE USE
|Kshs
1 |ELECTRICAL WORKS
SUB-TOTAL

TOTAL TENDER AMOUNT CARRIED TO FORM OF |

TENDER. o iiiiiiiiniaiania,
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH MUGIRANGO

CONSTITUENCY .
ITEM‘DESCRIPTION | 1QTY | UNIT | RATE [KSHS
SUMMARY PAGE
PAGE NO

1|BUILDERS WORK
2([MECHANICAL WORKS

3|[ELECTRICAL WORKS

TOTAL FOR BUILDING WORKS
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH MUGIRANGO

CONSTITUENCY .

ITEM

S
DESCRIPTION |

AMOUNT

PRIME COST AND PROVISIONAL SUMS

PROVISIONAL SUMS

Allow a provisional sum of kenya shillings Two
Hundred thousand for project management
commettee PMC

Allow a provisional sum of kenya shillings Fifty
thousand for Clerk of works

Allow a provisional sum of kenya shillings One
Hundred thousand for project management
commettee PMC

Allow a provisional sum of kenya shillings Twenty
thousand for Labelling as shall be directed by
Project Manager

TOTAL FOR PROVISIONAL SUMS
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CONSTRUCTION OF DORMITORY BLOCK AT IKONGE GIRLS SECONDARY SCHOOL. NORTH MUGIRANGO

CONSTITUENCY .
BILL OF QUANTITIES..GROUND FLOOR.
GRAND SUMMARY
TENDERER'S
ITEM | DESCRIPTION |PAGE  |OFFICIAL USE USE
Kshs Kshs
1 |PRELIMINARIES
2 |BUILDING WORKS PG
3 |PC/&PROVISIONAL SUMS PG
SUB-TOTAL
16% V.A.T INCLUSIVE
.03% Capacity building
TOTAL TENDER AMOUNT CARRIED TO
IFORM OF TENDER. ..o,

GS/1

NAME OF TENDERER ......ccvmmmnsimmuesannmsmmmns

ADDRESS. ...

NAME OF WITNESS. «.cxvvimmsmmanmmmmmmeassansssuses

ADDRESS. ...
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