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DEFINITIONS

The following terms and expressions used in the contract document shall have the
following meanings:

The Employer - The NG-CDF Funds Manager,
KASARANI Constituency

Project Manager: - Regional Works Officer. Nairobi Region
State Department of Public Works
P. O. Box 42267, NAIROBI

Architect - Regional Architect
State Department of Public Works
P. O. Box 42267, NAIROBI

Quantity Surveyor - Regional Quantity Surveyor
State Department of Public Works
P.O. Box 42267
NAIROBI

Employer’s Representative - Shall mean the Project Manager
(Replacing DR) who in this case is the
Regional Works Officer -Nairobi



REPUBLIC OF KENYA

MINISTRY OF PUBLIC WORKS

BILLS OF QUANTITIES

THE PROPOSED COMPLETION OF 2NO CLASSROOM BLOCK AT
DRUMVALE PRIMARY SCHOOL IN KASARANI CONSTITUENCY-NAIROBI

TENDER NO: KAS/NG-CDF/016/020/021

Issued by:
REGIONAL WORKS OFFICER
KASARANI SUBCOUNTY
STATE DEPARTMENT FOR PUBLIC WORKS
P. O. BOX 42267
NAIROBI.

SPECIAL NOTES

The contractor is required to check the number of pages of these Bills of Quantities
and should he find any missing or duplicate, or figures indistinct, he must inform
the Regional Works Officer, State Department of Public Works, Machakos Road
Nairobi, Nairobi Regional at once and have the same rectified.

Further, should the contractor be in doubt about the precise meaning of any item or
figure for reason any whatsoever, he must inform the Regional Works Officer, State
department for Public Works, Machakos Road Nairobi, in order that the correct
meaning may be decided before the date of Submission of tenders.

No liability will be admitted nor claim allowed in respect of the errors in the
contractors’ tender due to mistakes in the specification that should have been
rectified in the manner described above.



SECTION A

STANDARD FORMS



STANDARD FORMS

10.

11.

12.

13.

14.

15.

16.

. Form of Invitation to Tender
. Site Visit Certification Form
. Form of Tender

. Form of Agreement

Form of Tender Security

Form of Performance Bank Guarantee

Confidential Business Questionnaire

Tender Questionnaire.

Key Personnel.

Schedule of Contracts completed in the last five (5) years.

Schedule of on-going projects.

Evidence of Financial Resources to Meet Qualification Requirements.
Bidders Bank Information

Details of Litigation or Arbitration Proceedings.

Proposed Works Programme

Schedule of Major Items of Contractor’s equipment proposed for carrying out

the works

17 Anti corruption declaration.

NOTE:

Tenderers must duly fill these Standard Forms where applicable as a mandatory
requirement as they will form part of the evaluation criteria.



SITE VISIT CERTIFICATION FORM

Department)

do hereby certify that......ccooviiiiii e
(Name of tender/tenderers representative)

bidding firm and address)

Have actually visited the site for the proposed.........ccoooiiiiiiiiiiiiiiiiien,

....................................................................................

Signature Official Stamp

Declaration (by Tenderer)

PPN (Name of tenderer)
Do hereby declare that I have visited the site for the proposed works and that I am
satisfied /not satisfied with the (delete as appropriate) information gathered.

Signature Date Official Stamp



TO:

FORM OF TENDER

[Name of Employer) [Date]

[Name of Contract]

Dear Sir,

1.

In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities/Schedule of Rates for the execution of the above named
Works, we, the undersigned offer to construct, install and complete such
Works and remedy any defects therein for the sum of

Kshs. [Amount in figures/Kenya

Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Employer’s
Representative’s notice to commence, and to complete the whole of the Works
complised in the Contract within the time stated in the Appendix to
Conditions of Contract.

We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance there of, shall constitute a binding
Contract between us.

We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of
[Name of Tenderer]| of
[Address of Tenderer]

Witness; Name

Address

Signature

Date




FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between offor whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

offor whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located
at [Place/ location of the Works]and the Employer has
accepted the tender submitted by the Contractor for the execution and completion

of such Works and the remedying of any defects therein for the Contract Price of
Kshs [Amount in figures|,Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as

are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(ii)  Form of Tender

(iii Conditions of Contract Part I

(iv)  Conditions of Contract Part II and Appendix to Conditions of Contract

(V) Specifications
(vij Drawings

(vii)  Priced Bills of Quantities/Priced Schedule of Rates[whichever is
applicable]

3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby

covenants with the Employer to execute and complete the Works and remedy

any defects therein in conformity in all respects with the provisions of the

Contract. o



4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein,
the Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature




FORM OF TENDER SECURITY (SAMPLE do not fill )

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted his tender dated @ ..., for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered
office at ... (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs.....coooooiiiii for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed with the
Common Seal of the said Bank this ................ Dayof ......... 20.....nees

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

(@)  fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b)  fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the
period of tender validity, and any demand in respect thereof should reach the Bank
not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE (SAMPLE do not fill)

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in
figures) Kenya Shillings (amount of Guarantee
in words), and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of Kenya Shillings
(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract documents which may
be made between you and the Contractor shall in any way release us from any liability under
this Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

11



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2
(c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.
Part1 - General

Business Name .......ccuviiiiuiiiiniiniiiiin ittt it ineee e ses e cen e cen e cenaes
Location of business premises; Country/Town.......ccoeevveevennieeennnes

PIOt NO .ot et ieecincecee e e veeereeeeeeeeneee OtrEet/Road .ooeeveeviiiiieviniennen e,
Postal Address........cccceevuviiiiiiiniiiieinis TRINO ciiiiiiiniiiin i
Nature of Business.........ccouiiiiiiiiiiiiiiiiiiiiiniiiii i e e e s cee e
Current Trade Licence No........................ Expiring date.....................

Maximum value of business which you can handle at any time: K.
pound.......coceeieiiiiiiiiiiinnn

Name of your bankers.........ccouvviieiiniiiiit it iiiieiee i e e cee e e
Branch......c.coouii it i e e e e s e e e
Part 2 (a) - Sole Proprietor
Your name in full.......cooooiiiiiiiiiiiiiiiiiiiiiiiiiiis ABCuuiiiiiiiiiiiiinniiecennnnan,
Nationality.......cccooeevviiiiiiininnnieveennno.. Country of Origin........ceueeennn.
*Citizenship details .......ccovvuiiiiiiiiiiiiiiiiiiiiiiii i e
Part 2 (b) - Partnership
Give details of partners as follows:

Namein full Nationality Citizenship Details Shares

12



Part 2(c) - Registered Company:

Private or publiC........cooiuiiiiiiiii
State the nominal and issued capital of the Company-

Nominal Kshs..............ooo
Issued Kshs........c.ooiiii
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) - Interest in the Firm:

Is there any person / personsin ............... ......... (Name of Employer) who has interest
in this firm? Yes/No.............cocooiiain (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship

13



TENDER QUESTIONNAIRE

Please fill in block letters.
1. Full names of Tenderer:

---------------------------------------------------------------------------------------------------

2. Full address of Tenderer to which tender correspondence is to be sent (unless
an agent has been appointed below):

S. Name of Tenderer’s representative to be contacted on matters of the tender
during the tender period:

...................................................................................................

6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the Tenderer does not have his registered address in Kenya
(name, address, telephone, telex):

Signature of Tenderer

14



KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration
and execution of the Contract.

POSITION NAME YEARS OF YEARS OF
EXPERIE | EXPERIENCE
NCE IN PROPOSED
(GENERAL POSITION
)
1.
2.
3.
4.
5.
6.
7.
8.
o.
10.
I certify that the above information is correct.
.................. T1t1e Slgna ture Date

15



CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature, complexity and volume over the
last 5 years.

PROJECT NAME NAME OF TYPE OF VALUE OF
CLIENT WORK AND CONTRACT
YEAR OF (Kshs.)
COMPLETION

I certify that the above works were successfully carried out and completed by
ourselves.

Title Signature Date

16



SCHEDULE OF ON-GOING PROJECTS

Details of on-going or committed projects, including expected completion

date.
PROJECT NAME OF CONTRA % COMPLETIO
NAME CLIENT CT SUM | COMPLE N DATE

TE

I certify that the above works are currently being carried out by ourselves.

Title Signature Date
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION
REQUIREMENTS

(Cash in hand, Lines of credit, e.t.c. List below and attach copies of
supportive documents)

10.

18



BIDDERS BANK INFORMATION
(This should be for banks that may provide reference if contacted by the
employer)

NAME OF BANK ACCOUNT ADDRESS TELEPHONE
BANK BRANCH NAME

19



DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE
TENDERER HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST S5
YEARS

10.

20



PROPOSED WORKS PROGRAMME

(Bidders to Propose Works Programme in form of a Bar Chart covering the
whole of the Contract Period indicating their proposed Contract Completion
Period)

21



SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED
FOR CARRYING OUT THE WORKS

ITEM OF DESCRIPTION, CONDITION OWNED,
EQUIPMENT MAKE AND AGE (New, good, LEASED (From
(Years) poor) and whom?), or to
number be purchased

available (From whom?)

22



Anti-corruption declaration commitment

MEMORANDUM ( FORMAT )

Clause 41, 62 and 66 of Kenya Public Procurement and Asset Disposal Act (PPADA) 2015 This
company (name of
company) has issued, for the purposes of this tender, a Compliance Program copy attached -which

includes all reasonable steps necessary to assure that the No-bribery commitment given in this
statement will be complied with by its managers and employees, as well as by all third parties working
with this company on the public sector projects or contract including agents, consultants, consortium
partners, subcontractors and suppliers)"

We also confirm that we have not been debarred from participating in Public Procurement
Proceedings.

Authorized Signature:

Name and Title of Signatory:

Name of Bidder:

23



SECTION B

INSTRUCTION TO TENDERERS
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1.1

1.2

1.3

1.4

INSTRUCTIONS TO TENDERERS.

General

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful Tenderer will be expected to complete the
Works by the Intended Completion Date specified in the said Appendix.

Tenderers shall include the following information and documents with
their tenders, unless otherwise stated:

(a) copies of certificates of registration, and principal place of
business;

(b) total monetary value of construction work performed for each of
the last two years;

(¢) experience in works of a similar nature and size for each of the
last two years, and clients who may be contacted for further
information on these contracts;

(d) major items of construction equipment owned;

(e) qualifications and experience of key site management and
technical personnel proposed for the Contract;

(9 reports on the financial standing of the Tenderer, such as profit
and loss statements and auditor’s reports for the last five years;

(2) authority to seek references from the Tenderer’s bankers.

The Tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the Tenderer’s own
expense.

26



2.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed
here below and any addenda issued in accordance with clause 2.4
herebelow:-

(a) These instructions to Tenderers

(b) Form of Tender

(¢) Conditions of Contract and Appendix to Conditions of Contract
(d) Specifications

(e) Drawings
() Bills of Quantities/Schedule of Rates (whichever is applicable)
(g) Other materials required to be filled and submitted in accordance

with these Instructions and Conditions

The Tenderer shall examine all instructions, forms and specifications in
the tender documents. Failure to furnish all information required by
the tender documents may result in rejection of his tender.

A prospective Tenderer requiring any clarification of the tendering
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will respond to any request for clarification received
earlier than seven [7] days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify
the tendering documents by issuing addenda. Any addendum thus
issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all Tenderers.
Prospective Tenderers shall acknowledge receipt of each addendum in
writing to the Employer.

To give prospective Tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders in
accordance with clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in
English Language.
The tender submitted by the Tenderer shall comprise the following:-

(a) The Tender;
(b)  Tender Security;

27



3.3

3.4

3.5

3.6

3.7

3.8

(¢) Priced Bill of Quantities/Schedule of Rates for lump-sum
Contracts

(d)  Any other materials required to be completed and submitted by
Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities/Schedule of Rates. Items for which
no rate or price is entered by the Tenderer will not be paid for when
executed and shall be deemed covered by the other rates and prices in
the Bill of Quantities/Schedule of Rates. All duties, taxes and other
levies payable by the Contractor under the Contract, as of 30 days
prior to the deadline for submission of tenders, shall be included in the
tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any
adjustment during the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of 90 days from the date of
submission. However in exceptional circumstances, the Employer may
request that the Tenderers extend the period of validity for a specified
additional period. The request and the Tenderers’ responses shall be
made in writing.

The Tenderer shall prepare one original of the documents comprising
the tender documents as described in these Instructions to Tenderers.

The original shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorised to sign on behalf of the
Tenderer. All pages of the tender where alterations or additions have
been made shall be initialed by the person or persons signing the
tender.

Submission of Tenders

4.1
(2)
[b]
[c]
4.2

The tender duly filled and sealed in an envelope shall;-

be addressed to the Employer at the address provided in the invitation
to tender;

bear the name and identification number of the Contractor as defined
in the invitation to tender; and

provide a warning not to open before the specified time and date for
tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to

28



4.3

4.4

4.5

tender.

The tenderer shall not submit any alternative offers unless they are
specifically required in the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who
fails to comply with this requirement will be disqualified.

Any tender received after the deadline for opening tenders will be
returned to the tenderer un-opened.

The Employer may extend the deadline for submission of tenders by
issuing an amendment in accordance with sub-clause 2.5 in which case
all rights and obligations of the Employer and the Tenderers previously
subject to the original deadline will then be subject to the new deadline.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

The tenders will be opened in the presence of the Tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other
details as may be considered appropriate, will be announced at the
opening by the Employer . Minutes of the tender opening, including the
information disclosed to those present will also be prepared by the
Employer.

Information relating to the examination, clarification, evaluation and
comparison of tenders and recommendations for the award of the
Contract shall not be disclosed to Tenderers or any other persons not
officially concerned with such process until the award to the successful
Tenderer has been announced. Any effort by a Tenderer to influence
the Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and
(b)  where there is a discrepancy between the unit rate rate and the

line item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the

opinion of the Employer’s representative, there is an obvious

typographical error, in which case the adjustment will be made to
the entry containing that error.

29



5.5

5.6

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities/Quotation, the
amount as stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender
sum as a percentage of the Corrected Builder’s Work (i.e.
corrected tender sum less P.C. and Provisional Sums).

(e) The Error Correction Factor shall be applied to all Builder’s Work
(as a rebate or addition as the case may be) for the purposes of
valuations for Interim Certificates and valuation of variations.

() The amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and with
concurrence of the Tenderer, shall be considered as binding upon
the Tenderer. If the Tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
forfeited.

To assist in the examination, evaluation, and comparison of tenders; A
substantially responsive tender is one which is within the margin of
10% of the Attendant Bill estimate. The Employer at his discretion, may
request [in writing] any Tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and
the response shall be in writing or by cable, telex or facsimile but no
change in the tender price or substance of the tender shall be sought,
offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to
his tender from the time of the tender opening to the time the Contract
is awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

Award of Contract

6.1

6.2

The award of the Contract will be made to the Tenderer who has offered
the lowest evaluated tender price.

Notwithstanding the provisions of clause 6.1 above, the Employer
reserves the right to accept or reject any tender and to cancel the
tendering process and reject all tenders at any time prior to the award

of Contract without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform the affected Tenderer
or Tenderers of the grounds for the action.

30



6.3

6.4

6.5

The Tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the sum
[hereinafter and in all Contract documents called the “Contract Price”
which the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor
as prescribed by the Contract. The notification of award will constitute
the formation of the Contract, subject to the Tenderer furnishing the
Performance Security and signing the Contract Agreement.

The Contract Agreement will incorporate all agreements between the
Employer and the successful Tenderer. It will be signed by the
Employer and sent to the successful Tenderer, within 30 days following
the notification of award. Within 21 days of receipt ,the successful
Tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful

Tenderer shall deliver to the Employer a Performance Security amount
stipulated in the Appendix to Conditions of Contract.

31



APPENDIX TO SECTION B

1. For purposes of Instruction number 1.2 (a) in the Standard Instruction to
Tenderers, tenderers shall be required to have been registered with National
Construction Authority and Commissioner of VAT.
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SECTION C

CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated;

“Bills of Quantities” means the priced and completed Bill of
Quantities forming part of the tender[where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part
of the tender [where applicable].

“The Completion Date” means the date of completion of the Works as
certified by the Employer’s Representative.

“The Contract” means the agreement entered into by the Employer
and the Contractor as recorded in the Agreement Form and signed by
the parties.

“The Contractor” refers to the person or corporate body whose tender
to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by
Employer’s Representative upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix
to Conditions of Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Employer’s Representative for the execution of the
Contract.

“Employer” Includes Central or Local Government administration,
Universities, Public Institutions and Corporations and is the party who
employs the Contractor to carry out the Works.
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“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“Site” means the place or places where the permanent Works are to be
carried out including workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Employer’s Representative” is the person appointed by the
Employer and notified to the Contractor for the purpose of supervision
of the Works.

“Specification” means the Specification of the Works included in the
Contract.

“Start Date” is the date when the Contractor shall commence
execution of the Works.

“ A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

“ A Variation” is an instruction given by the Employer’s
Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer.

2. Contract Documents

2.1 The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s T-ender,

(4) Conditions of Contract,

(S) Specifications,

(6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable)
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3. Employer’s Representative’s Decisions

3.1

Except where otherwise specifically stated, the Employer’s
Representative will decide contractual matters between the Employer
and the Contractor in the role representing the Employer.

4. Works, Language and Law of Contract

4.1

4.2

The Contractor shall construct and install the Works in accordance
with the Contract documents. The Works may commence on the Start
Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Employer’s Representative, and complete them by the Intended
Completion Date.

The ruling language of the Contract shall be English language and the
law governing the Contract shall be the law of the Republic of Kenya.

5. Safety, Temporary works and Discoveries

5.1

5.2

5.3

The Contractor shall be responsible for design of temporary works and
shall obtain approval of third parties to the design of the temporary
works where required.

The Contractor shall be responsible for the safety of all activities on the
Site.

Any thing of historical or other interest or significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Employer’s Representative of
such discoveries and carry out the Employer’s Representative’s
instructions for dealing with them.

6 Work Program and Sub-contracting

6.1

6.2

7 The site

7.1

7.2

Within seven days after Site possession date, the Contractor shall
submit to the Employer’s Representative for approval a program
showing the general methods, arrangements, order and timing for all
the activities in the Works.

The Contractor may sub-contract the Works (but only to a maximum of
25 percent of the Contract Price) with the approval of the Employer’s
Representative. However, he shall not assign the Contract without the
approval of the Employer in writing. Sub-contracting shall not alter the
Contractor’s obligations.

The Employer shall give possession of all parts of the Site to the

Contractor.

The Contractor shall allow the Employer’s Representative and any other

person authorised by the Employer’s Representative ,access to the Site
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and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

8 Instructions

8.1

The Contractor shall carry out all instructions of the Employer’s
Representative which are in accordance with the Contract.

9 Extension of Completion Date

9.1

9.2

The Employer’s Representative shall extend the Completion Date if an
occurrence arises which makes it impossible for completion to be
achieved by the Intended Completion Date. The Employer’s
Representative shall decide whether and by how much to extend the
Completion Date.

For the purposes of this clause, the following occurrences shall be valid
for consideration;

Delay by:-

(a) force majeure, or

(b) reason of any exceptionally adverse weather conditions, or

(c) reason of civil commotion, strike or lockout affecting any of the

trades employed upon the Works or any of the trades engaged in
the preparation, manufacture or transportation of any of the
goods or materials required for the Works, or

(d) reason of the Employer’s Representative’s instructions issued
under these Conditions, or

(e) reason of the contractor not having received in due time
necessary instructions, drawings, details or levels from the
Employer’s Representative for which he specifically applied in
writing on a date which having regard to the date for Completion
stated in the appendix to these Conditions or to any extension of
time then fixed under this clause was neither unreasonably
distant from nor unreasonably close to the date on which it was
necessary for him to receive the same, or

() delay on the part of artists, tradesmen or others engaged by the
Employer in executing work not forming part of this Contract, or

(2) reason of delay by statutory or other services providers or similar
bodies engaged directly by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of
the testing or any of the Work, materials or goods in accordance
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with these conditions unless the inspection or test showed that
the Work, materials or goods were not in accordance with this
Contract, or

(i) reason of delay in appointing a replacement Employer’s
Representative, or

(4) reason of delay caused by the late supply of goods or materials or
in executing Work for which the Employer or his agents are
contractually obliged to supply or to execute as the case may be,
or

(k) delay in receiving possession of or access to the Site.

10 Management Meetings

10.1

10.2

11 Defects

11.1

11.2

11.3

A Contract management meeting shall be held regularly and attended
by the Employer’s Representative and the Contractor. Its business
shall be to review the plans for the remaining Work. The Employer’s
Representative shall record the business of management meetings and
provide copies of the record to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall
be decided by the Employer’s Representative either at the management
meeting or after the management meeting and stated in writing to all
who attend the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and
notify the Contractor of any defects that are found. Such inspection
shall not affect the Contractor’s responsibilities. The Employer’s
Representative may instruct the Contractor to search for a defect and to
uncover and test any Work that the Employer’s Representative
considers may have a defect. Should the defect be found, the cost of
uncovering and making good shall be borne by the Contractor.

However if there is no defect found, the cost of uncovering and making
good shall be treated as a variation and added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Employer’s
Representative’s notice. If the Contractor has not corrected a defect
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within the time specified in the Employer’s Representative’s notice, the
Employer’s Representative will assess the cost of having the defect
corrected by other parties and such cost shall be treated as a variation
and be deducted from the Contract Price.

12 Bills of Quantities/Schedule of Rates

12.1 The Bills of Quantities/Schedule of Rates shall contain items for the
construction, installation, testing and commissioning of the Work to be
done by the Contractor. The Contractor will be paid for the quantity of
the Work done at the rates in the Bills of Quantities/Schedule of Rates
for each item. Items against which no rate is entered by the Tenderer
will not be paid for when executed and shall be deemed covered by the
rates for other items in the Bills of Quantities/Schedule of Rates.

12.2 Where Bills of Quantities do not form part of the Contract, the Contract
Price shall be a lump sum (which shall be deemed to have been based
on the rates in the Schedule of Rates forming part of the tender) and
shall be subject to re-measurement after each stage.

13 Variations

13.1 The Contractor shall provide the Employer’s Representative with a
quotation for carrying out the variations when requested to do so. The
Employer’s Representative shall assess the quotation and shall obtain
the necessary authority from the Employer before the variation is
ordered.

13.2 If the Work in the variation corresponds with an item description in the
Bill of Quantities/Schedule of Rates, the rate in the Bill of
Quantities /Schedule of Rates shall be used to calculate the value of the
variation. If the nature of the Work in the variation does not
correspond with items in the Bill of Quantities/Schedule of Rates, the
quotation by the Contractor shall be in the form of new rates for the
relevant items of Work.

13.3 If the Contractor’s quotation is unreasonable, the Employer’s
Representative may order the variation and make a change to the
Contract Price, which shall be based on the Employer’s Representative’s
own forecast of the effects of the variation on the Contractor’s costs.

14 Payment Certificates and Final Account

14.1 The Contractor shall be paid after each of the following stages of Work
listed herebelow (subject to re-measurement by the Employer’s

Representative of the Work done in each stage before payment is made).
In case of lump-sum Contracts, the valuation for each stage shall be
based on the quantities so obtained in the re-measurement and the
rates in the Schedule of Rates.
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15.

16.

14.2

14.3

14.4

(i) Advance payment (percent of Contract Price,
[after Contract execution] to be inserted by the Employer).

(ii) First stage (define stage)

(iii Second stage (define stage)

(iv) Third stage (define stage)

(v) After defects liability period .

Upon deciding that Works included in a particular stage are complete,
the Contractor shall submit to the Employer’s Representative his
application for payment. The Employer’s Representative shall check,
adjust if necessary and certify the amount to be paid to the Contractor
within 21 days of receipt of the Contractor’s application .The Employer
shall pay the Contractor the amounts so certified within 30 days of the
date of issue of each Interim Certificate.

The Contractor shall supply the Employer’s Representative with a
detailed final account of the total amount that the Contractor considers
payable under the Contract before the end of the Defects Liability
Period. The Employer’s Representative shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Employer’s Representative shall issue within
21 days a schedule that states the scope of the corrections or additions
that are necessary. If the final account is still unsatisfactory after it has
been resubmitted, the Employer’s Representative shall decide on the
amount payable to the Contractor and issue a Final Payment
Certificate. The Employer shall pay the Contractor the amount so
certified within 60 days of the issue of the Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the
Employer’s Representative’s Certificate by the Employer has been
exceeded, the Contractor shall be entitled to claim simple interest
calculated pro-rata on the basis of the number of days delayed at the
Central Bank of Kenya’s average base lending rate prevailing on the first
day the payment becomes overdue. The Contractor will be required to
notify the Employer within 15 days of receipt of delayed payments of his
intentions to claim interest.

Insurance

15.1

The Contractor shall be responsible for and shall take out appropriate
cover against, among other risks, personal injury; loss of or damage to
the Works, materials and plant; and loss of or damage to property.

Liquidated Damages
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17.

18.

16.1

The Contractor shall pay liquidated damages to the Employer at the
rate 0.001 per cent of the Contract price per day for each day that the
actual Completion Date is later than the Intended Completion Date
except in the case of any of the occurrences listed under clause 9.2.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

Completion and Taking Over

17.1

Upon deciding that the Work is complete the Contractor shall request
the Employer’s Representative to issue a Certificate of Completion of the
Works, upon deciding that the Work is completed.

The Employer shall take over the Site and the Works within seven days
of the Employer’s Representative issuing a Certificate of Completion.

Termination

18.1

18.2

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract. These fundamental
breaches of Contract shall include, but shall not be limited to, the
following;

(a) the Contractor stops Work for 30 days continously without
reasonable cause or authority from the Employer’s
Representative;

(b) the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(¢) a payment certified by the Employer’s Representative is not paid
by the Employer to the Contractor within 30 days after the expiry
of the payment periods stated in subclauses 14.2 and 14.3
hereabove.

(d) the Employer’s Representative gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time.

If the Contract is terminated, the Contractor shall stop Work
immediately, and leave the Site as soon as reasonably possible. The
Employer’s Representative shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.
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19. Payment Upon Termination
19.1 The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on Site, plant, equipment and temporary
works.

19.2 The Contractor shall, during the execution or after the completion of the
Works under this clause, remove from the Site as and when required
within such reasonable time as the Employer’s Representative may in
writing specify,any temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in
default thereof , the Employer may (without being responsible for any
loss or damage) remove and sell any such property of the Contractor,
holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3 Until after completion of the Works under this clause, the Employer
shall not be bound by any other provision of this Contract to make any
payment to the Contractor, but upon such completion as aforesaid and
the verification within a reasonable time of the accounts therefor the
Employer’s Representative shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid
to the Contractor before such determination exceeds the total amount
which would have been payable on due completion in accordance with
this Contract, the difference shall be a debt payable to the Employer by
the Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

20. Corrupt Gifts and Payments of Commission
20.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the
Employer any gifts or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of
this or any other contract with the Employer or for showing or
forbearing to show favour or disfavour to any person in relation to
this or any other contract with the Employer.

(b)  Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without
the knowledge of the Contractor) shall be an offence under the
Laws of Kenya.
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21. Settlement of Disputes

21.1 Any dispute arising out of the Contract which cannot be amicably
settled between the parties shall be referred by either party to the
arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed by the chairman of the
Chartered Institute of Arbitrators, Kenya branch, on the request of the
applying party.
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APPENDIX TO CONDITIONS OF CONTRACT
THE EMPLOYER IS
Name of Employer:

The NGCDF MANAGER,
KASARANI CONSTITUENCY

The name (and identification number) of the Contract is THE PROPOSED
COMPLETION OF 2NO CLASSROOM BLOCK AT DRUMVILLE PRIMARY
SCHOOL IN KASARANI CONSTITUENCY-NAIROBI

TENDER NO: KAS/NG-CDF/016/020/021......

The Start Date shall be as Instructed by the Project Manager

The following documents also form part of the Contract:

The Site Possession Date shall be as instructed by Project Manager

The Site is located at ........oeieiiiii
And is defined in drawings nos.

The Defects Liability Period is 180 days.
The Price Adjustment Clause SHALL NOT apply

Amount of Tender Security is Kshs....cccocveeeinneneans Note: This amount should be
between one (1) percent and three (3) percent of the value of the Works)

The name and Address of the Employer for the purposes of submission of tenders
is...as indicated in the invitation letter..........................

The tender opening date and time is as in invitation letter
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TENDER EVALUATION CRITERIA

The following criteria will be used in the evaluation of all bids. The submission of the
required documents will be used in the determination of the Completeness and Suitability
of the Bid. Bids that do not contain all the information required will be declared non-
responsive and shall not be evaluated further.
STAGE 1: PRE-LIMINARY EVALUATION

No. | Completeness and Responsiveness Criteria Requirement
L Formm of Tender - Amount must be i_ndicated
~ Properly fill and sign
2. Bid Bond (Tender Security) ) NIL
~ Properly filled, sign and stamped
3. Confidential Business Questionnaire ~ Provide all required information
~ copy of Form CR12
Provide a written power of attorney which shall
4 F accompany the tender if the signatory to the
: orm of Power of Attorney : :
tender is not a director of the company as per
form CR 12.
Valid Tax Compliance Certificate ~ Provide a Valid Copy
6. Valid Business Permit/ Trade License ) Eigifef Single Business Permit/Trade
Zliegistrgtion with National Construction - Category NCA 7 and above, Building Works
uthority ?
8. Certificate of Incorporation ~ Copy of certificate
Submit a Signed Declaration statement that the
Anti-corruption declaration firm will not be i_nvolved jn corrupt or
9 commitment,/Debarment fraudulent practices and it has NOT been
debarred by Public Procurement Regulatory
Authority (PPRA).
10 | Copy of Bid Document ~ N0 copy
11 Serialization of pages by bidders for each | It should be done page by page in progressive

Bid submitted

manncr

i) Proof of authorization shall be furnished in the form of a written power of
attorney which shall accompany the tender if the signatory to the tender is not a
director of the company (Provide name and attach proof of citizenship of the

signatory to the Tender).

NB: ~ A fenderer who fails fo meet the mandafory requirements shall pe disqualified
from further evaluafion.
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Note:
a) The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to
Tenderers which states as follows:
e Clause 13.1 of Instruction to Tenderers,” the tenderers shall furnish as part of his tenders

a Bid surety in the amount stated in the tender document in the Appendix to
Instructions to Tenderers™.

o Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in
Kenya shillings and be in form of a certified cheque, bank draft, an irrevocable letter of
credit or a guarantee from a reputable Bank/ Insurance approved by PPRA located in
the Republic of Kenya. The format of the surety shall be in accordance with the sample
form included in the tender documents and the tender surety shall be valid for 150 days
from the date of tender opening™.

o (lause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially
responsive tender is one which conforms to all terms and condition and specifications of
the tender document without material deviation or reservation and has a valid
Bank/Insurance guarantee’.

b) The employer/procuring entity may seek further clarification/confirmation if necessary
to confirm authenticity/compliance of any condition of the tender. Further, in case of a
discrepancy between the amounts stated in the appendix to instruction to tenderers and
the one stated in the advertisement or invitation letter, the bid security shall be taken as
the amount in the advertisement/ letter of invitation.

The tenderers who do not satisfy any of the above mandatory requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.
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STAGE 2: TECHNICAL EVALUATION

Stage II (A): ~ Technical Evaluation Stage

The following criteria will be used in the evaluation of all bids. The submission of the required
documents will be used in the determination of the Completeness and Suitability of the Bid. Bids
that do not contain all the information required will be declared non-responsive and shall not be
evaluated further

Stage II ~Technical Evaluation Criteria

No | Parameter Max Points
1 Presentation of Bid Document 2
2 Key Personnel 15
3 Contract Completed in the last Five (5) Years 15
4 Schedule of on-going projects 10
5 Schedule of contractors equipment 5
6(a) | Audited Financial Report for the last 2 years (2018& 2019) 10
(b) | Evidence of Financial Resources 10
(c) | Name, Address and Telephone of Banks 3
7 Litigation History 5
8 Compliance to project completion time 10
9 Provision of detailed work program and Methodology 10
10 | Firm Reputation 5
TOTAL 100

A bidder scoring less than 70% shall not be considered technically responsive and
therefore shall not be considered for financial evaluation.
The detailed scoring plan shall be as shown in table 1 below: -
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Item

Description

Raw Points
Scored

Max Points

Presentation and Response :~ This includes binding the documents,
neat presentation, separation and arrangement of requested
information and general response to all requirements

2

Key Personnel

Attach Evidence i.e. CVs and copies of_ Academic Certificates for
staff. The site staff shall possess minimum levels set below:

15

Director of the firm

e Holder of degree in relevant Engineering field -~

ii

e Holder of diploma in relevant Engineering field ~~~~~~~~~~~~

iii

e Holder of certificate in relevant Engineering field-~~--~~-

iv

e Holder of trade test certificate in relevant Engineering field--

e No relevant certificate

O = N W »

2No. Degree/Diploma holders of key personnel in relevant
technical field. (Engineering, Architectural quantitity surveyor etc.)

With over 4 years in relevant field

'

ii

With over 3 years in relevant field

iii

With under 2 years in relevant field

2 No. certificate holder of key personnel in relevant field.

With over 4 years in relevant field

ii

With over 3 years in relevant field

iii

With under 2 years inrelevant field

3 No. artisan (trade test certificate in relevant field)

Artisan with over 3 years’ experience in relevant field

ii

Artisan with under 2 years’ experience in relevant field

Provide Evidence of at least TWO projects of Relevant Contracts
completed in the last Five (5) years i.e. Copies of confract
agreements/ Completion certificates, LPOs/ LSOs

15

Above Kshs. 1 Million (7.5 marks for each projects)

Kshs 0.5 Million - (5 marks for each project)

Kshs 0.2 Million - (2 mark for each project)

TWO on-~going projects and their values Provide Evidence

10

gl & o T &

Schedule of contractors equipment and transport (proof or
evidence of ownership/Lease)

The Bidder must indicate the core equipment necessary for
undertaking the project together with proof ownership or lease
arrangements) Equipment’s/Plant

Financial report

Audited financial report (last three (3) years)

10

Provide Audited Accounts for 2018 and 2019 -~ (5 MKks)
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Item | Description Raw Points | Max Points
Scored
i Average Annual Turn-over equal to or greater than the annual 5
Expected Turnover of the project
ii | Average Annual Turn-over above 50% but below 100% of the cost 4
of the project
iii | Average Annual Turn-over below 50% of the cost of the project 3
NB:- capacity to have a cash flow equivalent to 20% of the tender
sum
b | Evidence of Financial Resources (cash in hand, lines of credit, over 10
draft facility, etc.)
i Has financial resources to finance the projected monthly cash flow* 10
for three months
ii | Has financial resources equal to the projected monthly cash flow* 8
iii | Has financial resources less the projected monthly cash flow* 5
iv | Has not indicated sources of financial resources 0
C Name, Address and Telephone of Banks 3
Litigation History 5
Duly Filled - 5 5
Not filled - O
8 | Compliance to Project completion time 10
i 12weeks and below 10
ii Between 13-16 weeks
iii | Above 16 weeks 5
9 | Provision of detailed work program and methodology 10
10 | Firm Reputation:~ 5
Proof of Satisfactory Service:-Submit letters of reference from major
clients, , (2.5marks per letter)
TOTAL 100

NB: - A bidder scoring less than 70% shall not be considered technically responsive and
therefore shall not be considered for financial evaluation.

50



STAGE III - FINANCIAL EVALUATION
The Tenderers who qualify under Technical Evaluation will have their Financial Bid
evaluated and the lowest responsive bid submitted after analysis shall have their tender
considered for award.
The evaluation shall be in three stages

a) Determination of Arithmetic errors

b) Comparison of Rates; and

¢) Consistency of the Rates.

A) Determination of Arithmetic Errors
Arithmetic Errors will be corrected by the Procuring Entity as follows:

i)

i)

In the event of a discrepancy between the tender amount as stated in the form
of Tender and the corrected tender figure in the Main summary of the Bills of
Quantities, the amount as stated in the Form of Tender shall prevail. Pursuant to
Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender
sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any
way by any person or entity;

Error correction factor shall be computed by expressing the difference between
the amount and the corrected tender sum as a percentage of the corrected
contract works (i.e. corrected tender sum less P.C; and Provisional Sum:s);

The Error correction factor shall be applied to all contract works (as a rebate or
addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

B) Comparison of rates

Items that are under priced or overpriced may indicate potential for non-delivery and front
loading respectively. The committee shall promptly write to the tenderer asking for
detailed breakdown of costs for any of the quoted items, relationship between those prices,
proposed construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such recommendations
may include but not limited to:

(i) Recommend no adverse action to the tenderer after a convincing response;

(ii) Employer requiring that the amount of the performance bond be raised at the
expense of the successful tenderer to a level sufficient to protect the employer
against potential financial losses;

(ili)Recommend non-award based on the response provided and the available
demonstratable evidence that the scope, quality, completion timing,
administration of works to be undertaken by the tenderer, would adversely be
affected or the rights of the employer or the tenderers obligations would be
limited in a substantial way.

(iv)
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C) Consistency of the Rates
The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 4 - RECOMMENDATION FOR AWARD

The bidder with the lowest evaluated bid shall be recommended for award.

STAGE V - DUE DILIGENCE

The Evaluation Committee may agree to conduct a post qualification evaluation to the
MOST RESPONSIVE CONTRACTOR on projects done and also to ascertain the above
information given.
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PREAMBLES AND PRICING NOTES
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PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Public Works General
Specifications for Building Works issued in 1976 or as qualified or amended below.

MANUFACTURERS’ NAMES

Manufacturers’ names and catalogue references are given for guidance to quality and
standard only. Alternative manufacturer of equal quality will be accepted at the discretion
of the Project Manager.

All precast concrete blocks shall be manufactured by the methods and to the sizes specified
in the Ministry of Public Works “Specification for Metric Sized Concrete Blocks for
Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate
course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks
for testing as and when required by the Project Manager.

CARPENTRY

The grading rules for cypress shall be the same for podocarpus and all timber used for
structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and
preservative treatment and timber prices must allow for preparing, packing and sending
samples for testing when required.

Prices must also include for all nails and fasteners.
JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading rules of the
Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the
approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany but
such approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling
with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be
allowed.
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Prices for joinery must include for pencil rounded arises, protection against damage, nails,
screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be
ascertained on site.

IRONMONGERY
Ironmongery shall be specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all keys,
and for fixing to hardwood, softwood, concrete or blockwork.

Catalogue references given for ironmongery are for purposes of indicating quality and size
of item(s). Should the Contractor wish to substitute the specified item(s) with others of
equal manufacture, he must inform the Project Manager and obtain approval in writing.

STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Public Works “Structural
Steelwork Specification (1973) and shall be executed by an approved Sub-contractor.

PLASTERWORK AND OTHER FINISHES
All finishing’s shall be as described in the general specifications and in these Bills of
Quantities.

Prices for paving’s are to include for brushing concrete clean, wetting and coating with
cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing
screed unless otherwise specified in these Bills of Quantities.

GLAZING
Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing
over in perfect condition.

PAINTING

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats,
protection of other works and for cleaning up on completion. Prices for painting on
galvanized metal are to include for mordant solution as necessary.
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ITEM

DESCRIPTION

K.SHS

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read and
understand all preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves; Completion of
2NO.single storey Classroom block earlier done up to the substructure level.
The structures are constructed of stone framed structure.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER

LOCATION OF SITE

The site of the proposed works is located in located at Drumville Primary
School in Kasarani constituency. The Contractor is advised to visit the site,
to familiarize with the nature and position of the site. No claims arising from
the Contractor’s failure to do so will be entertained.

SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or company ‘s rubberstamp
on each and every page of tender document.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the public.
Any damage or loss incurred due to the insufficiency of such protection must
be made good by the Contract

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all
finishes on completion whet

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless
it is certified by the Project Manager that such damage or breakage was
inevitable as a result of the cond

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claim shall be entertained upon the expiry of
the said contract period.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of
Contract Agreement. In order to facilitate this,

PREVENTION OF ACCIDENT, DAMAGE OR LOSS
The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other nomal activities. The Contractor is

thus instructed to take reasonable care in the execution of the works as to
prevent accident

WORKING CONDITIONS
The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask the

Contractor not to proceed with the works until some activities within the site
are completed, as the fac

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the client.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for both
the works and workers.

URGENCY OF THE WORKS
The Contractor is notified that these * works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors and
nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concern

BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the
tender advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank draft, standby letter of credit or guarantee from a reputable bank
located in Kenya or foreign bank which has been determined by the bidder to
be acceptable to the

Guarantees issued as surety for the bid shall be valid for a period of One
Hundred and Twenty (120) days from the date of Tender Opening.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance bond.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these
documents or as indicated in t

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1% September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance in his rates and prices fo

The tenderer is advised that in accordance with Government public notice No.

35 & 36 Dated 11" September 2003 operational from 1% October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to

NB: VAT SHALL be added at the Grand summary page (GS/1)

Carried to collection
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DESCRIPTION

K.SHS

SPECIAL PRELIMINARIES

Allow for Kenya Shillings Fifty Thousand (Kshs 50,000.00) only for Project
Management Expenses( transport for site meetings
,inspections,stationery,clerk of work etc)

Carried to collection
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ITEM

DESCRIPTION

K.SHS

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion veev..... Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. 5,000... per

week or part thereof
Prime cost sums for Which ........c.ooiiii e
The Contractor desires to teNder .....couuuueeeeee e

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

Carried to collection
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ITEM

DESCRIPTION

K.SHS

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
SUMMARY OF PRELIMINARIES

PP/8
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ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES
PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the
works in the Contract.

ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and

shall be all the requirements for the proper execution of the whole of the works
in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.1., England.

Ditto - Shall mean the whole of the preceding description except as qualified in
the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted
and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommodation and welfare facilities; provision of special scaffolding
where necessary; providing space for office accommodation and for storage of
plant and materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power and
removing and replacing duct covers, pipe casings and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible for the
accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated),pay all demurrage charges, load and transport to site where necessary,
unload, store,unpack, assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER

The "Employer"” is The CONSTITUENCY DEVELOPMENT FUND
MANAGER-KASARANI CONSTITUENCY.

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorised to represent him
on behalf of the Government.

ARCHITECT
The term "Architect" shall be deemed to mean "The P.M." as defined above

whose address unless otherwise notified is Subcounty Works Officer , P.O. Box
42267, NAIROBI.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Subcounty Works Officer,
P.O. Box 42267, NAIROBI.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Subcounty Works Officer,
P.O. Box 42267, NAIROBI.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Subcounty Works
Officer, P.O. Box 42267, NAIROBI.

STRUCTURAL ENGINEER

The term "Structural Engineer” shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Subcounty Works officer, P.O.
Box 42267, NAIROBI.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2000 Edition) included
herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement
will be found in the Particular Preliminaries part of these Bills of Quantities

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank
who will be willing to be bound to the Government in an amount equal to five
per cent (5) of the Contract amount for the due performances of the Contract up
to the date of completion as certified by the PROJECT MANAGER and who
will, when and if called upon, sign a Bond to that effect on the relevant standard
form included herein. (without the addition of any limitations) on the same day
as the Contract Agreement is signed, by the Government, the Contractor shall
furnish within seven days another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specificallyand only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works
of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order
all materials to be obtained from overseas immediately after the Contract is
signed and shall also ensure they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T.,
all at the Contractor's own cost and expense, to the satisfaction of the
PROJECT MANAGER

Carried to collection
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DESCRIPTION

AMOUNT

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces
upon completion to the satisfaction of the PROJECT MANAGER Nominated
Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be
made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the
current scale of testing charges laid down by the Ministry of Roads, Housing
and Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except those
in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating
to Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in respect of want
of knowledge in this connection will be entertained.

Carried to collection
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DESCRIPTION

AMOUNT

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as necessary

to ensure security against theft, loss or damage and the protection of the public.
PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc., and
make good and reinstate all works and surfaces disturbed to the satisfaction of
the PROJECT MANAGER.

Carried to collection
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DESCRIPTION

AMOUNT

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with
furniture. He shall also provide a strong metal trunk complete with strong hasp
and staple fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide
services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the completion
of the works and dismantle and make good disturbed surfaces. The office and
closet shall be completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when required by
the "PROJECT MANAGER" a modern and accurate level together with
levelling staff, ranging rods and 50 metre

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required and
make good on completion to the entire satisfaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting this supply
at his own cost. Nominated Sub--contractors are to be made liable for the cost of
any water or electric current used and for any installation provided especially for
their own use.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the Contractor

to the satisfaction of the Government and/or Local Authorities, Labour
Department and the PROJECT MANAGER

nil

provided

Carried to collection
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DESCRIPTION

AMOUNT

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in
all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared
for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement. Such sums are net and no addition shall be made to them for
profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum” or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described herein as Nominated
Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT

MANAGER such quotations, invoices or bills, properly receipted, as may be

necessary to show the actual details of the sums paid by the Contractor. Items of

profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance™

Carried to collection
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DESCRIPTION

AMOUNT

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a
Nominated Supplier, the value of such work or articles shall be treated as a P.C.
Sum and profit and attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any
or all of the facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work concerned in
the P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract” for any goods or services required in the works which
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same
direct. In any such instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to collection
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DESCRIPTION

AMOUNT

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any work
not included in this Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall perform
such cutting away for and making good after the work of such tradesmen or
persons as may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance Certificate that the provision
of the foregoing Insurance Clauses have been complied with in all respects.
Thereafter the PROJECT MANAGER shall from time to time ascertain that
premiums are duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the PROJECT MANAGER's
inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional” and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall if the PROJECT MANAGER so directs uncover the work
to enable all measurements to be taken and afterwards reinstate at his own
expense.

ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of

Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work must
be broken down to show the price of each item before they will be accepted.

Carried to collection

GP/10




ITEM

DESCRIPTION

AMOUNT

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations
in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be
agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other means as may be
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and
remove such protection when no longer required and make good any damage
which may nevertheless have been done at completion free of cost to the
Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and
at the completion of the works and remove all plant, scaffolding and unused
materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and fit
for occupation to the approval of the PROJECT MANAGER

Carried to collection

GP/11




ITEM

DESCRIPTION

AMOUNT

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and which
shall be allowed in all respects unless it conflicts with the General Preliminaries,
Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 1/4
% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated
Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with two
75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the
works, materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved and
shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of
Contract.

Carried to collection

GP/12




ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY
OF PRELIMINARIES

GP/13




BUILDER’S WORKS



PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

BILL NO.1
ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)

Site clearance

A |Clear the site off grass, shrubs and all vegetation;
cart away as directed 0 sm

Excavations and earth works

B |Excavate vegetable soil average 200mm deep to
remove vegetable soil and cart away as directed 0 sm

C |Excavation to reduce levels not exceeding 300mm
deep starting from reduced Level to approval 0 cm

D |Excavate for strip foundation starting from reduced
level not exceeding 1.50 meters deep and cart away
as directed 0 cm

E [Ditto for column bases starting from reduced level
not exceeding 1.50 meters deep. 0 cm

F |Extra over excavation for excavating in rock. For
any class type 0 cm

Disposal

G [Return, fill-in and rum selected excavated material

around the foundation 0 cm

H |Remove and cart away from site surplus excavated
material as directed 0 cm

Diposal of water

J  |Allow for Keeping all excavations free from all
water including spring or running water by pumping
,bailing or other approved means

Item
Planking and strutting
K |Allow for Plunking and Strutting to sides of all
excavations Item

Carried to collection

BW/ 1




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

SUBSTRUCTURES (ALL PROVISIONAL)
CONT'D

Hard core Filling as described.

A |Imported hardcore filling including depositing
levelling and compacting in layers of 150mm
maximum thickness n.e 300 mm. 23 cm -

B [50mm thick Quarry dust blinding to surfaces of
hardcore :rolled smooth to receive polytheen 7 sm

Antitermite treatment

C |PREMISE 200CC' or other equal and approved

insecticide with a ten-years guarantee to surfaces of
fill and tops of foundations 77 sm
Damp proofing

D |1000 gauge polythene or other equal and approved
plastic sheeet damp proof memebrane laid over
blinding (measured nett- allo for laps) 77 sm

In-situ concrete

Mass concrete (1.3.6/38-38 mm aggregate)

E |50mm thick mass concrete class Q (1:3:6) to
bottoms of foundations 0 sm

F |Ditto to column bases 0 sm
Vibrated reinforced conctrete ; 1:2:4/ 20-

20mm);as decribed in

G |Foundations in trenches irrespective of thickness 0 cm
H [Collumn bases 0 cm
J |Collumn 0 cm -
K |Ground beam 0 cm -
L  [150mm thick bed 86 sm -
Reinforcement
Bars; high yield steel; cold worked to B.S.
4461 including bends, hooks, tying wire and
distance blocks of assorted diameter
M |Assorted sizes 0 kg

Carried to collection

BW/ 2




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

Mesh reinforcement ; B.S. 4483

A |Reference A142 mesh 200 x 200 mm , weight 2.22
kgs per square meter ( measured net - no allowance
made for laps( inclunding bends, tying wire and

distance blocks 86 sm -

Sawn formwork to insitu concrete as described:-

B |To sides; vertical or battering of strip foundations. 0 sm
C [To sides of collumn bases 0 sm
D [To sides of foundation collumn 0 sm
E |To sides of Ground beam 0 sm
F |Edges of ground floor slab; 75 to 150mm wide 27 Im
Foundation Walling
G [200mm thick approved local natural stone; roughly
squared to foundation walling; bedding and jointing
in cement sand (1:3) mortar and reinforced with and
including 20swg x 25 mm wid hoopiron in every
alternate course 0 sm
Insitu finishings
H |14mm thick 2 No. coatwork cement sand (1:3)
render; wood floated to concrete or blockwork base
to walls; external 22 sm
Prepare and apply three coats black bituminous
paint on:-
J  |Rendered plinths, externally. 22 sm

Carried to collection

BW/ 3




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

COLLECTION PAGE

From page BW/1
From pageBW /2

From page BW/3

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

BW/ 4




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 2

FRAME

Insitu concrete; reinforced; class 20 /

20mm): vibrated

A [Beams 7 cm
B |Columns 0 cm
B |Stair cases 0 cm -

Suspended floor slab

C [150mm thick suspended slab 0 sm

Fabric; B.S. 4483

Reinforcement

Bars; high yield steel; cold worked to B.S.

4461 including bends, hooks, tying wire and
distance blocks of assorted diameter

D |8mm diameter 240 kg

E |12 mm diameter 200 kg

Carried to collection

BW/ 5




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

Sawn formwork to insitu concrete as

A |To sides and soffits of beams. 27 sm
B |Vertical sides of columns 0 sm
C |To soffits of Suspended Slab 0 sm

D |Edges of suspended slab, 150 to 225mm wide

Steel Stanchions

E |Supply and Fix 75mm diameter steel stanchions
bolted to steel plate to structural engineers details (
14 no.s) 0 Im

Touch up premier, prepare and apply one
undercoat and two finishing coats first quality
gloss oil paint as 'Crown' or other equal
approved manufacturer on:

F [Steel stanchions 0 Lm

To Collection

From page BW /5

From Above

TOTAL FOR FRAME CARRIED TO SUMMARY

BW/ 6




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 3

Natural stone walling bedded and jointed in
cement and sand (1:3) mortar and reinforced
with and including 20 swg X 25 mm wide
hoopiron; external

A (200 mm thick reinforced in every third course 88 sm

B |Extra over horizontal pointing in 10mm thick rod
in cement and sand (1:3) mortar to external wall 114 sm

Horizontal Damp Proof Course:one layer of 3-
ply bituminous felt or other equal approved
(measured nett-allow for laps)

C [200mm wide; B.S. 743 Type A bitumen hessian
base 150 mm laps (no allowance made for laps);
horizontal, 1 no. layer, bedded in cement sand (1:3)
mortar 25 Im

Natural stone walling; machine-dressed; bedded
and jointed in cement and sand (1:3) mortar and
reinforced with and including 20 swg X 25 mm
wide hoopiron; internal

D (200 mm thick reinforced in every third course 19 sm

Horizontal Damp Proof Course:one layer of 3-
ply bituminous felt or other equal approved
(measured nett-allow for laps)

E [200mm wide; B.S. 743 Type A bitumen hessian
base 150 mm laps (no allowance made for laps);
horizontal, 1 no. layer, bedded in cement sand (1:3)
mortar 0 Im 150

TOTAL FOR EXTERNAL AND INTERNAL WALLING CARRIED TO SUMMARY

BW/ 7




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 4

DOORS

Standard section purpose made heavy duty
glazed steel casement door in 200 x 250mm high
panes prepared for glazing (m.s) complete with
all requisite frame, sub-frames, mullions,
transomes, fixing lugs cast on, 1 1/2 pairs heavy
duty pin type hinges associated casement door
lock and handles, 2 x 200mm wide x 16 gauge
bottom plate, including one coat red oxide
primer before fixing and mastic sealant all
around as described in:

A [Door Size 1200 x 2700mm high overall double leaf
in two equal leaves

Glazing

B |[6mm Thick clear sheet glass panes over 0.1 but not
exceeding 0.5 square meters; fixing with putty 3 sm

Painting and Decorations

Prepare and apply three coats oil paint full gloss
to Crown Solo or other equal and approved to: -

C |General surfaces of Metal door 12 sm

TOTAL FOR DOORS CARRIED TO SUMMARY

BW/ 8




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 5

WINDOWS

Following work to be executed by an approved
specialist

Standard sections purpose made steel casement
windows to BS 990 in sub panes size 200 x
250mm complete with frames, sub-frames,
mullions, transomes including one coat red oxide
primier before fixing, all necessary polished
brass window handle and stays, hinges,
mosquito proofed hooded permanent vent,
20mm metal lugs cast on, 16mm mild steel
square burglar proofing grilles at 250mm
centres horizontally and 200mm centres
vertically in openable panes, fixing in position
and pointing with approved mastic sealant all

AavniinAd ac nar A vrrhitant'e Aatail Aac Aacarilhad -

A |Window size 1500 x 1200mm high overall in 4 No.
panes, 2 No. openable side hung, other fixed 4 No

A |Window size 1500 x 1200mm high overall in 4 No.
panes, 2 No. openable side hung, other fixed 4 No

Carried to collection

BW/ 9




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

Glazing

A [5mm Thick clear sheet glass panes over 0.1 but not
exceeding 0.5 square meters; fixing with putty 14 sm

Window board

B |150 x 25 mm thick window boards including bull-
nosed edges and 25 x 25 mm bearer; plugged,
counter sinking and flush pelleting. 0 Im

Window cill
C (125 x 20 mm thick quarry tile cill with one curved
edge including bedding and pointing in cement and

sand (1:3) mortar 12 Im

D (20 x 10 mm impregnated sawn cypress timber
ground plugged 0 Im

Painting and Decorations

Touch up premier, prepare and apply one
undercoat and two finishing coats first quality
gloss oil paint as 'Crown"' or other equal

E |Surfaces of small panes casement windows
including burglar proofing measured one side over

glazing) 29 sm

Carried to collection

BW/ 10




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

COLLECTION

From page BW/9

From page BW/10

TOTAL FOR WINDOWS CARRIED TO SUMMARY

BW/ 11




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 6

FINISHES

Wall finishes

Internal wall

Plaster; 12mm thick 2 No. coatwork, 9mm first
coat of cement sand (1:6); 3mm second coat of
cement and lime putty (1:10); steel trowelled

A |Walls; beams; columns; internal 177 sm

Painting and decorations

Prepare and apply three coats of first quality silk
vinyl paint to: -

B [Plastered surfaces 177 sm
External Wall
Render: 18mm thick, 1 No. coatwork of cement

and sand (1:3); wood floated to concrete or
blockwork base generally to: -

C |Beams; Columns; gable external 41 sm

Painting and decorations

Prepare and apply three coats of first quality
plastic emulsion paint to: -

D |Beams; Columns; gable external 41 sm

Carried to Collection for External & Internal Wall finishes

BW/ 12




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

Floor finishes

40mm thick Screed; cement and sand 1:3 with
approved integral dust proofing additive wood
floated and finished with 1:3 red oxide cement

A |To Floors level; internal 156 sm

B |Skirtings; 100mm wide with rounded junction with
wall finish and coved junction with floor finish 66 Im

Ceiling finishes
B |Celotex celing fixed to a 50x50mm sawn cypress
brandering at 600mm centres both directions(m.s)

. . . . 0 SM
fixed with clout headed nails and set out in
symmetrical panels with 'v' joints
C  |Extra over celotex ceiling for forming removable 0 No

access trap door size 750x750mm with 100x50mm

Sawn treated cypress trimming joints 120x25mm
soft board removable panel set loose on top of 0 No
framing including painting.

Prime grade wrot cypress timber selected and
kept clean

E 100x25mm cornice with two labours 0 LM

Sawn cypress
F  [50x50mm Brandering 0 LM

Painting and decorations
G [Prime only back of timber before fixing surfaces not
exceeding 100mm girth

Carried to Collection

BW/ 13




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

Knot prime and stop and prepare to apply three
coats first quality emulsions paintto:

H |[Celotex board ceiling 0 SM

| [Timber surfaces not exceeded 100mm girth 0 Im

Prepare prime and apply one undercoat and two
finishing coats of 1st quality supergloss paint to:-
A |Timber surfaces of fascia and verge boards

exceeding 200mm but not exceeding 300mm girth 61 LM

COLLECTION
From page above

From page BW/12

From page BW/13

TOTAL FOR FINISHES CARRIED TO SUMMARY

BW/ 14




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 7

ROOF CONSTRUCTION, COVERING AND
RAINWATER DISPOSAL

ROOF CONSTRUCTION

Wrought cypress treated as described and with a
moisture content not exceeding 12%

A |Main Rafters, size 150x50mm 1591 LM
B |Purlins, size 75x50mm 196 LM
C |[Ridge boards, size 200x50 0| LM
D |Common rafters, size 100x50mm 0| LM
E |King post, size 150x50mm 30 LM
F |Tie beam, size 150x50mm 111 LM
G |Fascia board, size 225x25mm 61| LM

H 100 x 50mm Wall plate fastened to beams with
12mm diameter x 250mm long bolts including nuts
and washers at 1000mm centres 371 LM

I Struts and ties, size 100x50mm 90( L.M

ROOF COVERING

Galvanised Corrugated Iron Sheets Gauge 28.
J  |Prepainted box profile Galvanized Iron roofing
sheets Gauge 28; nailed onto timber purlins to fall
at 22.5Degrees with end and side laps fixed
according to manufacturers specifications (rate to
include the fasteners ) 208| SM

K |Angled ridge caps 20 [ LM

Total Carried to Collection Page

BW/ 15




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

374 |DESCRIPTION QTY | UNIT | RATE AMOUNT

RAINWATER DISPOSAL
Heavy gauge UPVC, stabilized grey plastic
gutters jointed and fixed to fascia with brackets

to BS 1091
A |Size 180mm Diameter. 0| LM 600.00
B |Extra for outlet in box gutter, diameter 100mm 0] No
C |Extra for bend 0| No.
D |Extra for stopped end 0| No.

0

Heavy gauge UPVC, stabilized grey plastic

down pipes jointed and fixed to walls with

brackets to BS1091
E |Diameter 100mm 0| LM
F |Extra for swanneck offset in pipe diameter 0| No
G |Extra for shoe in pipe diameter 0] No
H [Allow for testing the whole of the rainwater

disposal installation to the satisfaction of the

Architect and for replacing any defective work free

of charge. O|ITEM

Total Carried to Collection below

Collection
Brought forward from above

Brought forward from page BW/15

Total Carried to Summary page

BW/ 16




PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVILLE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROBI

| 374 |DESCRIPTION [QTY | UNIT | RATE | AMOUNT
SUMMARY H
ELEMENT NO. TITLE PAGE NO. K.SHS.
1 |SUBSTRUCTURE (ALL PROVISIONAL) Bu/vm
2 |R.C. SUPERSTRUCTURE B|1N/6
3 |EXTERNAL & INTERNAL WALLING B|1N/7
4 |DOORS B|1N/8
5 |WINDOWS B\|/|V/11
6 |FINISHES B\|/|V/14

7 |ROOF CONSTRUCTUON AND RAIN WATER BW/16

GOODS

TOTAL CLASSROOM BLOCK BUILDERS
WORKS TO GRAND SUMMARY

BW/ 17



PROVISIONAL SUMS



PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVALE PRIMARY SCHOOL IN KASARANI
CONSTITUENCY-NAIROB

ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

PRIME COSTS & PROVISIONAL SUMS

PROVISIONAL SUMS

The following provisional sums are to be measured

on completion and priced in accordance with the
rates contained in these bills of quantities or
prorata thereto or deducted in whole if not

required

Allow for Kenya Shillings Fifty thousands (Kshs
50,000.00) only for Contingencies

ITEM

50,000.00

SUMMARY

TOTAL FOR P.C. & PROVISIONAL SUMS CARRIED TO GRAND

50,000.00

PS/1




SUMMARY PAGE



PROPOSED COMPLETION OF 2NO. CLASSROOMS AT DRUMVALE PRIMARY SCHOOL IN KASARANI CONSTITUENCY-
NAIROBI

ITEM DESCRIPTION SHS SHS

FOR OFFICIAL USE | FOR CONTRACTOR'S USE

MAIN SUMMARY

1 | PARTICULAR PRELIMINARIES

2 |GENERAL PRELIMINARIES

3 |BUILDERS WORK (CLASSROOM BLOCK)

5 |ELECTRICAL WORKS

6 |MECHANICAL WORKS NIL

7 |PROVISIONAL SUMS PS/1 50,000.00

TOTAL CARRIED TO FORM OF TENDER
KSHS

CONTRACTOR'S NAME, .....ocoiiiiiiireirtce e s e e

ADDRESS, ... s

SIGNATURE ... e e

WITNESS NAME, ...t s s s s s s s i




