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INTRODUCTION 

 

 

1.1 This standard tender document for procurement of works has been prepared for use by 

procuring entities in Kenya in the procurement of works (i.e. Buildings and associated Civil 

Engineering Works).  

 

1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the Invitation to tender and in the special 

conditions of contract (where applicable).  The tender document issued to tenderers 

should not have blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions of Contract should remain 

unchanged.  Any necessary amendments to these parts should be made through Appendix 

to instructions to tenderers and special conditions of contract respectively. 

 

1.3  

(b) Information contained in the invitation to tender shall conform to the data and information 

in the tender documents to enable prospective tenderers to decide whether or not to 

participate in the tender and shall indicate any important tender requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance with the regulations or 

a letter of invitation addressed to tenderers who have been prequalified following a request 

for prequalification.  

 

1.4 The cover of the document shall be modified to include:- 

 

I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 

IV. Delete name and address of PPOA. 
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SECTION I  

INVITATION FOR TENDERS 

 

 

Tender reference No. (……………………………..) 

 

Tender Name (PROPOSED CONSTRUCTION OF 2NO CLASSROOMS AT ALANGO 

PRIMARY SCHOOL KISUMU 

 EAST SUB-COUNTY) 

 

1.1 The (KISUMU EAST CDF) invites sealed tenders for the construction of (PROPOSED 

CONSTRUCTION OF 2NO CLASSROOMS) 
 

1.2 Interested eligible candidates may obtain further information and inspect tender documents 

(and additional copies) at, (KISUMU EAST CONSTITUENCY DEVELOPMENT FUND- 

KISUMU) during normal working hours. 

 

 

QUALIFICATION FOR TENDERING 

 

1.1 MANDATORY REQUIREMENTS 

 

1.2 Tenderers MUST include the following information and documents with their Tenders: 

 

a)  Certified copy of Certificate of Incorporation, 

b) Certified copy of VALID Registration Certificate with the National Construction Authourity in 

the classes specified in the tender notice.  

c) VAT and PIN registration, 

d)  A copy of VALID Tax Compliance Certificate from Kenya Revenue Authority (KRA), 

e) Bid bond – 2% of the tender sum for general tenders, 

f) Certified copy of RECENT CR12 FORM from registrar of companies. 

g) Certified copy of Single Business Permit preferably from Kisumu County. 

h)   Bidders shall SEQUENTIALLY SERIALIZE ALL PAGES for each tender document 

submitted failure to which the bidder shall be disqualified. 

i) Certified copy of relevant (Small works & Engineering) Certificate of registration for access to 

government procurement opportunities (AGPO) from the ministry of National Treasury for 

tenders in the special categories. 

j) Bid declaration for special category duly signed and stamped 

Certification must be by a commissioner for oaths. 

 

 

Other requirements are as specified in the tender notice and this tender document. 
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1.3 OTHER REQUIREMENTS 

 

As specified in the tender documents covering the following 

 

I. Eligibility. 

II. Similar previous experience. 

III. Current workload. 

IV. Plant and Equipment holding. 

V. Professional and technical personnel. 

VI. Audited financial statements for the last three years (2015 – 2017) provided. Companies registered 

within the last one year should submit certified bank statements for at least twelve months or the 

duration of registration 

VII. Litigation history or Current Sworn Affidavit. 

 

Any form of canvassing will lead to automatic disqualification. 

The complete set of tender documents may be downloaded from the County’s website ie Completed Tender 

Documents are to be enclosed in plain sealed envelopes marked with Tender name and reference number and 

deposited in the Tender Box located at the Main Reception, Kisumu East CDF  or to be addressed to The 

chief officer department of Roads transport and public works, County Government of Kisumu, P.O Box 

2738-40100 Kisumu so as to be received on or before ………………………………..,  at ……………….. 

 

a) Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall remain 

valid for 90 days from the closing date of tender. 

  

 

b)  Tenders will be opened immediately thereafter in the presence of the candidates or their 

representatives who choose to attend at Kisumu East CDF 

c)      Late bids will be not be accepted. 

       ________________________________  

 

d) . Tenders must be accompanied by an original tender Security of 2% of the tender sum in form of 

a guarantee acceptable under the Public Procurement and Asset Disposal Act, 2015 and Public 

Procurement and Disposal Regulations 2006 payable to the County Government of KISUMU. 

 



6 

 

e) Interested eligible candidates may obtain further information and inspect Tender Documents and 

the Design Drawings at Kisumu East CDF Office at the Department Procurement Office during 

normal working hours. 

 

 

For: 
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INSTRUCTIONS TO TENDERERS. 

 

1. General/Eligibility/Qualifications/Joint venture/Cost of      tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents.  The successful tenderer will be expected to 

complete the Works by the Intended Completion Date specified in the tender documents. 

 

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has not 

been associated in the past, directly or indirectly, with the Consultant or any other entity that 

has prepared the design, specifications, and other documents for the project or being proposed 

as Project Manager for the Contract.  A firm that has been engaged by the Employer to 

provide consulting services for the preparation or supervision of the Works, and any of its 

affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 

necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only tenders 

from pre-qualified tenderers will be considered for award of Contract.  These qualified 

tenderers should submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders that the originally 

submitted pre-qualification information remains essentially correct as of the date of tender 

submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall include the 

following information and documents with their tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the signatory 

of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the last five years: 

 

(c) experience in works of a similar nature and size for each of the last five years, and 

details of work under way or contractually committed; and names and addresses of 

clients who may be contacted for further information on these contracts; 

 

(d) major items of construction equipment proposed to carry out the Contract and an 

undertaking that they will be available for the Contract. 
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(e) qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for the 

Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and loss statements and 

auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of credit 

and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in which the 

tenderer is involved, the parties concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works amounting to more than 10 

percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements, unless otherwise stated: 

 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 

 

(b)      the tender shall be signed so as to be legally binding on all 

     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   

          of the Contract in accordance with the Contract terms; 

 

(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on behalf of all partners 

of the joint venture; and 

 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying 

criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated annual cashflow for 

the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c)  two works of a nature and complexity equivalent to the Works 

over the last 10 years (to comply with this requirement, works cited should be at least 70 

percent complete); 

 



10 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment 

listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in works of an equivalent nature 

and volume, including no less than three years as Manager; and 

 

(f) liquid assets and/or credit facilities, net of other contractual commitments and exclusive of 

any advance payments which may be made under the Contract, of no less than 4 months of 

the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added together to determine the 

tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); 

however, for a joint venture to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge at 

least 40 percent of those minimum criteria.  Failure to comply with this requirement will 

result in rejection of the joint venture’s tender.  Subcontractors’ experience and resources will 

not be taken into account in determining the tenderer’s compliance with the qualifying 

criteria, unless otherwise stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture.  A tenderer who submits or participates in more than one tender (other than as a 

subcontractor or in cases of alternatives that have been permitted or requested) will cause all 

the proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission of his tender, 

and the Employer will in no case be responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine 

the Site of the Works and its surroundings, and obtain all information that may be necessary 

for preparing the tender and entering into a contract for construction of the Works.  The costs 

of visiting the Site shall be at the tenderer’s own expense.  

 

1.12 The procuring entity’s employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender. 

 

1.13 The price to be changed for the tender document shall not exceed Kshs.5,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender document free of charge 

before purchase. 

 

2. Tender Documents 

 

2.1 The complete set of tender documents comprises the documents listed below and any addenda 

issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 



11 

 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender 

documents.  Failure to furnish all information required by the tender documents, or 

submission of a tender not substantially responsive to the tendering documents in every 

respect will be at the tenderer’s risk and may result in rejection of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify the 

Employer in writing or by cable, telex or facsimile at the address indicated in the letter of 

invitation to tender.  The Employer will only respond to requests for clarification received 

earlier than seven days prior to the deadline for submission of tenders.  Copies of the 

Employer’s response will be forwarded to all persons issued with tendering documents, 

including a description of the inquiry, but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda.  Any addendum thus issued shall be part of the tendering 

documents and shall be communicated in writing or by cable, telex or facsimile to all 

tenderers.  Prospective tenderers shall acknowledge receipt of each addendum in writing to the 

Employer. 

7 

2.5 To give prospective tenderers reasonable time in which to take an addendum into account in 

preparing their tenders, the Employer shall extend, as necessary, the deadline for submission 

of tenders, in accordance with Clause 4.2 here below. 
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3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in English language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to 

Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the tenderers. 

 

3.3 The tenderer  shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities.  Items for which no rate or price is entered by the tenderer will not be paid for 

when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities.  All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause relevant to the Contract, as of 30 days prior to the deadline for submission 

of tenders, shall be included in the tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during the 

performance of the Contract if provided for in the Appendix to Conditions of Contract and 

provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission.  

However in exceptional circumstances, the Employer may request that the tenderers extend 

the period of validity for a specified additional period.  The request and the tenderers’ 

responses shall be made in writing.  A tenderer may refuse the request without forfeiting the 

Tender Security.  A tenderer agreeing to the request will not be required or permitted to 

otherwise modify the tender, but will be required to extend the validity of Tender Security for 

the period of the extension, and in compliance with Clause 3.7 - 3.11 in all respects. 
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3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form 

specified in the appendix to invitation to tenderers.  This shall be in the amount not exceeding 

2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender Security 

included in Section G - Standard forms or any other form acceptable to the Employer . Tender 

Security shall be valid for 30 days beyond the validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The Tender 

Security of a joint venture must define as “Tenderer” all joint venture partners and list them in 

the following manner:  a joint venture consisting of”…………”,”…………”,and “…………”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of 

the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has 

signed the Contract Agreement and furnished the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

 

(a) if the tenderer withdraws the tender after tender opening during the period of tender 

validity; 

 

(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause 

5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the specified time limit 

to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and Specifications.  

Alternatives will not be considered, unless specifically allowed in the invitation to tender.  If 

so allowed, tenderers wishing to offer technical alternatives to the requirements of the 

tendering documents must also submit a tender that complies with the requirements of the 

tendering documents, including the basic technical design as indicated in the Drawings and 

Specifications.  In addition to submitting the basic tender, the tenderer shall provide all 

information necessary for a complete evaluation of the alternative, including design 

calculations, technical specifications, breakdown of prices, proposed construction methods 

and other relevant details.  Only the technical alternatives, if any, of  

the lowest evaluated tender conforming to the basic technical requirements shall be 

considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender documents as 

described in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing 

the Form of Tender,  
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and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit copies of the tender, 

in the number specified in the invitation to tender, and clearly marked as “COPIES”.  In the 

event of discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorised to sign on behalf of the tenderer, pursuant to 

Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of the tender where alterations or 

additions have been made shall be initialled by the person or persons signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the procuring 

entity not later than 7 days prior to the deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of 

receiving the request to enable the tenderer to make timely submission of its tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 

 

4. Submission of Tenders 

 

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and one 

outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” as 

appropriate.  The inner and outer envelopes shall: 
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(a) be addressed to the Employer at the address provided in the invitation to tender; 

 

(b) bear the name and identification number of the Contract as defined in the invitation to 

tender; and 

 

(c) provide a warning not to open before the specified time and date for tender opening. 

 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the 

time and date specified in the invitation to tender.  However, the Employer may extend the 

deadline for submission of tenders by issuing an amendment in accordance with Sub-Clause 

2.5 in which case all rights and obligations of the Employer and the tenderers previously 

subject to the original deadline will then be subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer 

un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 

deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal notice shall be 

prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes 

additionally marked “MODIFICATION”and “WITHDRAWAL”, as appropriate.  No 

tender may be modified after the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the invitation to tender 

or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 

pursuant to Clause 3.11. 
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4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by 

submitting tender modifications in accordance with Clause 4.4 or be included in the original 

tender submission. 

 

 

 

5. Tender Opening and Evaluation 

 

5.1 The tenders will be opened by the Employer, including modifications made pursuant to 

Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the time 

and in the place specified in the invitation to tender.  Envelopes marked “WITHDRAWAL” 

shall be opened and read out first. Tenderers’ and Employer’s representatives who are present 

during the opening shall sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any alternative 

tender (if alternatives have been requested or permitted), any discounts, tender modifications 

and withdrawals, the presence or absence of Tender Security, and such other details as may be 

considered appropriate, will be announced by the Employer at the opening.  Minutes of the 

tender opening, including the information disclosed to those present will be prepared by the 

Employer. 

 

5.3 Information relating to the examination, clarification, evaluation, and comparison of tenders 

and recommendations for the award of  Contract shall not be disclosed to tenderers or any 

other persons not officially concerned with such process until the award to the successful 

tenderer has been announced.  Any effort by a tenderer to influence the Employer’s officials, 

processing of tenders or award decisions may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit 

rates.  The request for clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered in the 

evaluation of the tenders in accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender 

(a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required securities; and 

(d) is substantially responsive to the requirements of the tendering documents.  A substantially 

responsive tender is one which conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation.  A material deviation or 

reservation is one (a) which affects in any substantial way the scope, quality, or performance 

of the works; (b) which limits in any substantial way, inconsistent with the tendering 

documents, the Employer’s rights or the tenderer’s obligations under the Contract; or (c) 

whose rectification would affect unfairly the competitive position of other tenderers 

presenting substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently be 

made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
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5.7 Tenders determined to be substantially responsive will be checked for any arithmetic errors.  

Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in words, 

the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in 

the opinion of the Employer, there is an obvious typographical error, in which case the 

adjustment will be made to the entry containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bill of Quantities, 

the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference between 

the tender amount and the corrected tender sum as a percentage of the corrected 

Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim Certificates and 

valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with  

concurrence of the tenderer, shall be considered as binding upon the tenderer.  If the 

tenderer does not accept the corrected amount, the tender may be rejected and the 

Tender Security may be forfeited in accordance with clause 3.11. 

 

5.8 The Employer will evaluate and compare only the tenders determined to be substantially 

responsive in accordance with Clause 5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated tender 

price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of 

Quantities, but including Dayworks where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, deviations, or 

alternative offers submitted in accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer.  Variations, deviations, and alternative offers and other factors which are in excess of 

the requirements of the tender documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in tender evaluation. 
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5.11 The tenderer shall not influence the Employer on any matter relating to his tender from the 

time of the tender opening to the time the Contract is awarded.  Any effort by the Tenderer to 

influence the Employer or his employees in his decision on tender evaluation, tender 

comparison or Contract award may result in the rejection of the tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract work 

valued at more than 50% of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  

 

6. Award of Contract 

 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender has 

been determined to be substantially  

responsive to the tendering documents and who has offered the lowest evaluated tender price, 

provided that such tenderer has been determined to be (a) eligible in accordance with the 

provision of Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 

1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all tenders, at any 

time prior to the award of Contract, without thereby incurring any liability to the affected 

tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 

 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to expiration 

of the tender validity period in writing or by cable, telex or facsimile.  This notification 

(hereinafter and in all Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract Price”)that the Employer 

will pay the Contractor in consideration of the execution, completion, and maintenance of the 

Works by the Contractor as prescribed by the Contract. At the same time the other tenderers 

shall be informed that their tenders have not been successful. 

 

The contract shall be formed on the parties signing the contract. 

 

6.4 The Agreement will incorporate all agreements between the Employer and the successful 

tenderer.  Within 14 days of receipt the successful tenderer will sign the Agreement and return 

it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver 

to the Employer a Performance Security in the amount stipulated in the Appendix to 

Conditions of Contract and in the form stipulated in the Tender documents. The Performance 

Security shall be in the amount and specified form  

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 

Security. 
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6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer 

will promptly notify the other tenderers that their tenders have been unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not 

exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity 

period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from the date of notification of 

contract award unless there is an administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the original 

contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 days of receiving 

the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from any 

tenderer. 

 

6.16 A tenderer who gives false information in the tender document about its qualification or who 

refuses to enter into a contract after notification of contract award shall be considered for 

debarment from participating in future public procurement.  

 

7. Corrupt and Fraudulent practices  

 

7.1   The procuring entity requires that tenderers observe the highest standards of ethics during 

procurement process and execution of contracts. A tenderer shall sign a declaration that he has 

not and will not be involved in corrupt and fraudulent practices. 
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TENDER EVALUATION CRITERIA 

 

After tender opening, the tenders will be evaluated in 4 Stages, namely: 
 
1. Preliminary Evaluation &Determination of Responsiveness 

2. Technical Evaluation 

3. Financial Evaluation. 

4. Determination of the Most Responsive Bidder. 

5.       Recommendation  

1. PRELIMINARY EVALUATION& 
DETERMINATION OF RESPONSIVENESS 
This stage of evaluation shall involve examination of the pre-qualification conditions as 
set out in the Tender Advertisement Notice or Letter of Invitation to Tender and any other 

conditions stated in the bid document.  
 
      These conditions may include the following:  

 

a) Certified copy of Certificate of Incorporation, 

b) Certified copy of VALID Registration Certificate with the National 

Construction Authourity in the classes specified in the tender notice.  

c) VAT and PIN registration, 

d)  A copy of VALID Tax Compliance Certificate from Kenya Revenue 
Authority (KRA), 

e) Bid bond – 2% of the tender sum, 

f) Certified copy of RECENT CR12 FORM from registrar of companies. 

g) Certified copy of Single Business Permit preferably from Kisumu 

County. 

h)   Bidders shall sequentially serialize all pages for each tender 
document submitted failure to which the bidder shall be disqualified. 

 
Any other conditions included in the advertisement notice/Invitation letter. 
  

Certification must be by a commissioner for oaths. 
Note: 

The bid security shall be in accordance with clauses 16.1 and 16.2 of Instruction to 
Tenderers which states as follows: 
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Clause 16.1 The bidder shall furnish, as part of his bid, a bid security in the amount 
shown in the Appendix to instruction to tenderers. The bid security must be in form of a 
certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a 

reputable Bank/ Insurance approved by PPOA located in the Republic of Kenya 
 
Clause 16.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in 

Kenya shillings and be in form of a certified cheque, bank draft, an irrevocable letter of 
credit or a guarantee from a reputable Bank/ Insurance approved by PPOA located in the 

Republic of Kenya. The format of the surety shall be in accordance with the sample form 
included in the tender documents and the tender surety shall be valid for 150 days from 
the date of tender opening”. 

 
Clause 26.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially 

responsive tender is one which conforms to all terms and condition and specifications of 
the tender document without material deviation or reservation and has a valid 
Bank/Insurance guarantee”. 

 
The employer may seek further clarification/confirmation if necessary to confirm 
authenticity/compliance of any condition of the tender. 

  
 

The tenderers who do not satisfy any of the above requirements shall be considered 
Non-Responsive and their tenders will not be evaluated further 
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2. TECHNICAL EVALUATION 
 
The tender document shall be examined based on clause 4 of the Instruction to 
Tenderers which states as follows: 

 

In accordance with clause 4.4 of Instruction to Tenderers, ‘the tenderers shall provide 

such evidence of their continued eligibility satisfactory to the Employer as the 

Employer shall reasonably request’.  The tenderers shall be required to fill the Standards 

Forms provided for the purposes of providing the required information. The tenderers 

may also attach the required information if they so desire. 

 

The award of points for the STANDARD FORMS considered in this section shall be as 

shown below: 
  
PARAMETER       MAXIMUM POINTS 

I. Form of Tender   ---------------------------------------------------------------  1.5  
II. Tender Questionnaire - ---------------------------------------------------------2.5 

III. Confidential Business Questionnaire ---------------------------------------- 2.5 

IV. Key personnel - ------------------------------------------------------------------7.5 

V. Contract Completed in the last Five (5) years - -----------------------------7.5 

VI. Schedules of on-going projects ------------------------------------------------  5  

VII. Schedules of contractors equipment -----------------------------------------  5 

VIII. Audited Financial Report for the last 3 years-------------------------------   5 

IX. Evidence of Financial Resources ---------------------------------------------   5  

X. Name, Address and Telephone of Banks (Contractor to provide) ------- 2.5  

XI. Litigation History------------------------------------------------------------------ 1 

XII. Sanctity of the tender document as in accordance with clause 5 of  

 instruction to tenderer ----------------------------------------------------------- 5 
                          TOTAL                          50 
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The detailed scoring plan shall be as shown in table 1 below: -  
 

TABLE 1: 
 

Ite
m 

Description Point 
Scored 

Max. 
Point  

i Form of Tender 
o Signed and stamped -----------------------------------------------1.5 

o Signed but not stamped or vice versa ---------------------------1 

o Not signed nor stamped------------- ------------------------------ 0  

 1.5 

ii Tender Questionnaire Form 
o Completely filled ---------------------------------------------------2.5 

o Partially filled ---- -------------------------------------------------1.5 

o Not filled --------------------------------------------------------------0 

 2.5 

iii Confidential Business Questionnaire Form. 
o Completely filled ------------------------------------------------- 2.5 

o Partially filled ----------------------------------------------------- 1.5 

o Not filled ----------------------------------------------------------- 0  

 2.5 

iv Key Personnel (Attach evidence)   7.

5 Director of the firm 
o Holder of degree or diploma in relevant Engineering field------2 

o Holder of certificate in relevant Engineering field---------------1.5 

o Holder of trade test certificate in relevant Engineering field--- 1 

o No relevant certificate -----------------------------------------------0 

 2 

At least 1No. degree/diploma of key personnel in relevant 

Engineering field 
o With over 10 years relevant experience ------------------------2 

o With over 5 years relevant experience ------------------------- 1.5 

o With under 5 years relevant experience ------------------------ 0.5 

 2 

At least 1No certificate holder of key personnel in relevant 
Engineering field 

o With over 10 years relevant experience ----------------------- 1.5 

o With over 5 years relevant experience ------------------------ 1 
o With under 5 years relevant experience ------------------------0.5 

 1.5 
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At least 2No artisan (trade test certificate in relevant Engineering 
field) 

o Artisan with over 10 years relevant experience -------------- 2 

o Artisan with under 10 years relevant experience ------------- 1.5 

o Non skilled worker with over 10 years relevant experience--0.5 

 2 
 
 

 
 

 

v Contract completed in the last five (5) years (Max of 5 No. Projects) 

[Attach Documentary Evidence] 

o Project of similar nature, complexity and magnitude  ------7.5 

o Project of similar nature but of lower value than the one in 

consideration------------------------------------------------------- 4 

o No completed project of similar nature ------------------------- 0 

 

 
 

7.5 

 
 

vi On-going projects (Max of 5 No. Projects) 

[Attach Documentary Evidence] 

o Project of similar nature, complexity and magnitude  ---- 5 

o Project of similar nature but of lower value than the one in 

consideration –--------------------------------------------------3.5 

o No ongoing project of similar nature - -----------------------0   

 5 

vii Schedule of contractors equipment  and transport (proof or evidence 

of ownership) 

o Means of transport (Vehicle)  --------------------------------  2 

o No means of transport ---------------------------------------- 0 

 2 5 
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Any bidder who scores 35 points and above shall be considered for further evaluation. 
 

 
The Technical Evaluation Score will be carried forward to STAGE 4 

 

 For each specific equipment required in the installation of the 

 Work being tendered for.  

(Maximum No. of equipment to be considered – 3 No.) ----------- 3 

 3  

 
viii 

Financial Report   5 

Audited financial report (last three (3) years)  

o Turn over greater or equal to 5 times the cost of the project ----5 

o Turn over greater or equal to 3 times the cost of the project –-- 3 

o Turn over greater or equal to the cost of the project ------------ 2 

o Turn over below the cost of the project -------------------------- 1 

ix Evidence of Financial Resources (cash in hand, lines of credit, 
over draft facility etc) 

o Has financial resources equal or above the cost of the project--
5 

o Has financial resources below the cost of the project -------2.5 
o Has not indicated sources of financial resources  ------------0 

 5 

x Name, Address and Telephone of Banks (Contractor to provide) 
o Provided ---------------------------------------------------------- 2.5 
o Not provided ------------------------------------------------------- 0  

 2.5 

xi Litigation History 
o Provided -------------------------------------------------------------1 

o Not Provided --------------------------------------------------------0  

 1 
 

 
 

xii Sanctity of the Tender Document 
o Having the document intact 

(not tempered with in any way) ------------------------------------5 

o Having mutilated or modified the tender document-----------0 

 5 

  

TOTAL 

  

50 
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3. FINANCIAL EVALUATION 
 
The evaluation shall be in two sections  

1.  Preliminary examinations and  

2.  Tender sum Comparisons  

 

A)  PRELIMINARY EXAMINATIONS  
 
The preliminary examination in the Financial Evaluation shall be in accordance with 

clause 26 of Instruction to Tenderers. 
 
The parameter to be considered under this section includes the following: 

Arithmetic errors and comparison of rates. 
 

(1) Arithmetic Errors  
 

   The bid shall be checked for arithmetic errors based on the rates and the total sums 

indicated in the bills of quantities. 
 

Confirmation shall be sought in writing from the tenderers whose tender sums will be 
determined to have a significant arithmetic error to their disadvantage, to confirm 
whether they stand by their tender sums. The error shall be treated as per clause 27 of 

Instructions to Tenderers. 
 
 Non-compliance with the above shall lead to automatic disqualification from 

furtherevaluation.   
 

Discount if any shall be treated as an error in pursuant to clause 27 of Instructions 
toTenderers. 
 

 
(2) Comparison of rates 

The evaluation committee will compare rates from different bidders and note consistency 
of rates and front loading. The evaluation committee will judge and make an appropriate 
decision giving evidence.  

 
 
 

B) TENDER SUMS COMPARISONS  
 

In this section, tender sums will be compared to the average of all sums for bidders who 
have qualified from STAGE 3A and score awarded to a maximum of 20 as shown below. 
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1 Preliminary Average  

 
a. The tender sums of various binders, who qualify at STAGE 3A and the engineer's 

estimates, shall be reduced by omitting PC sums, provisional sums and 

contingency from the respectful amounts. The average of the reduced amounts so 
obtained shall be calculated.  

 
b. Any tenderer whose tender percentage deviation is 20% higher or lower than the 

average obtained above, will be deemed to be unreasonably high or low and shall 

not be included in determining the mean in table 3, their bids will not be evaluated 
further. The Engineer's estimate will also be subjected to the same treatment. 

 

The detailed scoring plan shall be as shown in table 2 below: TABLE 3 
 

 

The Tender sum score will be carried forward to STAGE 4 

Item Description Score Max. 
score 

I o Tender Sums: (The tender sums of bidders, who qualify at STAGE 3A and 

the engineer's estimates, shall be reduced by omitting PC sums, provisional 

sums and contingency from the respectful amounts. The average of the 

adjusted tender sums so obtained shall be calculated. The deviation of the 

reduced amounts in respect of each bidder from the average shall then be 
worked out as a percentage of the average (Rounded off to one (1) decimal 

point) and scores allocated as follows :-) 

 

o Deviation of between 0% and 1%          ------------------------------------ 20 

o Deviation of between 1.1% and 2%       ---------------------------------- 18.5 
o Deviation of between 2.1% and 3%       ----------------------------------- 16.2 

o Deviation of between 3.1% and 4%       ----------------------------------- 15.5 

o Deviation of between 4.1% and 5%       ------------------------------------ 14 

o Deviation of between 5.1% and 6%       ----------------------------------- 12.5 

o Deviation of between 6.1% and 7%       ------------------------------------- 11 

o Deviation of between 7.1% and 8%       ----------------------------------- 10.5 
o Deviation of between 8.1% and 9%       ------------------------------------- 8 

o Deviation of between 9.1% and 10%      ---------------------------------- 7.5 

o Deviation of between 10.1% and 11%     ---------------------------------- 6.5 

o Deviation of between 11.1% and 12%    ---------------------------------- 6.0 

o Deviation of between 12.1% and 13%    --------------------------------- 4.8 
o Deviation of between 13.1% and 14%    ---------------------------------- 3.5 

o Deviation of between 14.1% and 15%    -----------------------------------  3 

o Deviation of between 15.1% and 16%    -----------------------------------  2.5 

o Deviation of between 16.1% and 17%    ------------------------------------ 1.8 

o Deviation of between 17.1% and 18%    ----------------------------------  1.5 

o Deviation of between 18.1% and 19%  --------------------------------------- 1 
o Deviation of between 19.1% and 20%  --------------------------------------0.5 

o Deviation of  20.1%  and above            --------------------------------------  0 

 20 

 TOTAL  20 
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C)  FINANCIAL SCORE  
 
The Evaluation Team shall compare the prices offered by the tenderers and the Financial 

Scores (Fs) will be determined using the formulae below. The financial score will be 
allocated a maximum of 30%.  

 

Fs = 30 x Fm/F  
 

Where: Fs is the Financial Score 
Fm is the Lowest Priced Responsive Bidsum 

F is the Bid Price under consideration 
 
 

 4. DETERMINATION OF THE MOST RESPONSIVE BIDDER 
 

 
 The evaluation team shall combine Technical Evaluation Score, Tender Sums 
Comparison Score and Financial Score as below: 

 
Technical Evaluation Score (TEs) + Tender Sums Comparison Score (TSCs) 

+Financial Score (Fs)  
 

FINAL SCORE =TEs + TSCs + Fs 

= 50% +20%+30% 

 

 
 

5. RECOMMENDATION 

The Evaluation Committee shall recommend to the client for award, the 

Bidder with highest score from Technical and Financial evaluation.
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CONDITIONS OF CONTRACT 

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms 

shall be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming 

part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified 

by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including 

all attachments and appendices thereto and all documents incorporated by 

reference therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry 

out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by 

the Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the 

Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager 

upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by 

the Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and 

the associated materials and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to 

carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 

the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an 

acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and notified 

to the Contractor, to act in replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and administering the Contract and 

shall be an “Architect” or a “Quantity Surveyor” registered under the Architects 

and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface and 

subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of 

the Works.  It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work 

on the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning in English Language unless 
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specifically defined.  The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than 

references to the Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

                    Immediately after the execution of the Contract, the Project Manager       

                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  

                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or  

                    details or descriptive schedules as are reasonably necessary either 

                    to explain or amplify the Contract drawings or to enable the  

                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 

 

3.      Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless  

          otherwise stated. 

 

4 Project Manager’s Decisions 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 
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5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing.  A notice 

shall be effective only when it is delivered. 

 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing.  

Subcontracting shall not alter the Contractor’s obligations. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 

also with the Employer, as per the directions of the Project Manager.  The 

Contractor shall also provide facilities and services for them.  The Employer may 

modify the said List of Other Contractors etc., and shall notify the Contractor of 

any such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve 

any proposed replacement of key personnel only if their relevant qualifications 

and abilities are substantially equal to or better than those of the personnel listed in 

the Qualification Information.  If the Project Manager asks the Contractor to 

remove a person who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and 

shall be carried out in accordance with the Program submitted by the Contractor, 

as updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 
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11 Safety and Temporary Works  

 

11.1 The Contractor shall be responsible for the design of temporary works.  However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for  their 

approval.  No erection of temporary works shall be done until such approvals are 

obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for 

the execution of the temporary or permanent Works, shall be  subject to prior 

approval by the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

 

 

12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly 

discovered on  Site shall be the property of the Employer.  The Contractor shall 

notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

 

13. Work Program 

 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works.  An 

update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the activities. 

 

The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to 

Conditions of Contract.  If the Contractor does not submit an updated program 

within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until  the next payment after the 

date on which the overdue program has been submitted.  The Project Manager’s 

approval of the program shall not alter the Contractor’s obligations.  The 

Contractor may revise the program and submit it to the Project Manager again at 

any time.  A revised program shall show the effect of Variations and 

Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Appendix to Conditions 

of Contract , the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 
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15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible for 

completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Work, which would cause the 

Contractor to incur additional cost.  The Project Manager shall decide whether and 

by how much to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager in writing for a decision upon the effect of 

a Compensation Event or variation and submitting full supporting information.  If 

the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay caused by such failure shall not be 

considered in assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 

 

18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor.  Its business shall be to review the plans for 

the remaining Work and to deal with matters raised in accordance with the early 

warning procedure.  The Project Manager shall record the minutes of management 

meetings and provide copies of the same to those attending the meeting and the 

Employer.  The responsibility of the parties for actions to be taken shall be 

decided by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality 

of the Work, increase the Contract Price or delay the execution of the Works.  The 

Project Manager may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as reasonably 

possible. 
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19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the Work and in carrying out any 

resulting instructions of the Project Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor 

of any defects that are found.  Such inspection shall not affect the Contractor’s 

responsibilities.  The Project Manager may instruct the Contractor to search for a 

defect and to uncover and test any Work that the Project Manager considers may 

have a defect.  Should the defect be found, the cost of uncovering and making 

good shall be borne by the Contractor, However, if there is no defect found, the 

cost of uncovering and making good shall be treated as a variation and added to 

the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract.  The Defects Liability Period 

shall be extended for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice.  If the 

Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 

corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor.  The Contractor 

will be paid for the quantity of the Work done at the rate in the Bills of Quantities 

for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and  provided the 

change exceeds 1 percent of the Initial Contract price, the Project Manager shall 

adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so.  The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any 
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longer period as may be stated by the Project Manager and before the Variation is 

ordered. 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause 

the cost per unit of quantity to change, the rate in the Bills of Quantities shall be 

used to calculate the value of the variation.  If the cost per unit of quantity 

changes, or  

if the nature or timing of the work in the variation does not correspond with items 

in the Bills of Quantities, the quotation by the Contractor shall be in the form of 

new rates for the relevant items of Work.   

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s 

costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 

quotation shall be given and the variation shall be treated as a Compensation 

Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast. 

 

22.8  

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and the 

amounts which the Contractor considers himself to be entitled to. The Project 

Manager shall check the monthly application and certify the amount to be paid to 

the Contractor within 14 days.  The value of Work executed and payable shall be 

determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items 

in the Bills of Quantities completed, materials delivered on Site, variations and 

compensation events.   Such materials shall become the property of the Employer 

once the Employer has paid the Contractor for their value .  Thereafter, they shall 

not be removed from Site without the Project Manager’s instructions except for 

use upon the Works. 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay 

the Contractor the amounts certified by the Project Manager within 30 days of the 

date of issue of each certificate.  If the Employer makes a late payment, the 

Contractor shall be paid simple interest on the late payment in the next payment.  

Interest shall be calculated on the basis of number of days delayed  at a rate three 
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percentage points above the Central Bank of Kenya’s  average rate for base 

lending  prevailing as of the first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in this clause.  Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the Contract 

Agreement and indicated therein.  The rate of exchange for the calculation of the 

amount of foreign currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract.  If the Contractor indicated foreign 

currencies for payment other than the currencies of the countries of origin of 

related goods and services the Employer reserves the right to pay the equivalent at 

the time of payment in the currencies of the countries of such goods and services.  

The Employer and the Project Manager shall be notified promptly by the 

Contractor of an changes in the expected foreign currency requirements of the 

Contractor during the execution of the Works as indicated in the Schedule of 

Foreign Currency Requirements and the foreign and local currency portions of the 

balance of the Contract Price shall then be amended by agreement between 

Employer and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 10% 

(ten percent) of the original amount of the Contract.  The advance shall not 

be subject to retention money. 

 

b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or   a directly  

liable guarantee satisfactory to the Employer in the amount of the advance 

payment.  The guarantee shall be in the same currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions 

from the Interim payments and where applicable from the balance owing 

to the Contractor.  Reimbursement shall begin when the amount of the 

sums due under the Contract reaches 20% of the original amount of the 

Contract.  It shall have been completed by the time 80% of this amount is 

reached. 
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The amount to be repaid by way of successive deductions shall be calculated by means of 

the formula: 

 

R = A(x1 – x11) 

       80 – 20  

Where: 

 

   R = the amount to be reimbursed 

 

   A = the amount of the advance which has been granted 

 

X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  This 

figure will exceed 20% but not exceed 80%. 

 

X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  This 

figure will be below 80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be 

let. 

 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to tenderers (including the Site investigation reports), 

from information available publicly and from a visual inspection of the 

Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety 

or other reasons. 
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(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be 

extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon 

the Contractor’s forecast cost has been provided by the Contractor, it shall be 

assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The  

Project Manager will assume that the Contractor will react competently and 

promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given 

early warning or not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first 

arisen.  The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, 

the Contractor shall submit an interim claim within the said thirty days and a final 

claim within thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of tenders for 

the Contract and the date of Completion.  The adjustment shall be the change in 

the amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the 

date of tender submission in calculating the cost to the Contractor of materials to 
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be specifically imported (by express provisions in the Contract Bills of Quantities 

or Specifications) for permanent incorporation in the Works.  Unless otherwise 

stated in the Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of such 

materials, then the Project Manager shall assess the net difference in the cost of 

such materials.  Any amount from time to time so assessed shall be added to or 

deducted from the Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 

have been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 

and shall be subject to adjustment in the events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the rates of wages and other  

emoluments and expenses as determined by the Joint Building Council of 

Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders.A copy of the schedule used by 

the Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the Project 

Manager based upon the difference, expressed as a percentage, between 

the rate set out  

in the schedule of basic rates issued 30 days before the date for submission 

of tenders and the rate published by the J.B.C. and applied to the quantum 

of labour incorporated within the amount of Work remaining to be 

executed at the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of 

Completion except during such other period as may be granted as an 

extension of time under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in the 

Works as determined by the J.B.C. and set out in the schedule of basic rates issued 

30 days before the date for submission of tenders. A copy of the schedule used by 

the Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to 

be assessed by the Project Manager based upon the difference between the price 

set out in the schedule of basic rates issued 30 days before the date for submission 

of tenders and the rate published by the J.B.C. and applied to the quantum of the 

relevant materials which have not been taken into account in arriving at the 

amount of any interim certificate under clause 23 of these Conditions issued 

before the date of publication of such increase or decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

 

 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of 

the Works.  On Completion of the whole of the Works, half the total amount 

retained shall be repaid to the Contractor and the remaining half when the Defects 

Liability Period has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in 

the Appendix to Conditions of Contract for each day that the actual Completion 

Date is later than the Intended Completion Date.  The Employer may deduct 

liquidated damages from payments due to the Contractor.  Payment of liquidated 

damages shall not alter  the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate.  The Contractor shall be 

paid interest on the overpayment, calculated from the date of payment to the date 

of repayment, at the rate specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form 

and by a reputable bank acceptable to the Employer, and denominated in Kenya 

Shillings. The Performance Security shall be valid until a date 30 days beyond the 

date of issue of the Certificate of Completion. 

 

 

 

 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 
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29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each completed form shall be verified and 

signed by the Project Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any legal 

right by the Employer or by any person employed by or contracted 

to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 

due to war or radioactive contamination directly affecting the place where 

the Works are being  executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risk are Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts stated in the Appendix to Conditions of Contract for the 

following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 
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30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All 

such insurance shall provide for compensation required to rectify the loss or 

damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided 

and recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of an insurance shall not be made without the approval of 

the Project Manager.  Both parties shall comply with any conditions of insurance 

policies. 

 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of  Completion of the Works.  

The Employer shall take over the Site and the Works within seven [7] days of the 

Project Manager’s issuing a Certificate of Completion. 

 

32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period.  The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 30 days a schedule 

that states the scope of the corrections or additions that are necessary.  If the final 

account is still unsatisfactory after it has been resubmitted, the Project Manager 

shall decide on the amount payable to the Contractor and issue a Payment 

Certificate.  The Employer shall pay the Contractor the amount due in the Final 

Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  These  

 

fundamental breaches of Contract shall include, but shall not be limited to, the 

following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorised by the 

Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 
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(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, the 

Project Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible.  The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate.  Additional liquidated damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference shall 

be a debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue 

a certificate for the value of the Work done, materials ordered, the reasonable cost 

of removal of equipment, repatriation of the Contractor’s personnel employed 

solely on the  

Works, and the Contractor’s costs of protecting and securing the Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all 

materials on the Site, plant, equipment and temporary works.  

 

34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or hired 

by him, and in default the Employer may (without being responsible for any loss 
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or damage) remove and sell any such property of the Contractor, holding the 

proceeds less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be 

bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount added 

to the money paid to the Contractor before such determination exceeds the total 

amount which would have been payable on due completion in accordance with 

this Contract the difference shall be a debt payable to the Employer by the 

Contractor; and if the said amount added to the said money be less than the said 

total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated.  The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving this certificate and 

shall be paid for all Work carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the  

 

Employer any gift or consideration of any kind as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of this or any other Contract for the Employer or for 

showing or forbearing to show favour  

or disfavour to any person in relation to this or any other contract for the 

Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment thereof have 

been disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the provisions of the Public Procurement Regulations 

issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur 
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in the appointment of an Arbitrator within thirty days of the notice.  The dispute 

shall be referred to the arbitration and final decision of a person to be agreed 

between the parties.  Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of 

any of the following professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

 

On the request of the applying party.  The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, 

including any matter or thing left by this Contract to the discretion of the Project 

Manager, or the withholding by the Project Manager of any certificate to which 

the Contractor may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and liabilities of the 

parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the 

applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first 

instance been made by the parties to settle such dispute or difference amicably 

with or without the assistance of third parties.  Proof of such attempt shall be 

required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project  

Manager is empowered by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
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37.6 All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as may in 

his opinion be desirable in order to determine the rights of the parties and assess 

and award any sums which ought to have been the subject of or included in any 

certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

 

have powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, decision 

requirement or notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 

 

 

THE EMPLOYER IS 

 

Name:  -

_________________________________________________________________________ 

 

Address:  ______________________________________________________________________ 

 

Name of Authorised Representative:  ____________________________________________ 

 

Telephone:  _______________________ 

 

Facsimile:  ________________________ 

 

The Project Manager is 

 

Name:  

_________________________________________________________________________ 

 

Address:  

_______________________________________________________________________ 

 

Telephone:  _______________________ 

 

Facsimile:  ________________________ 

 

The name (and identification number) of the Contract is  _________________________ 

 

______________________________________________________________________________

___ 

 

The Works consist of____________________________________________________________ 

 

______________________________________________________________________________

__ 

 

The Start Date shall be _________________________________________________________ 

 

The Intended Completion Date for the whole of the Works shall be 

______________________________________________________________________________

___ 

 

The following documents also form part of the Contract: 

______________________________________________________________________________

___ 

 

______________________________________________________________________________

___ 
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The Contractor shall submit a revised program for the Works within  ________ days of delivery 

of the Letter of Acceptance. 

 

The Site Possession Date shall be _______________________________________________ 

 

The Site is located at  __________________________________________________ and is 

defined in drawings nos._________________________________________________________ 

 

______________________________________________________________________________

__ 

 

The Defects Liability period is  ________________________ days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of ; 

 

1.____________________________________________ 

 

2.______________________________________________ 

 

3._____________________________________________ 

 

4._____________________________________________ 

 

The minimum insurance covers shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is____________________ 

 

2.   The minimum cover for loss or damage to Equipment is____________________ 

 

3.   The minimum for insurance of other property is____________________________ 

 

4.   The minimum cover for personal injury or death insurance 

 

 For the Contractor’s employees is___________________________________ 

 

 And for other people is______________________________________________ 

 

The following events shall also be Compensation Events: 

 

1.      

__________________________________________________________________________ 

 

2.      

__________________________________________________________________________ 

 

3.      

__________________________________________________________________________ 

 

4.      

__________________________________________________________________________ 



53 
 

 

The period between Program updates is  ________________ days. 

 

The amount to be withheld for late submission of an updated Program is  ________ 

 

______________________________________________________________________________

__ 

 

 

 

The proportion of payments retained is  ______________________ percent. 

 

The Price Adjustment Clause _____________________________ (shall/shall not) apply 

 

The liquidated damages for the whole of the Works is Kshs. _____________(per day) 

 

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price--------------- percent (2%) 

 

The Completion Period for the Works is___________________________[Weeks] 

 

The rate of exchange for calculation of foreign currency payments is ______________________. 

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to 

attach]. 

 

Advance Payment _____________________________shall/ shall not be granted. 
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 

 1.0 Specifications must be drafted to present a clear and  

  precise statement of the required standards of materials,  

 and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and ensure 

responsiveness of tenders.  The Specifications should require that 

all materials, plant, and other supplies to be permanently 

incorporated in the Works be new, unused, of the most recent or 

current models, and incorporating all recent improvements in 

design and materials unless provided otherwise in the Contract. 

Where the Contractor is responsible for the design of any part of 

the permanent Works, the extent of his obligations must be stated.  

 

2.0 Specifications from previous similar projects are useful and may 

not be necessary to re-write specifications for every Works 

Contract.  

 

3.0 There are considerable advantages in standardizing General 

Specifications for repetitive Works in recognized public sectors, 

such as highways, urban housing, irrigation and water supply.  The 

General Specifications should cover all classes of workmanship, 

materials and equipment commonly involved in constructions, 

although not necessarily to be used in a particular works contract.  

Deletions or addenda should then adapt the General Specifications 

to the particular Works. 

 

4.0 Care must be taken in drafting Specifications to ensure they are not 

restrictive.  In the Specifications of standards for materials, plant 

and workmanship, existing Kenya Standards should be used as 

much as possible, otherwise recognized international standards may 

also be used. 

 

5.0 The Employer should decide whether technical solutions to 

specified parts of the Works are to be permitted.  Alternatives are 

appropriate in cases where obvious (and potentially less costly) 

alternatives are possible to the technical solutions indicated in 

tender documents for certain elements of the Works, taking into 

consideration the comparative specialized advantage of potential 

tenderers. 

 

 

The Employer should provide a description of the selected parts of 

the Works with appropriate reference to Drawings, Specifications, 

Bills of Quantities, and Design or Performance criteria, stating that 

the alternative solutions shall be at least structurally and 

functionally equivalent to the basic design parameters and 

Specifications. 

 



55 
 

Such alternative solutions shall be accompanied by all information 

necessary for a complete evaluation by the Employer, including 

drawings, design calculations, technical specifications, breakdown 

of prices, proposed construction methodology, and other relevant 

details.  Technical alternatives permitted in this manner shall be 

considered by the Employer each on its own merits and 

independently of whether the tenderer has priced the item as 

described in the Employer’s design included with the tender 

documents. 
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SECTION VI - DRAWINGS 

 

Note 1. A list of drawings should be inserted here 

 

2.     The actual drawings including Site plans should be annexed in a   

         separate booklet. 
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SECTION VII - BILL OF QUANTITIES 

 

Notes for preparing Bills of Quantities 

 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be performed to 

enable tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for 

use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of 

Quantities in sufficient detail to distinguish between the different classes of 

Works, or between Works of the same nature carried out in different locations or 

in other circumstances which may give rise to different considerations of cost.  

Consistent with these requirements, the layout and content of the Bill of Quantities 

should be as simple and brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the following sections: 

 

(a) Preliminaries. 

 

The preliminaries should indicate the inclusiveness of the unit prices, and should 

state the methods of measurement which have been adopted in the preparation of 

the Bill of Quantities and which are to be used for the measurement of any part of 

the Works. 

 

The number of preliminary items to be priced by the tenderer should be limited to 

tangible items such as site office and other temporary works, otherwise items such 

as security for the Works which are primarily part of the Contractor’s obligations 

should be included in the Contractor’s rates. 

 

(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, 

access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or 

considerations of cost.  General items common to all parts of the Works 

may be grouped as a separate section in the Bill of Quantities. 

 

 

(ii) Quantities should be computed net from the Drawings, unless directed 

otherwise in the Contract, and no allowance should be made for bulking, 

shrinkage or waste.  Quantities should be rounded up or down where 

appropriate. 
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(iii) The following units of measurement and abbreviations are recommended 

for use. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

 

 

(iv) The commencing surface should be identified in the description of 

each item for Work involving excavation, boring or drilling, for 

which the commencing surface is not also the original surface.  The 

excavated surface should be identified in the description of each 

item for Work involving excavation for which the excavated 

surface is not also the final surface.  The depths of Work should be 

measured from the commencing surface to the excavated surface, 

as defined. 

(c)   Daywork Schedule 

 

A Daywork Schedule should be included if the probability of unforeseen work, outside the 

items included in the Bill of Quantities, is relatively high.  To facilitate checking by the 

Employer of the realism of rates quoted by the tenderers, the Daywork Schedule should 

normally comprise: 

 

(i)    a list of the various classes of labour, and         

        materials for which basic Day work rates or    

        prices are to be inserted by the tenderer,  

        together with a statement of the conditions  

        under which the Contractor will be paid for   

        Work executed on a Day work basis; and 

 

(ii) a percentage to be entered by the tenderer against each basic 

Day work Subtotal amount for labour, materials and plant 

representing the Contractor’s profit, overheads, supervision 

and other charges. 
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(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular 

 item or class of Work with a high expectation of  

 quantity overrun should be made by entering specific   

 “Provisional Quantities” or “Provisional Items” in the  

  Bill of Quantities, and not by increasing the quantities    

  for that item or class of Work beyond those of the Work   

   normally expected to be required.  To the extent not  

   covered above, a general provision for physical  

   contingencies (quantity overruns) should be made by  

   including a “Provisional Sum” in the Summary of the  

   Bill of Quantities.  Similarly, a contingency allowance  

   for possible price increases should be provided as a  

  “Provisional Sum” in the Summary of the Bill of  

 Quantities.  The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to   

  request periodic supplementary approvals as the future 

  need arises. 

 

(ii) Provisional sums to cover specialized works normally carried out 

by Nominated Sub Contractors should be avoided and instead Bills 

of Quantities of the specialised Works should be included as a 

section of the main Bills of Quantities to be priced by the Main 

Contractor.  The Main Contractor should be required to indicate the 

name (s) of  

 

the specialised firms he proposes to engage to carry out the specialized 

Works as his approved domestic sub-contractors.  Only provisional sums 

to cover specialized Works by statutory authorities should be included in 

the Bills of Quantities.  

 

(e)  Summary 

 

 The Summary should contain a tabulation of the separate parts of 

the Bills of Quantities carried forward, with provisional sums for 

Daywork, for physical (quantity) contingencies, and for price 

contingencies (upward price adjustment) where applicable. 
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APPENDIX TO CONDITIONS OF CONTRACT 

 

Name of Employer:  

KISUMU EAST CONTITUENCY DEVELOPMENT FUND 

P.O BOX  

KISUMU 

 

Name of Employer’s Representative:  THE PUBLIC WORKS, P.O. BOX 2738-40100, 

KISUMU 

 

Name of Project Manager:  PUBLIC WORKS  

     

                                     

The name of Contract is: (PROPOSED CONSTRUCTION OF 2NO 

CLASSROOMS AT ALANGO PRIMARY SCHOOL KISUMU 

 EAST SUB-COUNTY) 

 

Tender No: ………………………………….. 

 

Scope of the Works:  AS PER BILLS OF QUANTITIES IN THIS TENDER  

                             DOCUMENT, AND THE CONTRACT AGREEMENT 

 

The Tender Opening Date and Time will be on 

…………………………………………………………at ………. at (KISUMU EAST CDF 

OFFICE) The Start Date shall be as stated in the Project Manager’s Notice to commence work.  

The Intended Completion period for the whole of the Works shall be ……. from the date of 

commencement.  

The Site Possession Date shall be the date site is handed over to the Contractor by the Project 

Manager. The Site is located at KISUMU COUNTY   The Defects Liability Period is 6 

MONTHS 

 

Amount of Tender Security is Kshs………………………………………… (2% of the Tender 

Price) in the Form of Tender Security or a Banker’s Cheque, from a reputable Commercial Bank, 

to the Employer. 

 

The amount of Performance Security is 10% of CONTRACT PRICE in form of a Performance 

bank Guarantee, from a reputable Commercial Bank, acceptable to the Employer.  

 

Retention Money will be 0% of the INTERIM CERTIFICATE with a limit of 10% of the 

Contract Price or such other sum as shall become payable. SECTION VIII –  

 

 

 

 

 

 

 

Section  

 

STANDARD FORMS 
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 (i)     Form of Invitation for Tender………………….….  158 

(ii)  Form of Tender…………………………….…………  159 

(iii) Appendix to form tender……………………………...160 

(iii)    Qualification Information……………….………….  161 

   1.  Individual Tenderers……………….  163 

   2.  Joint Ventures………………………  164 

                        3.  Line of Credit……………………………165 

                        4.  Declaration form………………………..166 

   5.  Details of Contractor’s Experience… 167 

   6.  Details of Ongoing Projects………… 168 

   7.  Schedule of Key Personnel………… 169 

   8.  Details of Subcontractors…………..  170  

   9.  Schedule of Plants and Equipment..171 

(iv) Tender Questionnaire………………………………….. 172 

(v) Confidential Business Questionnaire………….  173-174 

(vi) Schedule of Particulars……………………………… …175 

   1.  Particulars of Firm……………………  175 

   2.  Particulars of Insurance……………. ..177 

    

(vi) Certificate of Bidder’s Pre-site Visit……………………177 

(vii) Supervision Check List…………………………………….178 
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 (I)  FORM OF INVITATION FOR TENDER 

 

_______________________[date] 

 

To: _____________________________________ [name of Contractor] 

 _____________________________________[address] 

 _____________________________________ 

 _____________________________________ 

 

Dear Sirs: 

 

Reference:______________________________________________[Contract Name] 

 

You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 

   [mailing address, cable/telex/facsimile numbers]. 

 

Upon payment of a non-refundable fee of Kshs __________________________ 

 

All tenders must be accompanied by ________________number of copies of the same and a 

security in the form and amount specified in the tendering documents, and must be delivered to  

________________________________________________________________________ 

   [address and location] 

 

at or before _______________________(time and date).  Tenders will be opened immediately 

thereafter, in the presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

_____________________________________ Authorized Signature 

 

_____________________________________  Name and Title 
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(II) FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 

       __________________________[Name of Contract] 

 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct, install and complete such Works and remedy any defects therein for the sum of 

Kshs._____________________________[Amount in figures]Kenya 

Shillings_________________________________________________________________

__________________________[Amount in words] 

 

2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to 

commence, and to complete the whole of the Works comprised in the Contract within the 

time stated in the Appendix to Conditions of Contract. 

 

3.   We agree to abide by this tender until ___________________[Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this  tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _________________2017 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign tenders for and on behalf of 

 

 ___________________________________________________[Name of Tenderer]  

 

of_________________________________________________[Address of Tenderer] 

 

Witness;  Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 

 

 

 

 

 

 

 

 



64 
 

APPENDIX TO FORM OF TENDER  

 

(This Appendix forms part of the Tender) 
 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Bid Security (Bank Guarantee or Insurance)  2% of the tender sum 

Amount of Performance Security 10.1 10% 

(Unconditional Bank Guarantee)   

Submission of  Performance Security  

Submitted by the 15th day from the date of award 

letter 

   

Work Programme to be submitted 14.1 

Not later than 14 (fourteen) days after issuance of 

Order to Commence 

   

Cash flow estimate to be submitted 14.3 

Not later than 14 (fourteen) days after issuance of 

Order to Commence 

   

Minimum amount of  Contractors All Risk 23.2 0.3% of the Contract Price 

Insurance Cover   

   

Submission of Contractors All Risk Insurance  Submitted by the 15th day from the date of 

Cover  award letter 

Period for commencement, from Engineer’s order 

to commence 41.1 14 days 

   

Time for completion 43.1  12 Weeks 

Advance Payment 60.12 N/A 

Amount of liquidated damages 47.1 0.1 % of the contract price per day. 

   

Limit of liquidated damages 47.1 5% of Contract Value 

   

Defects Liability period 49.1 6 months 

Percentage of Retention 60.3 10% of Interim Payment Certificate 

   

Limit of Retention Money 60.3 10% of Contract Price 

Minimum amount of interim certificates 60.2 ………….. 

   

Appointer of Arbitrator 67(3) 

The Chartered Institute of Arbitrators – Kenya 

Branch. 

   

Notice to Employer and Engineer 68.2 The Employer’s address is: 

   

  Kisumu East Constituency Development Fund  

  County Government of Kisumu 

  P.O. Box 

  KISUMU 

    The Project Manager’s address is: 

  Public Works 

  

  P.O Box 821 

  KISUMU 
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Signature of Tenderer…………………………………      Date…………………… 
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(IV) OTHER SUPPLEMENTARY INFORMATION 

 
1. Financial reports for the last three years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach copies.   
………………………………………………………………………  

………………………………………………………………………  

 
2. Evidence of access to financial resources to meet the qualification requirements. Cash in 

hand, lines of credit etc. List below and attach copies of supporting documents (bank to fill 
attached form).  
………………………………………………………………………  

………………………………………………………………………  

 
3. Name, address, telephone, telex, fax numbers of the Tenderer’s Bankers who may provide 

reference if contacted by the Employer.   
…………………………………………………………………………  

…………………………………………………………………………  
 

• Submit copies of audited profit and loss statements and balance sheet for 
the last three calendar years and estimated projection for the next two 
years with certified English translation where appropriate.  

 
• Give turnover figures for each of the last three (3) financial years. Quote in 

millions and decimal thereof.  
 

Type of \Work Year Year Year 

 Kshs. Kshs. Kshs. 

Building works    

Other civil engineering works    

Other (specify)    

Total    

 
SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED 
FINANCIAL STATEMENTS OF THE LAST THREE (3) FINANCIAL 
YEARS 
 

  Year Year Year 

  Kshs. Kshs. Kshs. 

1. Total Assets    

2. Current Assets    

3. Bank credit Line Value    

4. Total Liabilities    

5. Current Liabilities    

6. Net worth (1-4)    

7. Working capital (2+3-4)    

 
Name/Address of Commercial Bank providing credit line  

Total amount of credit line KShs.……………..………………………………  

 

Attach certified copies of financial bank statements of the last three years. 

Attach a certified copy of Undertaking of the Bank to providing the credit.  
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Information on current litigation in which the Tenderer is involved.  
 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS) 

   

 
I certify that the above information is correct. 
 
 
 
 
…………………… ……………………… ……………………… 

Name/Title Signature Date 
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 (V)  QUALIFICATION   INFORMATION 

 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender  ____________________ 

 

1.2 Total annual volume of construction work performed in the last five years 

 

YEAR 

VOLUME 

CURRENCY VALUE 

   

   

   

 

 

1.3 Work performed as Main Contractor on works of a similar nature and volume over 

the last five years.  Also list details of work under way or committed, including 

expected completion date.  

 

 [Fill in the Details as described in the Table attached on Pages   S-6 and S-7] 

 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List 

all information requested in the table provided.   

 

               [Fill in the Details as described in the Table attached on Page S-10] 

 

1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract.   

 

                 [Fill in the Details as described in the Table attached on Page S-8]   
1.6 . 

 

 __________________________________________________________________ 

           ____________________________________________________________ 

 

1.7 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers. 

____________________________________________________________ 

_____________________________________________ 

 

1.8 Proposed program (work method and schedule) for the whole of the Works. 

Attached a detailed proposed work plan for the execution of the Works described. 
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2 Joint Ventures 

 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture. 

 

2.5 The information required in 1.11 above shall be provided for the joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture ( and which is 

legally binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to 

incur liabilities  and receive instructions for and on behalf of any and all 

partners of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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2.  LETTER OF CREDIT 

 

To: 

FUND MANAGER 

KISUMU EAST CONSTITUENCY DEVELOPMENT FUND  

P.O BOX  

KISUMU   
 
 
 
 

RE: LINE OF CREDIT FOR (CONTRACT DETAILS) 

 

Reference is made to inquiry from our Customer ……………………………….. of  P.O. Box  
……………………………. in regard to line of Credit for financing above tender. We wish to 
state as following. 

 
1. M/S ……………………………………………………..(name of tender) has 

satisfactorily conducted an account dominated in Kenya Shillings with us for a period of 
more than one year.  

2. Currently the above named Customer enjoys  

1. A Bank Overdraft facility of Kshs …………. …….   
2. A bank loan of Kshs ………………………….   

3. As per the prudential norms for Financing which MUST be fulfilled by our customer, we 
are in a position to provide a line of credit to M/s ……………………………….  
(tenderer name) for Kshs ……………  

 
 
 
This information is given in strict confidence, and without any guarantee or liability on the part 
of the bank or any of its officers. 
 

 

Yours Faithfully 
 

 

Bank Authorised Signatory 
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3. DECLARATION FORM 

 
Date 

To: 

FUND MANAGER 

KISUMU EAST CONSTITUENCY DEVELOPMENT FUND  

P.O BOX  

KISUMU   
 

 

The tenderer i.e. (name and address) 

 

declare the following: 

 

 

a) Has not been debarred from participating in public procurement.  

 

b) Has not been involved in and will not be involved in corrupt and fraudulent practices 

regarding public procurement.  

 

 

 

 

Name/Title Signature Date 

 

 

(To be signed by authorized representative and officially stamped) 
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4.     DETAILS OF CONTRACTOR’S EXPERIENCE 

 

In the table below, give a brief summary of the Company’s major Road Works carried out and 

completed in the last FIVE years. The works listed should be similar to the Works described in this 

tender. 

 

DESCRIPTION OF WORKS,  

CLIENT AND CONTACT PERSON 

TOTAL 

VALUE OF 

WORKS 

(KSH.) 

CONTRACT 

PERIOD 

(YEARS) 

YEAR 

COMPLET

ED 

 

 

 

 

 

 

 

 

 

 

   

Note:   Attach relevant documentary evidence. 

 

I certify that the above Road Works were successfully carried out and completed by ourselves. 

 

………………………  ………………………….  ………………………… 

      (Title)          (Signature)    (Date) 
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5.   DETAILS OF ONGOING PROJECTS 

 

In the table below, give a brief summary of the Company’s major Road Works that are currently 

ongoing. The works listed should be similar to the Works described in this tender. 

 

 

DESCRIPTION OF 

WORKS, CLIENT AND 

CONTACT PERSON 

 

CONTR- 

ACT 

PERIOD 

 

DATE OF 

COMMEN- 

CEMENT 

INTENDED

DATE OF 

COMPLE- 

TION  

 

TOTAL 

VALUE OF 

WORKS 

% 

COMPLE- 

TED TO 

DATE 

 

 

 

 

 

 

 

 

 

     

Note:   Attach relevant documentary evidence. 

 

I certify that the above Road Works are being carried out by ourselves and that the above 

information concerning them is correct. 

 

………………………  ………………………….  ………………………… 

      (Title)          (Signature)    (Date) 



 

74             
 

 

 

6.   SCHEDULE OF KEY PERSONNEL 

 

In the table below, give the details of the Tenderer’s Key Technical Personnel who will be 

responsible for the major activities of the works described in this tender, both at the Headquarters 

and at the Site. 

 

 

DESIGNATION 

 

NAME 

NATIONA-LITY SUMMARY OF 

QUALIFICATIONS AND 

EXPERIENCE 

 

 

 

 

 

 

 

 

 

 

   

Note:   Attach the CVs of the Key Personnel. 

 

I certify that the above information is correct. 

 

 

………………………  ………………………….  ………………………… 

      (Title)          (Signature)    (Date) 
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7.   DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the works under any heading, he must give below 

the details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender. 

 

 

FULL NAME AND 

ADDRESS OF THE SUB-

CONTRACTOR 

PORTION OF WORKS 

TO BE SUB-

CONTRACTED AND 

CONTRACT VALUE 

 

SUB-CONTRACTOR’S 

EXPERIENCE IN SIMILAR 

WORKS 

 

 

 

 

 

 

 

 

 

 

  

Note:   Attach relevant evidence. 

 

I certify that the above information is correct. 

 

 

………………………  ………………………….  ………………………… 

      (Title)          (Signature)    (Date) 
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1 7.   SCHEDULE OF PLANT AND EQUIPMENT 

 

PARTICULARS 

OF EACH 

UNIT 

 

TYPE/ 

RATIN

G 

 

SERIAL 

NO. & 

REG. NO. 

 

YEAR 

OF 

MANUF

A-

CTURE 

 

WHER

E 

MADE 

 

VALU

E 

OWNERSHIP  

PRESEN

T 

LOCATI

ON 

 

WEEK 

WHEN 

AVAIL

ABLE 

ON 

SITE 

OWNE

D 

(Give 

SR. No. 

and Reg. 

No) 

TO 

HIRE 

(Give 

name 

and 

address 

of 

Owner) 

HIRE           
PURCHASE 

(Give details 

as stated in 

the 

Footnote) 

PURCHA

SE 

 (Give 

details as 

stated in 

the 

Footnote) 

 

 

           

 

 

           

 

 

           

 

 

           

 

 

           

 

 

           

 

 

           

 

 

           

 

Note *Details of each machine/equipment in more than one of the same make or type must be given separately.  Items to be imported pursuant 

to the conditions of contract to be indicated together with seller’s name, address and CIF value. Details of proposed hire or hire purchase 

to be submitted giving names and addresses of hiring/selling party and serial number/engines number. 

 

  **Before the award of Contract, the Project Manager may carry out physical verification of the availability of the plant and equipment  

              listed on the schedule
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2 (IV)  TENDER QUESTIONNAIRE 

 

 Please fill in BLOCK LETTERS. 

 

1. Full names of Tenderer [Name of the Firm] 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

 

2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below) 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

………………………………………………………………………………………. 

 

3. Telephone/Cellphone number (s) of Tenderer 

 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

4. Telex/Fax address of Tenderer 

 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

5. Name of Tenderer’s Representative to be contacted on matters of the Tender during the 

tender period 

 

……………………………………………………………………………………… 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 

 

_______________________ 

Signature of Tenderer 

 

Make copy and deliver to:____________________________________________ 

                                                            (Name of Employer) 
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 (V)  CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2(a),  2(b) or 2(c) and 

2(d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

Part 1 – General 

 

Business Name  ……………………………………………………………………… 

 

Location of business premises;          Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time: K. pound……………………….. 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 

 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

Give details of partners as follows: 

 Name in full          Nationality      Citizenship Details Shares 

1…………………………………………………………………………………… 

2…………………………………………………………………………………… 

3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal Kshs………………………………………………………………… 
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Issued Kshs…………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name in full .     Nationality. Citizenship Details*. Shares. 

 

1. ……………………………………………………………………………………… 

 

2. ……………………………………………………………………………………… 

 

3. ……………………………………………………………………………………… 

 

4. ……………………………………………………………………………………… 

 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has interest in 

this firm? Yes/No………………………(Delete as necessary) 

 

I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 

 

 

 Attach proof of citizenship 



 

80             

 

 

 (VI)  SCHEDULE OF PARTICULARS 

 

1.  PARTICULARS OF FIRM  

 

Name of Company:  

 

 

 

Postal Address:  

 

 

 

Physical Address:  

 

 

 

Tel. Nos.  

Fax No. 

E-mail:  

 

………………………………………………………. 

………………………………………………………. 

………………………………………………………. 

Full names of Directors and their citizenship:  

 

 

Registered Office, address and 

Telephone/Cellphone No.  

 

 

Workshop, Yard, Stores address: 

 

 

 

Type of services the Company provides:  

 

 

Registration with Government Departments:  

 

 

Name and address of Company’s bankers:  

 

 

Statements by Company’s bankers on financial 

status (attach copy):  

 

 

 

Date: ………………………………    Signed: ……………..………………. 
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2.  PARTICULARS OF INSURANCE 

 

 

Sn  

 

Type of  Insurance  

 

Name of Company  

 

Registered Address 

 

1 

 

Insurance of Works  

 

  

 

2 

 

Plant and Machinery 

 

 

  

 

3 

 

Public Liability  

 

 

  

 

4 

 

Workmen’s Compensation 

 

 

  

 

5 

 

Employer’s Liability 

 

 

  

 

6 

 

Personal Accident 

 

 

 

  

 

 

NOTE:  Certified photocopies of the relevant insurance policies should  

            accompany these particulars.  

Date: ………………………….   Signed: ………………………………….. 
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CERTIFICATE OF BIDDER’S VISIT TO SITE 

 
This is to certify that 

 
[Name/s]………………………………………………………………………………………… 

 
…………………………………………………………………………………………………… 

 
Being the authorized representative/Agent of [Name of bidder] 

 
……………………………………………………………………………………………………… 

 
……………………………………………………………………………………………………… 

 
participated in the organised inspection visit of the site of the works for the  
 

 

held on………………………..day of……………………………20……………….. 

 
Signed………………………………………………………………………………………….. 

(Employer’s Representative) 

 

……………………………………… 
(Name of Employer’s Representative) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE: This part is to be completed at the  

time of the organized site visit. 
 
 
 
 

 
………………………………….. 

(Designation
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                                   Date 
Signat
ures  

 
 Project 

Name:                                 The    

                                    
Engineer'
s    

 1. This check list is for Sub-County Engineer to check contractor's work 

execution process.                     
Represen
ta    

                                    tive    

 2. Fill in date of checking as (day/month), mark as indicated in Filling Example, 

and state remarks.                  (Project    

                                    
Engineer
)    

 3. Put this check list in the Monthly Progress Report.                           Regident    

                                    Engineer    

 
 

                                    

 
 

     before          
During 
execution          after Remarks  

       Date Date Date Date Date Date Date Date Date Date Reason for unsatisfactory  

 
 

 

Item 

  

Check Point 

                             
performance (Site diary 

No.)  

                                  Corrective order by 
authority 

 

       

/ 

 

/ 

 

/ 

 

/ 

 

/ 

 

/ 

 

/ 

 

/ 

 

/ 

 

/ 

  

                  (Da
te) 

 

                                      

 

 

                                  

Excellent point to be 

specified  

                                        

1   Execution   
Works Execution 
Programme                                  

   system in   
(including its revised 
version                                  

   general 
1-
1 

if any) is submitted 
before the                                  

 
 

    
date specified in 
contract                                  

      document                                  

 
 

    
Works Execution 
Programme                                  

    1-

2 

properly reflects the 
given                                  

    

specifications and site 

                                 

                                       

      conditions                                  

 
 

    
Execution procedures 
are in                                  

 
 

  
1-
3 accordance with Works                                  

      Execution Programme                                  

2   Equipment   All equipment used are                                  

   holding 2-

1 

properly mobilized in                                  

    

accordance with Works 

                                 

                                       

      Execution Programme                                  

 
 

    
All equipment used is 
well                                  

 
 

  
2-
2 maintained during the                                  

      execution of works                                  

3 
 

 
Contractor'
s   

Qualified technical staff 
of                                  

   
in-house 
staff 3-

1 

contractor are properly                                  

    
assigned as specified in 
Works 

                                 

                                       

      Execution Programme                                  

 Contractor's in-house 
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LETTER OF ACCEPTANCE 

 [Letterhead paper of the Employer] 

 

 

             

      _______________________[date] 

 

To:  _______________________ 

 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] for the Contract 

Price of Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ]  in accordance with the Instructions 

to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance with the 

Contract documents. 

 

Authorized Signature ………………………………………………………………… 

 

Name and Title of Signatory ………………………………………………………… 

 

Attachment : Agreement 
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FORM OF AGREEMENT 

 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of [or whose registered office is 

situated at]__________________________________________ 

(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of [or whose registered office 

is situated at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 

at______________________________[Place/location of the Works]and the Employer has accepted 

the tender submitted by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of 

this Agreement i.e. 

 

(i) Letter of Acceptance 

 

(ii) Form of Tender  

 

(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Employer to 

           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all respects with the provisions of the Contract. 

 

4.     The Employer hereby covenants to pay the Contractor in     consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other 
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sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 

The common Seal of  _________________________________________________ 

 

Was hereunto affixed in the presence of  ________________________________ 

 

Signed Sealed, and Delivered by the said  ______________________________ 

 

Binding Signature of Employer  ________________________________________ 

 

Binding Signature of Contractor  _______________________________________ 

 

In the presence of  (i)  Name_______________________________________ 

 

                                  Address_____________________________________ 

 

                                  Signature___________________________________ 

 

[ii] Name _______________________________________ 

 

     Address_____________________________________ 

 

    Signature____________________________________                                  
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FORM OF TENDER SECURITY 

 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted 

his tender dated  ………………………… for the construction of 

……………………………………………………………………… 

……………………  (name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at  ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of 

Kshs.……………………… for which payment well and truly to be made to the said Employer, the 

Bank binds itself, its successors and assigns by these presents  sealed with the Common Seal of the 

said Bank this ……………. Day of ………20………… 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers  

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the 

period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him, owing to the occurrence 

of one or both of the two conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the said 

date. 

 ___________________________  ______________________________ 

  [date[     [signature of the Bank] 

 

 ___________________________  ______________________________ 

  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  

 

To:  _________________________(Name of Employer)    ___________(Date) 

      __________________________(Address of Employer) 

 

Dear Sir, 

 

WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. _____________ dated _________ to execute _______________ 

(hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in words), and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of Kenya Shillings _________________________ (amount of Guarantee in words) 

as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we 

hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 

 

 Name of Bank  ____________________________________________ 

  

Address  ________________________________________________ 

  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To: ________________________ [name of Employer] ___________(Date) 

 ________________________[address of Employer] 

 

Gentlemen, 

 

Ref: _______________________________________________[name of Contract] 

 

 

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract, 

We,_______________________________________[name and Address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with _______________________________[name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the said Contract in an 

amount of Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ___________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the amount 

not exceeding Kshs________________________[amount of Guarantee in figures] Kenya Shillings 

_____________________________________________________________[amount of Guarantee in 

words], such amount to be reduced periodically by the amounts recovered by you from the proceeds of 

the Contract. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between ________________________[name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

No drawing may be made by you under this guarantee until we have received notice in writing from 

you that an advance payment of the amount listed above has been paid to the Contractor pursuant to 

the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  

______________________________________________(name of Employer) receives full payment of 

the same amount from the Contract. 

 

Yours faithfully, 

 

 

 

Signature and Seal __________________________________________________ 

 

Name of the Bank or financial institution ______________________________ 

 

Address  ______________________________________________________________ 
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Date  _________________________________________________________________ 

 

Witness: Name:  ____________________________________________________ 

 

  Address:  __________________________________________________ 

 

  Signature:  ________________________________________________ 

 

  Date:  _____________________________________________________ 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

 

(See Clause 23] of the Conditions of Contract) 

 

In the event of our Tender for the execution of____________________ 

__________________________(name of Contract) being accepted, we would require in 

accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the 

following percentage: 

 

(Figures)………………………… (Words)………………………………… 

 

of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

 

Currency in which foreign exchange element is required: 

 

……………………………………………………………………………………… 

 

Date:  The ………… Day of …………….. 20……………. 

 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

 

Maximum foreign currency requirement shall be _____________(percent) of the Contract 

Sum, less Fluctuations. 

 

 

 

 

 

       _____________________ 

       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 

below details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender.   

 

(1) Portion of Works to be sublet:  ……………………………… 

  

      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 

 

     ……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

Contract value:   ……………………………… 

 

     ……………………………… 

      

     ……………………………… 

 

(2) Portion of Works to sublet:  ……………………………… 

 

 (i) Full name of sub-contractor  

  and address of head office: ……………………………… 

 

       ……………………………… 

 

       ……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value:   …………………………… 

 

     …………………………… 

 

      

____________________             _______________________ 

[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 

        

                                          For  

 

To:   

         

   

   

 

RE: Tender No  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been awarded 

to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 

not earlier than 14 days from the date of the letter.  

 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award.  

 

(FULL PARTICULARS)  

   

   

   

 

 

        For Chief Officer 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN …………………………………………….APPLICANT  AND 

 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision 

on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2.                                         etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

SIGNED 

Board Secretary 
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