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DEFINITIONS

The following terms and expressions used in the contract document shall have the following
meanings:

The Financier: The Fund account manager,
Mathare NG-CDF
P O Box 38670-00623
Nairobi.

Project Manager: Sub County Works Officer Ministry of Transport,
Infrastructure, Housing Urban Development and Public Works
P. 0. Box 49130-00100, NAIROBI

Architect: Sub County Works Officer Ministry of Transport, Infrastructure,
Housing

Urban Development and Public Works

P. 0. Box 49130-00100, NAIROBI

Quantity Surveyor: County Quantity Surveyor Ministry of Transport,
Infrastructure, Housing, Urban Development and Public Works
P. 0. Box 49130-00100, NAIROBI
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INVITATION TO TENDER

PROCURING ENTITY: MATHARE NG-CDF P.O BOX 38670-00623 NAIROBI

CONTRACT NAME AND DESCRIPTION: THE PROPOSED CONSTRUCTION OF JITUME HUDUMA
CENTRE, ICT HUB AND ADMINISTRATION CHIEFS OFFICE AT NGEI WARD.

The NG - CDF MATHARE invites sealed tenders for THE PROPOSED CONSTRUCTION OF
JITUME HUDUMA CENTRE, ICT HUB AND ADMINISTRATION CHIEFS OFFICE AT NGEI
WARD.

- (Tendering will be conducted under opencompetitive method National using a standardized tender

document.
Tendering is open to all qualified and interested Tenderers.

In case this tender is subject to a Reservation, specify the Group is eligible to tender, Insert e.g. ” Tendering
to open to all Small and Medium Enterprises registered appropriately with........

Qualified and interested tenderers may obtain further information and inspect the Tender Documents on the PPRA Website :
www.tenders.go.ke

A complete set of tender documents may be obtained electronically from www.tenders.go.ke
Tender documents may be viewed and downloaded for free from the website www.tenders.go.ke

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 126 days from the
date of opening of tenders.

All Tenders must be accompanied by a [TENDER SECURITY) or “, ” as appropriate] of [KSH.2% OF CONTRACT SUM]

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed tenders must be delivered to the address below on or before (19" February,2025 by 11.00 am) Electronic Tenders
will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any dead line date and

time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to attend at
the address below.

Late tenders will be rejected.

The addresses referred to above are:


http://www.tenders.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/

APPENDIX TO THE PREFACE

Address for obtaining further information and for purchasing tender ment
MATHARE NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND MATHARE NG-

CDF OFFICE TOLL
THE FUND ACCOUNT MANAGER, MATHARE NG-CDF,
PO BOX 38670-00623 NAIROBI.

MATHARE NG-CDF OFFICE TOLL CONTACTS:
+254725726065, EMAIL:
cdfmathare@cdf.go.ke

Address for mission of Tenders,
MATHARE NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND MATHARE NG-

CDF OFFICE

THE FUND ACCOUNT MANAGER, MATHARE NG-CDF, P O BOX 38670-
00623

NAIROBI

Address for Opening of Tenders.
MATHARE NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND

MATHARE NG-CDF OFFICE

Name OLYMPIA MUHANGA MUSONYE

Designation: FUND ACCOUNT MANAGER

Signature

Date
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PART 1 - TENDERING PROCEDURES




SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions
Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as described in
the tender documents. The name, identification, and number of lots (contracts) of this Tender Document are specified in the
TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015, Section
62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a declaration that the person shall
not engage in any corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred
from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive practices in
contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions
may be imposed. To this effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their Affiliates
competing for a specific assignment do not derive a competitive advantage from having provided consulting services related to
this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the firms together with
this tender document all information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their Affiliates
competing for a specific assignment do not derive a competitive advantage from having provided consulting services related to
this tender being tendered for. The Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services
for the contract being tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are same
as those that provided consulting services. The Procuring Entity shall, upon request, make available to any tenderer information
that would give such firm unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any combination
of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to enter into such an agreement
supported by a letter of intent. Public employees and their close relatives (spouses, children, brothers, sisters and uncles and
aunts) are not eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the tendering
process and, in the event the JV is awarded the Contract, during contract execution. The maximum number of JV members
shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a
Spouse, their business associates or agents and firms/organizations in which they have a substantial or controlling interest shall
not be eligible to tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement
proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. A tenderer
may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
Receives or has received any direct or indirect subsidy from another tenderer; or

Has the same legal representative as another tenderer; or

Has a relationship withanother tenderer, directly or through common third parties, that puts it ina position



to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this tendering process;
or

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the works that are
the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the Contract
implementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for
the preparation or implementation of the contract specified in this Tender Document or

Has a close business or family relationship with a professional staff of the Procuring Entity who:

are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, and/or the
Tender evaluation process of such contract; or

if) would be involved in the implementation or supervision of such Contract unless the conflict stemming from such relationship
has been resolved in a manner acceptable to the Procuring Entity throughout the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A tenderer that is proven to
have been involved any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for permitted alternative
tenders. This includes participation as a subcontractor in other Tenders. Such participation shall result in the disqualification of
all Tenders in which the firm is involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a subcontractor in a separate tender or be
part of another joint venture for the purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer shall be deemed
to have the nationality of a country if the Tenderer is constituted, incorporated or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution
or association) and its registration documents, as the case may be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub- consultants for any part of the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be awarded a
contract. The list of debarred firms and individuals is available from the website of PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a Contract(s) only if they
are accredited by PPRA to be (i) a legal public entity of the state Government and/or public administration, (ii) financially
autonomous and not receiving any significant subsidies or budget support from any public entity or Government, and (iii)
operating under commercial law and vested with legal rights and liabilities similar to any commercial enterprise to enable it
compete with firms in the private sector on an equal basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations, Kenya
prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of
works or services from that country, or any payments to any country, person, or entity in that country. A tenderer shall
provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably
request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, subcontracts and labor)
from national suppliers and contractors. To this end, a foreign tenderer shall provide in its tender documentary evidence that this
requirement is met. Foreign tenderers not meeting this criterion will be automatically disqualified. Information required to enable
the Procuring Entity determine if this condition is met shall be provided in for this purpose is be provided in “SECTION III -
EVALUATION AND QUALIFICATION CRITERIA, Item 9.


http://www.ppra.go.ke/
http://www.ppra.go.ke/

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is not registered
in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan Citizens. JVs areconsidered
as foreign tenderers if the individual member firms are not registered in Kenya or if are registered in Kenya and haveless than 51
percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price,
excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with the National
Construction Authority and be issued with a Registration Certificate before they can undertake any construction worksin Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award and signature. A selectedtenderer
shall be given opportunity to register before such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may prevent,
distort or lessen competition in provision of services are prohibited unless they are exempt in accordance with the provisions of
Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption from the Competition Authority. Exemption
shall not be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for exemption from the
Competition Authority of Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax clearance certificate
or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not eligible under
ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the origin of Goods, equipment
and services.

Any goods, works and production processes with characteristics that have been declared by the relevant national environmental
protection agency or by other competent authority as harmful to human beings and to the environment shall not be eligible for
procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring Entity will in
no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its premises
and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all liability arising from death
or personal injury, loss of or damage to property, and any other losses and expenses incurred as a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the proposed work
method and schedule, including charts, as necessary or required.
Contents of Tender Documents

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should be read in
conjunction with any Addenda issued in accordance with ITT 8.


http://www.nca.go.ke/
http://www.cak.go.ke/

PART 1 Tendering Procedures

Section | - Instructions to Tenderers (ITT) ii) Section Il - Tender
Data Sheet (TDS) iii) Section

- Evaluation and Qualification Criteria iv) Section

- Tendering Forms

PART 2 Works Requirements

Section V - Drawings ii) Section VI
- Specifications iii) Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC) ii) Section IX -
Special Conditions of Contract (SC) iii) Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the Tender
document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the Tender
document in accordance with ITT 8. In case of any contradiction, documents obtained directly from the Procuring Entity shall
prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to furnish
with its Tender all information and documentation as is required by the Tender document.

Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site of the
Required Services and its surroundings and obtain all information that may be necessary for preparing the Tender and entering
into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The Procuring Entity
shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The Tenderer's designated
representative is invited to attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting will be
to clarify issues and to answer guestions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period specified in
the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, including
the text of the questions asked by Tenderers and the responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes
shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and the pre-
arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to the Tender Documents
that may become necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by the
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.



Clarification and amendments of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the Procuring
Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre- arranged pretender
visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to any
request for clarification, provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have
acquired the Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without identifying its
source. If specified in the TDS, the Procuring Entity shall also promptly publish its response at the web page identified inthe
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the Procuring Entityshall
amend the Tender Documents appropriately following the procedure under ITT 8.4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering document by issuing
addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who have obtained
the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly publish
the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance with ITT 25.2 below.

Preparation of Tenders
Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity
shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer andthe Procuring
Entity, shall be written in the English Language. Supporting documents and printed literature that are part of the Tender may
be in another language provided they are accompanied by an accurate and notarized translation of the relevantpassages into the
English Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared in accordance with ITT 14;

Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;

Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

Alternative Tender, if permissible, in accordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in accordance with ITT
22.3;

Qualifications: documentary evidence in accordance with ITT 19 establishing the Tenderer's qualifications to
perform the Contract if its Tender is accepted;
Conformity: a technical proposal in accordance with ITT 18;

Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture Agreement
entered into by all members. Alternatively, a letter of intent to execute a Joint Venture



Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paid to agents
or any other party relating to this Tender.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms furnished in
Section 1V, Tendering Forms. The forms must be completed without any alterations to the text, and no substitutes shall be
accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, and the
method of evaluating different alternative times for completion will be described in Section Ill, Evaluation and Qualification
Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the Tender
Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further provide all
information necessary for a complete evaluation of the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are permitted to submit
alternative technical solutions for specified parts of the Works, and such parts will be identified in the TDS, as will the
method for their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Bill of
Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no
rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of Quantities and will not
be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent total
cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the Tender, including any
discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in accordance
with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during the
performance of the Contract in accordance with the provisions of the Conditions of Contract, except in cases where the contract
is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers wishing to
offer discounts for the award of more than one Contract shall specify in their Tender the price



reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts shall be submitted
in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 30 days
prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total Tender Price submitted by
the Tenderer.

Currencies of Tender and Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tendererin the Bill of
Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other currencies for inputsto the Works
supplied from outside Kenya shall device own ways of getting foreign currency to meet those expenditures.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule and any
other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's
proposal to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility in
accordance with ITT 4.

In accordance with Section |11, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract the
Tenderer shall provide the information requested in the corresponding information sheets included in Section IV, Tender Forms.

A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint ventures.
Applying for eligibility for Preference and reservations shall supply all information required to satisfy the criteria for eligibility
specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of ownership,
as shall be required to determine whether, according to the classification established by the Procuring Entity, a contractor or
group of contractors qualifies for a margin of preference. Further the information will enable the Procuring Entity identify
any actual or potential conflict of interest in relation to the procurement and/or contract management processes, or a
possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement
process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a tenderer may
have. There can be no circumstances in which it would be justified for a tenderer to keep information relating to its ownership
and control confidential where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may request in
relation to ownership and control which information on any changes to the information which was provided by the tenderer under
ITT 6.3. The obligations to require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously provided may reveal a conflict of
interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and accurate as at the date of
provision to the Procuring Entity. In submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date of submission to the Procuring Entity.



If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, if the Procuring
Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information submitted by a tenderer pursuant
to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether
through its own enquiries, through notification by the public or otherwise), shows any conflict of

interest which could materially and improperly benefit the tenderer in relation to the procurement or contract management
process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process, ii) if the
contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer or any other
persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or attempts to
obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error which was not attributable
to the intentional act, negligence or recklessness of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts from the date
fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 24). A Tender valid for
a shorter period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may requestTenderers to
extend the period of validity of their Tenders. The request and the responses shall be made in writing. If a Tender Security is
requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the deadline of the extendedvalidity
period. A Tenderer may refuse the request without forfeiting itsTender security. A Tenderer granting the request shall notbe
required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the expiry of the initial
tender validity period, the Contract price shall be determined as follows:

in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor specified in the TDS;

in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation shall be based on the
tender price without taking into consideration the applicable correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified in the
TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. A Tender-Securing
Declaration shall use the form included in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of the following
forms at the Tenderer's option:

an unconditional Bank Guarantee issued by reputable commercial bank); or

an irrevocable letter of credit;

a Banker's cheque issued by a reputable commercial bank; or

another security specified in the TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a correspondent bank
located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days beyond the original validity
period of the Tender, or beyond any period of extension if requested under ITT 20.2.



If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied by a
substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be returned as
promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance Security and any other
documents required in the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend tender validity
period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer has signed
the Contract and furnished the required Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the Form of Tender, or
any extension thereto provided by the Tenderer; or

if the successful Tenderer fails to:

sign the Contract in accordance with ITT 50; or

furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA debars the
Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender. If the JV
has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and clearly mark it
“ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly marked “ALTERNATIVE.”

In addition, the Tenderer shall submit copies of the Tender, in the number

specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the copies, the
original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. This
may include proprietary information, trade secrets, or commercial or financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in the
TDS and shall be attached to the Tender. The name and position held by each person signing the authorization must be typed
or printed below the signature. All pages of the Tender where entries or amendments have been made shall be signed or
initialed by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, and to
be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the
Tender.
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Submission and Opening of Tenders
Sealing and Marking of Tenders

Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or container.
The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed container
bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning not to open before the
time and date for Tender opening date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described in ITT 11;
and

in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
if alternative Tenders are permitted in accordance with ITT 15, and if relevant:

in an envelope or package or container marked “ORIGINAL ~ALTERNATIVE TENDER?”, the alternative Tender; and

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?”, all required copies of the
alternative Tender.

The inner envelopes or packages or containers shall:
bear the name and address of the Procuring Entity.
bear the name and address of the Tenderer; and
bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no responsibility
for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened prematurely will not be
accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and time also
specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting their Tenders
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures
specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender
Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers previously
subject to the deadline shall thereafter be subject to the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in accordance
with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, duly signed by
an authorized representative, and shall include a copy of the authorization in accordance with ITT 22.3, (except that withdrawal
notices do not require copies). The corresponding substitution or modification of the Tender must accompany the respective
written notice. All notices must be:

prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not require copies), and in
addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and
received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, inaccordance with ITT 24.
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Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders and the
expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except inthe cases specified in ITT 23and ITT 26.2, the Procuring Entity shall publicly open and read out all Tenders received
by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated representatives who
chooses to attend. Any specific electronic Tender opening procedures required if electronic Tendering is permitted in
accordance with ITT 24.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding Tender
shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Tender
being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender substitution
shall be permitted unless the corresponding substitution notice contains a valid authorization to request the substitution
and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No Tender
modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether there is a
modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative Tenders; the
presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other details as the Procuring
Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered further
for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by the members of the tender
opening committee attending the opening. The number of representatives of the Procuring Entity to sign shall be specified in
the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except for
late Tenders, in accordance with ITT 25.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

the presence or absence of a Tender Security, if one was required.

number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's signature

on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening register shall be
distributed to all Tenderers upon request.

Evaluation and Comparison of Tenders

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
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disclosed to Tenderers or any other persons not officially concerned with the Tender process until information on Intention to
Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions may
result in the rejection of its tender.

Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to contact the
Procuring Entity on any matter related to the tendering process, it shall do so in writing.

Clarification of Tenders 29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of

the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable
time for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring Entity shall
not be considered. The Procuring Entity's request for clarification and the response shall be in writing. No change, including
any voluntary increase or decrease, in the prices or substance of the tender shall

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request

for clarification, its Tender may be rejected. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
“Deviation” is a departure from the requirements specified in the tender document;

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements
specified in the tender document; and

“Omission” is the failure to submit part or all of the information or documentation required in the Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, as defined
inITT 13.

A substantially responsive Tender is one that meets the requirements of the Tender document without material deviation,
reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would:
affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or

limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's obligations
under the proposed contract; or

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive tenders.
The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to confirm that
all requirements of Section VII, Works' Requirements have been met without any material deviation, reservation or
omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the Procuring
Entity and may not subsequently be made responsive by correction of the material deviation, reservation, or omission.

Non-material non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender.
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Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the necessary
information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in the tender related to
documentation requirements. Requesting information or documentation on such non- conformities shall not be related to any
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial non-conformities
related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect the price
of a missing or non-conforming item or component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis:

Any error detected if considered a major deviation that affects the substance of the tender, shall lead to disqualification of the
tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and total bid price shall be
considered as a major deviation that affects the substance of the tender and shall lead to disqualification of the tender as non-
responsive. and

if there is a discrepancy between words and figures, the amount in words shall prevail
Tenderers shall be notified of any error detected in their bid during the notification of a ward.
Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings
will be determined non-responsive and rejected.

Margin of Preference and Reservations

No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of women,
youth and/or persons living with disability, who are appropriately registered as such by the authority to be specified in the
TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only businesses/firms belonging to
those specified groups are the only ones eligible to tender. Otherwise if no so stated, the invitation will be open to all
tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works by
subcontractors selected in advance by the Procuring Entity.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in the
TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized parts of the
Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors

referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized

Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.
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Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation and Qualification
Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

price adjustment due to discounts offered in accordance with ITT 16;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with
ITT 39;

price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and ee) any additional
evaluation factors specified in the TDS and Section 111, Evaluation and Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of
the Contract, shall not be considered in Tender evaluation.

In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the methodology to
determine the lowest evaluated cost of the lot (contract) combinations, including any discounts offered in the Form of
Tender, is specified in Section 111, Evaluation and Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established inaccordance
with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears so low
that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price or that genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written clarifications
from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

An abnormally high price is one where the tender price, in combination with other constituent elements of the Tender,
appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) may not be
getting value for money or it may be paying too high a price for the contract compared with market prices or that genuine
competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope of work and
conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may accept or not accept
the tender depending on the Procuring Entity's budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices, the Procuring
Entity shall reject all tenders and may retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.
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If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between
tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject all
Tenders and shall institute or cause competent Government Agencies to institute an investigation on the cause of the
compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced and/or
front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may include
detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed methodology,
schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity may as
appropriate: ff) accept the Tender; or

require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level not exceeding a
30% of the Contract Price; or

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered works; or
reject the Tender,

Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having submitted the
lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in Section 111, Evaluation and
Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications
submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into consideration the qualifications of
other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized
Subcontractors if permitted in the Tender document), or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination shall
result in disqualification of the Tender, in which event the Procuring Entity shall proceed to the Tenderer who offers a
substantially responsive Tender with the next lowest evaluated price to make a similar determination of that Tenderer's
qualifications to perform satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears so low
that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written clarifications
from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to demonstrate its
capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Best Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has
been determined to be: jj) Most responsive to the Tender document; and kk) the lowest evaluated price.

Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.
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The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all Tenders
at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of annulment, all Tenderers
shall be notified with reasons and all Tenders submitted and specifically, Tender securities, shall bepromptly returned to the
Tenderers.

Award of Contract
Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to bethe Lowest
Evaluated Tender.

Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a Notification
of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a minimum, the following
information:

the name and address of the Tenderer submitting the successful tender;

the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was unsuccessful, unless
the price information in (c) above already reveals the reason;

the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during the standstill period;

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied tender to
launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the Notification
of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an unsuccessful
tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns regarding their
tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of attending
such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,

upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit the Letter of
Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish the Performance Security
within 21days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties meeting their
respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract Agreement.
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Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it to the
Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before expiry of the
tender validity period

Appointment of Adjudicator

The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract,at the hourly fee
specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in
his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the
Procuring Entity will request the Appointing Authority designated in the Special Conditions of Contract (SCC)pursuant to Clause
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful Tenderer shall
furnish the Performance Security and, any other documents required in the TDS, inaccordance with the General Conditions
of Contract, subject to ITT 40.2 (b), using the Performance Security and other Forms included in Section X, Contract Forms,
or another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not
required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documentsrequired in the
TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender
Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million shillings.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice boards
and websites; and on the Website of the Authority. At the minimum, the notice shall contain the following information:

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the selection method used,;
the name of the successful Tenderer, the final total contract price, the contract duration.

dates of sighature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Procurement Related Complaints and Administrative Review
The procedures for making Procurement-related Complaints are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.
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SECTION II - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT).
Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General

ITT1.1 The name of the contract is;: THE PROPOSED CONSTRUCTION OF JITUME
HUDUMA CENTRE, ICT HUB AND ADMINISTRATION CHIEFS OFFICE AT
NGEI WARD.

The reference number of the Contract is: NG-CDF/MAT/FEB/13-2023-2024-1

The number and identification of lots (contracts) comprising this Tender are None

ITT 2.3 The Information made available on competing firms is as follows:
i Bill of Quantities

ITT 24 The firms that provided consulting services for the contract being tendered for are:

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Five

B. Contents of Tender Document

8.1 Pre-Tender conference shall take place at the following date, time and place:
N/A

A pre-arranged pretender visit of the site of the works shall take place at the
following date, time and place: N/A

ITT8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 3 working days before the Tender Opening Date

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is N/A
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ITTO.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

Name of Procuring Entity
Clerk of woks Mathare CDF
P.o box 38670-00623 NAIROBI or

cdfemathare@ngcdf.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

C. Preparation of Tenders

ITT13.1 The Tenderer shall submit the following additional documents in its Tender:

Evidence of Personnel Academic & Professional Qualifications

Evidence of completed projects of similar nature, complexity or

(h) magnitude

Proof / Evidence of Ownership for all the relevant equipment and

transport

Audited Financial Reports for the last 3 years

Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc)

ITT15.1 Alternative Tenders shall not considered.

ITT 15.2 Alternative times for completion shall not permitted.
ITT 15.4 Alternative technical solutions shall not be permitted .
ITT 16.5 The prices quoted by the Tenderer shall be: fixed

ITT 20.1 The Tender validity period shall be 126 days.

ITT 20.3 (a) @) The delayed to exceeding 30 number of days.

The Tender price shall be adjusted by the following percentages of the tender price:

By 0 % of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension, and

By 0 % the foreign currency portion of the Contract price adjusted to reflect the
international inflation during the period of extension.

ITT21.1 A Tender Security SHALL BE [insert “shall be” or “shall not be’] required.
A Tender-Securing Declaration {insert “shall be” or “shall not be”]
required.

If a Tender Security shall be required, the amount and currency of the Tender
Security shall be 2% of contract sum

[If a Tender Security is required, insert amount and currency of the Tender
Security. Otherwise insert “Not Applicable”.] [In case of lots, please insert
amount and currency of the Tender Security for each lot]

Note: Tender Security is required for each lot as per amounts indicated against
each lot. Tenderers have the option of submitting one Tender Security for all lots
(for the combined total amount of all lots) for which Tenders have been submitted,
however if the amount of Tender Security is less than the total required amount, the
Procuring Entity will determine for which lot or lots the Tender Security amount
shall be applied.]
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 21.2 (d) The other Tender Security shall be _
N/A
ITT 215 On the Performance Security, other documents required shall be
ITT 22.1 In addition to the original of the Tender, the number of copiesis:  N/A
ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: POWER OF ATTORNEY ( if not the director signing)

D. Submission an

d Opening of Tenders

ITT24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

National Government Constituency Development Fund MATHARE
Constituency office along spine road.
P. O. Box 38670- 00623 Nairobi

Tenderers shall not submit tenders electronically.

ITT27.1 The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:
National Government Constituency Development Fund MATHARE
Constituency, Office
P. O. Box 38670 — 00623 Nairobi ON
19" FEBRUARY 2025 AT 11.00AM

ITT27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below
N/A

ITT 27.6 The number of representatives of the Procuring Entity to sign is ONE.

E. Evaluation, and Comparison of Tenders

ITT32.3

The adjustment shall be based on the average price of the item or component as quoted
in other substantially responsive Tenders. If the price of the item or component cannot
be derived from the price of other substantially responsive Tenders, the Procuring

Entity shall use its best estimate.
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ITT35.2

The invitation to tender is extended to the following groups that qualify for
Reservations

N/A
(These groups are Small and Medium Enterprises, Women Enterprises, Youtt

Enterprises and Enterprises of persons living with disability, as the case may be;
describe precisely which groups qualify).

23



ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain specific parts of
the Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is:20% of the total contract amount. Tenderers planning to subcontract more
than 10% of total volume of work shall specify, in the Form of Tender, the activity,
(ies) or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

ITT 36.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

Electrical Works

For the above-designated parts of the Works that may require Specialized
Subcontractors,  the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the purpose of
evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in
Section 11, Evaluation and Qualification Criteria.

ITTS51.1

The person named to be appointed as Adjudicator is
of (pride tel. no.

full postal and email addresses) at an hourly fee of Shs. per day.

ITT52.2

Other documents required are N/A

ITT54.1

The procedures for making a Procurement-related Complaints are detailed in the
“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related

Complaint, the Tenderer should submit its complaint following these procedures, in
writing (by the quickest means available, that is either by hand delivery or email to:

For the attention: [insert full name of person receiving complaints]

Title/position: [insert title/position]

Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

In summary, a Procurement-related Complaint may challenge any of the following:
the terms of the Tender Documents; and

the Procuring Entity’s decision to award the contract.
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SECTIONIII - EVALUATION AND QUALIFICATION CRITERIA

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent using the
rate of exchange determined as follows:

For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective
calendar year (in which the amounts for that year is to be converted) was originally established.

Value of single contract - Exchange rate prevailing on the date of the contract signature.

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining the
exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors, methods or
criteria shall be used other than specified in this tender document. The Tenderer shall provide all the information requested in the
forms included in Section 1V, Tendering Forms. The Procuring Entity should use th ndard Tender Evaluation D

for Goods and Works for evaluating Tenders.
Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the Lowest
Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be substantially responsive to
the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and other
requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of “Part 2 — Procuring Entity's
Works Requirements”, including checking for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders
and tenders that are front loaded. The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders
provides very clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary Examination
will be considered irresponsive and will not be considered further.

EVALUATION CRITERIA

PRELIMANARY/MANDATORY
Attach copy of Business Registration/Incorporation;
Attach a valid copy of the business permit
Attach copy of VAT Registration Certificate;
Attach copy of current and valid Tax Compliance Certificate;
Attach copy of valid national construction authority (NCA) certificate (building works) under category NCA 6 and
above.
Attach copy of CR12 with copies of directors ID;
Completely filled in and stamped, confidential business questionnaire, form of tender and serialized tender document;
Duly filled and signed Tender Form (MUST be in Tenderer’s letter head)
Duly filled and signed Tender securing declaration form.
Dully filled and signed SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.(TO BE COMMISSIONED)
Dully filled and signed SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE. (TO BE COMMISSIONED)
Duly filled and signed CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (TO BE COMMISSIONED)
Duly filled and signed DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

(TO BE COMMISSIONED)
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Note:
Where certification is required, the certification will be by a commissioner of oaths.

TECHNICAL EVALUATION

Technical Evaluation is carried out only when the tender is determined to be responsive to the preliminary evaluation. The bidder
MUST demonstrate conformance to all the technical requirements/specifications. The following must be provided in the bid
document: -

Proof of works of similar magnitude. At least 2 (insert number) of contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture member or sub-
contractor each of minimum value Kenya shillings 20 MILLION. Attach construction award/contract and completion certificates/clients’
recommendation letter 15%

Bidders experience for the last 5 years attach proof of previous contracts 15%

Qualified Technical Staff 15%

-Civil/Structural Engineer

-Project manager

-Artisan

Certified copy of the audited financial report from a reputable firm (2024-2022); 15%.

Evidence of financial resources, has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and other
financial means (independent of any contractual advance payment) 15%

At least 3 plant machinery and Equipment (owned or leased) .15%.

Well-compiled and arranged returned document. 10%
CRITERIA FOR TECHNICAL EVALUATION
S/NO | ITEM DESCRIPTION SCORE
SCALE
1. | Must have completed a minimum of two projects of similar nature and | 30 Marks
complexity in the last five years (Attach completion certificates as
evidence)

Projects of similar nature, complexity and magnitude ---10 per project
Projects of value 2/3 of the value of the Project ----- 5 per Project
Projects of value 1/3 of the value of the Project ----- 2 per Project No
completed project of similar nature --------------- 0

2. | Attach qualification and experience of key personnel to be attached to 20 Marks
the project

Contract / Project Manager (Degree Holder);

At least 1 No. Degree holder in relevant technical field

With over 10 years relevant experience ------------ 10
With 5 — 9 years relevant experience ---------------- 5
With under 5 years relevant experience ------------- 2

Site Agent / Foreman (Degree / Diploma Holder):
At least 1 No. Degree / Diploma holder in relevant technical field o

With over 10 years relevant experience ------------- 8
With 5 — 9 years relevant experience ---------------- 3
With under 5 years relevant experience ------------- 1

Site Artisans (Diploma / Certificate / Grade Test Holders):
At least 2 No artisan (Diploma / Certificate / Grade Test in relevant
Engineering field) o

Two Artisans with relevant experience -------------- 2
One Artisan with relevant experience ---------------- 1

3. | Proof / Evidence of Ownership/lease for all the relevant equipment and | 10 Marks
transport

Heavy commercial equipment (1 equipments to be evaluated) 8
Site vehicles: Trucks, tippers, pickups and the like (1 equipment to be
S oL ) —— 4
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Other site equipment: concrete mixers, vibrators, pumps and the like (1
equipment to be evaluated) -- 3

4. | Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc) | 10 Marks
Has financial resources equal or above the cost of the project-- 10
Has financial resources equal to half the cost of the project ------ 7
Has financial resources less than half the cost of the project ------ 2

5. | Audited Accounts for the last 3 years. (2022,2023,2024) 15 Marks

6. | Litigation History 10 Marks

7. | Presentation of Tender document. 5 Marks
TOTAL SCORE (Pass Mark 70% points) 100 Marks

REMARKS; PASS/FAIL

FINANCIAL EVALUATION

The Tenderer MUST demonstrate that they have sufficient funding to implement the project. The Tenderer shall,
therefore, demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and
other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow
requirements.

Financial evaluation shall involve checking the completeness of financial bids. These are mandatory requirements and, not
providing shall lead to disqualification of bid.

Pricing consistency 15%.

Arithmetic check 15%

Variance compared to official estimate 15%
TOTAL 45%

CRITERIA FOR FINANCIAL EVALUATION
S/NO | FINANCIAL CONSIDERATION YES NO
1. | Checking for arithmetic errors. The contract price read out during
tender opening shall be final and not subject to any change or correction
(Sec. 82 of PPADA). Bidders must therefore ensure that there are no
arithmetic errors on the prices and any error noted shall result to
disqualification.
2. | Comparison of prices of compliant evaluated bidders. The Lowest evaluated
and compliant bidder to be determined.
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Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (c) the following criteria shall

apply:
Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as follows
iii) Other Criteria,; if permitted under
ITT 35.2(d):

Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated based on Lots and the lowest evaluated
tenderer is identified for each Lot. The Procuring Entity will select one Option of the two Options listed below for award of
Contracts.

PTION 1
If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets the Eligibility
and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer meets the
aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the combination of Lots for which
the tenderer qualifies and the others will be considered for award to second lowest the tenderers.

PTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combinations with the
lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combinations provided the tenderer
meets the aggregate Eligibility and Qualification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements. Only the technical
alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical requirements shall be
considered by the Procuring Entity.

Margin of Preference is not applicable

Post qualification and Contract ward (ITT 39), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject to
confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest evaluated tenderer
shall be considered for contract award, subject to meeting each of the following conditions.

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and
other financial means (independent of any contractual advance p ay m e n t) sufficient to meet t h e constructioncashflow o
f Keny a Shillings
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Minimum average annual construction turnover of Kenya Shillings [insert amount],
equivalent calculated as total certified payments received for contracts in progress and/or completed within the last_[insert of year]
years.

At least 2 (insert number) of contract(s) of a similar nature executed within Kenya, or the East African Community or abroad,
that have been satisfactorily and substantially completed as a prime contractor, or joint venture member or sub-contractor each
of minimum value Kenya shillings 20 MILLION equivalent. Attach completion certificates

Contractor's Representative and Key Personnel, which are specified as

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as [specify
requirements for each lot as applicable] vi) Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- performance of a contract did not
occur because of the default of the Tenderer, or the member of a JV in the last_(specify years). The required information shall be
furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the Tenderer is a JV, of each
member of the JV, shall remain sound according to criteria established with respect to Financial Capability under Paragraph (i)
above if all pending litigation will be resolved against the Tenderer. Tenderer shall provide information on pending litigations in
the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last_(specify years). All parties
to the contract shall furnish the information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.
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SECTION IV - TENDERING FORMS

QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item |Qualification Subject Quialification Requirement Document To be Completed by  |For Procuring Entity’s
No. Tenderer Use (Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI—1.1and 1.2, with
attachments
2 Tax Obligations  for |Has produced a current tax clearance certificate or tax Form of Tender
Kenyan Tenderers exemption certificate issued by the the Kenya Revenue
Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described inITT 3.8
5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI—1.1and 1.2, with
attachments
6 Goods, equipment and To have their origin in any country that is not determined Forms ELI-1.1and 1.2, with
services to be supplied ineligible under ITT 4.1 attachments
under the contract
7 History of Non- Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default since 1% January [....... 1.
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuantto ITT 19.9
Tender/Proposal Securing
Declaration by the
Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
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Litigation History

No consistent history of court/arbitral award decisions
against the Tenderer since 1% January [insert year]

Form CON -2

2

3

4

5

ltem
No.

Qualification Subject

Qualification Requirement

Document To be Completed by
Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

11

Financial Capabilities

The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings [insert amount] equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of
finance to meet the cash flow requirements on works
currently in progress and for future contract
commitments.

The audited balance sheets or, if not required by the laws of
the Tenderer’s country, other financial statements acceptable
to the Procuring Entity, for the last [insert number of years]
years shall be submitted and must

demonstrate the current soundness of the Tenderer’s financial
position and indicate its prospective long-term profitability.

Form FIN — 3.1, with attachments

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings [insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or
completed within the last [insert of year] years, divided by

[insert number of years] years

Form FIN — 3.2
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13

General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last [insert number of years] years,
starting 1% January [insert year].

FormEXP -4.1

Specific Construction &
Contract Management
Experience

A minimum number of [state the number] similar contracts
specified below that have been satisfactorily and substantially
completed as a prime contractor, joint venture member,
management contractor or sub-contractor between 1st January
[insert year] and tender submission deadline i.e.

.... (number) contracts, each of minimum value Kenya

Form EXP 4.2(a)
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2

3

4

5

ltem
No.

Qualification Subject

Qualification Requirement

Document To be Completed by
Tenderer

For Procuring Entity’s Use
(Qualification met or Not
Met)

shillings........ccceveeee. egeuvalent

[In case the Works are to be tender as individual contracts
under multiple contract procedure, the minimum number of
contracts required for purposes of evaluating gqualification
shall be selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on the
following: [Based on Section VII, Scope of Works, specify the
minimum key requirements in terms of physical size,
complexity, construction method, technology and/or other
characteristics including part of the requirements that may

be met by specialized subcontractors, if permitted in

accordance with ITT 34.3]
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QUALIFICATION FORMS

FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements
for the key equipment listed in Section Il1, Evaluation and Qualification Criteria. A separate Form shall be prepared for
each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status [Current location

Details of current commitments

Source Indicate source of the equipment
O owned O Rented O Leased [0 Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel to

perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1.

Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [

]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [

]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [

]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt

chart]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule

for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt

chart]
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FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role _Duratlon of Relevant experience
involvement
[mgin [role and responsibilities  |,. . [describe the experience relevant to this
propct on the project] [time in role] position]
details]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the best
of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications

and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available to
work on this contract]

Time commitment; [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available to
work on this contract]

I understand that any misrepresentation or omission in this Form may: a) be
taken into consideration during Tender evaluation;

result in my disqualification from participating in the Tender;
result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):
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TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section 111, Evaluation and Qualification Criteria
the Tenderer shall provide the information requested in the corresponding Information Sheets included hereunder.

FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title;

Tenderer's name
In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration: [indicate
country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax humbers:
E-mail address:

1. Attached are copies of original documents of

O Acrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 O In

case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
Legal and financial autonomy

Operation under commercial law

Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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FORMELI-1.2

Tenderer's JV Information Form (to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

Attached are copies of original documents of

Acrticles of Incorporation (or equivalent documents of constitution or association), and/or registration

documents of the legal entity named above, in accordance with ITT 3.6.

In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation in
accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in accordance
with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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FORM CON -2
Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

Contract non-performance did not occur since 1% January [insert year] specified in Section 111, Evaluation and
Quialification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1% January [insert year] specified in Section I11, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed |Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert [insert amount  (Contract Identification: [indicate complete contract name/  [[insert amount]

year] and percentage] number, and any other identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, SubFactor 2.3.
Pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.
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Year of
dispute

Amount in dispute
(currency)

Contract Identification

Total Contract Amount
(currency), Kenya
Shilling

Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute: __
Status of dispute:

Contract Identification: Name
of Procuring Entity: Address
of Procuring Entity: Matter in
dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

2.4.

2.4 as indicated below.

No Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub- Factor

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision

[indicate main reason(s)]

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other
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FORM FIN -3.1:

Financial Situation and Performance

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

4.4.1. Financial Data

Type of Financial information |Historic information for previous years,

in

(currency) (amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Type of Financial information |Historic information for previous years,

in

(currency) (amount in currency, currency, exchange rate*, USD
equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Cash Flow Information

Cash Flow from Operating
Activities
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*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.

No. [Source of finance Amount (Kenya Shilling equivalent)

1

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 111,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent
company or group member).

be independently audited or certified in accordance with local legislation.

be complete, including all notes to the financial statements.

correspond to accounting periods already completed and audited.

Attached are copies of financial statements® for the years required above; and complying with the
requirements
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FORM FIN - 3.2:
Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Annual turnover data (construction only)

Year Amount Exchange rate Kenya Shilling equivalent
Currency

[indicate year] [[insert amount and indicate
currency]

Average Annual
Construction
Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

FORMFIN - 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2

3
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FORMFIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but
for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Name of

Value of Outstanding Work

Estimated

Average Monthly

Contract  |Procuring Entity’s [Current Kenya Shilling Completion (Invoicing Over Last
Contact Address, Tel, |/month Equivalent] Date Six Months

[Kenya Shilling
/month)]

1

2

3

4

5
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FORMEXP -4.1

General Construction Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Page of pages

Starting Ending Contract Identification
Year
Year

Role of Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor0 JV Contractor contractor

O O O
Total Contract Amount Kenya Shilling

If member ina JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number E-mail:

FORMEXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information
Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section I1I:

1. Amount

2. Physical size of required works

items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name! (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I11,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  Sub-
Contractor JV Contractor contractor
O O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in ~ Percentage participation  |Actual
production, as applicable) performed under the contract (i) (i) Quantity
the contract per year or part of the year Performed
(i) x (i)
Year 1
Year 2
Year 3
Year 4
Procuring Entity’s Name:
Address:
Telephone/fax number E-
mail:
Information
Description of the key activities in accordance
with Sub-Factor 4.2(b) of Section
Il:
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OTHER FORMS

FORM OF TENDER
INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
Tenderer's Eligibility- Confidential Business Questionnaire

Certificate of Independent Tender Determination

Self-Declaration of the Tenderer

Date of this Tender SUDMISSION ........ccoiiiiiiiiiie e [insert date (as day, month and year)
of

Tender submission]

Request for TEeNder NO........ccoviiiirieree e [insert identification]

Name and description of Tender ...........cc.ccocvvervieiennns [Insertas per ITT)

Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of the
above named Works, we, the undersigned offer to construct and complete the Works and remedy

any defects therein for the sum of Kenya Shillings [JAmount in figures] Kenya
Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures]
[words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two foreign
currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of the
Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract within the time
stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us and may be accepted at any time
before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance thereof,
shall constitute a binding Contract between us. We further understand that you are not bound to accept the lowest or any
tender you may receive.

We, the undersigned, further declare that:

No reservations: We have examined and have no reservations to the tender document, including Addenda issued in
accordance with ITT 28;
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Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4;
Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based on
execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country inaccordance with
ITT 19.8; iv) Conformity: We offer to execute inconformity with the tendering

documents and in accordance with the implementation and completion specified in the construction schedule, the
following Works: [insert a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of the
options below as appropriate]

Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating the various
amounts and the respective currencies]; Or

Option 2, in case of multiple lots:
Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the
respective currencies]; and

Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various
amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:

The discounts offered are: [Specify in detail each discount offered.] ix) The exact method of calculations to determine the
net price after application of discounts is shown below: [Specify in detail the method that shall be used to apply the
discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if applicable) from

the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance with the
Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not participating
in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements of ITT 3.4, other than
alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is subject
to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory Authority or any other entity of
the Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-owned
enterprise or institution] / [We are a state-owned enterprise or institution but meet the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect to the
tender process or execution of the Contract: [insert complete hame of each Recipient, its full address, the reason for which
each commission or gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or isto be paid, indicate “none.”)
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Binding Contract: We understand that this Tender, together with your written acceptance thereof included in your Letter of
Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed:;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most
Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf
engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the intention
of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender Determination”
attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, copy
available from_(specify website) during the procurement process and the execution of any resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to interest.
Certificate of Independent Tender Determination —to declare that we completed the tender without colluding with other
tenderers.

Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any form of fraud and
corruption.

Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed
in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of
person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender] Signature of the
person named above: [insert signature of person whose name and capacity are shown above] Date signed [insert
date of signing] day of [insert month], [insert year]

Date signed day of
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TENDERER'’S ELIGIBILITY- CONFIDENTIAL BUSINESS
QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

Tenderer's details

ITEM DESCRIPTION
1  [Name of the Procuring Entity
2  |Reference Number of the Tender
3  |Date and Time of Tender Opening
4 [Name of the Tenderer
5  |Full Address and Contact Details of the Tenderer. |(Country
City
3. Location
4. Building
5. Floor

6. Postal Address
7. Name and email of contact person.

6  |Current Trade License Registration Number and
Expiring date

7 |Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8  |Description of Nature of Business

9  [Maximum value of business which the Tenderer
handles.

10 |State if Tenders Company is listed in stock
exchange, give name and full address (postal and
physical addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

Sole Proprietor, provide the following details.

Name in full Age Nationality
Country of Origin Citizenship
Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2
3

Registered Company, provide the following details.

Private or public Company

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

State the nominal and issued capital of the
Company

Give details of Directors as follows.

Names of Director

Nationality Citizenship % Shares owned

N

DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

Avre there any person/persons in

interest or relationship in this firm? Yes/No

provide details as follows.

(Name of Procuring Entity) who has/have an

Names of Person

Designation in the Procuring Entity

Interest or Relationship with Tenderer

N
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Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO |relationship with Tenderer

1 [Tenderer is directly or indirectly controls, is controlled by or

is under common control with another tenderer.

2 [Tenderer receives or has received any direct or indirect subsidy
from another tenderer.

3 [Tenderer has the same legal representative as another tenderer
4 [Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering

Type of Conflict Disclosure If YES provide details of the
'YES OR NO [relationship with Tenderer

process.

5 |Any of the Tenderer’s affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the tender.

6 [Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 [Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender document
or specifications of the Contract, and/or the Tender

evaluation process of such contract.

8 |[Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 |Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and
execution of the Contract.

Certification
On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of submission.

Full Name Title or

Designation

(Signature)
(Date)
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for :_

[Name and number of tender] in response to the request for tenders made by:
[Name of Tenderer] do hereby make the following statements that I certify to be true and

complete in every respect:
| certify, on behalf of [Name of Tenderer] that:

I have read and | understand the contents of this Certificate;
I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on
behalf of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any individual or
organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: a) has been requested to submit a
Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or
experience;

The Tenderer discloses that [check one of the following, as applicable:

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or
arrangement with, any competitor;

the Tenderer has entered into consultations, communications, agreements or arrangements with one or more competitors
regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete details thereof,
including the names of the competitors and the nature of, and reasons for, such consultations, communications, agreements
or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding: a) prices;

methods, factors or formulas used to calculate prices;

the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically
disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding the
quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders relates,
except as specifically authorized by the procuring authority or as specifically disclosed pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to any
competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever comes
first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date].

56



SELF - DECLARATION FORMS
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FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN
THE MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSAL ACT
2015.

L , 0f Post Office BOX ..o,
being aresident Of..........ccocvevii i in the Republic of
e e do hereby make a statement as follows: -

THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
OFficer/DIreCtor Of ..o (insert name of the
Company) who is a Bidder in respect of Tender No.

...................................................................................................

SRR (insert tender title/description) for
.................................................................................................................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

THAT what is deponed to herein above is true to the best of my knowledge,
information and belief.

........................................................................................................

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN
ANY CORRUPT OR FRAUDULENT PRACTICE

beingaresidentof ... in the Republlc of ................................. do
hereby make a statement as follows: -

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
........................................................................................... (insert name of the Company) who
Is a Bidder in respect Of TENAEI NO.......cccciiiiie i for

ORI (insert tender title/description)
O e (insert name of the Procuring
entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member
of the Board, Management, Staff and/or employees and/or agents of
........................................... (insert name of the Procuring entity) which is the procuring entity.
THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
(name of the procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

Bidder's Official Stamp
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FORM SD3

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

O PP RURTOTRP PR (person) on behalf of (Name of the
Business/

(000010 L= 10171 T 11 TSSOSO declare that | have read and
fully understood the contents of the Public Procurement & Asset Disposal Act, 2015,
Regulations and the Code of Ethics for persons participating in Public Procurement and Asset
Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurement and Asset Disposal. Name of Authorized

SIZNALOTY ..\ttt et et tiieeerreeeeetreeeesraeeeessseeeennsneeeensnneeennns

POSI IO . ettt ettt e e

Officeaddress................ooeovientl. Telephone............coceeeieiienenne,
E-mail. . e e

Name of the Firm/Company.............ccooiiiiiiiiit i

At . e

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures, Public
Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or Regulationsrelated
to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement Processes and Contracts that
are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any Agents
(whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs
1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed and
actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of
Interest in procurement including consequences for offences committed. A few of the provisions noted below highlight
Kenya's policy of no tolerance for such practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent
practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an offence;
Without limiting the generality of the subsection (1) and (2), the person shall be: -

disqualified from entering into a contract for a procurement or asset disposal proceeding; or

if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the procuring entity
may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity who has a
conflict of interest with respect to a procurement: - a) shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered into, take part in any decision relating to the procurement or contract;
and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of bidders to whom the
contract was awarded, but the subcontractor appointed shall meet all the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under that
subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of interest to the
procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and the contract
is awarded to the person or his relative or to another person in whom one of them had a
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direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be
made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence
improperly the actions of another party;

“fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party; v) “obstructive practice” is:

deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede investigation by Public Procurement Regulatory Authority (PPRA)
or any other appropriate authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge
of matters relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection and audit rights
provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent and collusive
practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal process or the
exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, and includes collusive
practices amongst tenderers prior to or after tender submission designed to establish tender prices at artificial non-
competitive levels and to deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award: of a contract if PPRA determines that the firm or individual recommended for award, any of
its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their employees, has,
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate authority (ies) for
sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring

(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-consultants,
Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority appointed by
Government of Kenya to inspect?all accounts, records and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors appointed by the PPRA or any other appropriate authority
appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document declaring that they
and all parties involved in the procurement process and contract execution have not engaged/will not engage in any corrupt
or fraudulent practices.
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FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE

Beneficiary: Request for Tenders No:
Date:

TENDER GUARANTEE No.:
Guarantor:

We have been informed that (hereinafter called
"the Applicant™) has submitted
or will submit to the Beneficiary its Tender (hereinafter called “"the Tender") for the execution of _ 2. under Request

for Tenders No. (“the ITT”)

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender
guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums
not exceeding in total an amount of () upon receipt by us of the Beneficiary's

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the Tender
Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to furnish
the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement
signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful Tenderer, upon the
earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering process;
or (ii)twenty-eight days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on or
before that date.

[signature(s)]

63



FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and address
of surety], authorized to transact business in [name of country of Procuring Entity], as Surety (hereinafter called “the
Surety”), are held and firmly bound unto [name of Procuring Entity] as Obliged (hereinafter called “the Procuring
Entity”) in the sum of [amount of Bond] [amount in words], for the payment of which sum, well and truly to be made,
we, the said Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the day of, 20, for
the supply of [name of Contract] (hereinafter called the “Tender™).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender (“the Tender
Validity Period”), or any extension thereto provided by the Principal; or

having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity Period or any
extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the
Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of the Procuring
Entity's first written demand, without the Procuring Entity having to substantiate its demand, provided that in its demand
the Procuring Entity shall state that the demand arises from the occurrence of any of the above events, specifying which
event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the date 30 days after
the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any extension thereto
provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their respective

names this day of_20

Principal: Corporate Surety Seal (where appropriate)
(Signature) (Signature)

(Printed name and title) (Printed name and title)
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TENDER-SECURING DECLARATION FORM
[The Bidder shall complete this Form in accordance with the instructions indicated]

Date.....ccooveiieieececceesee e, [insert date (as day, month and year) of Tender Submission]
Tender NO ....oooveviecice e [insert number of tendering process]
TO! o [insert complete name of Purchaser] I/We, the undersigned,

declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we —
(@) have withdrawn our tender during the period of tender validity specified by us in the
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser
during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the
successful Tenderer(s), upon the earlier of:
our receipt of a copy of your notification of the name of the successful Tenderer; or

thirty days after the expiration of our Tender.

I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future
partners as named in the letter of intent.

Signed.................. Capacity / title (director or partner or sole proprietor, etc.)
...................................... Name: Duly authorized to sign the bid for and on behalf

Datedon ...................... day of .coveiee [Insert date of signing] Seal or
stamp
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APPENDIX TO TENDER

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency IAmounts payable
Local currency:

Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local currency [To be entered by the Procuring Entity]
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PART Il - WORK REQUIREMENTS
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SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity and ensure
responsiveness of tenders. The Specifications should require that all materials, plant, and other supplies to be permanently
incorporated in the Works be new, unused, of the most recent or current models, and incorporating all recent improvements
in design and materials unless provided otherwise in the Contract. Where the Contractor is responsible for the design of any
part of the permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for every Works
Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public
sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should cover all classes
of workmanship, materials and equipment commonly involved in constructions, although not necessarily to be used in a
particular works contract. Deletions or addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards for
materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise recognized
international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works, taking into consideration the comparative
specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to Drawings,
Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative solutions shall be at least
structurally and functionally equivalent to the basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, proposed construction
methodology, and other relevant details. Technical alternatives permitted in this manner shall be considered by the
Procuring Entity each on its own merits and independently of whether the tenderer has priced the item as described in the
Procuring Entity's design included with the tender documents.
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SECTION VII- BILLS OF QUANTITIES

Objectives

The objectives of the Bill of Quantities are:

to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared
efficiently and accurately; and

when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of
Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish
between the different classes of Works, or between Works of the same nature carried out in different locations or in other
circumstances which may give rise to different considerations of cost. Consistent with these requirements, the layout and
contents of the Bill of Quantities should be as simple and brief as possible.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill
of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the Tenderers, the
Day work Schedule should normally comprise the following:

A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or prices are to be
inserted by the Tenderer, together with a statement of the conditions under which the Contractor shall be paid for work
executed on a day work basis.

Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. The rate to be
entered by the Tenderer against each basic day work item should include the Contractor's profit, overheads, supervision,
and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the
Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a
provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums often facilitates budgetary
approval by avoiding the need to request periodic supplementary approvals as the future need arises. Where such
provisional sums or contingency allowances are used, the Special Conditions of Contract should state the manner in which
they shall be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be
indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description.
A separate procurement procedure is normally carried out by the Procuring Entity to select such specialized contractors. To
provide an element of competition among the Tenderers in respect of any facilities, amenities, attendance, etc., to be
provided by the successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each
related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for
such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person
drafting the tendering document. They should not be included in the final tendering document.
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The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
Preambles

Preliminary items

Work Items

Day work Schedule; and

Provisional items

Summary.

The Summary to the Bills of Quantities will take this form or some other form but including these items.

SUMMARY ITEMS Page Amount

Bill No. 1: Preliminary Items

Bill No. 2: Work Items

Bill No 3: Day work Summary

Bill No 4: Provisional Sums

Subtotal of Bills No 1-4

Allow for any Discounts'

TOTAL TENDER PRICE Carried forward to Form of Tender
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT
These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and other
documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

72



General Conditions of Contract

General Definitions
Bold face type is used to identify defined terms.

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution and completion
of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and commissioning
of the Works in a lump sum contract. It includes a lump sum price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in accordance with
GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and Equipment, in
addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.
The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated from the
Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued
by (or on behalf of) the Procuring Entity in accordance with the Contract, include calculations and other information
provided or approved by the Project Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the SCC, who is
also the Procuring Entity.
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting in a permanent
record,

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the SCC. The Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.
Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the Procuring Entity
and notified to the Contractor, to act in replacement of the Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and interpretative
reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or addition made
or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for
construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the Procuring
Entity, as defined in the SCC.
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Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include
the plural and words indicating the plural also include the singular. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Project Manager shall provide
instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority: a)
Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,

Specifications,

Drawings,

Bill of Quantities®, and

any other document listed in the SCC as forming part of the Contract.

Language and Law
The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services prohibitions in the
Procuring Entity's Country when

asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or

by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of
the United Nations, Kenya prohibits any import of goods from that country or any payments to any country, person, or
entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the Procuring
Entity and the Contractor in the role representing the Procuring Entity.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.



Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without the
approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring
Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The Contractor shall also
provide facilities and services for them as described in the Schedule. The Procuring Entity may modify the Schedule of
Other Contractors, and shall notify the Contractor of any such modification.

Personnel and Equipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the Works or
other personnel and equipment approved by the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially equal
to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or work force,
stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be determined to
have engaged in Fraud and Corruption during the execution of the Works, then that employee shall be removed in
accordance with Clause 9.2 above.

Procuring Entity's and Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor carries the
risks which this Contract states are Contractor's risks.

Procuring Entity's Risks

From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's risks:

The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,

Materials, and Equipment), which are due to

use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable result of the Works or
negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person
employed by or contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring
Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly affecting the country where
the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

aa) a Defect which existed on the Completion Date, bb) an event occurring before the
Completion Date, which was not itself a Procuring Entity's risk, or cc) the activities of the
Contractor on the Site after the Completion Date.

Contractor's Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and loss
of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which are not
Procuring Entity's risks are Contractor's risks.
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Insurance

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from the Start
Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the following events
which are due to the Contractor's risks:

loss of or damage to the Works, Plant, and Materials;

loss of or damage to Equipment;

loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract; and
personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and recover the premiums the Procuring Entity has paid from
payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
Both parties shall comply with any conditions of the insurance policies.

Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any information
available to the Contractor.

Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance
with the Program submitted by the Contractor, as updated with the approval of the Project Manager, and complete them
by the Intended Completion Date.

Approval by the Project Manager

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.
Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property
of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry out the Project
Manager's instructions for dealing with them.



Possession of the Site

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by
the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the relevant activities, and
this shall be a Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the Site and
to any place where work in connection with the Contract is being carried out or is intended to be carried out.

Instructions, Inspections and Audits

The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where
the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and subconsultants to keep,
accurate and systematic accounts and records in respect of the Works in such form and details as will clearly identify
relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or
persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the accounts and records
relating to the procurement process, selection and/or contract execution, and to have such accounts and records audited by
auditors appointed by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to
materially impede the exercise of the Public Procurement Regulatory Authority's inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).

Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the Procuring Entity's
issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the SCC, to
appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the Adjudicator is not
functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the
Procuring Entity and the Contractor. In case of disagreement between the Procuring Entity and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority designated in the SCC at the request of either party,
within 14 days of receipt of such request.

Settlement of Claims and Disputes

Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional payment,
under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor shall give Notice to the
Project Manager, describing the event or circumstance giving rise to the claim. The notice shall be given as soon as
practicable, and not later than 30 days after the Contractor became aware, or should have become aware, of the event or
circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be extended,
the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged from all liability in
connection with the claim. Otherwise, the following provisions of this Sub- Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars for
the claim, all as relevant to such event or circumstance.
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The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on the Site or
at another location acceptable to the Project Manager. Without admitting the Procuring Entity's liability, the Project
Manager may, after receiving any notice under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor
to keep further contemporary records. The Contractor shall permit the Project Manager to inspect all these records, and
shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or circumstance giving rise
to the claim, or within such other period as may be proposed by the Contractor and approved by the Project Manager, the
Contractor shall send to the Project Manager a fully detailed claim which includes full supporting particulars of the basis
of the claim and of the extension of time and/or additional payment claimed. If the event or circumstance giving rise to the
claim has a continuing effect:

this fully detailed claim shall be considered as interim;

the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/or amount claimed,
and such further particulars as the Project Manager may reasonably require; and

the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or circumstance,
or within such other period as may be proposed by the Contractor and approved by the Project Manager.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or within such
other period as may be proposed by the Project Manager and approved by the Contractor, the Project Manager shall respond
with approval, or with disapproval and detailed comments. He may also request any necessary further particulars, but shall
nevertheless give his response on the principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub- Clause

24.1.8[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its
expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or
(i1) the additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably substantiated as due
under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to substantiate the whole
of the claim, the Contractor shall only be entitled to payment for such part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may consider that the
claim is rejected by the Project Manager and any of the Parties may refer to Arbitration in accordance with Sub-Clause 24.4
[Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. If the
Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or additional
payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper investigation of
the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a noticeof a claim in
accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth day from the day on which
a notice of a claim was given, even if no attempt at an amicable settlementhas been made.



Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical completion
of the Works or abandonment of the Works or termination of the Contract by either party:

The appointment of a replacement Project Manager upon the said person ceasing to act.

Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.
Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
Any dispute arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged completion of the Works or termination
or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in accordance
with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not been
given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving rise to the
dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not commence

unless an attempt has in the first instance been made by the parties to settle such claim or dispute amicably with or

without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the
parties and assess and award any sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and revise any
certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be submitted to him
in the same manner as if no such certificate, opinion, decision requirement or notice had been given.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, opinion or
valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives of the Parties and the
Project Manager from being called as a witness and giving evidence before the arbitrators on any matter whatsoever relevant
to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

Avrbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the Project
Manager shall not be altered by reason of any arbitration being conducted during the progress of the Works.

The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the Parties when
agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the Arbitration
Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by either party to the
other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator within thirty days of the
notice. The dispute shall be referred to the arbitration and final decision of a person to be agreed between the parties. Failing
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying
party, by the Chairman or Vice Chairman of any of the following professional institutions;

Architectural Association of Kenya ii) Institute of
Quantity Surveyors of Kenya iii) Association of
Consulting Engineers of Kenya iv) Chartered

Institute of Arbitrators (Kenya Branch) v)
Institution of Engineers of Kenya
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The institution written to first by the aggrieved party shall take precedence over all other institutions.

Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which offers
a neutral venue for the conduct of national and international arbitration with commitment to providing institutional support
to the arbitral process.

Failure to Comply with Arbitrator's Decision

The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue

Notwithstanding any reference to arbitration herein,

the parties shall continue to perform their respective obligations under the Contract unless they otherwise agree;
and

the Procuring Entity shall pay the Contractor any monies due the Contractor.

Fraud and Corruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions policies and
procedures as set forth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or are to be
paid to agents or any other party with respect to the bidding process or execution of the Contract. The information disclosed
must include at least the name and address of the agent or other party, the amount and currency, and the purpose of the
commission, gratuity or fee.

TIME CONTROL

Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods, arrangements, order, and timing for all the activities in
the Works. In the case of a lump sum contract, the activities in the Program shall be consistent with those in the Activity
Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer

than the period stated in the SCC. If the Contractor does not submit an updated Program within this period, the Project
Manager may withhold the amount stated in the SCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Program has been submitted. In the case of a lump sum
contract, the Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time. A revised Program shall show the effect of Variations and
Compensation Events.

Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued
which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work, which would cause the Contractor to incur additional cost.



The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 21 days of
the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Acceleration

When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project Manager shall
obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Procuring Entity accepts these
proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by both the Procuring Entityand the
Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are incorporated
in the Contract Price and treated as a Variation.
Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

Management Meetings

Either the Project Manager or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Project Manager shall record the business of management meetings and provide copies of the record to those attending
the meeting and to the Procuring Entity. The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the management meeting and stated in writing to all who
attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or circumstances
that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works. The
Project Manager may require the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for how the effect of such
an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Project Manager.

QUALITY CONTROL
Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the Contractor to search for
a Defect and to uncover and test any work that the Project Manager considers may have a Defect.

Tests
If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check whether any

work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.
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Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by
the Project Manager's notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project Manager
shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D.COST CONTROL

Contract Price

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of Quantities
is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work accomplished at the rate
in the Bill of Quantities for each item.

Changes inthe Contract Price

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than
25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate
to allow for the change. The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract
Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost breakdown
of any rate in the Bill of Quantities.

Variations
All Variations shall be included in updated Programs9 produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested to do
so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within seven (7) days of
the request or within any longer period stated by the Project Manager and before the Variation is ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager's own forecast of the effects of the Variation on the
Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early warning
If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of
work



Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time during the
performance of the contract. The value engineering proposal shall, at a minimum, include the following;
the proposed change(s), and a description of the difference to the existing contract requirements;

a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and
a description of any effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:
accelerate the contract completion period; or

reduce the Contract Price or the life cycle costs to the Procuring Entity; or
improve the quality, efficiency, safety or sustainability of the Facilities; or
yield any other benefits to the Procuring Entity, without compromising the functionality of the Works.

If the value engineering proposal is approved by the Procuring Entity and results in:

a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified in the SCC of
the reduction in the Contract Price; or

an increase inthe Contract Price; but results in a reduction in life cycle costs due to any benefit described in

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

Cash Flow Forecasts

When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast.
The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the
Contract exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed
less the cumulative amount certified previously.
The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that have been
completed12.

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid less or
more relative to the contract price (which would be the tender price), payment valuation certificates and variation orders
on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted
by a plus or minus percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected tender price — tender price)/tender price X 00623.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If the Procuring
Entity makes a late payment, the Contractor shall be paid interest on the late payment in the next payment. Interest shall
be calculated from the date by which the payment should have been made up to
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the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the
currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity and shall be
deemed covered by other rates and prices in the Contract.
Compensation Events

The following shall be Compensation Events:
The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the Contractor under the
Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to
have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the Procuring Entity, or
additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and other constraints
stated in the Contract, and they cause delay or extra cost to the Contractor. ) The advance payment is delayed.

The effects on the Contractor of any of the Procuring Entity's Risks.
The Project Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast cost has been
provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based
on the Project Manager's own forecast. The Project Manager shall assume that the Contractor shall react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are adversely
affected by the Contractor's not having given early warning or not having cooperated with the Project Manager.



Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 30
days before the submission of bids for the Contract and the date of the last Completion certificate. The adjustment shall
be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected in the
Contract Price or are a result of GCC Clause 44.

Currency y of Payment

All payments under the contract shall be made in Kenya Shillings

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the amounts
certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each currency. A separate formula of the type specified below
applies:

P=A+BIm/lo
where: P is the adjustment factor for the portion of
the Contract Price payable.

13 representing the non-adjustable and adjustable portions,
A and B are coefficients specified in the SCC, respectively, of the Contract Price payable and Im is the index prevailing
at the end of the month being invoiced and 10C is the index prevailing 30 days before Bid opening for inputs payable.

1.00623 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an
adjustment made in the next payment certificate. The index value shall be deemed to take account of all changes in cost
due to fluctuations in costs.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC until Completion
of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 53.1, half the
total amount retained shall be repaid to the Contractor and half when the Defects

Liability Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for each day
that the Completion Date is later than the Intended Completion Date. The total amount of liquidated damages shall not
exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall correct
any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The Contractor shall
be paid interest on the overpayment, calculated from the date of payment to the date of repayment, at the rates specified
in GCC Sub-Clause 41.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less any
days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion Date.
The Project Manager shall certify that the Works are complete, although they may not be due to be complete.
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Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the date stated
in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable
to the Procuring Entity in amounts and currencies equal to the advance payment. The Guarantee shall remain effective
until the advance payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The Contractor shall demonstrate that advance payment has been used
in this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the Contractor,
following the schedule of completed percentages of the Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done, Variations, price

adjustments, Compensation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter of
Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the Procuring
Entity, and denominated in the types and proportions of the currencies in which the Contract Price is payable. The
Performance Security shall be valid until a date 28 day from the date of issue of the Certificate of Completion in the
case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a
Performance Bond.

Day works
If applicable, the Day works rates in the Contractor's Bid shall be used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Day works shall be recorded by the Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager within two days of the work being done.

The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the
Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from
the Contractor's acts or omissions.



FINISHING THE CONTRACT

Completion
The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over
The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing a
certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor considers
payable under the Contract before the end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor's
account if it is correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the
scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates
stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to GCC Sub-
Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall withhold the amount stated
in the SCC from payments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach of the
Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the stoppage has
not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn
within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction

or amalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 days of the
date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the

Contractor fails to correct it within a reasonable period of time determined by the Project Manager;
the Contractor does not maintain a Security, which is required,

the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the SCC; or
if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
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defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the Contract and
expel him from the Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is fundamental ornot.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall
issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of
the issue of the certificate and less the percentage to apply to the value of the work not completed, as specified in the SCC.
Additional Liguidated Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of Contract by
the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, Materials ordered, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and
the Contractor's costs of protecting and securing the Works, and less advance payments received up to the date of the
certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the
Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Procuring
Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The Contractor shall make
the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carriedout
before receiving it and for any work carried out afterwards to which a commitment was made.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should be annexed.

Number of GC |Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Clause

A. General

GCC1.1(q) The Procuring Entity is [insert name, address, and name of authorized representative].

GCC1.1(u) The Intended Completion Date for the whole of the Works shall be [insert date]

GCC1.1(x) The Project Manager is [insert name, address, and name of authorized representative].

GCC1.1(2) The Site is located at [insert address of Site ] and is defined in drawings No. [insert numbers]

GCC 1.1 (cc) The Start Date shall be [insert date]. -

GCC1.1(gg) [The Works consist of [insert brief summary, including relationship to other contracts under the
Project].

GCC2.2 Sectional Completions are: [insert nature and dates, if appropriate]

GCC5.1 The Project manager [may or may not] delegate any of his duties and responsibilities.

GCC8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate]

GCCo9.1 Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the equipment
identified in its Bid, to carry out the Works or other personnel and equipment approved by the
Project Manager. The Project Manager shall approve any proposed replacement of Key
Personnel and equipment only if their relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to Contract
signature.]
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GCC13.1 The minimum insurance amounts and deductibles shall be:
for loss or damage to the Works, Plant and Materials: [insert amounts].
For loss or damage to Equipment: [insert amounts].
for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [insert amounts].
for personal injury or death:
of the Contractor’s employees: [amount].
of other people: [amount].
GCC14.1 Site Data are: [list Site Data]
GCC20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)]
Number of GC |Amendments of, and Supplements to, Clauses in the General Conditions of Contract
Clause
GCC231& Appointing Authority for the Adjudicator: [insert name of Authority].
GCC23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert hourly fees
and reimbursable expenses].

B. Time Control

GCC26.1 The Contractor shall submit for approval a Program for the Works within 14 days from the date
of the Letter of Acceptance.
GCC 26.3 The period between Program updates is [insert number] days.

The amount to be withheld for late submission of an updated Program is [insert amount]. N/A

C. Quality Control

GCC34.1

The Defects Liability Period is:

[The Defects Liability Period is usually limited to 12 months, but could be less in very
simplecases]

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be _ % (insert appropriate percentage. The percentage is normally up to
50%) of the reduction in the Contract Price.

GCC44.1 The currency of the Procuring Entity’s Country is: [insert name of currency of the Procuring

Entity’s Country].




GCC45.1

The Contract [insert “is” or “is not”] subject to price adjustment in accordance with GCC
Clause 45, and the following information regarding coefficients /[specify “does” or “does

not”’] apply.

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 18
months]

The coefficients for adjustment of prices are:
@) [insert percentage] percent nonadjustable element (coefficient A).
(ib)  [insert percentage] percent adjustable element (coefficient B).

(©) The Index | for shall be [insert index].

GCC46.1

The proportion of payments retained is: [insert percentage]
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.]

GCC47.1

The liquidated damages for the whole of the Works are [insert percentage of the final
ContractPrice] per day. The maximum amount of liquidated damages for the whole of the
Works is [insert percentage] of the final Contract Price. And the total amount shall not to
exceed 10 percent of the Contract Price.

GCC48.1

The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day.
The maximum amount of Bonus for the whole of the Works is [insert percentage] of the final
Contract Price.

Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

[If early completion would provide benefits to the Procuring Entity, this clause should remain;
otherwise delete. The Bonus is usually numerically equal to the liquidated damages.]

GCC49.1

The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than [insert date(s)].

GCC50.1

The Performance Security amount is [insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity]

Performance Security — Bank Guarantee: in the amount(s) of [insert related figure(s)] percent
of the Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

Performance Security — Performance Bond: in the amount(s) of [insert related figure(s)] percent
of the Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the Contract

GCC56.1 The date by which operating and maintenance manuals are required is [insert date]. The date
by which “as built” drawings are required is [insert date].

GCC56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency].

GCC57.2(g)  [The maximum number of days is: [insert number; consistent with Clause 47.1 on liquidated
damages].

GCC58.1 The percentage to apply to the value of the work not completed, representing the Procuring

Entity’s additional cost for completing the Works, is [insert percentage].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD
This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below. -----------

EORMAT

For the attention of Tenderer's Authorized Representative

Name: [insert Authorized Representative's name] ii)

Address: [insert Authorized Representative's Address]

Telephone: [insert Authorized Representative's telephone/fax numbers]
Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]
Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

Procuring Entity: [insert the name of the Procuring Entity] ii)
Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where ITT is issued]

ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission
of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
The successful tenderer
Name of successful Tender

Address of the successful Tender

Contract price of the successful Tender Kenya Shillings (in wor b) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as well as
the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was unsuccessful.

SNo |Name of Tender [Tender Price  [Tender’s evaluated One Reason Why not
as read out price (Note a) Evaluated

[SIENECIDN

How to request a debriefing?




DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a debriefing
your written request must be made within three (5) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for debriefing as
follows:
Attention: [insert full name of person, if applicable] ii)
Title/position: [insert title/position] ii) ~ Agency:
[insert name of Procuring Entity] iii) Email address: [insert email
address]
If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five (3) Business
Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be

extended by five (3) Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the
date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing
how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the
debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of publication of the Contract
Award Notice.

How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert date]
(local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the Procurement-
related Complaint as follows:

Attention: [insert full name of person, if applicable] ii) Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity] iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to
award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your
complaint must be submitted within the Standstill Period and received by us

before the Standstill Period ends.

Further information: For more information, refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

There are four essential requirements:

You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this tendering process,

and is the recipient of a Notification of Intention to Award.

The complaint can only challenge the decision to award the contract.

You must submit the complaint within the period stated above.

You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification, please do not hesitate to contact us. On behalf of the Procuring
Entity:

Signature: Name:

Title/position: Telephone: — Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATIONNO................ OF.............. 20.........
BETWEEN
............................................................................................... APPLICANT (Review Board)
AND
...................................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ...........cccccovvvinnnes dated the...day of
............. 20..........in the matter of Tender No.............of .............20...... for............... (Tender description).
REQUEST FOR REVIEW
/We .o , the above named Applicant(s), of address: Physical address................ P.O.BOXNO.....coovrerirrirnnns Tel.
No........Email ..o , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds, namely:
1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.
SIGNED ............oe.a.. (Applicant) Dated on................ day of ............... /..20......
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on...........c..ccvcuen.. day of
w200
SIGNED

Board Secretary



FORMNO 3: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE

[letterhead paper of the Procuring Entity] [date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, as
given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name ofcurrency], as

corrected and modified in accordance with the Instructionsto Tenderers, is hereby accepted by
.............................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, using,
for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender Document.

AULNOTIZEA SIGNATUIE: ...ttt e bbb sn st e
Name and Title OF SIGNALOTY: ......covivciiiccecee e e rs
Name of ProCuring ENLitY........cccociiiioiii et e

Attachment: CONtraCt AQrEEMENT...........ccieiiriereeriri sttt es e s s sere s
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FORMNO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these Works
and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Contract documents referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement
shall prevail over all other Contract documents. a) the Letter of Acceptance

the Letter of Tender

the addenda Nos (if any)
the Special Conditions of Contract

the General Conditions of Contract;

the Specifications
the Drawings; and
the completed Schedules and any other documents forming part of the contract.

In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this Agreement, the
Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy defects therein in conformity
in all respects with the provisions of the Contract.

The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works
and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).



FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that_(hereinafter called "the Contractor) has entered into Contract No. dated
with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of (in

words ),tsuch sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself

or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum
specified therein.

This guarantee shall expire, no later thanthe .... Dayof ............ 221 i 2 and any demand for payment under it must
be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response
to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].
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FORM No. 6 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity]
Date: [Insert date of issue].
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond__as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called “the
Surety”), are held and firmly bound unto ] as

Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sumwell and truly to be made in the types and proportions of currencies in which the Contract Price is
payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for_in accordance with the documents, plans, specifications, and amendments
thereto, which to the extent herein provided for, are by reference made part hereof and are hereinafter referred to as the
Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully perform

the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, it shall remain

in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default under the
Contract, the Procuring Entity having performed the Procuring Entity's obligations thereunder, the Surety may promptly
remedy the default, or shall promptly:

complete the Contract in accordance with its terms and conditions; or

obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the Contract in
accordance with its terms and conditions, and upon determination by the Procuring Entity and the Surety of the lowest responsive
Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, including
other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The
term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; or

pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with its terms and
conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-
Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other than the
Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these presents
to be sealed with his corporate seal duly attested by the signature of his legal representative, this day
of 20 . SIGNED ON_on behalf of in the capacity of in the




FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and  Address of  Procuring Entity] Date:
[Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] Guarantor:

[Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called “the Contractor’””) has entered into Contract
No. dated with the Beneficiary, for the execution of

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum (in words)
is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums
not exceeding in total an amount of__(in words )t upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating either that the Applicant:

has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which the Applicant
has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on its account
number_at .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by
the Contractor as specified in copies of interim statements or payment certificates which shall be presented to us. This
guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that ninety (90)
percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on the_day of , 2 2
whichever is earlier. Consequently, any demand for payment under this guarantee must be received by us at this office on
or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response
to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry of
the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name of the
joint venture] (hereinafter called "the Contractor™) has entered into Contract No.

_[insert reference number of the contract] dated with the Beneficiary, for the execution of
[insert name of contract and brief description of Works] (hereinafter called "the

Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to the limit
set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been issued under the
Contract and the first half of the Retention Money has been certified for payment, and payment of [insert the second half
of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding intotal anamount of [insert amount in figures] ([insert amount in words
1)tupon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or
show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the
Contractor on its account number_at [insert name and address of

Applicant's bank].

This guarantee shall expire no later thanthe ............cccccooviees D\ V] SR s 2e e 2,
and any demand for payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries”
in the tenderer’s priced Bills of Quantities. The contractor is
advised to read and understand all preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves;
Construction of a Library including the staircase which
involves ; substructures, concrete structure, walling,
suspended solid slab , windows, doors, external and internal
finishes, roof, plumbing and electrical works

FLOOR AREAS

The total gross floor areas is approximately 528 square
metres. The total gross floor area is given without warranty
but for guidance only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies
between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of
the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with
Clause 22 of the said Conditions.

LOCATION OF SITE

The site of the proposed works is located at Kwa Njenga
Primary school, Embakasi South, Nairobi County. The
Contractor is advised to visit the site, to familiarize with the
nature and position of the site. No claims arising from the
Contractor’s failure to do so will be entertained.

The Contractor shall be deemed to have verified for themselves
following:-

(a) The nature of the site

(b) The amount of clearing and cutting and fillings and
therefore ready with the right equipment.

(c) The nature of existing communication by road or otherwise.

PARTICULAR PRELIMINARIES PP/2

JITUME



PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

(d) The availability of land for the erection and positioning of all
temporary structures, plant and materials necessary for the
execution of the works.

SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or

company ‘s rubberstamp on each and every page of tender
document.

Carried to collection

PARTICULAR PRELIMINARIES PP/3

JITUME



PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required
during the works including ordinary and special dust screens,
hoardings, barriers, warning signs, etc as directed by the
Project Manager and

as necessary for the adequate propping and protection of
existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred
due to the insufficiency of such protection must be made good
by the Contractor. All protective devices are to be removed on
completion of the works and any necessary making good
consequent upon this is to be excecuted to the satisfaction of
the Project Manager

The works shall be propped, strutted and supported as
necessary before any alteration or demolition work
commences. Prices shall include for all cleaning and
preparatory work to structure and finishes and for making
good to all finishes on completion whether or not specifically
described.

Unless described as set aside for re-use all arising debris and
surplus materials shall be carefully removed from building and
carterd away from site.

The Contractor shall be entirely responsible for any breakage
or damage which may occur to materials required for re-use
during their removal unless it is certified by the Project
Manager that such damage or breakage was inevitable as a
result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish,
debris and surplus materials from the site as they accumulate
and upon completion of the works, remove and clear away all
plant, equipment, rubbish, unused materials and stains and
leave in a clean and tidy state to the reasonable satisfaction of
the Project Manager.

The whole of the works shall be delivered up clean, complete
and in perfect condition in every respect to the satisfaction of
the Project Manager.

CLAIMS

PARTICULAR PRELIMINARIES PP/4
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred
losses and / or expenses due to any of the contract conditions,
or by any other reason whatsoever, he shall present such a
claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claim shall be entertained upon
the expiry of the said contact period.

Carried to collection

0.00

PARTICULAR PRELIMINARIES PP/5
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

PAYMENTS

The tenderer’s attention is drawn to the fact that the
GOVERNMENT DOES NOT MAKE ADVANCE PAYMENTS but
pays for work done and materials delivered to sit: all in
accordance with Clause 23 of the Conditions of Contract
Agreement. In order to facilitate this, a list of the general
component elements for the works is given at the summary
page of these specifications and the tenderer is requested to
break down his tender sum commensurate to the said
elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried
out on a restricted site where the client is going on with other
nomal activities. The Contractor is thus instructed to take
reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruoption of activities beeing
carried out by the Client. The Contractor shall allow in his
rates any expense he deemed necessary by taking such care
within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that
he may encounter in the course of the works for the Client may
in some cases ask the Contractor not to proceed with the
works until some activities within the site are completed, as
the facility will be operating as usual during the course of the
contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the
course of the Contract and afterwards clearing away a
signboard as designed, specified and approved by the Project
Manager.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site.
Allow for transporting workers to and from the site during the

tenure of the contract.

MATERIALS FROM DEMOLITIONS

PARTICULAR PRELIMINARIES PP/6
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Any materials arising from demolitions and not re-used shall
become the property of Kwa Njenga Primary School . The
Contractor shall allow in his rates the cost of transporting the
demolished materials as directed.

Carried to collection

0.00

PARTICULAR PRELIMINARIES PP/7
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

PRICING RATES

The tenderer shall include for all costs in executing the whole
of the works, including transport, replacing damaged items,
fixing, all to comply with the said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for
the works and the workers in the course of execution of this
contract. No claim will be entertained from the Contractor for
not maintaining adequate security for both the works and
workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and
should be completed within the period stated in these
Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she
deems that he/she may incur by having to complete these
works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on
site before payment is effected, unless specifically exempted by
the Project Manager. This is to include materials of the
Contractor, nominated sub-Contractors and nominated
suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to
ascertain from the relevant authority the exact position, depth
and level of all existing services in the area and he/she shall
make whatever provisions may be required by the authorities
concerned for the support, maintenance and protection of such
services.

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition
31 of the Conditions of contract must be adhered to.

PARTICULAR PRELIMINARIES PP/8
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

The ‘PROJECT MANAGER’ shall strictly monitor the
Contractors progress in relation to the progress chart and
should it be found necessary the ‘PROJECT MANAGER’ shall
inform the Contractor in writing that his actual performance
on site is not satisfactory .In all such cases the Contractor
shall accelerate his rate of performance production and
progress by all means such as additional labour,plant, e.t.c
and working overtime all at his cost.

Carried to collection

0.00

PARTICULAR PRELIMINARIES PP/9
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction
to Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as
specified above must be delivered in the addressed envelope
which should be properly sealed and deposited at the offices
as specified in the letter accompanying these documents or as
indicated in the advertisement.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered /received later than the above
time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the

Finance Act part 3 Section 21(b) operative from 1% September,
1993 which requires payment of VAT on all contracts. The
Contractor should therefore include allowance in his rates and
prices for prices for VAT and any other Government taxes
currently in force.

NB: VAT shall be added at the Grand Summary page

Carried to collection

0.00

PARTICULAR PRELIMINARIES PP/10
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PROPOSED JITUME CENTRE

ITEM DESCRIPTION AMOUNT
PROJECT MANAGERS EXPENSES
PUBLIC WORKS
A. |[Provide a sum of Kenya Shillings Three Hundred Thousand 300,000.00
(Kshs 300,000.00) only for Four (4 No.) Public works Officers
(Architect, Quantity Suveyor, Structural Engineer and
Architects Assistant ) for the duration of the contract period.
B. [Allow for Contractor’s profit and overheads (....... %) 30,000.00
Carried to collection 330,000.00
PARTICULAR PRELIMINARIES PP/11 JITUME



PROPOSED JITUME CENTRE

ITEM DESCRIPTION AMOUNT
A |PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX
TO CONTRACT AGREEMENT
The following are the insertions to be made in the appendix to
the Contract Agreement: -
Period of Final Measurement 3 Months From Practical
completion
Defects Liability Period 6 Months from Practical
completion
Date for Possession To be agreed with the Project
Manager
Date for Completion ...16.. Weeks from date of
Possession
Liquidated and Ascertained At the rate of Kshs..
30,000... per
week or part thereof
Prime cost sums for which .........c.c.oooiiii
The Contractor desires to tender
Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%
Carried to collection 0.00
PARTICULAR PRELIMINARIES PP/12 JITUME



PROPOSED JITUME CENTRE

ITEM DESCRIPTION AMOUNT

COLLECTION

Brought forward from page PP/ 1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6 330,000.00

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
GRAND SUMMARY

PARTICULAR PRELIMINARIES PP/13 JITUME



PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES

METHOD OF MEASUREMENT

The Bills of Quantities have been prepared in accordance
with the general Principles of the Standard Method of
Measurement of Building Works for East Africa, Second
Edition (Metric), published by the Architectural Association
of Kenya, Chapter of Quantity Surveyors in June 2008.

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his
prices or rates for the various items in the Bills of Quantities
or Specification for all costs involved in complying with all
the requirements for the proper execution of the whole of the
works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be all the requirements for the proper
execution of the whole of the works in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification
Published by the British Standards Institution, 2 Park
Street, London W.I., England.

GENERAL PRELIMINARIES GP/14
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PROPOSED JITUME CENTRE

ITEM DESCRIPTION AMOUNT
Ditto - Shall mean the whole of the preceding description
except as qualified in the description in which it occurs.

m.s. Shall mean measured separately.
a.b.d Shall mean as before described.
Carried to collection 0.00

GENERAL PRELIMINARIES GP/15 JITUME



PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of
Measurement is deleted and the following clause is
substituted:-

Attendance on nominated Sub-Contractors shall be given as
an item in each case shall be deemed to include: allowing
use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials;
providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings
and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of
the same.

Fix Only:.-

"Fix Only" shall mean take delivery at nearest railway station
(Unless otherwise stated),pay all demurrage charges, load
and transport to site where necessary, unload, store,unpack,
assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER

The "Employer" is FUND MANAGER EMBAKASI SOUTH
CONSTITUENCY

The term "Employer" and "Government" wherever used in
the contract document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities
shall be deemed to imply the Project Manager as defined in
Condition 1 of the Conditions of Contract or such person or
persons as may be duly authorised to represent him on
behalf of the Government.

GENERAL PRELIMINARIES GP/16
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is
County Architect- Nairobi county P.O. Box 30075 Nairobi

Carried to collection

GENERAL PRELIMINARIES GP/17
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise
notified is County Quantity Surveyor- Nairobi county P.O.
Box 30075 Nairobi

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise
notified is County Electrical Engineer- Nairobi county P.O.
Box 30075 Nairobi

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean
"The P.M." as defined above whose address unless otherwise
notified is County Mechanical Engineer - Nairobi county
P.O. Box 30075 Nairobi

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean
"The P.M." as defined above whose address unless otherwise
notified is County Structural Engineer -Nairobi county P.O.
Box 30075 Nairobi

FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic

of Kenya's Standard Tender Document for Procurement of
Building Works(2000 Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to
38 of these tender documents.

Particulars of insertions to be made in the Appendix to the
Contract Agreement will be found in the Particular
Preliminaries part of these Bills of Quantities

GENERAL PRELIMINARIES GP/18
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Carried to collection

GENERAL PRELIMINARIES
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

BOND.

The Contractor shall find and submit on the Form of Tender
an approved bank who will be willing to be bound to the
Government in an amount equal to five per cent (5) of the
Contract amount for the due performances of the Contract
up to the date of completion as certified by the PROJECT
MANAGER and who will, when and if called upon, sign a
Bond to that effect on the relevant standard form included
herein. (without the addition of any limitations) on the same
day as the Contract Agreement is signed, by the
Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles
required for the works except in so far as may be stated
otherwise herein and except for such items specificallyand
only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork
or temporary works of any kind shall be used afterwards in
the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from
the site at such hours and by such routes as may be
permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the
work shall be of the best quality and description unless
otherwise stated. The Contractor shall order all materials to
be obtained from overseas immediately after the Contract is
signed and shall also ensure they are onsite when required
for use in the works. The Bills of Quantities shall not be
used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

GENERAL PRELIMINARIES GP/20
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

The Contractor will be required to sign a receipt for all
articles and materials supplied by the PROJECT MANAGER
at the time of taking deliver thereof, as having received them
in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of
any such loss or damage with articles and/or materials
which will be supplied by the PROJECT MANAGER at the
current market prices including Customs Duty and V.A.T.,
all at the Contractor's own cost and expense, to the
satisfaction of the PROJECT MANAGER

Carried to collection

0.00

GENERAL PRELIMINARIES GP/21
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where
directed on the site weather proof lock-up sheds and make
good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of
materials or workmanship including concrete test cubes
required for the works that may be called for by the
PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in
his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as
he may at his discretion deem desirable, but the testing
shall be made at the expense of the Contractor and not at
the expense of the PROJECT MANAGER. The Contractor
shall pay for the testing in accordance with the current scale
of testing charges laid down by the Ministry of Roads,
Housing and Public Works.

The procedure for submitting samples of materials for
testing and the method of marking for identification shall be
as laid down by the PROJECT MANAGER The Contractor
shall allow in his tender for such samples and tests except
those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

GENERAL PRELIMINARIES GP/22
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour
and other matters related to the execution of the works. In
particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must
include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances,
pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople.

The Contractor must make himself fully acquainted with
current Acts and Regulations, including Police Regulations
regarding the movement, housing, security and control of
labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain
from the relevant Authority the fullest information regarding
all such regulations and/or restrictions which may affect the
organisation of the works, supply and control of labour, etc.,
and allow accordingly in his tender. No claim in respect of
want of knowledge in this connection will be entertained.

Carried to collection

GENERAL PRELIMINARIES GP/23
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security
of all the works stores, materials, plant, personnel, etc., both
his own and sub-contractors' and must provide all necessary
watching, lighting and other precautions as necessary to
ensure security against theft, loss or damage and the
protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works
and make good any damage to public or private roads arising
from or consequent upon the execution of the works to the
satisfaction of the local and other competent authority and
the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage
to all existing property including roads, cables, drains and
other services and he will be held responsible for and shall
make good all such damage arising from the execution of
this contract at his own expense to the satisfaction of the
PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings
and visit the site the location of which is described in the
Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position,
means of access or any other matter which, may affect his
tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

GENERAL PRELIMINARIES GP/24
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Means of access to the Site shall be agreed with the
PROJECT MANAGER prior to commencement of the work
and Contractor must allow for building any necessary
temporary access roads for the transport of the materials,
plant and workmen as may be required for the complete
execution of the works including the provision of temporary
culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the
Contractor shall remove such temporary access roads;
temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction
of the PROJECT MANAGER.

Carried to collection

GENERAL PRELIMINARIES GP/25
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the
Contractor for use of storage and for the purpose of erecting
workshops, etc., shall be defined on site by the PROJECT
MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where
directed on site and afterwards dismantle the site office of
the standard type, complete with furniture. He shall also
provide a strong metal trunk complete with strong hasp and
staple fastening and two keys. He shall provide, erect and
maintain a lock-up type water or bucket closet for the sole
use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction
of Government and Medical Officer of Health and shall
provide services of cleaner and pay all conservancy charges
and keep both office and closet in a clean and sanitary
condition from commencement to the completion of the
works and dismantle and make good disturbed surfaces. The
office and closet shall be completed before the Contractor is
permitted to commence the works. The Contractor shall
make available on the Site as and when required by the
"PROJECT MANAGER" a modern and accurate level together
with levelling staff, ranging rods and 50 metre metallic or
linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

GENERAL PRELIMINARIES GP/26
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

The Contractor shall provide at his own risk and cost all
necessary water, electric light and power required for use in
the works. The Contractor must make his own arrangements
for connection to the nearest suitable water main and for
metering the water used. He must also provide temporary
tanks and meters as required at his own cost and clear away
when no longer required and make good on completion to
the entire satisfaction of the PROJECT MANAGER . The
Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be
available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made liable for the
cost of any water or electric current used and for any
installation provided especially for their own use.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and
maintained by the Contractor to the satisfaction of the

Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER

100,000.00

Carried to collection
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the
entire satisfaction in all respects of the PROJECT MANAGER
who shall at all times during normal working hours have
access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work
is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item
A7(i) of the Standard Method of Measurement. Such sums
are net and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in
these Bills of Quantities shall have the meaning stated in
Section A item A7 (ii) of the Standard Method of
Measurement. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors.
Persons or firms so nominated to supply goods or materials
are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession
of Site and in agreement with the PROJECT MANAGER a
Progress Chart for the whole of the works including the
works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be
retained on Site. Progress to be recorded and chart to be
amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

GENERAL PRELIMINARIES GP/28
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

In the final account all P.C. Sums shall be deducted and the
amount properly expended upon the PROJECT MANAGER'S
order in respect of each of them added to the Contract sum.
The Contractor shall produce to the PROJECT MANAGER
such quotations, invoices or bills, properly receipted, as may
be necessary to show the actual details of the sums paid by
the Contractor. Items of profit upon P.C. Sums shall be
adjusted in the final account pro-rata to the amount paid.
Items of "attendance"

Carried to collection
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his
tender be accepted of any work for which a P.C. Sum is
included in these Bill of Quantities profit and attendance will
be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted
and the value of the work properly executed in respect of
them upon the PROJECT MANAGER's order added to the
Contract Sum. Such work shall be valued as described for
Variations, but should any part of the work be executed by a
Nominated Sub-Contractor, the value of such work or
articles for the work to be supplied by a Nominated Supplier,
the value of such work or articles shall be treated as a P.C.
Sum and profit and attendance comparable to that
contained in the priced Bills of Quantities for similar items
added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be
executed by nominated sub-contractors, the Contractor shall
enter into sub-contracts and shall thereafter be responsible
for such sub-contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these
Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the
P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

GENERAL PRELIMINARIES GP/30
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Notwithstanding the foregoing conditions, the Government
reserves the right to place a "Direct Contract" for any goods

or services required in the works which are covered by a P.C.
Sum in the Bills of Quantities and to pay for the same direct.

In any such instances, profit relative to the P.C. Sum the
priced Bills of Quantities will be adjusted as described for
P.C. Sums and allowed.

Carried to collection
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon
trade and shall afford any tradesmen or other persons
employed for the execution of any work not included in this
Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however,
shall not be required to erect any special scaffolding for
them. The Contractor shall perform such cutting away for
and making good after the work of such tradesmen or
persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent
executed at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the
Conditions of Contract. No payment on account of the work
executed will be made to the Contractor until he has
satisfied the PROJECT MANAGER either by production of an
Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been
complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums
are duly paid up by the Contractor who shall if called upon
to do so, produce the receipted premium renewals for the
PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of
Quantities is subject to remeasurement in order to ascertain
the actual quantity executed for which payment will be
made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable
time to allow all measurements needed for such adjustment
to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice
to the PROJECT MANAGER. If the Contractor makes default
in these respects he shall if the PROJECT MANAGER so
directs uncover the work to enable all measurements to be
taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

GENERAL PRELIMINARIES GP/32
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Any unauthorised alteration or qualification made to the text
of the Bills of Quantities may cause the Tender to be
disqualified and will in any case be ignored. The Contractor
shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of
measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before
they will be accepted.

Carried to collection
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of
the PROJECT MANAGER in writing. All blasting operations
shall be carried out at the Contractor's sole risk and cost in
accordance with any Government regulations in force for the
time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of
explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be
the property of the Government. Unless the PROJECT
MANAGER directs otherwise such materials shall be dealt
with as provided in the Contract. Such materials shall only
be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the
written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to
be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the
Bills of Quantities, including casing , casing up, covering or
such other means as may be necessary to avoid damage to
the satisfaction of the PROJECT MANAGER and remove
such protection when no longer required and make good any
damage which may nevertheless have been done at
completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site
as it accumulates and at the completion of the works and
remove all plant, scaffolding and unused materials at
completion.

WORKS TO BE DELIVERED UP CLEAN

GENERAL PRELIMINARIES GP/34
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

Clean and flush all gutters, rainwater and waste pipes,
manholes and drains, wash (except where such treatment
might cause damage) and clean all floors, sanitary fittings,
glass inside and outside and any other parts of the works
and remove all marks, blemishes, stains and defects from
joinery, fittings and decorated surfaces generally, polish door
furniture and bright parts of metalwork and leave the whole
of the buildings watertight, clean, perfect and fit for
occupation to the approval of the PROJECT MANAGER

Carried to collection
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

GENERAL SPECIFICATION.

For the full description of materials and workmanship,
method of execution of the work and notes for pricing, the
Contractor is referred to the Ministry of Roads, Public Works
and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate
document, and which shall be allowed in all respects unless
it conflicts with the General Preliminaries, Trade Preambles
or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of
October, 1971, which requires payment by the Contractor of
a Training Levy at the rate of 1/4 % of the Contract sum on
all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored
on or adjacent to the site before payment is effected unless
specifically exempted by the PROJECT MANAGER. This
includes the materials of the Main Contractor, Nominated
Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction
with a hoarding 2400 mm high consisting of iron sheets
gauge 30 on 100 x 50 mm 2nd grade treated sawn cypress
timber posts firmly secured at 1800 mm centres with two 75
x 50 mm 2nd grade treated sawn cypress timber rails. The
Contractor is in addition required to take all precautions
necessary for the safe custody of the works, materials, plant,
public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

GENERAL PRELIMINARIES GP/36
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

The Contractor shall constantly keep on the works a literate
English speaking Agent or Representative, competent and
experienced in the kind of work involved who shall give his
whole experience in the kind of work involved and shall give
his whole time to the superintendence of the works. Such
Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been
given to the Contractor in accordance with the Conditions of
Contract.

Carried to collection
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PROPOSED JITUME CENTRE

ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO
GRAND SUMMARY
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PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount

ELEMENT NO.1

SUBSTRUCTURES

(All provisional)

Excavations and Earthworks

No allowance is made in excavations for working
space.The contractor to include in his rates.

Clear site of all grass and small plants not exceeding

M
300mm girth and cart away or burn arisings. S 308

Excavate oversite average 150mm deep to remove
B |lvegetable soil, load, wheel and deposit 100 meters away SM 269
and later spread and level onn site where directed

Excavate reduce levels, load, wheel and deposit 100

C |meters away and later spread and level onn site where CM 146
directed
Excavation of foundation trenches 600 wide commencing

D [from reduced level and cart away from site as directed,; CM 141

not exceeding 1.5m deep.

E |Ditto but exceeding 1.5m but not exceeding 3.0m CM 28

F |Extra over excavation for all class of rock CM 16

Excavate for column bases starting from striped levelbut

M
G not exceeding 1.5m dp from ground level. ¢ 102
H |Ditto but exceeding 1.5m but not exceeding 3.0m CM 20
Load, wheel and cart away from site surplus excavated
I . . . CM 307
material and deposit in approved dumping area.
Fillings
K 50mm fine material for blinding (murram/quarry dust) to SM 269

surface of hardcore well rolled and levelled

300mm thick approved hardcore filling spread, lvelled,
L [well rammed amd consolidated in 150mm thick layers to CM 81
receive concrete surface bed

Total Carried to collection for Substructures

Substructures Ground Floor GF/39 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount

SUBSTRUCTURES CONT'D......

Anti-termite treatment as "Premise 200sc" distributed by
high chemicals essentials or other equal and approved
applied to surface of blinded hardcore and surrounding
areas strictly in accodance with manufacturer's
instructions (subject to a TEN YEAR GUARANTEE to the
satisfaction of the Architect

SM 269

1000 gauge polythenwe D.P.M underlay sheeting to

bottom of slab with end side laps of 150mm. SM 269

Allow for keeping excavations free from all water by

. . . Item
draining pumping or otherwise

Allow for maintaining and upholding sides of excavations

It
as necessary clearing awy any debris, rubbish etc. em

50 mm thick plain concrete mix 1:4:8 blinding to:

E |Column bases. SM 68

Vibrated Reinforced Concrete mix (1:1.5:3) class
25/20mm in;

Column bases CM 46
Columns. CM 5
Ground beam. CM 22

T Q T

I |1150mm Thick floor slab. SM 269

Reinforcement

High tensile steel reinforcemnt to B.S 4449 and B.S
4466 with and including all necessary tying wires
and spacer blocks

J | 8mm diameter bars KGS 1,602
12mm diameter bars KGS 2,509
L |[[16mm diameter bars KGS 1,584

Steel Fabric Mesh reinforcement ref A142 weighing
2.22Kg/M2 and to BS 4483 and with 150 mm side laps
M |or equal and approved reinforcement in concrete slab SM 269
including all necessary tying and support (No allowance
for laps)

Total Carried to collection for Substructures

Sawn Formwork to: -

Substructures Ground Floor GF/40 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
A [[Vertical sides of columns SM 86
B ||Sides and soffits of ground beam SM 185
C |[Edges of slab, 75-150mm girth. LM 118
Foundation walling
D 200 mm thick natural quarry stone foundation walls: SM 345
bedded and jointed in cement and sand (1:3) mortar
Plinths
E ||[12mm Thick cement/sand (1:4) render to plinths SM 28
F [[Approved bituminous paint to rendered surfaces SM 28

Total Carried to collection for Substructures

Substructures Ground Floor GF/41

Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

COLLECTION FOR SUBSTRUCTURE WORK

Brought Forward from Page GF/1

Brought Forward from Page GF/2

Brought Forward from Page GF/3

Total for Substructures Carried to Summary Page

Substructures Ground Floor

GF/42

Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
GROUND FLOOR

ELEMENT NO.1 REINFORCED CONCRETE

SUPERSTRUCTURE (FRAME)

Insitu concrete grade 25/20 including vibrating

around reinforcement.
A [[Columns CM 9
B |Beams CM 22
C |Staircase Waist and steps CM 4
D |[150mm Thick floor slab and landing SM 272

Reinforcements

High tensile steel reinforcemnt to B.S 4449 and B.S

4466 with and including all necessary tying wires

and spacer blocks
E |8mm diameter bars KGS 1,512
F [10mm diameter bars KGS 1,632
G [[12mm diameter bars KGS 2,736
H [[16mm diameter bars KGS 1,980

Sawn Formwork to: -
I ||Sides and soffits of beams. SM 182
J [[Vertical sides of columns. SM 138
K ||Soffits of slab and landings. SM 272
L |Sloping soffits of staircase SM 32
M |[Riser 75-150mm girth LM 48
N |Edges of slab and landings 75-150mm girth. LM 204

Total for R.C. Superstructures Carried to Summary

Page

Substructures Ground Floor GF/43 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount

ELEMENT NO. 2 WALLING

200mm thick machine dressed masonary walling
bedded, jointed and pointed in cement/sand (1:3)
mortar to architects approval

A [|200mm thick External Wall SM 196
B [Ditto Internal Wall SM 244
C [[150 Internal Wall SM 28

Bituminous Damp Proof Course

Three ply hessian based bituminous felt damp proof
course on levelled cement/sand mortar (1:3) mix;

D ||200mm wide LM 158

E |150mm wide LM 12

Total for Walling Carried to Summary Page

ELEMENT NO. 3 WINDOWS

Substructures Ground Floor GF/44 Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty Rate Amount

Steel casement window; purpose made standard

metal casement sections complete with Zed

sections; permanent ventilators comprising 'T' bar

gauze and metal hood; openable casements; coupling

mullions; approved ironmongery; as per schedule.

Pattern as shown in the Appendix to Architects

approval

Window size 2400 x 1500mm high
Window size 1800 x 1350mm high
Window size 1300 x 600mm high

Burglar Proofing

Mild steel burglar proofing grille in heavy gauge sections
bent and welded into an approved pattern including
priming, fixing and finishing to Architect's detail
(provisional)

Glazing
4mm Thick sheet glass and glazing to steel

casement window with and including linseed putty;

in
Clear Panes of various sizes

Ditto Obscure

Prepare metal surfaces; apply undercoat and two

finishing coats first grade eggshell paint; as "Crown

paints' or other equal approved metallic paint on

metal surfaces to

General surfaces; window and burglarproofing grilles
internally (measured flat overall)

General surfaces; windows externally (measured flat
overall)

Curtain Rods

25mm Diameter approved wrought iron front and rear rod
curtain rail cut to lengths complete with fixings, runners
and end stops and screwed or plugged to wall Architect's
approval

Window cill

Precast concrete window cill and including finishing
well,creating a throat and making good

NO
NO

NO

SM

SM

SM

SM

SM

LM

LM

12

36

36

40

40

78

39

Total for Windows Carried to Summary Page

ELEMENT NO.4 DOORS

Substructures Ground Floor GF/45
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PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Q = = O

Metal Doors

The following purpose made mild steel doors

complete with hanging and locking accessories

fabricate in accordance with the Archtectural

designs ad onced primed with red oxide before

delivery to the site by cutting and pinning fixing

lugs to walls and plastering reveals in cement

(1:3)mortar with all main frames in 50*40mm RHS

Tubing.

Door size 1800 x 2400mm high in Double leave, a fanlight
300mm high; c/w all necessary ironmongery

Door size 900 x 2400mm high in Single leave, a fanlight
300mm high; c/w all necessary ironmongery

Flush Doors

Wrot Cypress Panel Doors

900 x 2400mm high; semi-solid cored flush door

Frames selected; in wrot mahogany

150x50mm with two labours
20mm diameter quadrant fillet
60x20mm Ditto moulded architraves

15x15mmcypress plain beading

Ironmongery

Supply and fix English "Union" or other equal
approved ironmongery; matching screws; locks to

include a set of 3 keys,

Two lever mortice lock; rebated and complete with a set of
brass lever handle furniture fixed to timber door

100 mm Long brass butt hinges

Plastic door stopper

NO

NO

NO

LM
LM
LM
LM

NO

PRS
NO

12

40
40
40
13

Total Carried to collection for Doors

DOORS contd.........

Substructures Ground Floor GF/46
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PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Painting and Decorating

One undercoat two finishing coats clear

polyurethane varnish; to Basco duracoat paints or

equal and approved on wood surfaces

K.P.S and apply 2 coats of gloss oil paint to timber
surfaces 200-300mm girth

Apply wood primer to the back of frame before fixing it
100-200mm girth

Prepare and apply 3 coats of gloss oil paint to general

timber surfaces

Prepare and apply 2 coats of gloss oil paint to steel
surfaces generally on steel doors

LM

LM

SM

SM

40

40

26

62

Total Carried to collection for Doors

COLLECTION FOR DOORS

Substructures Ground Floor GF/47

Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Brought Forward from Page GF/4

Brought Forward from Page GF/5

Total for Doors Carried to Summary Page

ELEMENT NO. 5 FINISHES

Ceiling Finishes

15mm Thick plaster in cement/sand 1:3) floated with

a steel trowel; to soffites of slab and concrete

surfaces to receive paint in:-

Substruc

tures Ground Floor

GF/48

Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Suspended slab

Prepare surfaces and apply 1 undercoat and 2 coats

of silk vinyl paint to or other equal approved on

plastered masonry or concrete surfaces; to

Soffits of slab

Wall Finishes Internally

15mm Thick plaster in cement/sand (1:3)floated with

a steel trowel; to block walls and concrete surfaces

in:-

Wall surfaces to receive paint

Prepare surfaces and applyl undercoat and 2 coats

of silk vinyl paint to or other equal approved on
plastered masonry or concrete surfaces; to

Plastered wall surfaces

Wall tiles

15mm Thick plaster in cement/sand (1:3)floated with

a Wooden trowelled trowel; to block walls and

concrete surfaces in:-

Wall surfaces to receive tiles

300 x 250 x 8mm Approved coloured glazed ceramic

floor tiles as 'Saj Ceramics' or other equal and

approved; to regular pattern; grouting joints in

matching cement; to

Wall surfaces

SM

SM

SM

SM

SM

SM

269

269

657

657

68

68

Total Carried to collection for Finishes

Finishes Contd...........

Wall Finishes Externally

15mm Thick plaster in cement/sand (1:3)floated with

a steel trowel; to block walls and concrete surfaces

in:-

Wall surfaces to receive paint

Substructures Ground Floor GF/49

SM

208

Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
Prepare surfaces and applyl undercoat and 2 coats
of silk vinyl paint to or other equal approved on
plastered masonry or concrete surfaces; to
B |Plastered wall surfaces SM 208
Floor Finishings
Backing
20 mm thick cement sand (1:3) screed backing to receive
C |rustic Ceramic floor tiles/Anti-slip ceramic tiles/ coloured| SM 253
polished ceramic tiles/ Granito tiles.
Tiles
400x400x8mm thick slip Ceramic floor tiles bedded and
D |[jointed in cement and finished with matching colour SM 253
waterproof grout.
E ||Ditto Non slip tiles SM 16
F |[100 x 20mm high ceramic tiles skirting LM 118
Staircase Finishes
Plaster 9mm first coat of cement, lime putty and
sand (1:2:9):4mm second coat of cement lime putty
and sand (1:1:6) steel trowelled to:
G |[Landing SM 18
H |Risers SM 12
I |[Treads SM 12
Total Carried to collection for Finishes
Finishes Contd...........
20mm Thick screed in cement/sand (1:3)floated with
a Wooden trowelled trowel to receive terrazo; to
Soffits of waist SM 14
Soffits of landing SM 8
Substructures Ground Floor GEF/50 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
C |Edges of waist LM 12
20mm thick terrazzo floor and including plastic
strips of interval provided by the Architects to
D |Soffits of waist SM 14
E |Soffits of landing SM 8
F [Edges of waist LM 12
G [[100mm High skirting LM 14
Staircase Balustrading
900mm High balustrading comprising 75mm diameter
stainless steel handrail on 50mmx50mm SHS stainless
H |[steel moulded balusters at approximately 250mm centres;| SM 12
6No middle rails; to profile of staircase; all to detail - see
Appendix
Prepare metal surfaces; apply undercoat and two
finishing coats first grade eggshell paint; as "Crown
paints” or other equal approved metallic paint on
metal surfaces to
General surfaces; of meatallic railling (measured flat
I SM 12
overall)
Total Carried to collection for Finishes -
COLLECTION FOR FINISHES
Brought Forward from Page GF/7 -
Substructures Ground Floor GF/51 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
Brought Forward from Page GF/8 -
Brought Forward from Page GF/9 -
Total for Finishes Carried to Summary Page -

SUBSTRUCTURES AND GROUND FLOOR SUMMARY
PAGE
1 [Superstructre R.C Frame
Substructures Ground Floor GF/52 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
2 [Walling
3 [[Windows
4 |(Doors
S |Finishes

CARRIED TO SUMMARY

SUB-TOTAL FOR GROUND FLOOR BUILDERS WORK

Substructures Ground Floor
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Item

Description

Unit

Qty

Rate

Amount

FIRST FLOOR

ELEMENT NO.1 REINFORCED CONCRETE

SUPERSTRUCTURE (FRAME)

Insitu concrete grade 25/20 including vibrating

around reinforcement.

Columns

Beams

Reinforcements

High tensile steel reinforcemnt to B.S 4449 and B.S

4466 with and including all necessary tying wires

and spacer blocks

8mm diameter bars
12mm diameter bars

16mm diameter bars

Sawn Formwork to: -

Sides and soffits of beams.

Vertical sides of columns.

CM

CM

KGS
KGS
KGS

SM

SM

20

800
964
1,396

182

138

Total for R.C. Superstructures Carried to Summary
Page

First Floor FF/54
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Item

Description

Unit

Qty

Rate

Amount

ELEMENT NO. 2 WALLING

200mm thick machine dressed masonary walling

bedded, jointed and pointed in cement/sand (1:3)

mortar to architects approval

200mm thick External Wall

Ditto Internal Wall

150 Internal Wall

SM

SM

SM

198

58

24

Total for Walling Carried to Summary Page

ELEMENT NO. 3 WINDOWS

First Floor
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Item

Description

Unit

Qty Rate Amount

Steel casement window; purpose made standard

metal casement sections complete with Zed

sections; permanent ventilators comprising 'T' bar

gauze and metal hood; openable casements; coupling

mullions; approved ironmongery; as per schedule.

Pattern as shown in the Appendix to Architects

approval

Window size 2400 x 1500mm high
Window size 1800 x 1350mm high
Window size 1300 x 600mm high

Burglar Proofing

Mild steel burglar proofing grille in heavy gauge sections
bent and welded into an approved pattern including
priming, fixing and finishing to Architect's detail
(provisional)

Glazing
4mm Thick sheet glass and glazing to steel

casement window with and including linseed putty;

in
Clear Panes of various sizes

Ditto Obscure

Prepare metal surfaces; apply undercoat and two

finishing coats first grade eggshell paint; as "Crown

paints' or other equal approved metallic paint on

metal surfaces to

General surfaces; window and burglarproofing grilles
internally (measured flat overall)

General surfaces; windows externally (measured flat
overall)

Curtain Rods

25mm Diameter approved wrought iron front and rear rod
curtain rail cut to lengths complete with fixings, runners
and end stops and screwed or plugged to wall Architect's
approval

Window cill

Precast concrete window cill and including finishing
well,creating a throat and making good

NO
NO

NO

SM

SM
SM

SM

SM

LM

LM

13

42

42

45

45

84

42

Total for Windows Carried to Summary Page

ELEMENT NO. 4 DOORS

First Floor FE/56

Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Q = = O

Metal Doors

The following purpose made mild steel doors

complete with hanging and locking accessories

fabricate in accordance with the Archtectural

designs ad onced primed with red oxide before

delivery to the site by cutting and pinning fixing

lugs to walls and plastering reveals in cement

(1:3)mortar with all main frames in 50*40mm RHS

Tubing.

Door size 1800 x 2400mm high in Double leave, a fanlight
300mm high; c/w all necessary ironmongery

Door size 900 x 2400mm high in Single leave, a fanlight
300mm high; c/w all necessary ironmongery

Flush Doors

Wrot Cypress Panel Doors

900 x 2400mm high; semi-solid cored flush door

Frames selected; in wrot mahogany

150x50mm with two labours
20mm diameter quadrant fillet
60x20mm Ditto moulded architraves

15x15mmcypress plain beading

Ironmongery

Supply and fix English "Union" or other equal
approved ironmongery; matching screws; locks to

include a set of 3 keys,

Two lever mortice lock; rebated and complete with a set of
brass lever handle furniture fixed to timber door

100 mm Long brass butt hinges

Plastic door stopper

NO

NO

NO

LM
LM
LM
LM

NO

PRS
NO

33
33
33
10

Total Carried to collection for Doors

DOORS contd.........

First Floor FE/57

Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Painting and Decorating

One undercoat two finishing coats clear

polyurethane varnish; to Basco duracoat paints or

equal and approved on wood surfaces

K.P.S and apply 2 coats of gloss oil paint to timber
surfaces 200-300mm girth

Apply wood primer to the back of frame before fixing it
100-200mm girth

Prepare and apply 3 coats of gloss oil paint to general

timber surfaces

Prepare and apply 2 coats of gloss oil paint to steel
surfaces generally on steel doors

LM

LM

SM

SM

33

33

22

13

Total Carried to collection for Doors

COLLECTION FOR DOORS

First Floor FF/58

Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Brought Forward from Page GF/8

Brought Forward from Page GF/9

Total for Doors Carried to Summary Page

ELEMENT NO. 6 FINISHES

Ceiling Finishes

Gypsum Ceiling Board
12mm thick gypsum ceiling board

First Floor FE/59

SM

269

Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount

B ||[Extra over for gypsum ceiling bulk heads LM 142

Decoration and painting

Knot, prime, stop, destain, prepare and apply one
undercoat and two finishing gloss oil paint to;

C |Surfaces of Gypsum boards SM 269

Wall Finishes Internally

15mm Thick plaster in cement/sand (1:3)floated with
a steel trowel; to block walls and concrete surfaces

D [|Wall surfaces to receive paint SM 276

Prepare surfaces and applyl undercoat and 2 coats
of silk vinyl paint to or other equal approved on
plastered masonry or concrete surfaces; to

E |Plastered wall surfaces SM 276

Wall tiles

15mm Thick plaster in cement/sand (1:3)floated with
a Wooden trowelled trowel; to block walls and
concrete surfaces in:-

F [Wall surfaces to receive tiles SM 68

300 x 250 x 8mm Approved coloured glazed ceramic
floor tiles as 'Saj Ceramics' or other equal and
approved; to regular pattern; grouting joints in
matching cement; to

G (Wall surfaces SM 68

Total Carried to collection for Finishes

Finishes Contd...........

Wall Finishes Externally

15mm Thick plaster in cement/sand (1:3)floated with
a steel trowel; to block walls and concrete surfaces

A [Wall surfaces to receive paint SM 208

First Floor FF/60 Builders Works



PROPOSED JITUME CENTRE

Item

Description

Unit

Qty

Rate

Amount

Prepare surfaces and applyl undercoat and 2 coats
of silk vinyl paint to or other equal approved on

plastered masonry or concrete surfaces; to

Plastered wall surfaces

Floor Finishings

Backing

20 mm thick cement sand (1:3) screed backing to receive
rustic Ceramic floor tiles/Anti-slip ceramic tiles/ coloured
polished ceramic tiles/ Granito tiles.

Tiles

400x400x8mm thick slip Ceramic floor tiles bedded and
jointed in cement and finished with matching colour
waterproof grout.

Ditto Non slip tiles

100 x 20mm high ceramic tiles skirting

Cold Water Storage Tanks

5000 Litre Storage cold water storage tanks

SM

SM

SM

SM

LM

NO

208

253

253

16

118

Total Carried to collection for Finishes

COLLECTION FOR FINISHES

Brought Forward from Page GF/7

First Floor FF/61

Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
Brought Forward from Page GF/8 -
Total for Finishes Carried to Summary Page -
SUBSTRUCTURES AND GROUND FLOOR SUMMARY
PAGE
1 [Superstructre R.C Frame
First Floor FF/62 Builders Works



PROPOSED JITUME CENTRE

Item Description Unit Qty Rate Amount
2 [Walling
3 |Windows
4 |[Doors
S |Finishes

CARRIED TO SUMMARY

SUB-TOTAL FOR FIRST FLOOR BUILDERS WORK

First Floor

FF/63

Builders Works



PROPOSED JITUME CENTRE

Item Description Unit |Quantity| Rate Amount

ELEMENT NO. 4

ROOFING CONSTRUCTION AND RAINWATER GOODS

Wall-plate in first grade sawn celcured cypress

100x50mm wall plate on boom with 12mm cement/ sand

LM
(1:3) mortar bed and hoop iron straps (m/s) “

Make mortice in concrete beam for anchoring hoop iron

NO 18
straps.

20x2mm thick hoop iron strapping 800mm long once
C |/folded, cast into beams and other ends run over and NO 18
lapped over timber with a adequate nailing

Covering

ITS 28 gauge Profiled roofing sheets and fixed on timber

M

D purlins (m/s) with adequate end and side laps S 341
E |[Ditto matching ridge cap and hips LM 89

Trusses

The following double pitched sawn cypress celcured

graded timber.
F [150 x 50mm tie beam LM 225
G [[150x SOmm king post LM 38
H |150 x S0mm struts and ties LM 312
I ||75 x 50mm purlins LM 245
J 150 x SOmm underpurlins LM 60
K (100 x SO0mm rafter LM 272
L [75x50 brandering to ceilings at 600c/c LM 532
M (50x50 brandering to ceilings at 600c/c LM 532

Total carried to Collection for Roofing -

Roof Builders Works



PROPOSED JITUME CENTRE

Item Description Unit |Quantity| Rate Amount
ROOFING Ontd......
Wrot 1st grade cypress in;
A 250 x 25mm fascia/verge board with one beveled edge LM 136
and fixed to ends of rafters and purlins
Decoration and painting
Knot, prime, stop, destain, prepare and apply one
undercoat and two finishing gloss oil paint to;
B (Surfaces of timber 200-300mm girth LM 136
RAINWATER GOODS
c 150x150mm Plastic rain water downpipe; LM 04
holderbats at 800mm (maximum) centres on wall .
Ditto UPVC Rain water gutters; holderbats at 1200mm
D . . LM 104
(maximum) centres on fascia board
Extra over ditto for 800 mm swan neck offset NO 8
F ||Ditto for shoe NO 8
Total carried to Collection for Roofing -
Item Description Unit |[Quantity] Rate Amount

Roof

Builders Works



PROPOSED JITUME CENTRE

COLLECTION FOR ROOFING CONSTRUCTION AND
RAINWATER GOODS

Brought forward from page 2nd/3 -

Brought forward from page 2nd/4 -

Total for Roof Construction and Rain Water Goods
carried to Summary Page

BILL NO. 4
ROOF

Roof Builders Works



PROPOSED JITUME CENTRE

BILL NO Description FROM PAGE Amount (Kshs)
BUILDERS WORK SUMMARY
1 SUBSTRUCTURES i
2 GROUND FLOOR )
3 FIRST FLOOR )
4 ROOF -

Total for Builders Work Carried to Main
Summary

ES/01

Ellementary Summary Page.




PROPOSED JITUME CENTRE

iten‘

Description

Unit

Qty

Rate Amount

P.C & PROVISIONAL SUMS

The contractor shall include in his tender

the following to be deducted in whole or

in part as directed by the Project Manager

ELECTRICAL WORKS

Provide the Provisional Sum of Kshs. Eight
Hundred Thousand (800,000/=) only for
Eectrical Installations for all the works

PLUMBING WORKS

Provide the Provisional Sum of Kshs. Five
Hundrend Thousand (Kshs. 500,000) for
Plumbing and Drainage Work.

FITTINGS

Provide a provisional sum of Five Hundred
Thousand (500,000 Ksh) only for fittings
including the furniture and shelving)

PROJECT MANAGER'S ADMINISTRATION

EXPENSES

Allow a Provisional Sum of KShs. Three
Hundrend Thousand (300,000/=) only for
PMC.

CONTINGENCY

Provide the Provisional Sum of Kshs. One
Milion Five Hundred Thousand (1,500,000/=)
only for Contingencies to be omitted or
expended in whole or in part at the discretion
of the Architect

500,000

500,000

800,000

300,000

750,000

Total Carried to Grand Summary

2,850,000

PC/1

Pc and Provisional Sum



PROPOSED JITUME CENTRE

GRAND SUMMARY

ITEM DESCRIPTION AMOUNT (Kshs)
1 PRELIMINARIES
2 BUILDERS WORK

P.C & PROVISIONAL SUMS

GRAND TOTAL CARRIED TO FORM
OF TENDERS

Contractor's Name

------------------------------------------------------------------------------------------------------------

35725 + T 1 6 1

------------------------------------------------------------------------------------------------------------------

£33 725 + T 1 6 1

A QAT eSS .eeiinnieiiieeeiieeerieeceeeeeccesscccccsccecsssscssssesssssessssssssssssssssssssssssssasesssasessssssssssssssssasssnssnnt

GS/01

Grand Summnary.



